



Bonifacio Drive, South Harbor, Port Area, Manila 1018, Philippines, P.O. Box 436, Manila, Philippines
Tel. No. (0632) 527-8356, Fax No. (0632) 527-4855, <http://www.ppa.com.ph>

**SUPPLEMENTAL/BID BULLETIN NO. 1
CONSULTANCY SERVICES FOR THE FORMULATION
OF MASTER PLAN AND CONDUCT OF FEASIBILITY STUDY
FOR THE PROPOSED BULK TERMINAL PROJECT AT THE
NORTHWEST PORTION OF SOUTH HARBOR, PORT AREA, MANILA**

To : All Prospective Consultants
: Members, HO-BAC-EP
: Others Concerned

Relative to the Terms of Reference (TOR) for the Consultancy Services for the Formulation of Master Plan and Conduct of Feasibility Study for the Proposed Bulk Terminal Project at the Northwest Portion of South Harbor, Port Area, Manila, please be informed of the following modifications/ clarifications:

I. 2. OBJECTIVES OF THE STUDY

The objectives of the study are as follows:

- a. xxx xxx xxx
- b. xxx xxx xxx
- c. Ensure that the proposed Bulk Terminal Project under the Public-Private Partnership (PPP) will be structured in such a way that it is attractive to the private sector and recommend the most appropriate option from the various contract variations as defined in R.A. 7718, otherwise known as the Philippine BOT Law and E.O. 423, dated 30 April 2005 (Joint Venture Agreement) for the proposed project or P.D. 857.

II. 3. SCOPE OF WORK
xxx xxx xxx

3.2 EXISTING CONDITIONS AND DEMAND

xxx xxx xxx

12. Remove the phrase "As much as possible" to read as follows:

Formulate a Master Plan based on 25-year forecasts. The consultant shall prepare at least three feasible and implementable alternative schemes of the Master Plan taking into consideration the physical and natural conditions, among others. The advantages and disadvantages for each alternative shall be presented together with the recommended option.

3.3 $\pm 15\%$ level of accuracy should be changed to $\pm 15\%$ variance, to read as follows:

1. Determine the facilities required both on the landside and waterside as well as the preliminary design of the structures and estimated costs of such facilities within a $\pm 15\%$ variance and undertake the preliminary design and prepare cost estimates for the proposed Bulk Terminal Project.

III. 8. REPORTS AND SCHEDULE OF SUBMISSIONS


The consultant is expected to submit the following reports for each of the 3 alternative schemes:

- a) Technical Paper on Projected Revenue and Costs
- b) Technical Paper on the Development Master Plan
- c) Technical Paper on Preliminary Engineering & Development Plan
- d) Interim Report

Issued this 12th day of May 2011.

THE BIDS AND AWARDS COMMITTEE:

By:



TOMAS B. CARLOS
Chairman, HO-BAC-EP