SUPPLEMENTAL/BID BULLETIN NO. 1
 

To     :         All Prospective Contractors

          :         Members, PMO-BAC-EP

          :         Others Concerned

This is in relation to the proposed project – REPAIR OF DAMAGED BACK-UP AREA, PORT OF LIMASAWA, LIMAWASA ISLAND.
Please be informed of the following revisions in the Bill of Quantities:

1.) Additional item as per approved Program of Work (not indicated in the bid docs sold) :

Item No.

Item Description


Quantity



III.2

Supply & Install 3500psi Concrete
680.00 Cu.m.

 for RC Block incl. Formworks
2.) Revision of quantity as per Approved Program of Work:

Item No.

Item Description
 

Revised Quantity

VI.1

Supply & Installation of Mooring 
6.00 Sets
Cleats


Issued this 29th day of November 2011.

 

 
GERRY D. LIQUIDO
Chairman

PMO-BAC-EP
PPA, PMO-ORMOC
