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Glossary of Terms, Abbreviation, and Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to and in
consonance with the requirements of the bidding documents. Also referred to as Proposal and
Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or ¢consultant who submits a
bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised
IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects or
activities of the GOP requiring adequate external technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i)
advisory and review services; (i} pre-investment or feasibility studies; (jii) design; (iv) construction
supervision; (v) management and related services; and (vi) other technical services or special
studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier or
Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor
for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of
Consulting Services; as the case may be, as recorded in the Contract Form signed by the parties,
including all attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor — is a natura! or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding
Documents may likewise refer to a supplier, distributor, manufacturer, or consuitant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI — Department of Trade and Industry.




iv
Glossary of Terms, Abbreviation, and Acronyms

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 5[b]).

GFl — Government Financial Institution.
GOCC = Government-owned and/or =controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public businesses
or in the pursuit of any government undertaking, project or activity, whether in the nature of
equipment, furniture, stationery, materials for construction, or personal property of any kind,
including non-personal or contractual services such as the repair and maintenance of equipment
and furniture, as well as trucking, hauling, janitorial, security, and related or analogous services, as
well as procurement of materials and supplies provided by the Procuring Entity for such services.
The term “related” or “analogous services” shall include, but is not {imited to, lease or purchase of
office space, media advertisements, health maintenance services, and other services essential to
the operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition, repair,
restoration or maintenance of roads and bridges, railways, airports, seaports, communication
facilities, civil works components of information technology projects, irrigation, flood control and
drainage, water supply, sanitation, sewerage and solid waste management systems, shore
protection, energy/power and electrification facilities, national buildings, school buildings, hospital
buildings, and other related construction projects of the government. Also referred to as civil works
or works. (2016 revised IRR, Section 5{u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA - National Govemment Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods, infrastructure
project or consulting services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be consolidated in
the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)
PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.
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PHILIPPINE
PORTS
AUTHORITY %=

INVITATION TO BID

FOR THE

PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT:
PORTS OF CALATAGAN, BAUAN AND NASUGBU

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2023,
intends to apply the sum of P205,351 654.79 being the Approved Budget for the Contract (ABC)
to payments under the contract for the PROPOSED DREDGING OF BATANGAS
CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU (DSD-
009-23). Bids received in excess of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Five Hundred Forty One (541) calendar days from the receipt by
the successfu! bidder of the Notice to Proceed. Bidders should have completed a contract
similar to the Project. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section If (instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “passffail” criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184,

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 30 March 2023
from the given address and website(s) below and upon payment of the applicable fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
12 April 2023 at 11:00 a.m. at the PPA Function Room, 7th Floor, PPA Bidg., Bonifacio Drive,
South Harbor, Port Area, Manila, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 26 April 2023 at 1:00 p.m. Late bids shall not be
accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

A. Bonifacia Drive, South Harbor, Port Area, Manila 1018 Philippines
P.Q. Box 436 ManHa, Philippines
Tel. No. {+632) 527-8356 to B3  Fax No. {+632) 5274855
websile: www.ppa.com.ph



Bid opening shall be on 26 April 2023 at 2:00 p.m. at the 7th Floor, PPA Building, A. Bonifacio
Drive, South Harbor, Port Aread, Manila. Bids will be opened in the presence of the bidders'
representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2018 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

* Required PCAB Registration: MEDIUMB - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
Sth Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 8527-47-35

8527-83-56 to 83 Iloc. 539
PPA Website: www .ppa.com.ph
PhilGEPS Website: www.philgeps.gov.ph

MARK JON §| PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineefing Projects (HO-BAC-EP)
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1. Scope of Bid The Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF
CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS with Project
Identification Number DSD-009-23.

The PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF
CALATAGAN, BAUAN AND NAsuGBU, PROVINCE OF BATANGAs is for the
construction of Works, as described in Section VI (Specifications).

2. Funding Information

21, The PHILIPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2023 in the amount of #205,351,654.79.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (¢) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

5. Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

Prorosio DREDGING OF BATANGAS CLUSTERED PROIECT: PORTS OF CALATAGAN, Bauan ano Nasusau, PROVINGE OF BATANGAS
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5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA’'s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign governmentforeign or international financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184,

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through

PrOFOSED DRFDGING OF BATANGAS CLUSTERED PROCT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1

10.2

10.3

10.4

10.5

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availabilty of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the 1B shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.
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14.

15.

16.
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Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder

PROPOSED DREDGING OF BATANGAS CLUSTERED PROIECT: PORTS OF CALATAGAN, Bauan anp NASUGBL, PROVINCE OF BaTaNGAS



17.

18.

19.

20.
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shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the 1B. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shali be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’'s BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and
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paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.
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Bid Data Sheet
Bid Data Sheet
ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Measure Quantity
{at least)
Dredging and Open sea
disposal of dredged materials cu.m. 180,000.00
71 Portion of Works allowed to be } Maximum Percentage allowed to be
subcontracted: subcontracted:
Subcontracting is not allowed | Subcontracting is not allowed
10.3 For Joint Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of experience
set below:
Relevant
Key Personnel Ef ee':;.';rgée Experience
P (Minimum)
Work experience is similar in nature and Ports, Harbors, & Work experience is
complexity to the project to be bid Offshore Engineering similar in nature and
Works complexity to the project
to be bid
a) Project Manager Five (5} years
b) Project Engineer Three (3) years
c) Construction Safety and
Health Officer One (1) year
d) Foreman Five (5) years
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10.5

Bid Data Sheet
The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Self-propelled grab min GW 450 tons with 1-owned
type Dredger mechanically or electrically-
driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
OR
Non-propeliled Crane min GW 450 tons with 1-owned
Barge (grab type mechanically or electrically-
dredger) driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Tugboat 550 hp (minimum) 1-owned/leased
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Bid Data Sheet

OR
Non-propelled Crane min GW 450 tons with 1-owhed
Barge mechanically or electrically-
driven 60T crane
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Tugboat 550hp (minimum) 1-owned/leased

Non-propelled
Hopper/Loading Barge

300 cu.m. capacity each

2-owned/leased

12 Value Engineering Clause:
Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

1. The amount of not less than P 4,107,033.10 [2% of ABC], if bid security
is in cash, cashier's/manager's check, bank draft/guarantee or

irevocable letter of credit;

2. The amount of not tess than P 10,267,582.74 [5% of ABC] if bid security

is in Surety Bond.
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Bid Data Sheet

6 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and comresponding index tab.

19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Additional contract documents relevant to the project that may be required

by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.
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GCC- 1

Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the
Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause,
the Procuring Entity's Representative shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost
incurred, which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex
“E” of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personne) indicating their designation, in accordance with ITB Clause 10.3
and specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.
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Performance Security

5.1.

5.2.

Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action
pursuant to RA No. 3688 against any subcontractor be they an
individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance
of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC supplemented by any information obtained by
the Contractor.

Warranty

7.1.

7.2

In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be
jointly and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
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11.

12.

13.

14.

GCC- 3

fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4,

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor's Bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’'s Representative may withhold
the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been
submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors of the GOP or the Procuring
Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E" of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in the
SCC, materials and equipment delivered on the site but not completely put in
place shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity's
Representative may withhold the amount stated in the SCC
from payments due to the Contractor.
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Special Conditions of Contract

GCC Clause

2 Sectional Completion:
None

1 The Procuring Entity shall give possession of all parts of the Site
to the Contractor upon commencement of the project.

6 Site Investigation Report:
None

7.2 Permanent structures: Fifteen (15) years
Buildings of types 4 and 5 as classified under the National
Building Code of the Philippines and other structures made of
steel, iron, or concrete which comply with relevant structural
codes (e.g.,, DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement
areas, ports, dams, tunnels, filtration and treatment plants,
sewerage systems, power plants, transmission and
communication towers, railway system, and other similar
permanent structures

10 No dayworks are applicable to the contract.

111 The Contractor shall submit the Program of Work to the Procuring

Entity’'s Representative within days of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated
Program of Work is

13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.

14 No further instructions.
151 The date by which operating and maintenance manuals are
required is .

The date by which “as built” drawings are required is

15.2 The amount to be withheld for failing to produce “as built”
drawings and/or operating and maintenance manuals by the date
required is
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Technical Specifications

PROJECT : PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF

CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS

6.01 SCOPE OF WORK

» General Provisions

To undertake the PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS
OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS with an estimated
volume to be dredged of 360,000.00 cu.m. Includes :

1. Dredging/Excavation of soft to highly dense seabed combrising of clayish
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow
area.

4. Must not obstruct the flow of vessel's traffic within the vicinity

5. Transporting and disposing of dredged materials;;
a) Minimum sea level of 20.0 meters
b) Minimum distance of 20.0 kms. away from the project site

The dredging area shall be dredged at the required depth as indicated on the
Drawing/s.

The work includes furnishing of all labor, materials, plants and equipment required to
completeffinish the dredging works in accordance with the Dredging Specifications.

s Work Schedules

After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 15 days before the proposed
commencement of the Works.

Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority’s Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actual quantity of dredging materials to
be removed/excavated.

Prior to dredging works, the Contractor shall establish visible markers/buoys to
clearly define the limits of the dredging area.

6.02 DREDGING EQUIPMENT/LAYOUT OF WORK

= Plant

The Contractor shall keep on the job sufficient dredging equipment and/or plant to
meet the requirement of the project.

The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be
subject to inspection by the Authority’s Representative at all times.

PHOPUSEDR DHEDGING OF DATANGAS CLUSTERED PRROUECT: PORTS OF CALATAGAN, Bauan anp NAsUGBU, PROVINGE OF BATANGAS
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Technical Specifications

» Physical Data/Layout of Work

THE _CONTRACTOR, PRIOR TO THE START OF DREDGING WORKS, SHALL SECURE
DiSPOSAL/DUMPING PERMIT AND OTHER RELATED CLEARANCE FROM THE PHILIPPINE
COAST GUARD (PCG) OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN ITS APPLICATION OF SAID PERMITS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times. :

The Contractor shall layout his work from the government established ranges and
gauges which shall be pointed out to him prior to commencement of the dredging
work but shall be responsible for all measurements in connection therewith.

The Contractor shall furnish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, etc., and labor as may be required in laying out any
part of the dredging work.

The Contractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging limit markers and buoys.
Upon completion of the work, the Contractor shall promptly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD) DOES NOT
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
= Description

This item shall consist for the dredging/removal of dense to highly dense seabed
comprising of clayish sand/hard soil and debris at BATANGAS CLUSTERED PROJECT:
PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS in conformity
with the dimensions shown in hydro survey plan or as established by the PPA
Engineer with coordination with the PMO-Batangas.

The dredged materials shall be transferred / dispose to designated disposal site.

» Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14)
per_day or more as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved dredging schedule
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the
Authority’s Representative may require the Contractor to increase the number of
shifts, working hours and/or dredging equipment without extra cost to the Authority.

Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging work with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.
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6.04

6.06

Technical Specifications

When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concern must be secured and notice of his intention
to do so shall be submitted to the Authority’s Representative within the reasonable
time in advance thereof.

The Contractor shall submit daily dredging reports within two (2) days after the end of
the day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Government. The
Contractor shall provide safety devices to Authority’s personnel while on board the
dredging equipment/plant in performance of their official duties.

The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his dredging work. No liability whatsocever attaches to the
Authority, if as a result of the dredging operations or installation, an accident happens
in the project area. The Contractor shall hold the Authority free and harmless against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within FivE HUNDRED FORTY ONE (541) CALENDAR
DAys (inclusive of Sundays, Holidays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 360,000.00 cu.m.

DREDGING MATERIALS

Disposal of Dredging Materiafs shall be hauled/transported using hopper/loading barge and
deposited to designated area as directed by the Project Engineer.

Displace Materials

Should the Contractor, during the progress of the dredging works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction until such time the
same is removed.

Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shall be deducted from any money due or to become due to the Contractor
or proceed against his performance bond.

Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shall be required to remove such misplace materials and
deposit it to where directed at his expense.

INSPECTION

No PPA Project Engineer or Authority’s Representative is authorized to change any
provisions of the dredging specifications without written authorization of the Authority.

Preptsen DREDGING OF BATANGAS CLUSTERED PRROECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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6.07

6.08

6.09

Technical Specifications

Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

FACILITIES/ACCOMODATION TO BE PROVIDED

The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work.

The Contractor shall provide a temporary site office for office and sleeping purposes of
Authority’'s Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. it shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS

Over dredged (Over-depth)

= An over-dredged of 0.30 meters beyond the required project depth below MLLW MAY
BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-

EOFR.A. 9184.
s NO OVER-DREDGED PAYMENT SHALL BE MADE _ON__PROGRESS-DREDGING
ACCOMPLISHMENT.
Slide Slope

= The volume of excavated materials to be paid for is that of a rectangular prism with
sides vertical plus the triangular prism formed by the prescribed allowable side slope
of 1:3.

= The vertical sides of the rectangular prism shall not go beyond the designed dredging
limits.

The dredging of Calatagan, Bauan and Nasugbu calls for a vertical accuracy of (+/-) 0.30
meter.

It is to be clearly understood that no payments will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-
dredging beyond the project depth and in addition, of any remedial measures ordered by the
Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT

The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materials within the limits of payment as follows:

= The seabed as determined by soundings prior to dredging.

* The level or levels specified to which dredging is to be carried out, as will be proved
by sweeps and surveys undertaken after dredging.

= Vertical faces at the limits of dredging (with allowable slide slope) as defined on the
plan.

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHOD”.

COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

The total volume of materials to be paid for under this contract will be measured by
computing the volume between the bottom surface shown by soundings made before
dredging and the bottom surface by the soundings made as soon as practicable after the
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6.010

6.011

Technical Specifications 5

Payments for dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%) thereof up to and until such time as the total dredging work shall have been
completed.

The Contractor will be held responsible for clearing, slumping of side slope and/or all other
materials dropped into the dredging areas until finally accepted by the Authority.

The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removal and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

SOUNDINGS

The Contractor, in the presence or joint with the Authority’'s Representative and during the
progress of the dredging works, shall perform continuous checking of the depth thru
soundings.

For the purpose of work progress payments; the Contractor, jointly with the Authority's
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00
meters and to be undertaken jointly by the Contractor and the Authority’s Representative
and Surveyors.

Records shall be made during the sounding activities giving the time, the water/tide level,
and the position of the sounding paraphernalia and plant/equipment. Each party shall have
and keep its own records.

Computation of the volume dredged for the period shall be made in accordance with Section
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

The Contractor shall be responsible for all costs involved in the above mentioned soundings
such as costs for the survey boat, sounding and survey equipment, measurement, markings,
materials, transportation and other cost related thereto. PPA MAY OPT TO USE ITS OWN
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH : - See attached Survey Plan

(see attached hydro plan)

TOTAL ESTIMATED VOLUME - 360,000.00 cu. m.

APPROXIMATE DREDGING AREA - See aftached Survey Plan
= WIDTH - See altached Survey Plan
= [ENGTH - See attached Survey Plan

DREDGING SOIL COMPOSITION Dense to Highly Dense seabed
Comprising of Compacted Clayish Sand/

Soil, Pebbles/Stones with rock formation
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Technical Specifications
(Project Billboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using ¥z inch {12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine

plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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Technical Specifications
{Project Biltboard)
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Technical Specifications
(Project Billboard)
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Technical Specifications
(Safety Signages and Bamicades)

ITEM 03 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the

Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location{s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x

800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywoed or
tarpaulin poster on 2” x 2” (650mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF
CALATAGAN, BAUAN AND NASUGBU

LOCATION : PROVINCE OF BATANGAS
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1- GENERAL EXPENSES
Item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment,
tools and incidentals necessary to mobilize and demaobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity while the remaining (50%) payable after
demobilization and cleaning.

Item 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual implementation of construction safety and health
program and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment (DOLE).

Item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff

The quantity to be paid for shall be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff at least 30.00 m?

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services

Item 1.04 Port Charges and ECC/CNC Processing

Payment for this item, Port Charges and Other Expenses/Fees, related to the execution of
dredging and disposal works shall be in per actual cost / Official Receipt issued by PCG for
Disposal Permit and other related fees conceming the disposal of dredged materials; and Berthing,
Dockage Fee or any port charges the concemed PMO may impose.

PrOPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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BILL NO. 2 - DREDGING AND DISPOSAL

item 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity to be paid for shall be the actua!l volume, including allowable over-dredging but
subject to_availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handling.

BILL NO. 3 - REIMBURSABLE ITEMS

Item 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete delivery/acceptance of such. The
contract lump sum price shall be full compensation for providing all determined items. The
Contractor’s Profit and Overhead, Contingencies and Miscellanecus (OCM) should not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be borne by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

PropOSED DREDGING OF BATANGAS CLUSTERED PROIECT: PORTS OF CALATAGAN, BAUAN AND NASUGAL, PROVINCE OF BATANGAS
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT; PORTS OF

CALATAGAN, BAUAN AND NASUGBU

LOCATION . PROVINCE OF BATANGAS

A.

SITE OFFICE

The Contractor shall rentlease a fully furnished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroom#toilet complete with fixtures and partitions for at least two
(2) rooms. The field office shall be located within or near the project site as approved by the
Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borne by PPA after the completion of the project.

1 unit TOTAL STATION; LEICA TSO7 7” R500
(with 1GB memory stick, AC/DC Adapter, Tripod, Battery Li-lon 11.1V/2.8Ah,
Prism, Data cable)

1 set ECHO SOUNDER; SONARMITE BTX (OHMEX)
(235KHz Transducer, 0.03m to 75.00m depth range, 1400 to 1600m/sec
sound vel., 8-12hrs. usable battery life before charging)

PROPOSED DREDGING OF BATANGAS CLUSTERED PROIECT: PORTS OF CALATAGAN, BAUAN AND NASUGEY, PROVINCE OF BATANGAS
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MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME : PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF
CALATAGAN, BAUAN AND NASUGBU

LOCATION :  PROVINCE OF BATANGAS

. ONE (1) UNIT SELF-PROPELLED GRAB TYPE DREDGER, min GW 450 tons with mechanically
or electrically-driven 60T crane and multiple line heavy duty rock/sand grab bucket of 4.0
cu.m. capacity with cutting teeth and 500 cu.m. hopper capacity;

(Owned)

OR

. ONE (1) UNIT NON-PROPELLED CRANE BARGE (GRAB TYPE DREDGER), min GW 450 tons with
mechanically or electrically-driven 60T crane (min) and multiple line heavy duty rock/sand
grab bucket of 4.0 cu.m, capacity with cutting teeth and 500 cu.m. loading capacity;
{Owned)

ONE (1) UNIT TUGBOAT, 550 HP;
(Owned or Leased)

OR

lll.  ONE (1) UNIT NON-PROPELLED CRANE BARGE, (GRAB TYPE DREDGER), min GW 450 tons with
mechanically or electrically-driven 60T crane {min) and multiple line heavy duty rock/sand
grab bucket of 4.0 cu.m. capacity with cutting teeth;

(Owned)

ONE (1) UNIT Tugboat, 550 hp;
(Owned or Leased)

Two (2) uNiTs Non-propelled Hopper/Loading Barge, 300 cu.m. capacity each;
{Owned or Leased)

PROPOSED DREDGING OF BATANGAS CLUSTERED PROIECT: PORTS OF CALATAGAN, BAUAN AND NASUGRU, PROVINCE OF BATANGAS
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer/ Officer
1 no.  Nurse/Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
15 pcs. Hard Hats
15 pcs.  Gloves
15 pcs. Goggles
15 pcs. Safety Shoes
Safety Devices
2 lot Buoys/Markers
2 lot Warning signs
1 units Fire extinguisher (10kg.)
1 lot Disinfection Booth with footbath
15 no. PCR Test for Covid-19 (initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System For thirteen (18.0) mos.
Temporary Shelter for Workers - 1 lot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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MAY 1 5 2020

ENGINEERING CIRCULAR NO.§1 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS

FROM : THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CR!SIS

Pursuant fo the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Phifippines due to the
Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memarandum Circular No. 18-
2020, are hereby directed to be implemented in all on-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other health risk and who did not come in contact with someone
with CQVID-19 shall be allowed to be included in the workforce for areas under
ECQ and GCAQ. '

2. The Contractor shall provide for their personnel/workers the necessary welfare
facilties and amenities, such as empioyees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
-the Contractors for their in-house personneliworker during the period of
ECQ/GCAQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for all on-
going projects as precautionary measures to avoid and contain the spread of
COVID-18 in the work place.

A. Bonitacio Drivo. South Harbor. Port Area. Maula 1015 Philippines

“{:5421 5274855
Prph =
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5. Field Qfﬁces, employees' quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,

_quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements. '

9. As preventive measure, daily monitoring of the pre and post work health
conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure menitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14} days and if necessary, brought to the DOH
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DT) and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and contro! of
COVID-19 shall likewise be strictly observed.

12 Daily work activities shall be under strict manitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.Shaﬁng of construction and office eduipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shail be
conducted.

14. All materials and equipment brought inside the project site shall be disinfected,
as much as possible.

15.Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly
logged and checked for symptoms. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site.
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and

undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance.

. é:' I
_CONSTANTE TZFARINAS, JR.
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June 29, 220 - @?%/
MEMORANDUM
FOR . The Assistant General Manager for Engineering

Office of te Assistant Geaneral Managar for Enqineenn;

FROM : The Manager
Internal Audit Department (LAD)

SUBJECT : Construction Guidelines for Project Implementation during the
period of Public Health Emergency

Last June 15, 2020, we receivad thru email the letter from the Constructon Engustry
Authorty of the Philippanes (CIAP) 1o the General Manager ¢aled June 13 2020
{copy altached) regars ~g the abave subpact. CIAP is reguesting PPA to assist them
in disseminaung the above Construction Gudsings 10 our stakeholdars including
ot atiors and impemsariing units.

Relative 10 this. 14D being the impiementrg unit for Constructors Performance
Evalugion System (CPES) and reldtive 10 is implementation, may we seek
assistance from your @ood office in dssemratirg the attached guidelines to the PPA
Enginesring Units and PPA construciors

Thank you for yaur king consideration

FHIL. PORTS PUTHORITY
ENCINGERIND 07 7\ SE
FROJ CEV'T  DCPARTALND

VENICIUS V. VILLASENOR

Cc Tre Gererdd JAanagor

Allment's  As slaned

& mame e (e BeaNimetar B A bapr ) Frsgers
’ wer TR Pk FT e el
S L L A LA
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guidelines. These were developed considenng SME contractors which empioy the
biggest chunk of the industry’s labor work force and large contractors involved in both
public ard private infrastructure projects as well as vertical construction. The
guidelines will give pointers in managng their human resources at this eritical time but
vill Ekewise give important directions to contractars in managing their business not just
for survival but to be able to contnbute 16 the country's economic recovery progrim.

Tha TWG is presenting options or coursess of actions which contraciors may consider
depencing on applicabikty ta the project’s unigue characleristics while maintaining
minimum requirsments based on guicelines by government authorities such as the
IATF Omnibus Guidelines for the Implermentation of Commurity Quaranting in the
Phiippines, Department of Trade and industry (DTI) and Department of Labor and
Employment (DOLE) Interim Guidelines on Warkplace Provention and Control of
COVID-19, and DOH Department Memorandum No. 2020-229, Interim Guidefines on
ihe Retum-to-Work.

These quidelines are subjec! to perodic rTevew to datler respond Lo developments and
ensure workers health anc protecticn a3 well a5 compfance with government
regulations. '

Purpose

The guidelines will se! key principles &n¢ minimum requirements that define
responsdde, heolthy and safe operations for construction related operations under
COVID-19 and ensure tha survival of busimess as well as the protection of workers,

Scope / Coverage

The guidebnes will inddude preventon, delection, and rspid respense Measures
tesigned o achweve the principes above whie maintaming business continuity across
the constructon industry.

Policy Content ! Guidelines
Materiale

I Delivenes :
1. All equipment and material deliveries mus! be carelully planned and
monitorsd. '
2. Transition and delivery zones are identfied and Emited to select personnel,

l.e., receivers and dekverers.

2.1. Transition personnel are regularly monitared, ahwvays provided required
Personal Protective Equpment (PPEs) and may be included for optional
tesung.

2.2. Seclal distancing and other profocols by the Departmant of Health (DOH)
should be foltoraved, :

3. As much 83 possible, cargo is unloaged only by the recefvers, while the
debverers do not leave their vehidas. if the receivers are not enough lo unload

the cardo, the deliverers must unicad while the receiver has to wait ai 8

socurad distance untl compiated.

SO GUAvtmes R07 FTIaa il Yrtsarervad vy A e 0an 7 Gf P00 Rasts Enegeasty [Pay:2of 12
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L J
4. Al cargo should undergo proper disinfection procedures before use. Likewise,
involved staff should also be propearty disitfocted before enlering the jobsite.
4.1, Materials, which are exposad o the sun, such as concrete and gravel,
reed not be dsinfected.

Manpower

L Awargness and Communication
1. Actve communicaticn betwoen the workers, safety officers (as specified under
Secton 14 of RA. 11058 and its Implementing Rules and Regulations {IRR) as
specified in DOLE 0.0. 198 S, 2018), site supenisors, and management is
advised in plarreng and implementing the peotocols,
1.1. All languages and dialects should be acoounted for to ensure proper
communication.

2. Infegraphics {may adopt DOH's), signages, and posters on health anc safety
measures (se2 Annex A) must be posted at entry points and strategic areas
2.1, Daily updates on the latest developments.

2.2. Self-screening measures.
2.3, COVID-19 Hedine.

3. As much 23 possibe, af werkers should exercise the proctices for reducing

the risk of ransmissicn, and proper hypene as identfied by the DOH:

3.1. Sociat distancing [al least one (1) meler distance from next person],

3.2, Proper handhwashing using anti-bactenal soap (or use elcohoi-based

Rand sanitzer when unavailabie).

3.3, Avoid eomtact with own ayes, nose, Bnd mouth

3.4_ Prohibét spittng.

3.5. Covering of mouth with tissue or arm (if tissue is unavailable} when
 sheezing or coughng.

3.6. Use and remove PPE with care.

3.7. Do nct share perscasl beiongings such as phones, pens, PPES.

3.8. Awvaid physical greetings (e.g. handshakes, hugs).

4. All workers' status on-site and off-site, are property noled at all times by lhe

safety officers.

4.1, Fitlo wuork

4,2. Sick

4.3. High temperature
4.4. Other conditons

5. An acccptable level of hestth evaluation (s pfopeny con'zmummted between
new hires and management,

6. Al workers would need 1o provida their lom!lon or place of residence pricr Lo
working. This Is to heip create s proper algorithm for contact tracing.

6.1. Additionally, vorkers coming frem COVID-18 hotspots woukd need 1o be
identifed.

7. Quarantinesd workers should slso be kept track of under strict confidentiality
and privacy.

. Clearing for Return to Work
1. Stringent qualification critaria for e mployeesiworkers:

ottt Suoshees e Ft:;k:a' frtee b iy davry) b parvact of FUSkT Aasaln Enu'{nh IF‘Q‘M 3ot
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1.1, Must be 21 to 58-year-<old, without pre-existing health conditions, such
2z, but not lmitod to, immuncdeficiency, comorbidites, or other health
mks mcluding any person whe resides with the aforementioned.

1.2, Employees or consultants wheo sre 60-year-okd or above may be part of
the workfcree for construction projects as may be allowed under General
Community Quarantine (GCQ) and ECQ guidelnes under Omnibus
Guidelines on the Implementaton of Community Quarantine in the
Prifippines dated 15 May 2020 which states that those aged 60 and
above may be alowed 1o work in permitted industries and offices.

1.3. Must have no COVID 19 symptoms,

Screening and enry at conatruction site. tem 4, Section 8 of the Omnibus

Guidelines on the impiementation of Community Quaranting in the Philippines,

dated 15 May 2020, states that *‘Compliance with Joint DTI-DOLE Retum-o-

Work Guidelines and DOH Return-lo-Work Guidelines shak be considered

suflicient complance with minimum health standards. In no case shsll the

- testng of afl zetumm-; workers be construed as a condition pescedsnt for

nisther rotum.” The mos? imporant screening step is checking aft retuming

workers for symploms within the last 14 days and excluding anyone who is

- symplomatic. (Annex B) Contraclers have the coption to test workers for

COVID-19 thru DOH prescribed tes:ng protoeols o determine if there is

asymplomatic transmission.

2.1. The Human Resource Department should undertake caily heakth pre-
steening (see Annexes C & D - DOLE Work Resumption Protocol &
pre-3creenmq sample foem).  Retuming employeesiworkers should be
made aware of giving accurate information as spedified in RA 11232,

2.2. All retumning empioyees'workers must dectare (wa SMS) any recent
traved tusicry to or residence in an arca with 3 reported case of locsl
transmission of COVID-1€ gver the 14-days pror to entry.

2.3. Retluming workers that do nat show any symptoms will be guarantined
for 14 days within the kibsilo and wil be sllowed to wark undar 3 2oned
or grouped area.

2.4, Those who have been Nngfconﬁned in the bamracks during ECQ/GTQ
penod foe 3 east 14 days and with ne symploms, will be allowed to work
immediately.

2.5. Management shoukd have an mderstam'mg and plan on how the
workers travel to and from the jotsites.

2.6. A heightened gale entrance screening protecol (see Annex E — Samplc
Protocol for Sareening Employees and Visitors per DTI-DOLE Interim
Guicelines) with the use of non-contact thermal scanniers on ALL
personnei upen entry 1o conslniction premises wit be implemented.
He/She must dedare recant possible exposure to confirmed COVID-19
c3scs, includng trave! history o or residence in an area with reported
local ransmission of COVID-18 disesse. The indhividual should also
allest that they are not experlencing the fobowing symetoms: {see Annex -
F — Daity COVID-19 Health Checkiist Form)

2.6.1, Fever

2.6.2. Cough

2.6.3. Shorness of breath
284, Cokds

2.6.5. Sore threat

Canevations Sovdoions for Frorer? Pmommasiiae ot Yo ostd of AAY Muaty Enerpean | Firn £ of 13
ke RS H
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2.6 6. Runny nose

2.6.7. Nasal congestion

2.6.8. Muscle pains

2.69. Headache

2.6.10.Difficulty of breathing

2.6.11.Diarrhea

2.6.12.Loss of sonse of smell

2.6.13 Loss of sense of tasle _

2.7, Security gquard or assignod personnel safety engineers on duty will then
refor these parsonnel to the Safety and Heakh Parscnnel, who will then
conduct the DO Decision Tool for COVIO-18 Asseszment

2.8. bEmplkyers shall provide the DOLE through its Regional Office copy
furnished DOH, monthly repon of iliness, diseases and injuries utlizing
the DOLE Work Acadentlliness Repart Form (WAIR) (see Annex G).

Suspected Cases (Possble cases of COVID-19)

3.1. Any indivicual exhibiting fki~ike sympioms shcuk:! not report 10 worke
Insteng, they should do the fobowing:

3.1.1. Self-solate, alert their safety officers or other applicable
authonties.

3.1.2. Contract proper health autherities for additicnal gu:canee

3.2. Emplcyeesiworkers, who had the COVID-19 virus, should do the
following before reporting %o work:

3.2.1, Fulfill the adequate bme for self-quarantining as recommended by
the DOH.

3.2.2. Test negative for COVID-19.

3.2.3. Receive proper medical clcarance, before reponting 10 work.

33. in the event of a worker costracting COVID-1B while working, the
management shoukd do the following:

3.3.1. zolate thc worksr immediatety in a separate well.ventiated
holding area (or in site isclation room} in the workpiaos, away from
other workers.,

3.3.2. Comiact local govermment and hoatth authorites.

3.3.3. Gather records of all people wha have worked with the infecied
wurker, who tested positive within the past four wasks.

3.3.4. Gather Informnation on those who havn been in Jocation or shared
equipment with the person,

3.3.5. Provide COVID-19 testing 1o all workers who have been warking
closely with the ifected individual,

3.3.6. Be ready to present the information ta the approprate authorites,

3.3.7. Inform the wider workforce of the situation while protecting the
privacy of the Individual,

3.3.8. Clean and disinfec: sl s:te surfaces and cquipmentl.

3.3.9. Follow any addiional directions from locat government and heaith
autharities.

34. For senior persornel, who are working in mutsple jobshtes, they are
expesied lo self-guaranting for at least 14 days, if thero has been a
breach in one of their jobsites,

3.5. The safely officor should have a k:wMedge on the proximate hospitals or
quarantine fadilities 1o ensure that in the event of a COVID-19 incident,
workars can be given proper hea!thcare
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0. Momtanng

1. Health Checks

1.1. Regular monitering of persionnel’s health, especially for COVID-18
symptoms {e.g., mandalcry reqular no contact temperature chozk),

1.2. Day to day monitoring of parsicanel’s heatth.

2. Waorkers Hygene
2.1, Censtant remindar on proger coughing etiquetie.

3. Limil number of Work Petsonnel
3.1, Limited mecbilization of persornel and minimized skeletal staf!.

V. Proper Work Altlre
1. Allworkers must wear the peesaridod dothing of the DOLE-QSHC:

1.1. Sttt with slecves
Pants
Closed-ine boots
Hara hat
Fagh visibility vest
Other necessary Personal Protecuve Equipment (i.e. face masks, ghwves,
goygles, face shiclds, ete.) s=at be proscribod based on spealic
characteristics of projact,
2. As per tha DOH, all werkars sra expecied to woar proper faos masks,

etk e o el
Gl wN

V. Socia! Distancing and Precavtionary hdeasures
1. Socsl distanang shoule be obsenver at fe constructon sile and in e office;

1 Al workers shoudl respect socal distoncing guidelines. as much as
possible.

Provision for transpert compliar with social distancing requirements.

Provision of On-MNear-Site accamrnodstionstaracks, where avaikabis.

3.1 Enough space should ba prowvidad tor every employoeiverker 3taying in
the barracks to ensure thal xocial distancing (at least 50% reducton in
density of peopls) are adequately implemented. This can be achieved
cither by prowvding additonal spacefacilties or by haveg occupants
work (and sieep] in shifts.

3.2, Segregotc employsesworkers who are coming back to work from those
who cnginally stayed in the b arracks during the ECQ period.

3.3. Barracks should bkave at least gne (1) meter of physical distance from
each ozcupant andlur provision of @ physical bamier in between
occupants,

3.4. Should be well vent210d { vi ndows opened to allow fresh air circubation,

4. Provision of dedicated pointtopoirt shuttle service (residence-worplace-
residence and complant with sgeiai distancing).

5. Observe sogial distancing (e.g. No sharing of workspaces, staggecad lunch
breaks, use of large conference rooms only) and hygiene measures (e.g.,
Frovide hand washing and disinfecticn stalions. mandatory use cf face mashs)
in workpiacaes, shutties and sccommaodations.

5.1. Sphysaltemaling shifts are enceuraged to avoid extensive intermingling.
52. Braaks should be staggsred to Emit the number of people in proximity
with each other,

[Z AN
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- 53, Individuals are expected lo clean up their own areas after eating with
proper disinfectants.,
5.4. Limit the number of people operating of accupying frcsghl elevators.
5.5. Designate smoking area:

5.5.1. Smokersivapers must use designaled area or do so off-site and
butts are to be placed in the designated recoptacle. Hands must
be washed before and after smoking.

§.5.2, Stand so that smoke or vapor produced is not going Into another
person’s breathing zone.

5.6. Site mectngs:

5.6.1. Only abackitely netcos sary meeting paﬂicipants should attend,

5.62. Antendees shouid be one {1) meter apart from each other.

§.6.3. Roors should be well ventilated ! vindows opened 1o allow frash
air crculation. _

5.6.4. Held meetigs n open areas where possible.

. 5.6.5. Conduct teckox meetings in wide open spaces 10 enable workers
10 keep the required physical distance of ot least one (1) meter.
{s88 Arnex H).

5.6.6. Meelings ars to be held through teleconferencing or

vrdeoccnferenang. where pussibla.

V. Sna Operalions / Constructon Work Site
1. “Access end Mevement toffrom Construction Site
1.1. M possicle. estatiish one-woy staircases and walkways to minimize
workers' contset.
1.2, Management tan lock up possitlie Ceconlamination chambers (8.9,
. swimming pool grade<chlorine).
1.3. All poopie entering and exsting the workplaco should be regstered, for
easier contact racing in the event of sn outbreak.
1.4. All non-cssential workers are prohibited from entering the jobsite.
2. Limiting and Remowving intemai touch points areas.
3. Compartmentalizaticn
3.1. if possitie, divide he construction site into zones or other mathods to
keep wixkers physically separated. This will promole sccial distancing
and will make containment of possible outbreak easier.
3.1.1. Limit on the number of peaple per zons is advised.
3.12. Managemant can consider roduang vrorkforce in the jobsite,
4. Construction Sae Cleaning
4.1, Reguiar disinfection of workplaces, shuttles, and accommodations.
4.2, Al offices and jobsites should disinfect the follovang al least twice per
day: .
4.2.1. Door handles
4.2.2. Raings
423, Ladders
4,24, Switchos
4.2.5. Controls
4.2 6, Shared equipment
4.27. Common and eating areas
4.2 8. Personal workstations
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4.3. Hands and common tools/equipment are cleaned or dsinfected aler
each task.

- 4.4, Avarcncss on location of commaonly used items

5. Al cffices and Jotsites should implement additional cleaning messures of
common arcas as recommended by the DOH,

6. Managament can lock up possible decontaminaton chambers {e.g. chiorine,
loding, beladine, potassium persulfata)

1. Demistng cnly decuntaminates the surface, thus the need for PPEs.
6.2, Suggested additional sanitary measures to be implementedfinstalied on
site but are nat limitzd to the following:

£6.2.1. Waler stations _

6.22. Proper hancvaashing arcas and hand washing protocol.

6.2.3. Alcchol-based hand samtizer shall be provided i all department
areas, enlrances, canteens, beside hand punch machings and
other faclites.

€.24. Disnfectant wiping producis.

€.2.5. Footwear cisinfection treatment units {foct taths) before entering
site premises or facilities (staff houses, banacks canleens mess
halls, site cifices and others),

7. Limit and remove intermal touch point areas (e.g. coffee machines, water
fountains, common pens). Il posstie, ziso remave doors’ door handies for
jobsites,

8. A proper wastz and dizpesal ares must be providet, as veell 85 proper
dispasal ¢f contaminated preducts.

Vil. Addironal Gugelines for Vertical and Honzonta! Projects
1. I pessible. af constructon aorkers are to be housed in either on-site
barracks, or off-silc barracks. This would make mondoring of workers’
ativitics easiar,
1.1. Al workers must usc the same wehiclas they came into work in if
returning to the of-site barracks. :
1.2. Al vehicdas would noed 1o be disinfecied, before being rescy for use the
ncxi day.
2. Management can »ls0 Jook inte using the floors of builgings, as barracks. with
propet permission of the owners,

Machinery

1. Al equipment deliverics must be carefully planned, monitored and managed to
avoid the risk of COVID-19 Lransmission,

2. AR detvered cquipment must be cleaned and disinfected before uze.

3. Assign regular worker 1o use the eguipment, if possible. i sharing cannot be
prevented, take prccautions and follow the cleaning guide before and afler
cach use.

4. Clean equipment belore and after each day's work with a disinfectant,
concentrating on points of conlact such as handles.

5. if equipment needs to be transferred to cther construction sites, the following
acton rnust be taken into considerations:

5.1. Pian, monitor and manage the transfor of equipment.
5.2, Equipmert should ba gisinfacted before transpoeting.,
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5.3. Transporling driver must ba recorded including the assstant,

5.4. Atthe dekvery site, equipment should be property encorsed.

5.5. Once the cquipment s received at the project site, number 2, 3 and 4
must be done.

Money

Contracting parties need (o discuss, before rosumplion or start of work, contract
provisians on: Faymenis, Varations and Timelines considedng the effects of current
govermment health and salely standards that kave lo be cornplied with to prevent the
spread of the owvonavirus pandemic end ensure workers’ protecton from the
contagious disesse. Confraclors’ corcem on cash flow, price escalabion, time
extensions and productivity wil need to be astsblshed and agreed with pro;e-c!
owners. Contractors need o devise project :mplementauon plan akgned with
government appeoved heaﬂh and safety protocols.

Contractors need to familiarize themseives with Republic Act (R.A)) 11469 or
Bayanihan to Heal As One Act; R.A. 11058 and #ts IRR as spedified in DOLE D.O. 198
5. 2018, and DOLE's D.O. 13 and ensure contracts are afgned with these fandmatk
regulations. For projects with signed cortracss belore the onsst of the coronavirus
pandemic, contractors need to check on DOLE s guidetines on drafing new contracts
- 30 provizions on employmen: detak, lLe accommodations, meals, etc. can be
inciuded as these are expected to be heavily affected by new guidsfines on heatth ang
safety, Company code of ciscipines may likewisg reed to be reviewed and re-written
to consider pandemic guidelines and ensurr employees/workers’ full support and
cooperation, _

Furauant to Section 21 of DOLE D.O. 198, s. 2018, “The tots! cos! of implementing 2
OSH program shal be an integrai par! of the operations cost. It shak be 3 separots
pay sem in conslruction and in all contracting or subcontracting arangements.” 1o
cover the cost inflected durng this Publke Health Emergency. These costs includs, but
are not kimited, to testing kits: personal protective equipment; workers' barracks:
guarsrtine facatias; isolation roomas: dsinfeciants: sanitation oguizment ang facilities;
and other expersaes relative tc complance with safety and haalth standardz during
construction. : -

Contractors sheuld conduct periodic audits {trequency to be determined based on a
project scalkt and stope) to vorify that the appropﬂate messures have been
implemented and are mamtained,

The sie supenisors and safety officers are expecied to conduct dady audits, and
safety reports to management in ordar to mske sure that the appropriale measures
are implermented and followed.

- Construcon companies should expact to desd with heightened safety and heatth
gudelines until such time that the pandemic has fully boen eradicaled, and:

1. Analyze contract requirements; ,

2. Compiy with contractual nolice requirements;

3. Adapt and Adjust scheduls; :

4. Coorainate and Cooperate with all pamupan!s and
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5. Document everything.

Risk Assessment and Response:

5. Al contractors wiould need ta guiwantze the minimum tevel of standards to
protect the health of the warkers engagad in the constructon siles

2. Before any actvity is resumez, all bagzards, ¢us to tha halting of work. must be
revigwed and controlled,
2.1. Workers involved shoulf haves proper understanding of the operatians and

snvirchment condition chacking

3. Anintegrated centnuity plan sheuld aiso bo provided in the event of & pacial or
compiate shutdowan of pbsite o if jobste operations are severetly kimited,

4. Al contractors should complete an niegrated contnuity plan to resgcond o
partial or complete shuldown of construction sites or o the case of a severe
limrtation of site operavons.

The COVID-19 pandemvc afedts working hoaors and eamings in all businesses,
ghobally, However, the construction industry it unigue with resoect to the COVID-19
because toasiruction contrzcts typicaly contain provis.ons abeut ime [or perdomance
and faes for faitng to perdorm on tme. There i2 no guestion that all particoan's in the
constructon industry have experienced. and will cortinue 10 expenence. imEacs on
their coeraticns because of COVID-19 and exoe-ts say the fallout is one mora factor
poised 1o allest construction fums, These impacts inchiée, among alhers, schedule
delays. workicece disruptions. equipment ang supply chan disruptions. recuced
productvity due (o on site health and ssfety measures (e.q., social distancng,
staggenng cf vacrk, enhanced sanitary me asures, £1¢.}), permit delays o restncbons on
naw pentmits, and financing restnclions or cash fiow shodages.

Therelore, it is ciica! that construction companies be Cros~tive rather than tesctve in
cealing with the COVID-19 and it is highly reccmmendad that 1rey laxe the following
steps with respect 10 the coronawree:

1. Defing — identify the (mmpany's main vulneranibes {convene a mesting with
SENICr Mmasagement anc cecision-raakers t kentfy potential impacts an the
company).

2. Assess - undersiand if and how the cumpany is prepared 1o deal win the
company's main vuineralxlities (review any existing pians an® procedures o
ensure they arc cument and begin prepating business continuity and cnsis
management plane and procedures amed at munim2ing potential impac!s on
the comparny).

3. implement angd Manage - ensure the company’s plans and grocedures work
{work with senior managoment and decison-makers (o cstablish ard embed
response and recovery arrangements &nc confimm senlor maragerent and
decision-makers understand therr roles and support how the plans and
procedures will be uses),

4. Communicaté and Remain Vigilant — ensure the company's lcams &re irformed
(assign clear responsbbties for intemal and external communications),

This pandemic was nct feresesable and unfcriunately, its duretion and fabeut remain

uncertain. YWhat Is certain is that the world is transttoning . Being prepared for this will
be escental to managing the oulcome and mnimizng negative impacts.
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Monitoring

OTI-CIAP is revitafzing its Joint Administrative Order No. 01, S. 2011 wath DOLE,
OPWH. DILG and the Professional Regulaton Commigsion (PRC) to sirengthen
coordination and cnhance the mplementation of the Construction Guicelnes on
Project Implamentaticn far the peticd of Public Heslth Emergency, DOLE D.O. 13 and
R.A. 11058 andg its IRR as specified in OOLE D.O. 198 S. 2018, and spedifically,
enforee strict monitoring of construction actvities.

The COLE shall refer 16 the Priippine Contractars Accedilation Board (PCAB) its
findngs, after due process, on any act or omission commtted by consiructon
contractors in wolaton of labor slandards, safely ndes and regulations and other
pertrent policies.

Effectivity

These guidelines shall take effect after approvet by the CIAP Board ond posiing in the
cfixcial gazetle (www.officialgazette gov.ph) and CIAP website (wronw.ciap cti.gewv.pn).

References ,

1, WHO - Gefting your worsplace ready for COVID. 19, 19 March 2620

2. Phiiooings — Omndus Guwdeines on the Implementtstion of Commenity Quarantng i me
Piliooines as of 15 Mgy 2020 '

3 FrAppnes - COVID-13 Pratocos fov Consiruchion Sves Wovkers Safoty and Secunty
Verzion 2 by Frulpowie Conainuefors Assocsiion (FCA) 83 of 25 Anvid 2020

4. Austrats ~ Buiding and Comstructivn Indimsiry: Mnvnizing the Risk and exposure lo
COVIL-12 35 0P 9 Aped 2020 '

£ Censda - COVID-1S - Slsadardired Protoccis tor al Csnadian Consfructix Sieg
Vargion 4

6. MNow Zealang COVID-15. V&M Constriction Pritoons Yassion 2
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Stancards fov COVIDL19 hingaton®

Q

OGH Deparrment Memovandurm Mo, 2020-151. Interin Guidednes an Expanded Testing

v COVIO-19, rearsted under COA DAL No. 2020-424

10 DOH DA Mo, 2020-0220, 5. 2020, Iatenm Guidefnes on the Retwn-do-Work as of 11
May 2020 _

11 DPWH D.0. 33§ 2020, Ravissd Construction Safety Guidelnes for the Impementahon
of infrastnucture Projects duning the COVID-13 Pubic Health Crisis, repeatng D.O. No.
35, 5. 2020

12, OTi - DOLE Interim Gandatings o Workplase Prévenhon and Contred of COVID-19

13. DTl and OOLE Webwnsar on 8 May 2020

14 DOLE Labor Advisory Na, 18, 5. 2020, Guasknes on the Cost of COVID-19 Pravenion
and Conlrol Megsures, 16 May 2020

15. DOLE Depaviment Qrar 13: Guidrlines Governing Qccupstions! Safely angd Healh in the
Construciion Industry

16. RA 11056, "An Act Strengthenming Compliance wih Occupationa) Safsly and Heatn
Standards snd Providing Penafties for Violationsz thorood™ snd Rs Impleamenting Rules and
Ragulahons as speclied n DOLE D.O. 198 8 2018

17. DOLE-DPWM.DTI.DILG-PRC Joux Administratve Orglar 30, 1. Sares of 2611
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18. EEI Guwdoings on the COVID-19 Proventen and Cavtrol at the Workalaco (Alert Sovel

code RED subJsvel 2)
19 DMCI Work Resumpbion Protocals as of 22 Apail 2020
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15 June 2020

Atty. JAY PDANIEL R. SANTIAGO

eneral NAanaget .
st'iib'ppar.c, Ports Authority (PP A)
Bonlfacio Drive, South Harbor
Port Areas , Mania

gu bject:  Construction Guidelines for Project implementation during the
period of Public Health Emergency

Dcar Atty . Santiago:
Groeyng 2!

In hne with the Presicent's declaration of Puhi'ic Health Emergency in the couniry by
adeross COVID-19, the Philippine Domestic Construction Board (PDCB), an
imolementing toatd of the Constructions Industry Authority of the Philippines
(CIAP). mandated to formufate poicies, ;.'n‘.ans, programs, &nd strategies for 'me
dvepprmcnt of the Philipgine consirucuon industry organizzd a Technical Working
Group (TWG) compnsed of representalives frcm contractors of vary:ng szes aﬁd
supcicrs coming fram Luzon, Visayas and Mindanao 10 formudate pretocols foe tne
industry for resumption of coralfucton work n areas under quaratune.

Ac a resull, we have developed the “Construction Guidelines for Project
|,;,pbmentatlon during the period of Public Health Emergency” o serve as
reforence fof €ontractors and iMpiementing 3goticies. 10 ensurs viability of projocts
ard protocton from and spread of the eovonavirus. The Guidelines were 2hprovod by
the POCE and CIAP Board on May 18 and Juns 2020, respectvely.

These quideines sot key pmncig/es and minimum  requirements that define
n:spo”sim&. heatthy and safe fnpe‘:ratgns. for ceastruchon.selted op-_em'.mns under
coviD-19 and ensure the survival 9! tusiness as well a3 the proteciion of workers.
These guicelnes ndude prevention, detechon, and rapd respoOnse mMessures

designed 10 adyweve the prncples asowe vhile maintaning business continuity
=~ - . N
across the constructicn industry.

These alsc present onbions o CCUPSES ?1' aclons which conlrictos may censider
depending on arplicability to the pregect’s unique charactenstics v_/hcie fr.aintaining
minirum 1egquTements based on guleinés by govemment authontes such a5 the
ATE Omnibus Guideines fce the lrpkementation ¢f Community Quarantine in the
P poines. Department of dee_ and Industry (DT1) and Depanment of Labor and
Empby"m“‘ (DOLE) Intenmr Gurdelines on Workalac? Preventcn and lContro! of
COVID-19. an¢ DOH Depariment hemorancum No. 2020-220, irterim Guidehnes on
the Retum-lo-Werk,

in ths regard. may we rescoctfully fumish yeu with the copy of the ppproved
cgn,g;ucfion Guldelines {copy atachad), fer your referencea. Further, may we also

PHEIPPINE DOMESTIC CONSTRUCTION BOARD
SONSTRUSTION INCUSTRY AS THORITY OF THE PRAIMINESD
MABBIAFry P Dagarert ST VIFAEY
_er pentu e el ‘ £ raiam s 617 AN I
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request your kind assistance in dissermninating these Constructon Guideknes amang
your stakehokders, including contractars and implementing agoncies.

You_may also visit CIAP's wabs.te at wwaw dap.dti.gov.ph for tha latest updates andg
version of these Construction Guidelnes.,

For questions and clarfications, kindly amall POCB Sccretariat at pdzbiDdt.gov.ph,
Thank you far your usus! support.

Sincerely,

»

DORIS U. GACHO
Exesutve Drrector, PODCB [
R
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Bidding Forms
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (2

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

Technical Documents

O (b)

O (d)

(®

O (9

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:
a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

¢. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/ivendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS),

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

g (h)

The prospective bidder's computation of Net Financial Contracting Capacity
{NFCC).

PROPOSED DREDGING OF BATANGAS CLUSTERED PROSECT: PORTS OF CAIATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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Class “B” Documents

a (@ If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

Or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
O (§) Original of duly signed and accomplished Financiat Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

0O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and o

O (m) CashFlow by Quarter.

ProPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGSU, PROVINCE OF BATANGAS
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) inciuding the
Supplemental or Bid Bulletin Numbers : the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT:
PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i} income tax, (iii}
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines' for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof

currently based on GPPB Resolution No. 09-2020

PrROPOSED DREDGING OF BATANGAS CLUSTERED PROIECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j- We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the PROPOSED DREDGING OF BATANGAS
CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF
BATANGAS of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBL, PROVINCE OF BATANGAS
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM
Date :

Project Identification No. :

BILL NO.

DESCRIPTION

TOTAL AMOUNT

GENERAL EXPENSES

1.1) MOBILIZATION AND DEMOBILIZATION

1.2) PROVIDE ENVIRONMENTAL SAFETY AND HEALTH
PROGRAM

1.3) PROVIDE AND MAINTAIN SITE OFFICE

1.4) PCG'S DUMPING PERMIT/FEE AND PPA’S PORT
CHARGES (BERTHING / DOCKAGE / ANCHORAGE
FEE)

DREDGING WORKS
2.1) DREDGING AND DISPOSAL OF DREDGED MATERIALS

REIMBURSABLE ITEMS

TOTAL AMOUNT OF BID (INCLUDING VAT)
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{Financial)

FINANCIAL DATA

A. The prospective bidder’s audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

—

. Total Assets

N

. Current Assets

w

. Total Liabilities

4. Current Liabilities

o

. Net worth (1-3)

D

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financia! statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit separate financial statements.

PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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{Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT
l, , of legal age, [Civit Status], ([Nationality], and residing at

, after having been duly sworn in accordance with law, do hereby
depose and state that:

. | am the sole proprietor or authonzed representative of with office
address at ;

2. As the owner and sole proprietor, or authorized representative of
| have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU,
PROVINCE OF BATANGAS of the Philippine Ports Authority, as shown in the attached duly
notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign governmentforeign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another

blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

PROPOSED DIREDGING OF BATANGAS CLUSTERED PROIECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE GF BATANGAS
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c. Making an estimate of the facilities available and needed for the contract to be bid, if
any, and :

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE
OF BATANGAS.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of

the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of ___, 20__ at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[urat]
[Format shall be based on the latest Rules on Nolarial Practice]

PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

of legal age, [Civil _Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby

depose and state that:

1.

| am the duly authorized and designated representative of with office
address at ;
1 am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND
NasuGBU, PROVINCE OF BATANGAS of the Philippine Ports Authority, as shown in the
attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of
Attorney, whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another

blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

None of the officers and members of [Name of Bidder] is related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

PROPOSED PREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBL, PROVINCE OF BATANGAS
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Bidding Forms

{Omnibus ~ Partnership)

. Carefully examining all of the Bidding Documents;

. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

o0

12

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE
OF BATANGAS.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to

Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any

payment received by a person or entity under an obligation involving the duty to

deliver certain goods or services, to the prejudice of the public and the government

of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of _ , 20 at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shalfl be based on the latest Rules on Notarial Practice]

PROPOSLD DREOGING OF BATANGAS CLUSTERED PROIECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES)
. CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

1, , of legal age, [Civil Status], [Nationality]l, and residing at
, after having been duly sworn in accordance with law, do hereby depose

and state that:

1. 1 am the duly authorized and designated representative of with
office address at :

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND
NAsuGBU, PROVINCE OF BATANGAS of the Philippine Ports Authority, as shown in the
attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’'s Certificate, Board/Partnership Resolution, or Special Power of
Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign governmentfforeign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another

blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related
to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC),
the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, iocal or otherwise, affecting the implementation of the
Contract;

PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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Bidding Forms
{Omnibus — Corp /J.V)

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE
OF BATANGAS;

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to

constitute criminal liability for Swindling (Estafa) or the commission of fraud with

unfaithfulness or abuse of confidence through misappropriating or convertinq any
payment received by a person or entity under an obligation involving the duty to

deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __, 20 at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

[Jurat}
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT; PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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(Big-Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project ldentification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1.

I/'We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I'We accept that: (a) liwe will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

IMWe understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) liwe failed to timely file a request for reconsideration or (i) l/iwe filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and l/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

PrOPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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DREDGING METHODOLOGY

Name of Project :

PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND

NASUGBU

Proposed Project Description ;

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
PROVINCE OF BATANGAS
MINIMUM SCOPE OF DREDGING METHODOLOGY:
DREDGING

Dredging/Excavation of the existing seabed up to the required, composing more or

else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

Loading of excavated dredging materials into the dumping scow and disposal to

designated area as directed by the Project Engineer.

Dredging works: (SEE ALSO THE TECHNICAL SPECIFICATION AT SECTION VI)

e Shall be undertaken on the deep portion of the channel way up to the shallow
area.

e Must not obstruct the flow of vessel’s traffic within the vicinity.

Estimated Dredging Area . See Section 7.0; hydrographic survey plan
Designed Depth : See Section 7.0; hydrographic survey plan
Estimated volume fo be dredged 360,000 cu.m.

DISPOSAL (Open Sea Dumping)

NOTES:

Transporting and disposing of dredged materials;;

e Minimum sea level of 20.0 meters

¢ Minimum distance of 20.0 kms. away from the project site

s Must not obstruct the flow of vessel's traffic within the vicinity.

- The narrative construction method will guide and famitiarize the contractor and the PPA on how the project shall
be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

PrOPOBED DREDGING OF BATANGAS CLUSTERED PROISCT: PORTS OF CALATAGAN, BAUAN AND NASUGRU, PROVINCE OF BATANGAS



Name of Project :
PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND

NAsuUGBU

Bidding Forms 17
(Manpower Schedule)

MANPOWER SCHEDULE

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:

PROVINCE OF BATANGAS

Contract Duration (541 Calendar days)

MANPOWER
(Minimum)

MONTHLY

30
an . .
90

120
150
180
210
240
270
300
330
360
390
420
450
480
810

544

Project
Manager

Project
Engineer

Safety Officer

Foreman

Specify other a

pplicable

posi

tions, ie.:

1)

2)

3) Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September

2021

PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NasUGEU, PROVINGE DF BATANGAS




Name of Project :

PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND
NASUGBU

Bidding Forms 18
(Manpower Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:

PROVINCE OF BATANGAS

Contract Duration (332 Calendar days)
EQUIPMENT Number
(Minimum) | Of Units MONTHLY
sas9988g8887883$8$367sge:
1)
2)
3}
4)
5)
6}
7
Signature

(Signatory's Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF BATANGAS LLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBU, PROVINCE OF BATANGAS
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

PROPOSED DREDGING OF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND
NAsSUGBU

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
PROVINCE OF BATANGAS
Project Duration Payment Schedule Cash flow
{days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF BATANGAS CLUSTERED PROIECT: PORTS OF CALATAGAN, BAUAN AND NASUGEU, PROVINCE OF BATANGAS
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Bidding Forms
{Contract Agreement Form})

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10} days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonufacuo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price In words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibilty requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that

are _subsequently required for submission after the contract execution,

such as the Notice to Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.

PrOPOSED DREDGING GF BATANGAS CLUSTERED PROJECT: PORTS OF CALATAGAN, BAUAN AND NASUGBL, PROVINCE OF BATANGAS
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{Contract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF BATANGAS CLUSTERED PROIECT: PORTS OF CALATAGAN, BAUuAN AND NAaSuGBU, PROVINCE OF BATANGAS
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