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PROJECT DURATION

Proposed Dredging of the Entrance Channe] and
Turning Basin of Currimao Port

Currimao, ilocos Norte

1) Dredging along the entrance/approach and turning
basin areas of the port to a designed depth of 11.00
and 14.00 meters below Mean Lower Low Water (MLLW}

2) Total Volume to be Dredged : 705,000 cu.m.
of medium to higly dense {compacted) clayish
sand/mud, sand, silt, stones and pebbles

3) Disposal of dredged soil materials 15.00 kms
away from the project site

P 382,836,347.02

P 392,407,255.70
PPA Corporate Fund

P 529.04 per cublc meter
{Dredging Works Only, excluding General Expenses
and Re-Imbursable Items}

542 calendar days _
(inclusive of Sundays / Holidays and unworkable
condition)
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