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accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

ftem 4.24 Supply and install 12mm thick Gypsum board painted on 0.40mm thick
galvanized steel ceiling suspension system including furring, carrying channel,
suspension rod and other miscellaneous items

The quantity to be paid for shall be the actual area in square meter 12mm thick
Gypsum boeard painted on 0.40mm thick galvanized steel ceiling suspension system
including furring, carrying channel, suspension rod and other miscellaneous items,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work. .

Item 4.25 Supply and install Aluminum Clip-in Perforated Panel including accessories
{0.60 x 0.60 x 0.0007m)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories {0.60 x 0.60 x 6.0007m), supplied and installed
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 4.26 Supply and install 50mm x 100mm PVC baffle ceiling with 90mm spacing and
other miscellaneous items

The quantity to be paid for shall be the actual area in square meter of 50mm x 100mm
PVC baffle ceiling with 90mm spacing and other miscellaneous items, supplied and
instafted in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

em 4.27 Supply, fabricate and install aluminum and stainless steel materials such as
glass railings, ramp handrails, grab rails and other accessories

The quantity to be paid for shall be the actual lot of aluminum and stainiess steel
materials such as glass railings, ramp handrails, grab rails and other accessories to be
supplied, fabricated and installed in accordance with the ptans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing afl materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 4.28 Supply and install fabricated aluminum framed and frameless glass doors and
windows, glass curtain wall and glass partitions including accessories

The quantity to be paid for shall be the actual lot of fabricated aluminum framed and
frameless glass doors and windows, glass curtain wall and glass partitions including
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tcols and incidentals
necessary 1o complete the work.

Port of Calapan lmprovement Project
Poit of Calapan, Crierdal Mindoro



BQ-44

BOGQ and Attachments

{Annex 1 - Basis of Payments)

em 4.29 Supply and install fabricated cold rolled steel emergency exit doors and prison
doors and windows with panic bar lock including jambs and accessories

The quantity to be paid for shall be the actual lot of fabricated cold rolled steel
emergency exit doors and prison doors and windows with panic bar lock including
jambs and accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing afi matenals, labor, equipment, tools and incidentals
necessary to compiete the work.

Hem 4.30 Supply and install fabricated marine plywood finish flush doors, door jambs,
hinges and locksets

The quantity to be paid for shall be the actual lot of fabricated marine plywood finish
flush doors, door jambs, hinges and lockseis to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

ftem 4.31 Supply, fabricate and install partitions for toilets and shower

The quantity to be paid for shall be the actual lot of partitions for toilets and shower to
be supplied, fabricated and installed in accordance with the plans and specifications
and accepted by the Engineer. The confract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Hem 4.32 Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual ot of Toilet Fixtures and accessories,
supplied and instalied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing af!
materials, labor, equipment, tocls and incidentals necessary to complete the work.

tem 4.33 Supply and install water line pipes and fittings including accessories

The quantity to be paid for shaill be the actual lot of water line pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 4.34 Supply and install sewerage pipes and fittings including accessories

The quantiity to be paid for shall be the actual lot of sewerage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shaill be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.35 Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of drainage pipes and fittings
including accessories, supplied and instalied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be ful
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compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ttem 4.36 Supply, deliver and install wires and cables of various sizes

The quantity to be paid for shall be the actual lot of wires and cables of varicus sizes
to be supplied, delivered and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.37 Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be the actual lot of conduit pipe including fittings of
various sizes to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.38 Supply, deliver and install wiring devices

The guantity to be paid for shall be the actual lot of wiring devices to be supplied,
detivered and instalied in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing af!
materiais, labor, equipment, tools and incidentals necessary to complete the work.

ftem 4.39 Supply, deliver and install protective devices

The quantity fo be paid for shall be the actual lot of protective devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, {ools and incidentals necessary to complete the work.

ltem 4.40 Supply, deliver and install lighting fixtures

The quantity to be paid for shall be the actual lot of lighting fixtures to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
matenials, labor, equipment, tools and incidentals necessary to complete the work.

item 4.41 Supply, deliver and install lightning protection and accessories

The quantity to be paid for shall be the actual lot of lightning protection and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The coniract unit price shall be full
compensation for fumishing all matenals, labor, equipment, tools and incidentals
necessary fo complete the work.
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Supply, deliver and install auxiliary system:

a) Community Antenna Television (CATV)

b} Background Music / Paging Alarm (BGM/PA)
¢) Fire Detection Alarm System (FDAS)

d) Telephone System

The quantity to be paid for shall be the actual lot of auxiliary system 1o be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumnishing al!
materials, labor, equipment, tools and incidentals necessary to complete the work.

Supply, deliver and install air conditioning unit

The quantity to be paid for shall be the actual lot of air conditioning unit to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Supply and deliver office furniture

The quantity to be paid for shall be the actual lot of office furniture to be supplied and
delivered in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shal! be fult compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Supply and instalt PPA logo including accessories

The quantity to be paid for shall be the actual lot of PPA logo including accessories to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Supply, delivery and installation of distribution transformer including
accessories and incidental expenses

The quantity to be paid for shall be the actual lot of distribution transformer including
accessories and incidental expenses to be supplied, delivered, installed and
commissioned in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to compiete the work.

Supply and install fire protection system including testing, commissioning, fire
extinguishers and other accessories

The quantity to be paid for shall be the actual lot of fire protection system including
testing, commissioning, fire extinguishers and other accessories to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing alf materials,
fabor, equipment, tools and incidentals necessary to complete the work.
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Mem 4.48 Construct Wastewater Treatment Plant

The quantity to be paid for shall be the actual kot of Wastewater Treatment Piant to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 5

CONSTRUCTION OF NEW GATE

item 5.01 Remove existing structures and pavement including disposal and turning over
of recovered materials with value to PPA authority

The quantity to be paid for shall be the actual lot of portion of existing structures and
pavement t0 be removed including disposal and turning over of recovered materials
with value to PPA authority in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, fabor, equipment, tools and incidentals necessary to complete
the work.

item 5.02 Scrape existing gravel base course up to required elevation

The quantity to be paid for shali be the actua! area in square meter of existing gravel
base course to be scraped in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all matenials, labor, equipment, tools and incidentals necessary to complete
the work.

ftem 5.03 Subgrade preparation

The quantity to be paid for shall be the actual area in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing afl materials,
labor, equipment, tools and incidentals necessary to complete the work

ftem 5.04 Excavate existing fiil

The quantity to be paid for shall be the actual volume in cubic meter of existing fill to
be excavated in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 5.05 Supply and apply soil treatment

The quantity to be paid for shall be the actual area in square meter of soil treatment,
supplied and applied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shail be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 5.06 Supply, place and compact gravel bedding
The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding

to be supplied, set-in-place and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
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compensation for furnishing alt materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 5.07 Supply and place 4,000 psi concrete for gate, rc curb, catch basin and CHB
fence

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi
concrete for gate, rc cusb, catch basin and CHB fence to be supplied and set-in-place
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary fo complete the work.

item 5.08 Supply and install steel reinforcement for gate, rc curb, catch basin and CHB
fence

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for gate, rc curb, catch basin and CHB fence to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materals, Jabor,
equipment, tools and incidentals necessary to complete the work.

item 5.09 Supply, fabricate and install structural steel materials for trellis and gate
including accessories and metal corrosion protection

The quantity fo be paid for shall be the actual lot of structural steel materials for treliis
and gate including accessories and metal corrosion protection to be supplied,
fabricated and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 5.10 Supply and place 50-100 kg.Jpc. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg./pc.
core rocks, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 5.11 Supply and place 1,000 kgJpc. amour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg./pc.
armour rocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 5.12 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.
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Hem 5.13 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fili shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Voilume due to settlement as
established using setllement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, fabor, equipment, tools
and incidentals necessary to compiete the work.

item 5.14 Supply, place and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, set-in-place and compacted in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.15 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.16 Supply and place 150mm thick cement treated base course

The quantity to be paid for shall be the actual volume in cubic meter of 150mm thick
cement treated base course to be supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.17 Supply and place 50mm thick leveling course sand cushion

The quantity to be paid for shall be the actual volume in cubic meter of 50mm thick
leveling course sand cushion, supplied, spread and compacted in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 5.18 Supply and install Interlocking concrete block pavement

The quantity to be paid for shall be the actual area in square meter of interlocking
concrete block paverment to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fufl
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary fo complete the work.

ftem 5.19 Construct 300mm thick Portland cement concrete pavement

The quantity to be paid for shall be the actual area in square meter of 300mm thick
Portland cement concrete pavement to be supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
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shall be full compensation for fumishing ail materials, labor, equipment, tools and
incidentals necessary to complete the work.

ltem 5.20 Construct 4,000 psl. concrete siab on grade, curbs and gutter including steel
reinforcements

The quantity to be paid for shafl be the actual area in square meter of 4,000 psi.
concrete slab on grade, curbs and gutter including steel reinforcements, constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

ftem 5.21 Construct 150mm thick CHB wall including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including stee! reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Hem 5,22 Construct 100mm thick CHB wall including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of 100mm thick
CHB wall including steel reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all maternals, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.23 Supply and place 13mm thick cement plaster finish

The quantity to be paid for shall be the actual area in square meter of 13mm thick
cement plaster finish, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary fo compiete the work.

item 5.24 Supply and apply paint for concrete (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for
concrete (2-coats), supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 5.25 Supply and apply water proofing

The quantity to be paid for shall be the actual area in square meter of water proofing,
supplied and applied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to compiete the work.

Rem 5.26 Supply and install aluminum composite panel and accessories
The quantity to be paid for shall be the actual area in square meter of aluminum

composite panel and accessories, supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
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compensation for furnishing alt matenals, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and install floor and wall finishes/tiles of various types and sizes

The quantity to be paid for shall be the actual lot of fioor and wall finishesfiles of
various types and sizes to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and install 12mm thick Gypsum board painted on 0.40mm thick
galvanized steel ceiling suspension system including furring, carrying channel,
suspension rod and other miscellaneous items

The quantity to be paid for shall be the actual area in square meter of 12mm thick
Gypsum board painted on 0.40mm thick galvanized steel ceiling suspension system
including furring, carrying channel, suspension rod and other miscellaneous items,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
matenials, labor, equipment, tools and incidentals necessary to complete the work.

Supply and install pre-painted ribbed type metal spandrel ceiling

The quantity to be paid for shall be the actual area in square meter of pre-painted
ribbed type metal spandrel ceiling to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, fools and incidentals
necessary to complete the work.

Supply, fabricate and install galvanized and stainless steel materials such as
railings and other accessories

The quantity to be paid for shall be the actual lot of galvanized and stainless steel
materials such as railings and other accesscries to be supplied, fabricated and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shali be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Supply and install fabricated aluminum framed glass doors and windows
including accessories

The quantity to be paid for shall be the actual lot of fabricated aluminum framed glass
doors and windows including accessoties to be supplied and installed in accordance

~ with the pians and specifications and accepted by the Engineer. The contract unit price

shall be full compensation for fumishing all materials, labor, equipment, {ools and
incidentals necessary to complete the work.

Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of drainage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shalt be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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Item 5.33 Supply, deliver and install electrical wires, devices, lighting and accessories

The quantity to be paid for shall be the actual lot of electrical wires, devices, lighting
and accessories to be supplied, delivered and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.34 Supply and deliver office furniture

The quantity to be paid for shall be the actual lot of office fumiture to be supplied and
delivered in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 5.35 Supply and install PPA logo including accessories

The quantity to be paid for shall be the actual lot of PPA logo including accessories to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be fu#f compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 5.36 Supply, fabricate and install automatic vehicle barrier

The quantity fo be paid for shall be the actual lot of automatic vehicle barrier to be
suppiied, fabricated and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shafl be full compensation for
fumishing all materials, fabor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 6
REIMBURSABLE ITEMS

item 6.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Furniture and Appliances
b. Computers and Accessories

The quantity to be paid for shall be the aciual quantity of detemmined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be fulf
compensation for providing all determined items. The Contractors Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price. The determined items shall be
the property of PPA. Operation and maintenance shall be borne by PPA.

Port of Cakapan impeovisnent Project
Pt of Catapan, Oriental Mindoro



BQ-53
BOQ and Attachment
{Annax 2 — Facilities to be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shali provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.
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Port of Calapan, Oriental Mindom



OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

BQ-54
BOQ and Attachmert

(Annex 2 & -~ Reimbursable Iems}

The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be bome by

PPA.
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a} Office Fumiture and appliances

sets
set
pcs.
pcs.
pc.
pc.
pc.
units
unit
set
unit
pc.
unit

Office table, 1.5 x 0.70m with chair
Conference table w/ chair (6-str.)

Single bunk beds w/ mattress & beddings
Waste paper basket

Calculator (Scientific, 12 digit capacity)
Communication system, Cell phone

Filing Steel Cabinet, 4-drawers
Air-conditioned unit (1.0 hp., wdo type)
Refrigerator (6 cu.ft.)

Gas stove (2 bumer with tank)

Hot and cold water dispenser (5 gal. Cap.)
White board with eraser and marker
Stand fan (16" dia.)

b) Computers and Accessories

sels
units
units
unit
unit
units

Deskiop Unit & Accessories
Uninterrupted Power Supply (UPS)
External Hard Drive (USB 3.0, 4TB)
Computer Table

Computer Chair

Microsoft Office (latest version)
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COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two {(2) “Brand
New Desktop”, complete with accessories and licensed software for the use of the PPA Engineer
and his Staff at the start of the project. The items shall be the property of PPA. Operation and
maintenance shall be bomne by PPA.

Description !/
Specifications: DESK TOP UNIT
Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded
Processor Intel ® Core ™ j7-9700K CPU

System Memory

8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots

Chipset intel B360

CD-ROM Tray load DVD Dnve (Reads and Writes fo DVD/CD)

Graphics NVIDIA GeForce RTX 2060 6GDS

SATA 4 x SATA 6.0 Gbps

HDD/SSD 128GB SSD (M.2 PCle 128GB) + 1TB HDD (3.5” 7200rpm)

WIFI/ Bluetooth 802.11ac 2x2/ Bluetooth 5.0

LAN Realfek RTL8111H 10/ 100/ 1000Mbps

Audic Realtek ALC887, DTS Headphone X

Accessories Wireless Keyboard and Mouse

Ports 4 x USB 3.2, 2 X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/ headphone

Display {Monitor) g';f’ inch. FHD (1920 x 1080 Display} with speaker, display ports, USB hub,
earphone jack and PC audio inputs.

OS Bundled Windows 10 PRO for business

(Certification/License)

Externa! Hard Drive

Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the
property of PPA. Operation and maintenance shall be borne by PPA.
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit's
unit/s
unit/s

unit/s _.

unit/s
unit/s
unit/s
uni/s
unit/s
unit/s

Air-compressor {250cfm, minimum), owned -
Backhoe (0.40 cu.m., 94.30hp, minimum), owned -
Clamshell, owned -
Concrete Cutter, owned -
Concrete Mixer (1 bagger, minimum), owned ~
Concrete Bucket, owned ~
Concrete Screeder, owned .
Concrete Vibrator (3.50 hp, minimumy), owned -
Crawler Crane (30T, minimum), owned ~
Crawler Crane (ZOT, minimum), owned
Pile Hammer (Diesel, 10,500 kg.m.), owned -~
Pile Hammer (Diesel, 7,500 kg.m.), owned ~
Drop Hammer (2T, minimum), owned -~
ff)ump Truck (8 cu.m., minimum), owned <
Bar Bender {electric, 25mm dia min.), owned ~
Bar Cutter (electric, 25mm dia min.), owned -
- Forklift (1.36T, minimum), ownedﬂeased
Jackhammer, owned .~
Oxy/Acetylene Cutting Outfit, owned ,

- Payloader (80 hp, minimum), owned .-

Plate Compactor (5 hp, minimum), owned

Road Grader {125hp, minimum), owned /

Road Roller (12.05T, vibratory, minimum), owned 7
Transit Mixer (5-6 cu.m. cap., minimum), owned -
Water Truck (1,000 gal., minimum) with pump, owned !
Welding Machine (400 amp., minimum), owned -
Cargo Truck (5T, minimum), owned

Port of Calapan improvement Projact
Port of Calapan, Oriental Mindoro



{Annex 4 — Canstruction Safety & Health Requirements)
CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer/ Officer
1 no.  Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

67 pcs. Hard Hats

67 pairfs Gloves (rubberized)

67 pair/s Safely Glasses/Goggles (clear)
134 pes.  long sleeve T-shirt

4 pcs.  Aprons

4 pcs. Safety Belts

67 pairfs Safety Shoes

4 pcs.  Life Lines

Safety Devices

1 lot Barricades

1 lot Waming signs

2 unit’'s Fire extinguisher

1 lot Disinfection Booth with Footbath

67 no.  PCR Test for Covid-19 (Initial Testing)

67 no. PCR Test for Covid-19 (Confiratory Testing)
Medical and First Aid System - Twenty-four (24) mos.
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the aboveciled minimum construction safety and health
requirements or as required by the Engineer.

Port of Calapan improvenent Project
Port of Catapan, Orientad Mindoro
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{Annex 5 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No_12 ..

Senes of 2018

Atiachment

Page 1 0F 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS |

Matenais/Ttems of
Work :

Required Tests

I. Construction of
PleriWharf, Platform
and Ramp

Structural Conerate (SC)

A Porttand Cement

B Fine Aggregate

Cualty Test

Quatly Test for Grading, Elutnation {wash),
Bulk Specfic Gravity, Absorphon, Mortar
Strength, Soundness, Crganic Impuntes, Linit
Weigh( ‘!G Clay Lurnps and Shalke _

Quahty Test for Grading, Bullc Specrﬁc Gnmly
Aggregate Absorpbon and Abrasnon
D Water Cerhﬁmteﬁnmﬂ-neEngmeeru-Qualrty Test
T -| for Densdy and Chionde Content
E Steel Bars | M#f Certificate and Quality Test for Chemml
. Campostbon and Mechanical Pmperu&s
F  Concrete COmpressweStrmgm°ncylmder E3amples
- ' Slump Test
G Admixture and Quality Test
Concrete Curmg
Matenals
Piling (P) -
A Concrete Pies Fabncaton Report '
1 Concrete | Same testas for SC )
2 Steel Bars Same test as for SC (E) )
3 Hgh ' Test for Chemical Compuasdion and
Tension Mechancal Properhes -
Strand .

Minimum incremental
Frequency of Tests

For evety 2000 bags (4Dkg)} or
fracton thareof

For every 1,500 cubic meter or

For every 1,500 cubwe meler or
frachon therecf

QOne per source
For every 10,000 kg ot fracton |
thereof o

1 set consmisbrg of 3 concrete
cylinder samples shall be taken
from each day's pounng and to
represent not more than 75 cu m
of concrete or frachion therecf

Forever?rmx

One per shipment

One per fabacalion
Samfrequencyas_SC(F) '
Smreﬂ'eqyer_myasSC:{E}

For every 20000kg or frackon
theraaf

-

_-/H"i'/

.t

RN Y
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BOQ and Attachments
{Annex 5 — Minimum Testing Requremnents)

PPA MEMORANDUM CIRCULAR

No
Senes of 2016
Altachrment .

Page 20of 10

Matenalsllitems of
- Work )

Required Tests

Minimum Incremental
Fraquency of Tests

4 (Coarse
Aggregates

5 Fine
_Aggregates

Same Test as for SC (C)

Same Test as for SC (B}

Fabncabon Repart, Mill Certificate and Qualdy

Same frequency as SC (C)

Same frequency.as SC (B)

Mechanical Properties

B Steel Pipe Pries One pet fabncaton
Test for Chemicat and Mechanical properies
1 Steel Chamical Composition {refer below)
- Under 147 (355 60mm) Cutside 2 from 200 mpe of frackon thereof
. Dhameter _ _
- 14" 036" (355 6 o 914mm) Outside | 2 from 100 ppe or frachon thereof
Dia
- Over 36" (914mm) Quiside Diameter 2 from 30001t (914m) or frachon
) ] thereaf - )
i MechancalTensie ©One {1} tension test shall be made
- on ane iength or fraction thereof of
each size, or one pece of skelp
representing each - lot of 200
lengths or frachon thereof of each
siZe
2 Polyurethane | Mill Certficate and Quality Test One per fabncabion
Coating _ .
3 Concrete | Same test as for SC (F) Same frequency as SC (F)
4 Fmne Same test as for SC (B) Same frequency as SC {B)
Aggregate
5 Coarse Same test as for SC (C) Same frequency as SC (C}
Aggregate
& SteelBars Same Test as 5C{E) . | Same frequency as SC (€}
7 Water | Same Testas SC (D) Same frequency as SC (D)
-} Rubber Dock Fendets Physical Test All unds
(RDF) o :
Periormance Test for Energy Absorpbon and Alfunits .
Reaction Force
Accessones
Washer and Frang 8olt, | Physical Test All unts
Anchor Bolt .
Qualty Test for Chemical Composibon and One per fabrcahon

Port of Calapan Wmprovesment Project
Port of Cakapan, Oriental Mindoro
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BOQ and Aftachments
(Annex 5 = Minimum Testing Requirements)

»

PPA MEMORANDUM CIRCULAR

Mo
" Senes of 2016
Agachment
Page 3 of 10
Matenais/items of Regquired Tasts Mirumum lncremental
Work Freguency of Tests

Mooning Bollarg (MB) Physical Test Alt Units
and Accessones . :

{Hexagon Nuts, Plan : :
-| Washer, Anchor Ring Qualty Test for Chemical Composiion and | One per fabncation )
and : Mechancal Propertes
Anchor Bolt)

il. Construction of

Back-Up Area,
Causeway and
Pavement .
Sheet Piting (SP)
A Concrete Shest N
© Pies .
1 Concrete Same test as for SC (F) Same frequency as 5C (F) .
2 SteelBars | Same test as for SC (E) " | Same frequency as SC (E) )
3 High Tension Same test as for P (A 3) Same frequency as P (A 3)
Strands .
4 Fime Aggregates | same test as for SC (8) Same frequency as SC (B)
5 Coase - Same Test as for 5C (C) Same frequency as SC (C)
Aggregates . .
B Steel Pipe Piles
1 Steel Same test as for P (B1) © | Same frequency as P (B1)
2 Concrete Same test as for 5C (F) .| Same frequency as SC (F)
3 Fine Aggregate | Same test as for SC (B) o Same frequency as SC (B)
4 Stee! Bars Same test as for SC () Same frequency as SC {E}

Port of Calapan Improvement Project
Port of Catapan, Orientat Mindoro
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BOG amd Attachments
{Annex 5 ~ Minimum Testing Requirements)

. PPA MEMORANDUM CIRCULAR
No
Seres of 2016 =
Attachrnent
Page dof 10’
Matenals/items of 'Raqwmd Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Spechc Grawly and | For every 1,500 cubic meter or
Abrasion frachon thereof
Geotextile Fiter Physical and Mechamcal Test QOne per baich
Ml Certificate One per batch
Sand and Gravel Filt Qualty Test for Orgamc Impurites and | For every 1,500 cubc meler or
Grading frachon thereof
Seiected Fill Quahty Test for Grading, Plastcity and For every 1,500 cubic meter or
Laboratory Compachon Test frachon thereof
Laboratory Cabfornia Beanng Ramg (CBR) For every 2,500 cubx; meter or
. frachon thereof
Freld Density Test - For every layer of 150mm of
. - compacied depth at least one
group of three in-situ density lest
for every 500 sq m orfrachon
therecf .
Aggregate Base Course | Quality Test for Grading and Plastoity For every 300 cubic meter or
fraction therecf
Qualty Test for Grading, Plastedy, Abrasion For every 1,500 cubic meter or
and Laboratory Compachon Test fracton theracf
Laboratory Cahfoma Beamg Rahc (CBR) Same freguency as Selected Fill
Field Density Tesl Same frequency as Selected Fill
Portland Cement -
Concrete Pavermnent
{PCCP)
A Porfland Cernent | Same test as for SC {A) Same frequancy as SC (A)
8 Fme Aggregate Sametestasfor.s_C(B} Same frequency as 5C {B}
€ Coarse Same test as for SC (C) Same frequency as SC (C)
Agoregate .
D'_Water Same test as for SC {0} Samme frequency as SC (D)
Steel Bars Same lest as for SC (E) Same frequency as SC (E)
(Dmh) o ) <
F__Joint Fdler Qualty Test 1 One (1) per shipment

| /f[L@*
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B0OQ and Attachments

{Annex 5 — Minimum Testing Requirements)

. PPA MEMORANDUM CIRCULAR

No
Sanes of 2016
~ Altachment
" Page5of 10
Materrais/itemns of Required Tasts Miuumum Incremental -
_ " Work S : - Froquency of Tests
G Admnxtureand Same test as for SC {G) Same fmquencyas.SC(G}
Concrete Cunng . '
H Concrete Same lest as for SC (F) Same frequency a3 SC {F)
Fiexural Test Sm:anplesbreveryssu
e sqg m oF frachon thereof
1 Complated Core Test 'lsel(aspecmen}fnrevetyzsm
Paverrent sgm and frachon thersof
Blocks )

A Cement Same tesl as for SC (A) Sama frequency as SC (A)

B FEineAggegate | Same test as for SC (B) - | Same frequency as SC(B) - -

C Coarse Sahetesta;forSC{C) Same frequency as SC (C})

D ‘Water Sarme test as for SC (D) Same frequency as SC (D)

Admpiure & Same test as for SC {G) Same frequency as 5C {G)

. Matonals _ _ o _

F  Completed Blocks | Physx:et Test and Compresse Strangth 6 blocks per day of fabrcation
Cemert Trested Base .
Coursa (CTB} )

A Portiand Cament | Same test as for SC (A) . Same frequency as SC (A)

BFme&Coatse Guaity Tes! for Gradmg.Abmsmaﬁd ForeveryiSOﬂwbacmeteror

C Water Same testas for SC{D) Same frequency as SC (D)

D Compieted CTB | Field Densidy Test For every layer of 150mm of
C ) i : compacted depth at least one

group of three In-stit density test
every 500 sqm or fraction thereof
Retaining WallCoping -
WalllRC CwrtVRC
DrichiShear
Key/Concrete
moeks\LeanConm
A Porlland Cement Sarmtestasl'qt_SC(A} Same frequency as SC (A)
B Fme Aggregate | Same test as for SC (B) mmumts}

Fort of Calapan impioveinant Project
Poit of Calapan, Ovental Mindoro
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BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

PPA

DUM CIRCULAR
No
Senes of 2016
Attachment
Page § of 101
Materials/ltemns of Required Tests Minmum Incremental
Work Frequency of Tests
€ Coase Same test as for SC (C) Same frequency as 5C (C)
Aggregates
O Water Same test as for SC (D) Same frequency as SC (D)
E Steel Bars Same test as for SC {E} Same frequency as SC (E)
- F  Admixture and Same test as for SC (G) Same frequency as SC {G)
Concrete Cunng .
_ G Concrete Same lest as for SC (F) Same frequency as SC (F)
Twe Rod :
A Steel Same test as for SC (E) Ona per batch
8  Assembly Performance Test (Tension} Ong per batch
Twe Bars and Dowels Same test as for SC (E) .Foreﬁery 10.000kg'0rfracuon
thereof per Tie bars and Dowels
Pipe Culverts and Storm
Drains
" A Pipes For every 50 pieces

B Mortar or Jomnt

Test for Strength, Absorptian and Physical

| same Testas for SC (ABand D)
Aftemative Test Same test as for SC (F) and |

For every 25 peces -

Inspectron Report :
Concrete Hoflow Blocks
A Portand Cement | Same test as for 5C (A) Same frequency as SC {A)
8 Fine Aggregates | Same test as for SC (B) Same frequency as SC (B}
C Water Same test as for SC (D) Sarme frequency as SC (C)
D Concrete Same test as for 5C (F) Same frequency as SC (F)
E Compleléd CHB Quaidy Test One for every 500 peces or
fraction thereof
Construction Joints (C.) -
A Ange Bars Test for Physical and Mechanical Properties | One per batch
B Steel Bars . Same test as for SC (E) One per batch
G Zinc(HotDip Physcal Test for Appearance, Stpping, | All units
Galvamzing) Waeighing, Adherence and Adhesion
Coatings _ ) ) -
Coating Thickness 1 set {3 specimen) for evely 4
Magnetic Thickness Measurement 100,000 sq mm_cr frachon thereop/ k.‘/’

T

/

\
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BQ-65

BOQ and Altachments

{Annex 5 — Minimum Testing Requiremsnts)

L Y ]

“n .
Seces of 2016
_ .7 Attachment .
. " Page g0l 10
Matenais/items of Required Tests . Minimum incremental
. Work : : s © Frequency of Tests .
{1t Port Operations Buﬁdmgﬁ’a_’ssenger Termnal Budding/Transit Shedf_Warohom
STRUCTURAL WORKS . ' _
) - Refer to Structural Corcrete {SC) and Piting Works {P)
ARCHITECTURAL WORKS ’
Caramac - Filled Liquwd Physical Property. Mechanical and Chermcal | One per shipmant
Membrane /Water | Property, Leak Test/ Flood Test S '
Proofing. Hydrophobic - . : B )
Poreblocking ingradents
with Superplasticizer -
Paint ' Cumalty Test Omﬂcanfuraverymomor
frachon thereof -~ - -
Ceramic Tde -| inspechon and Evaluaton Report from the Qneperah:pmem
: _ Engmneer ) - N i
Stamless Steel ' | inspection and Evaluabon Report from the | One per shgpment |
— Engmeer .
RoofngMatenals' Inspecton and Evaluaton ﬁeporl from the | One per shipment ' -
e . Engneer . : SO : ; '
Cedmg Matenals Inspecton and Evaluston Repoct from the | One per shipment
Engitesr :
| ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Ingpechon and Evaluatron Report from the | Gne per slupment
: Engmser - o :
TeangandComwssaonmg
Electneat Devices Inspecton. and Evakuation Report from the | One per shipment
S Englneer e Lo '
S Testng and Commessonng -
.| Fwre Alarm System - Inspecton and EvaMabon Report from the One perdem
TeshngamlConmndonng
WmngDevnas [ inspection and Evalhon Report from the | One per shipment =
Engmeer .
- . / w




BQ-66
BOQ and Attachments:
{Anriex 5 — Minimum Testing Requirements)

FPA MEMORANDUM CIRCULAR
No
Sarwes of 2016
Attachment
; Page g of 10
Matenals/items of Required Tests Minimum Incremertal
Work Fregquency of Tests
Protective Devices Inspechon and Evaluaton Report from the | One per shipment
S Engmeer
Testng and Commissionng
Tetephone System Inspecﬁon and Evaluation Report from the | One per tem
Engineer :
Teshng and Commissioning
CCTV System Inspection and Evaliaton Report from the | One pet tem
Engineer
Testng and Commssiorning -
CATV System Inspection and Evaliabon Report from the | One per #em
Engineer . . .
Teshng and Comirussioning
Background Music and | Inspechon and Evaluaton Report from the | One per tem
Paging System Engineer, Testing and Commissioning
Ar Condibonmg Umits & | Inspection and Evaluabon Report from the | One per item
Ventdaton Engnaer
Testing and Commissiomng
Conduit Pipes Inspecton and Evaluabon Report from the | One per tem
Engmeer
Testng and Comrmssionng
Laghting Fudures Inspection and Evaluaton Report frlom the | One per dem
Engmeer .
Testing snd Commassioning
PLUMBING WORKS )
Pipes inspecthon and Evaluaton Report from the [ One per stem
Engineer
Testing and Comnussiomnng

Port of Calapan improvemant Project
Port of Calapan, Oviental Mendorg
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BOG and Attachments:
{Armex 5 - Minimum Testing Requirements)

- PPA M DUM CIRCULAR
No 0L oM
- Senes of 2018
. Atachment
i Page 16 of 10
Métenalsf!tams of Reqgumed Tests ’ Mintmum Incrementat
Work ' Frequency of Tests

Fuxtures inspecbon and Evaluaton Report from the | One per item

Engineer

Tesbng and Commissioning N oo 1
Pipe Culverts Compression Strength For avary s1ze not more than 25

inspecton and Eva[uauon Report from the
Engmneer

pepes cast i the field

IV Miscellaneous

Matenals
Fencing
A Barbed Wire, Physical Test (Dvmensions and Coatmgs) One per Batch
Cyclore Wire
Mesh, Chain
Link
B Concrete Post Refer to Superstructure (SC) Refer to Superstructure (SC)
Lamp Post .
A Structural Steel | Physical Test {Dimenswons) . Al units
: ' Same test as for SC (E} - — .
B Znc(HotDip | Sametestas for CJ (C) One per batch
Galvanizing) : o
Coatings —— 4
Dramage Steel Gratng- | Same test as for 5C (E) Gne (1) batch
_ _ Inspecton Report
Metal Ppe (Cast iron Physikal Test (Dimensions and Coatings) 1 per delivery
Galvanized, etz )
Welding Wovks Destructive and Non Destructive Test One (1) per kit

NOTES 1. Testing of RDF shall be performed oniy by an independent Testing Labhoratory duly
accredited by BRS, DOST and PPA

Z. Testing of other matenals shall be performed only by an independent Testing
Laboratory duly accredited by BRS and PPA.

. 3. Ali other issuances which are otherwise inconsistent herewith are hereby revoked

or otherwvise amended,

Approved

RAUL T. SANTO!
Officgr-in-Charge,

Ofiide of the General Manager

1tk

Mdcmmvwemmﬁqm
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FRILIPPINE a .

~ ENGINEERING CIRCULARNO.§12020 =

FOR © THE MANAGER, PCMD
© . ALLPORTMANAGERS .
' CONCERNED CONTRACTORS
FROM  :  THEASSISTANT GENERAL MANAGER,
. ENGINEERING OFFICE T

SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATIONOF

" .+ . ALLPPA (CAPEX & RM) AND DOTr TOURISM AND .
SOCIAL REFORM PROJECTS DURING THE COVID-19

. PUBLIC HEALTHCRISIS _ o

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo

- Roa Duterte, declaring a State of Calamity throughout the Philippines due to the

Coronavirus Disease 2018 {COVID-19) and in view of the extended implementation of -
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)

in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-

2020, -are hereby directed to be implemented in all on-going PPA infrastructure -

' projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twénty—One (21}to Fifty-Nine (59) years of age, without pre- -
7. existing health conditions, such as, but not limited to immunodeficiency, -

comorbidities or other health sisk and who did not come in contact with semeona

with COVID-19 shall be allowed to ba included in the workforce for areas under

ECQandGCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare

facilities and amenities, such as employees’ quarters for board and lodging for

the project area covered by the ECQ and GCQ, otherwise, prior to deployment, - o

- prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by

. the Contractors for their in-house personnel/worker during the period of

4. Compiiance to social distancing, proper hygiene and mandatory wearing of face

. Imasks and other protective personal equipment shall be ensured for all on- -
- going projects as precautionary rmeasures to avoid and contain the spread of

COVID-19 in the work place.

. P O. Box £36 Manda. P
Tel No {+632; 0548600 Fax b’ 21 5274855
wehsie . e

AR

Port of Cakapan improvement Projact
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BOQ and Attechments
{Arnex 8 — Engineering Circular No. 01 2020}

5.. Field Offices, employees' quarters, bunkhouses and other common areas shall
be maintained o ensure cleanliness and daily disinfection of said areas must
be conducted accordingty.

- 6. Contractors shall provide disinfection facilities such as handwashing station,

foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.0. No. 13 series of 1998. Personnet and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facifities and oxygen tanks for ermergency purposes.

. 8. Safety Officer of the Coniractor shall regularly . conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements. .

. 8. As preventive measure, daily monitoring of the pre and post work health
~ conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated

and quarantined for fourteen (14) days and # necessary, brought to the DOH

COVID-18 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shalt be prepared by the Safety Officer and to be
 submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DT and DOLE Interim Guidelines and

the Local Government Unit policy on work place prevention and control of
COVID-18 shall fikewise be strictly observed. : o '

12. Daily work activities shall be under strict monitoring by the Safety Officer to

ensure compliance with safety standards and quarantine protocois._

13.Sharing of construction and office equipment is diséouﬁged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted. :

~ 14.All materials and equipment brought inside the project site shail be disinfected,
&3 much as possible. ' : '

15, Non—eésential personnel, visitors and general public shall be restricted fo enter

the project site. All personnel entering the construction site premises ‘ona.

temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be propgﬁy
logged and checked for symptoms. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site. - E : SR

Port of Calagan Improvement Projact

Port of Catapan,

, Oriental Mindoro
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BOQ ared Attachments
{Annex G - Engineering Circutar No. 01 2020)

16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.0. No.
13, series of 1998 and implementation of the mentioned COVID -1
precautionary measures in the work placa.

'17.Clustered and staggered deployment of empioy'ees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work
‘activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner. : :

For strict compiiance.
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June 29, 2C20 . %,

MEMORANDUM

FOR :  The Assistant General Manager for Engineering
Offce of the Assistant Genaral Manager for Engineenng

FROM : The Manager
Interna! Audit Department JADS

SUBJECT - Construction Guidelines for Project Implomentation during the
period of Public Health Emergency

[y

Last June 6, 2020, we receivad thru email the latter from the Canstruction lndustry
Authomy of the Philippines (CHAP) to the Gensral Manager cdated June 15 2020
(copy attached) regarding the above 5.0t CIAP is requesting PPA 1o 3ssist them
In disseminaing the above Construction Gudsings 10 out stakenoiders. including
aontracions and impiemarsng units.

Relative to this. 1AD being the impiemeantng unit for Constructors Performanos
Evaluanon System {(CPES) and retative 1o its implemeniation, may we seek
a3sistance from youwr good offce in dsseminating the attached guidaiings to the PPA
Enginearing Uniig and PPA construcions

Thank you for your kind consuderation

PHIL. PORIS AUTHORITY
ENCINEERIND O FiSE
PROJ CEV'E DEFARPAUND

VENICIUS V. VILLASENOR

Ce Tre Genoral JAsnagpor
Allschmert/s As slined

ForEY S Drws froatinrtee S0 Wy RanE WHE Femvewe
B e DB et bYaryana
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Construction Guidelines for Projoct implementation during the pariod of Public
Health Emcrgency

Background

The President declared s state of pubiic hoalth emrrgency throych Presidential
Prcelamation Mo, 922 s, 2020 to sdédress the Corora Vius Disease {(COVID.19)
Bveat, subseguenlly placing the whale of Luzon under Enhanced Community
QGuarantine (ECQ) on 16 March 2020,

The Inter-Agency Task Force for the Management of Emerging Infectoue Diseases
{IATF), based on its risk assessment recommended the extension of the ECQ in high
risk gecgraphic arens in Luzon and tha impasiton of the ECQ in soma hichi fisk arcas
it Visayas and Mindanao, white proposing a Generst Community Quarantine {(GCQ) in
il iow fisx and moderate nsk arcas n the country trom 3 May 2€20 10 15 May 2020,

Different pars of the cuuntry are pxpoxed to progress threwgh vanous levads of pubig
hesits ermergency and declarag 85 high, medium, Or 3w fisk armas depsndging on the
prevdiance of COVID-19 cases and roiated siatistes, trereby placing them under
correspending correnun dy Quarantne status.

The construstion industry which cootnbutess about 4.2 mi%on workers fo the oounlry' s
labor force, in anticpaton of the fifling of ECQ, i getting ready to rstum 1o weed and
would B4e 1o ensura the safety and welfare of prools, mos! espedady these of its
emgioyeesiworkers. Conslnntion imdustry players wousd like to focus on Ereventng
tha occurrence of anc controfling the spreaz of the virus m the workpiace, mirgul il
3 singlz case of COVID-18 can kead {6 an intrrruptinn if ret total work stoppage.

The global pangemic has affecled nethoods. lifestyles and industries ncluding the
censiiuclion induslry which mlies heavily on buman resources, Total work sloppage
fror the time ECO was declared has hacd debilitaing effocts not st o workars who
are mosliy prowect based and therefors paid on a dady bass bul on contrasdars as
wiell, mazority of whom or B8% are small and medium enterprises (SMEs),

The Philippine Domestic Constructon Bomw¢ (POCR), an implementing board of the
Constuction Intustry Authority of the Phitppines (CIAP). mandatsd o formbulate
policies, plans, programs, and stalegies for the development of the Prilippire
constutivn indusiry organized & Technizal Working Group (TWOG) comonsed of
reprezantatives from conlractors of varying sizes and suppliess coming from  Luzon,
Visayas and Miianao to draft the proposed protocots for the indusiry in preparation
for resumgption of corstructon work i 3reas under guaranting. The TWG drated the
"Construction Guidelines for Project Implementation duning the paniod ¢f Public Healh
Emermancy” 85 a reference for contradtors ang implementng agencies, 1 ensure
viability of projects and protection from and speaad of the corona virus.

The TWG considersd four (4} major components of the project cycle, namely;
Malerals, Manpower. Machinery and Meney or the 4is of constnuction in creating 1he

PHILIPPIRE DOMESTC CONSTRUCTION BOARD
CTNETROIIION BIA STHY AT NOTY UE THE B T
5 E " . A AEpter Ay Dy OF XL D0 ey of TN BV vialy
G oo ran L W 5301 3255 2804 T -R1N 6 AT 200

w0 Ben GE L Farpey Aer Gow LAt A - .
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guidelines, These were davelcped considonng SME comtractors which empioy the
biggest chunk of the industry’s labor wark Sorce and large contracters involved in both
public ard private infrastructure projects az well as vertical constructon. The
guidelines will give pointers in managng their human resources at this eritical time but
will Ekewisa give important directions to tontractors in managing their bssiness not just
fcr survivat but to be able to contribute 1o the country’s econovnic recovery prugram.

The TWG is presenting options of cowsess of actions whech contraciors may consider
depending on applicatasty ta the projoct’s ungue characteristics while mariaining
minimum requrernents based on guicelining by government autharities such as the
IATF Oennibus Guidetfines for the inplermentation of Commurdy Quarantine in the
Phiippines, Department of Trade and ndustry (OTI) and Department of Labor and
Employment (DOLE) Inlerim Guidslines on Workplace Prevention and Control of
COVID-19, snd DOH Department Aemorandum No. 2020-220, Interim Guidefines on
the Retum-to-Work,

These guidelines are subjecy 1o penodic revew to detler respond to developments and
ensure workers health and protaction a3z well as compiance with govermnment
regulations.

Purpose

The guidslines will set key prirciples and minemum regowvemants that define
respons.e, healthy and safe operstions for construction related operations under
COVID-18 and ensura the sunviva! of busmess 8s well as the pretedion of workers,

Scope f Coverage

The guidetnas will indude proventon, dstection, and ragid response messUres
designed to acheve the princigdes above whie maintaning business continuity across
the constructon industry.

Policy Content / Guidelines
Materials

] Dedvencs

1. Al equipment and material deliveries must be Grehully planned and
monilosed.

2. Transition and delivery zones sre identified and limited 1o select gersornel,
i.e,, receivers and dekverers,

2.1. Transtion personne! are regularly monitored, 2lwisys provided required
Personal Protective Equpment (PPEs) and may be included far optional
tasling,

2.2. Secial distancing and other protocols by the Department of Health (DOH}
should be follonved,

3. As much as possible, cargo is unicaded only by the recsivers, while the
debverers do not leave ther vehidas, i the receivers are nat encugh 1o unkad
the cargo, the deliverers must unicad while the receiver has to wait at &
secured distance untl compheted,

Lonainemn Guneimns a7 Supi(f Yetarmmvalen daoryg B tenid 6F S0 et B ey [Pape 2012
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L J
4. All cargo showld undergo proper disinfection procedures before use. Likewise,
viohvad staff should ales be propery disinfected before critoring the jobsils.
4.1. Materials, which ara exposed w the sun. such as concrele and graved,
raed not be dainfecied.

Manpower

L Awargress and Communicaton
1. Actve communication between the workers, safety officers (as specified undor
Section 14 of RA. 11058 and s Impiementing Rules arxt Reguiations {IRR) a3
specified in COLE D.Q. 193 S. 2018), site supervsors. and management is
advised in planreng and impeementing the pratocols,
1.1. Al anguages and diglects should be accounted for to ensure proper
communication. '

2. Inceraphics {may adept DOH's). signages, 8nd postars on health ane safety
maasures [see Annex A) must be posted 3t eniry points and strategic areas:
2.1, Daily updates on the latest develcpments.

2.2, SBelf-screening measwes,
2.3. COVID-19 Hcdine.

3. As much z3s possibéie, 8F warkers should exercise the practices for radycing

the risk of ransmissica. and propar hygene as identfied by the DOH:

3.1. Socia distancing [t least one {1} meter disiance from rext person}.

3.2, Proper handwashing using ant-bactenat soap {or uce alcohol-based
kand sanitzer when uavailabie),

3.3, Avnid contact with own: eyes, nose, and mouth.

3.4, Prohiba spittng.

3.5. Cavering of mouth with tissue or arm (if tissue is unavailable) when
sneezng af coughng.

3.6, Use and remove PRE with cara,

3.7. Do not shara perscnal belongings such &2 phicnwes, pens, PPES,

3.8. Avoid physical grectings (s.g. handshakes, hugs).

4. Al workers’ status of-site and off-sile, are properly noled al all imes by bhe

safety officers.

4. 1. Fi to work

4.2. Sick

4.3, High temperature
4.4. Oter conditions

5. A acceplable level of heatth evaluaton is propeny communicated between
newy hires and managemeni.

B. AM workers would nesd to provide their focation or place of residence prior 1o
working. This Is to help create a proper slgorithm for contact racing.

6.1, Additionalty, workees caming from COVID-19 hotspots would need 1o be
identifiad.

7. Quarantined workers should also be kept track of under strict confidentality
and privacy.

I Cleanng for Refum to Work
1. Stringent ualification omernia for empboyessworkers:
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1.1, Must be 21 10 58-year-old, wihout pra-axisting health conditions, such
2z, but not Bimited to, immunodeficency, comoroidites. or other heafth
risks, inchuding any person who resides with the aforementioned.

1.2. Employees or consultants who are €0-year-old or above may be part of
the workfcree for construction projects as may be allowed uncer General
Community Quarantne (GCQ) and ECQ guidelines under Omnitus
Gundelines on the Implementation of Community Quarantne in the
Pratippines dated 15 May 2020 which states that those aged 60 and
above may ba abowad 1o work in permitted indusines and offices.,

1.3, Must have ne COVID 19 sympioma,

2. Sereening and entry at constroction site. item 4, Section B of the Omnibus
Guigslines on the Implementation of Caornmunity Quarantine in the Philippines,
dated 15 May 2020, states that *Compliance with Joint DTI-DOLE Retum-to-
Work Guidelines and DOH Retum-toWork Guidelines shall be considersd
suflicent compliance with mirsmum heatth standards. In no case shall the
lesting of aB returning workers ba construed as a candition precedent for
hisher retum.” The most impontant screening step is checking aft returning
workers for symotoms within the last 14 days and excluding anyone who is
symplomatic. {Annex B) Coetraciors have the cption fo test workers for
COVID-13 thru DOH prescribed testng protocols 1o determine if thers is
asymplomatic ransmizsion,

2.1. The Human Resource Deganment snould undertake Caily buath pre-
$treening {see Annexes & & D — DOLE Werk Resumption Prosocol &
pre-3creenng sampie form), Retuming emgloyeesiworkers should be
made anare of Giving accurate information as specfied in RA 11232,

2.2. All returning empioyeusiworkers must deciare {#a SMS) any recerd
raved hisicry 1o or residence in an arpa wih 3 reported case of esl
transmission of COVID-1§ over the 14-days pror to entry.

2.3, Returmng workers that do not show any symplomns will bo guarantined
for 14 days within the kbsilc and wif be allowed 1o wark under a zonad
or grocperd area,

2.4, Thoss who have been hving/confined in the bamacks during ECH/GEQ
pefiod for alleast 14 days and with ne symploms. will be alioand i work
immadiately.

2.5. Management should have an understandmg and plan en how the
workers travel to and from the: jobsites.

2.5. A heightened gale entrance screening protocad {ase Annex E - Sampie
Protocol for Screening Employees and Visitors per DTI-DOLE intanm
Guicelnes) with the use of non-contac! thermal scanners on ALL
personnel upen entry 1o construction premises wil be impizmented.
He/She must declare recent possible expasute 1o confirmed COVID-19
cases. includng trave! history tc or residence in an zrea with resorted
local wanamission of COVID-18 disezse, The individua should aiso
atiest that they are pot experiencing the fobowing symgtoms: (see Aanex
F — Daity COVID-19 Health Checklist Form)

261, Fever

2.62. Couph

2.6.3, Shonness of breatn
2.5.4. Colds

2.6.5. Sorp throat
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2.6.6. Runny nose
2.6.7. Nasal congestion
2.6.8. Musdle pains

2.6.9. Headache
2.6.10.Difliculty of breathing
2.6.11.Diarthes

2.6.12 Loss of sense of smell
2613 Loss of sanse of taste

2.7. Secunly guard or assigned personnel szfety engineers on duty wi then
refer these personnel to the Safety and Heakh Perscnnel. wno well then
conduct the DOH Decision Toot for COVID-19 Assesamant,

2.8. Employers shall provide the DOLE through its Regional Offica copy
fumished DOH, monthly report of ifiness, diseases and injuries utilizing
the DOLE Work Accdentiiness Report Form (WAIR) {see Annex G).

3. Suspected Cases {Possivle cases of COVID-19} '

31, Any indivigusl exhadibng flu-Gke symploms sheuld not report to waork.
Instead, they should do e foloyang:

3.1.1. Self-isolate, a%er their safety officers or other spplicable
authortes.
3.1.2. Contract proper negith authcrities for add:tienat quicance.

3.2, Empicyessivorkers, who had the COVID-19 virus, skould do the
Iofowing before reporting K work:

2.2.1, Fulfill the adequate ime for sefl-quarantining as recommercded by
the DOH.

322, Test negative for COVIC-14.

3.2.3. Receive proper medical clearancs, befors 1EDOTNG 10 Work.

33. in the ovent of a worker contracting COVID-18 whike veorking, the
management shoudd do the lollowing:

3.3.1. ixolate the worker irnmedialely in 8 sepanie wel-venbiated
holding area (or in site isciation room) in the werkplaca, away from
Dthar workers,

~2. Contact local govemment 3ns heatth authoriles,

3.3.3. Gather records of al people who have worked with the infected
worker, who tested positive within the past four wooks.

3.2.4. Gather infurmation pn those who have been in Jocation or Shared
equipment with the perasn.

3.3.5. Provide COVID-19 testing to all workers, who kave been working
Closely wath the irdected individyal,

3.3.6. Be ready ta present the informaticn 1o the approceate authorities,

3.3.7. inform the wider warkfores of the situation while protecting the
prvacy of the individual,

3.33. Cican anc disintec: all site surfaces and equipment.

3.3.9. Follow any additicnal directions from local government and health
authorities.

3.4. For sensor personnel, who are working in muttiple jobeites, they are
expecied to sol’-quarantine for at least 14 days. if there has been a
braach in one of their jobsites,

1.5. The satety oflicer should have a knomtedge on the proximate hospitals or
quarantine facilities to ensure that in the evert of a COVID-19 incident,
warkers can be given proper healthcare,
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M. Monitarin g

1.

Hesith Checks

1.1. Requiar manitceing of persionnel’s health, especially for COVID-19
symptoms {e.g., mandatcry regular no contact temperature check],

12. Dayto day monitoring of perecnnel's heatth.

Warkers Hygiene

2.1, Constant reminder on proper coughing efiquelie.

Limit number of Work Personnel

3.1, Limited motiization of persoreel and minimized skedetal stalf,

V. Proper Work Attire

T..

2.

All workers must wear the geescriped dothing of the DOLE-OSHC:

1.1, Shint with sleeves

1.2, Panis

1.3. Cloted-ice boots

t4. Hard hat

1.5, Hagh vizibility vest

1.8, Other necaasary Personal Protective Equipment (i.8. face masks, ghovas,
goygles, face shields, eto.) s<3f be prescrbod based on speafic
tharaCteristics of proinct,

As per e DOH, all workers are expeclod to wear proper 3t masks.

V. Socks! Distancing end Frecautonary Measures

1.

Soual distancing should be observed at the constructon s and in te ofice:

©1 Al workers should respect socal gislancing guidelines. as much as
fossible,

Prowision far transport compliant with sacial distancing roquirements.

Provision of On-Near-Site accomrnodationsbarracks, where avaitibies.

3 1. Encugh space should ba providad for every employeoiworker staying in
e barracks to ensure thal social distancing (at least 0% reducton in
density of peopin) are aceq ualely implemented. This can bes adhieved
tither by providing additonal spacefadities or by having pccupants
work (and gleep] in shifts,

3.2. Segregote empdoys=esmorkers who are coming back to work from thoss
who enginally slayed in the bamadks during the ECQ period,

3.1, Barracks should Fave st least one {1} meter of physical distance from
each occupant andior provision of s physical bamier in between
otcupants,

3.4. Should be well ventiated / vindows opened to alicw fresh air circufation.

Provision of dedicated pointlopoint shuttle service (residence-womngplace-

residence and compliant with secizul distancing).

Observe social distancng {e.g., No skarng of workspaces, stagyerad lunch

beeaks, vse of large conference rooms only) and hygiere measures (e.9.,

provide hand washing and disinfection stations, mandatory use of face masks)

in workplaces, shutties and accom modations.

8.1, Spivallemating shifts are encouraged to avoid extonsive intermingting.

5.2. Breaks should be staggered to kmit the number of paople in proxirrety
with sach other,
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5.3. Individuals are expected to clean up their own areas after eating with
preper disinfectants.

3.4. Limit the number of people operating of occupying tresght elevators.

5.5. Designate smoking area:

5.5.1. Smokershvapers must use designated area or do so offsite and
butts are to be placed in the designated receptacie. Hands must
bz washed before and sfter smoking.

55.2. Stand 50 that smoke or vapcr procuced is nct going into another
person’s brzathing rone.

5.6, Site meetings:

5.6.1. Only abschutely NeCNs sary meseting paricipania should attend.,

5.6.2, Attendees should be one (1 Y meder spart from aach other.,

3.8.3. Rooms should be well ventitated | vindows opencd o allow fresh
air creulation,

5.6.4. Held meetings n opan areas where Fossible.

5.6.5. Conduct teoox meetings in wide open spaces to enabie workers
1o keep the requied physcal disance of o leasl one (1} metgr,
(s8€ Arnex H).

56.8. Meetings are to ke held through  leleconferencing  or
videotonferencing, where possibla.

Y. S%9 Oparations / Construction Work Sifa
1. Access and Movement tovfrom Construction Site
.1, If possitle. estatlish one-way staircases and walkways 10 minimize
workers' contast,
1.2, Management tan fock up possibie deconlaminaton chambers {e.g.
swimming pool grade-chionine),
1.3. All peopie entarng and exsting the workplace should be regstered, for
essier contact Iracing in the @vent of an muthreak.
1.4, All non-cssential workers are prohibited from entering the jobsits.
2. Limiting and Removing internal touch pomnts areas.
3. Compartmentaization
3.3, i possible, divide the consiruction sile o zones or other methods to
keen wotkers physically separated, Thes will prarxsle scoiai distancing
and will make containment of possible oulbreak easiar.
3.1.1. Uimit on the number of people per zane is advisedt.
3.1.2. Mana3ament can consider reducing workforce in the jobsite.
4. Construction Site Cleaning
4.1, Reqular disinfection of workplaces, shuttles, and accomemodations,
4.2. Al offices and fot:sites should disinfec the following at lesst twice per
day:
4.2.1. Door handles
422, Raings
423 Ladders
4.2.4, Swilzhos
4.2.5. Controls
4.2 6, Shared equipment
4.2.7. Common and eating arcas
4.2.8, Personal workstations
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4.3. Hands and common lools/equipment are cleaned or &sinfected aRer
e3ch task.
4.4, Avarcness on location of commaonly used items

5. Alloffices and jobsites should mplement additional cleaning measures of
Common arcas as recommended by the DOH.

8. Management can lock up possible decontamination chambers (e.g. chdorine,
lodiine., betading, potassium parsulfale),

6.1. Cerwsting cndy decontaminates the surface, thus the need for PPEs.
6.2. Suggested additicnal ssnitary measures 1o be implemented/insiaiicd on
£ite brt are not imited to the following:
6.2.1. Water stations
6.2.2. Proper hancwasking areas and hand washing protocol,
€.2.3. Alcohol-based hand samtizer shall be provided m all department
€35, snirances, cameens, beside hand punch machnines and
other facilites,
€.2.4. Dignfectant wiping products.
€.2.5. Footwear disinfection teatment wnils {foct taths) befors entering
site prewnises or facilities (staff houses, bamacks, canteens'mess
halls, site cffces and others).

7. Limit and remove intemai touch point areas {e.g. coffes machines, waler
fountains, common pensj. Il posstie, 2lso mmove goors/ docr handles for
jobsites.

8. A proper waste anc disposa! ares must be proviced, as welf es proper
disposal ¢f contaminated products.

Vil Adcitonat Gurgelines for Verticat and Haornizontal Profects
1. If possible, sl construction workers are to be housed i either on-sita
bafracks, or off-silc barracks. This would maxe monfaring of warkers'
activitics sasiar.
1.1, All viorkers must use the same vehicles they came into work in, if
retuming to the of'<ite baracks.
1.2. At vehices would neod to be disinfected, before being ready for use the
ncxt day.
2. Managament can also ook inlo using the fioors of buitgings, a5 barracks, with
proper permission of the ovmers,

Machinery

1. All equipment doliveries must be carefully planned, monitared and managed to
avoid the nsk of COVID-19 transmission.

2. Aft debvered cquipment must ba claaned and disinfected before usa,

3. Assign regular worker 1o use the equipmen, if possibie. If sharing cannot be
prevented, ke precautions and foliow thé cleaning guide befors and afler
cach uss. '

4. Clean equipment before and after each day's work wth a disinfectant,
concentrating on points of contact such as handies.

5. If equipment nesds to be tansferred to cther consiruction shes, the following
#cbor must be taken into considerations:

5.1, Plan, monitor and manage the transfer of equipment.
$.2. Equipment should be disinfected bafore fransporting.
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5.3. Transperting driver must be recordad including the assstant,

34, Atthe dekvery site. squipment shculd be properly endorsed.

5.5. Ones the equipment i received at the project site, number 2. 3 and 4
srasst be done.

Money

Conbacling parties need to discuss, bexlore rasumption or start of work, contract
provisions on. Payments, Varations snd Timeiines considenny the effects o! currant
govermnment heatth and safaly standsras that have o be complied with to prevent the
spread of the covonavius pandemic and ensure workers' prodection from tha
coragious disease. Contraciovs’ cancenn on cash flow, prce escalabion, time
extensions and produclivity wil need to be sstablished and agread wilth project
owners.  Contraciors need {0 davise project impiementation plan abgred with
government arccoved heglth and safaty protocols.

Contactors nesc to fomiliarize tremseives with Republic At (RA.} 11483 or
Baysnihan to Heal As One Act R.A. 11058 and ifs IRR as spechied in DOLE D.O. 198
S. 2018, snd DOLE's D.O, 13 and ensure contracts are afigned with these landmark
requilations. For projects with signed contracts before the onset of the coronavinus
pandemmic, conitactors need to check on DOLE s gudelines on drafing new contracts
3C provisons on employmen? cetak, fe. accommodations. meals, efc. can be
inctuded as these are expected to be heawily affected by new guidalines on heatth and
safely. Company code of ciscipines may likewsse need to be reviewed and re-wrmitten
1o consder pandemic guitelines and orsure employeesiworkers’ full support and
Conperstion,

Purguant to Sestion 21 of DOLE D.O. 138, 5. 2018, “Tha total cost of mplemeniing o
OSH program shall be an integral psrt of the operntions oost. ! shak be 3 separate
pay tem in consiructon and in al CORIracting or subcontracting arangements * to
cover the cost inflerted durng this Pubbc Health Emorgency. These costs include, bot
are not Rmited, to testing kits: personal protective equipment; workers' barracks,
guararine faciities; isclabion rooms: gsintectants; sanitation cquipment ang facilities;
and other experses relative o tomplance with safety and h=alth standarge during
consiruction.

Conlraciors sheuld conduct periodic audits {frequency to be detzmined based on a
project scale and scope) o varfy that the appropriste measures have been
implemented and ars mantained,

The s1e supenisors and safety officers are expecied to conduct daty audils, and
safety reports lo management in orcar 1o mske sure that the approgriate measures
are inplementad and followed.

Construction companies shoukd expect to deal wath heghtened safety and health
gudelines until such time that the pandomic has fully besn eradicated, and:

1. Analyze contract requirements:

2. Comply with eontractual notice requirements:

3. Adapt and Adjust schedule;

4. Coordinste and Cooperate with ali panticipants; and

ST FADAE B PO Ol Y (g DV 28000 5f Bl Mol Bewguery [Pase € el 12

Port of Calapan improvement Prosct
Port of Calapan, Oriental Mindoro



BQ-81

BOQ and Attachments
{Arnex 7 — Construction Guidelines for Project lmplementation
during Public Health Emergency dated June 29, 2020)

3. Oovcument everything.

Risk Assessment and Response-

1. ANl contractors viould need to guarantee the minimum level of standardis to
protect the heafth of the workers engaged in the construction sites.

2. Before any actvity is resumed, all hazards. gue to tha hatting of work, must be
reviowed and controfled.,
2.1. Workers involved should haves proper understanding of the operations and

snvironment condition chocking

3. Anintegrated continuity plan sheuicd also ke provided in the event ¢f 3 partial or
compiata shitdown of obsile o if jobste operations are severcly kmited.

4. All conlractors shoutd complete an niegrated contnuity plan 16 resgond to
partial or complete shutdown of constructon sites or o the Gase of g savere
limaation of site operatons.

The COVID-19 pandemse afects werking hours and eamings in all busiresses,
globally. However, the construction industry le unicue with resgect to the COVID-19
because corstrucion contracts Iypica®y contain provisions ahout time (ar perdorrmance
#nd fees for faikng 10 perorm on ime. There I3 no question that all panickants in the
construclion ndustry have experienced, and will continue o expenence, impacs on
their cperations because of COVID-19 2nd axperts $ay the fallout is one mora factor
Fosed 1o aflect construction fums. These mpacts mcbxce, among olthers, schedule
delays. workforce diyruptions, equipmaent and supply chan drsruptions. recuced
productvily due 0 on site healty and safety meazsures {e.g.. scoial distancing,
stzggering of work, enhanced sanitary me asures, et;.), permit dclays of restnchons on
naw pennils, and financing restnctions o Cash fiow shortages.

Therefore, il is cjcal that construction co mpanias be proactive rathar than reactve In
gealing with the COVID-19 and i is highly recommendud that they taxe the following
steps with respect o the coronavrus’

1. Defing — identify the tompany's main vulnerandties (eonvens a mesting with
SENIOr Mmanagement and Seision-Mmiiers 1o identfy potantial impacta on the
company). _

2. Assess - understand # and how the cumpany is prepared {0 deal with the
Company's main vulneratlies (roveew any existing plans and procedures to
-ensure they are qurrent and begin preparing business continuity and cnsis
maragement plans and procedures aimed at mnimizing potentisl inpacs on
the company).

3. lmplement and Manage -~ ensure the company’s plans and procedures work
{work with senior management and decsion-makers o establish and embed
response and recovery srrangements end confirm seniof maragement and
decision-makers urdemstand their mles and support how the pians and

- procodures will be uses),

4. Communicate and Rernain Vigilant — ensura the company's teams are irformed
{assign clear responsiittes fof inlemal and extarmnal commurnications).

This pandemic was nct foreseaahle and unfcriunatsly. its duration and fabaut remain

uncertain. Y/hat is centain is that the world is transioning. Being proparad for this will
be essential 1o managing the outcome and mnimizing negative impacts.
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Monitoring

DTLCIAP is revitatzing its Joint Administrative Order No. 01, §. 2011 with DOLE,
DPWH, DILG and the Professional Regulaton Commission (PRC) to strengthen
coondinstion and enhance the implementation of the Construction Guideinez on
Project Implementaticn for the period of Pubdic Health Emeegency, DOLE D.O, 13 and
R.A. 11058 and i3 IRR as specified in DOLE D.O. 198 S. 2018, and specrfically,
enforce strict monitaring of construction activities.

The DOLE skall refer to the Prdippine Contractors Acredilation Board {(PCAB) #is
findngs. after dum process, on any act or omission commatted by constructon
coniractors in yolaton of labor standards. safely ndes and regulations and other
pertrent policies,

Effectivity

These guidelines shall take effect after 3pprovet by the CIAP Board and pesiing in the
offxcial gazette {www.cfficialgazette.gov.ph ) and CIAP welsite (#wvav.ciap.cti goe ph).

Raferences

1. WhO - Gemmg your woskpiace ragdly for COVID.13, 19 March 2020

2 Phdpoings - Onnidug Guideknes o fhe Implementsiion of Commnity Guarsnine ¥ the
PoMiopines as of 15 Msy 2920

3 Fraippaes - COYID.1I Froracols & Consiructon Sees Worksrs Ssfery and Sacunty
Verzion 2 by Phapoune Consiructors ALsocaton FCA] 85 of 25 Apvrd 2020

4 Avarale - Euiding ang Constriction Indkustry: Adnerizing the Rask end wxposUre o

COVIL-19 as of 8 Apvd 2020 |

Carads - CQVID-13 — Slonosrdized Pranools tor 88 Cenagian Constuchzan Sles

Varsion 4

A

6. MEw Zealand COVID-13. VAH Constrirtion Priteonds Version 2

7. New Zsalsnd - COVID-1§ Meath andt Saloly Prolocols for Wew Zéaiand Residential
Conshuction Sites Versica 3, 22 Aord 2020

6. OOM — Admaustrative Ovder Ne, 2020-015. “Gingeines ovi e Risk-Based Pubic Mesith

Standards tov COVIDA1S Migaion™

9. DOH Depantment Memovandurn Mo, 2020-15 1, kiterin Guidelines an Expanded Yesting
v COVID- 19 maarsted under SOA DAM. No. 2000-124

10. DOH D48 Mo, 2020-0220, =. 2020, Interim Guidefnez an the Relunido-Work as of 11
May 2020

1. DEWH D.O. 39, 8 2020, Rawisad Corstruction Safety Guliesnies for the mplementshon
of Infrasirvcture Projects duning the COVID-19 Pubic Heath Crisis, repeaing D.O. Mo,
35 8. 2020

12. OT! - DOLE Jiverim Guidainas on Workplace Draventon and Controt of COVID-19

13 DTl and DOLE Wabwar on 8 May 2020

14, DOLE Lador Advizory No. 18, 8. 2020 Guiootnes on the Cosl of COVID-19 Frevenson
and Conirol Maasures, 16 May 2020

15. DOLE Department Order 13: Guidelines Governing Ocoupations! Safety and Health in the
Consiruction industry '

16. RA1T058, "An Act Sirengthering Comgdiance wih Ocrupationsal Salely and Haalh
Signdards end Prowiding Penafties for Violations theres”™ and #5 Implementing Ruigs and
Reguladions as specified in DOLE D.0. 198 £ 2016

17. DOLE-DPWH-DTI-DILG-PREG Joird Admictisirative Ovoas No. 1, Saras of 2011
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18. EEt Guidcdngs on Ihe COVID-19 Provantun and Controd of the Workplace (Alert lovel
€008 RED sub-joved 2)

19 DMC) Yiork Resumpbon Protocols as of 27 Apvit 2020
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15 June 2 O20

Atty. JAY DANIEL R SANTIAGO
General NAanaget -
Philippines Ports Authority PPA)
Bonilacie Drive, Sout Harbor
Pont Areaa . Manida

Su bject:  Construction Guidelines for Project implementation during the
period of Public Health Emergency

Dear Atty - Santaga:
Groeting as!

In ling with the President’s daclaration of Public Health Emergency in the country to
adcress COVID-19, the Philippine Domesttc Construction Board fPQ(;B}: an
impiemeriting Eoard of the Constn_n:_hm industry Authority of the F_’huhppmcs
{CIAP}, mandited to formulate pckc:e_s. F&ans_ prograrps, and g.uat?;;gs for Pte
dovenpiment of the Phiippine consirugioey irdustry organized a Technical Working
Group (TWG) compnsed of representatives fmrn contractors cf varysng szes and
SUDEICrS coming fram Luzon, Wsayas anid IMmdanao {o !om;!.f:rr; profocols for the
,’nda:;fp/ for resumption of conatructon work N anas undar quarasting,

Ac 3 resull, we have developed the “Construction Guidelines for Project
h;,p;emenlaticm during the pnn‘od of_ Pubfic ﬂaahh Emorger_:cy_"‘ o serve us
reforence for CoNaciors and HTpigmeniviy agencias. 10 ensura viability of projacts
ard protacton fram and spread of the comyaayvings, The Guiddnlines weare 2pproved by.
the POC B and CIAP Board on May 18 and June 2020, respectively.

Those gquideines sat key prodpies and minimum  requirements that define
responsible. heatthy and sefe operiabons for construchon-ruliated operaticns under
C-OV1D-19 and ensure the survival of business as wefl as the protection of workers.
These gQuidelnes ndude prevention, detecton, and rap< respongs measures
designed to acheve the pancples above vhile maintaning business continuity
acrass the construction industry.

These alse present opbions or courses of Xtons which CONLractors may consides
depending on apolicability o the priyject's unique characteristics \fﬁula mantaining
minimum requirements based on guiseineés by govermment au'tnunbes such as the
JATE Omnibus Guidesnes for the implem entation of Cemmunity Quarantine in the
Pripeines, Department of Trade and industry (DTi} and Depaft_ment of Labor and
Empbymﬂm {DOLE} Intenim Guwdelines on \Yorkplace Preventcn and Contral of

CoOVID-19. anc DOH Department Memorandum Na. 2020-220, interim Guldelines on
the Retum-lo-¥Work,

in the regord. may we respacfully fumish you with the copy of the ppproved
Construction Guldelines (capy alached), for your referenca. Further, may we also

PHRIPPINE COMESTIC CONSTRUCTION BOARD
COMATRUCTION BNOUSTRY AJ THORTY OF TRE Pk PnES
A Rl Agary & D4 DaEnrveert F Ti0e vt poeany
T T e g A el R AVIE S TR L]
O S TS i "

B AT pT e
= G wow g & gon pr
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{(Annex 7 ~ Construction Guidetines for Project implementation
during Public Haalth Emergency dsted June 29, 2020}

m@est your kind assistance In disseminating thess Construction Guidelines among
your stakeholders :ndudmg contractors and implcmenting agencies. _

Ywmahoﬁﬂcrm;mwmmmlhmmteﬂ updateaand
mmd&m%mm&mm _

For questiona anag dlarifications, kindly emsll POCE Secretariat at mw.
Thank you for your usual support,

Sincetely,

L]

DORIS U, GACHO
Exscutive Director, PODCE ‘H‘
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
[J (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents :
O (b) Statement of the prospective bidder of all its ongoing government and
private confracts, including contracts awarded but not yet started, if any,
\l;{getheé similar or not simiiar in nature and complexity to the contract to be
id, and
(c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules: and
(d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
(e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
(  Project Requirements, which shall include the following:

O a.  Organizational chart for the contract to be bid;

(] b. Lt of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

andfor under purchase agreements, supported by proof of ownership
or cerification of availability of equipment from the equipment
lessorivendor for the duration of the project, as the case may be; and
OO0 (g9) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Aftomney of all members of the joint venture giving fulf power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
{NFCC).

Class “B” Documents

O (i) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or

Fort of Calapan Enprovement Project
Port of Calapan, Orieital Mindoro
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duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
@ () Original of duly signed and accompiished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Onginal of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detalled Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) CashFlow by Quarter.

Port of Calapan Mnprovemont Projoct
Purt of Calapan, Oviental Mindora
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Port of Calapan Improvement Project, Port of Calapan, .-
Oriental Mindoro;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i} income tax, (iij)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and i shall remain
binding upon us at any time before the expiration of that pericd;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this pumose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents:;

i. We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. 09-2020

Port of Calapan Improvement Project
Port of Calapan, Criental Mindono
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included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

J.  We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise cerlify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sigh and
execute the ensuing contract for the Port of Calapan Improvement Project, Port of
Calapan, Oriental Mindoro of the Philippine Ports Authority.

l. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

Port of Calapan Wmprovemeant Project
Port of Calapan, Oriental Mindoro



Bidding Forma
{Omgoing)

STATEMENT OF THE BIDDER’S AlL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Caontractor's Accomplishment Contract Duration
cutstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %}
Contracts Address Percentage of Amount or Value Contract and | Outstanding 7] 8]
Participation NOA Works Planned | Actuai Start of Estimated
1 2] 3] 4] 5) 6] Project Completion Date

A) Govemnment
Contracts

i. On-going
i, Awarded but
not yet started

B) Private
Contracts

i. On-going
ii. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties,

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium,

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or value of ali outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which shouid not be earlier than two (2) months from the date of bid submission.

8] As appearing in the Notice to Proceed and Contract,

This Statement shall be supported by:
a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory’s Legal Capacity)
Revised; Septemnber 2021

Port of Catapan Improvemant Project
Pert of Calapan, Oriantai Mindoro

LS ]



Bidding Forms

{sLCC)
STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address ofp;:l?g:;%i?:n Award Completion Escalated Date of Award Start Completed
Value to

1] 2] 3] Present Prices 5]
NOTE :
1] As appearing in the contract executed by the parties.
2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract,
3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium,
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award.
6] As appearing in the Notice to proceed and Certificate of Complstion,
A. The bidder must have an experience of having compieted a SLCC that Is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,

adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to bs “similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shail be supported by:

a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,

which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.
¢. Recapitulation or Final Bilt of Quantities.
Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)
Revised; September 2021
Port of Calapan Improvement

Project
Port of Calapan, Oriental Mindoro
o
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(Experisnce Record)

STATEMENT OF THE BIDDER'S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to Other completed contracts similar to the

Major Categories of Work Unit of Quantity | the contractto contract to be bid Unit of Quantity
Measure be hid Measure
1] 1] 1] 2] 2] 2] 2]
Name of the Name of the | Name ofthe | Name of the
contract contract contract contract
1. Construction of Two-Storey sq.m.-| 1,741
Building
2. Pile Driving of Concrete Piles km. | 735

-~

NOTE:

1] As stated in the Bid Data Sheet,

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:
a. Notice of Award, Notice to Procsed and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System {(CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,
and 4) Contract Duration.
¢. Recapitulation and/ or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
Signatory’s Legal Capacity
Revised: September 2021

Port of Calapan improvemsnt Preject
Port of Calapan, Oriantal Mindoro
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{Financial)

FINANCIAL DATA

A. The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and cumrent assets and liabiiities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the -
preceding calendar year which should not be earier than two (2) years from the date of bid
submission.

Year

—r

. Total Assets

2. Current Assets .

3. Tofal Liabilities

4. Current Liabiiities

[4)]

_ Networth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of ail
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date;

NOTES:
if Partnership or Joint Venture, each Partner or Member Eirm of Joint venture shall submit
separate financial statements.

Port of Calapan Improvement Project
Port of Catapan, Oriental Mindorg
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(Plecged Personnsl)

STATEMENT OF THE BIDDER’S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following key personnel are qualified and available for the duration of the contract i be bid:

Similar Total
Position of Key Name No. of Experience in the | Experience in the Attachment(s) Annex(es)
Personnel Key Position (Years) Position (Years)
1] Personnel 2]

PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex "”
Certificate of Commitmaent

Project Engineer PRC License (CE Preferred) Annex "_”
Complete Qualification and Experience Data
Certificate of Commitmeant

Project Architect FRC License (Architect) Annex*_"
Complete Qualification and Experience Data
Certificate of Commitment

Materials Engineer |l PRC License (CE Prefarred) Annex“_"
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitmant

Construction Safety Certificate of Safety and Health Construction Related Course issued Annex *_"

and Health Officer by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Foreman Complete Qualification and Experience Data Annex *_"
Certificate of Commitment

Other Position(s) Complete Qualification and Experience Data Annex " "
Certificate of Commitment

NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or curriculum vitae,

Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.

Project Manager - Five (5) years Materials Engineer — One (1) year
Project Engineer - Three (3) years Materials Engineer | - for projects costing up to 100M
Project Architect — Three (3) years Materials Engineer || - for projects costing more than 100M
Foreman - Five (5) years Construction Safety and Health Officer — One (1) year
Name of Firm Name of Bidder/Authorized Representative Date

{Signatory’s Legal Capacity)
Ravised: September 2021

Port of Calapan improvemant Projact
Port of Calepan, Ovisntal Mindare



Bidding Forma
(Pledged Equipment}

STATEMENT OF THE BIDDER’S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:

DESCRIPTION No. of | Capacity/ Owned, Leased, Proof of Ownership/ OTHER INFORMATION
(Type, Model, Unit(s) Output andior under Leased/ Under {As Applicable)
Make) purchased Purchase Agreement
agreement (Mark as Annex
1] 2] A Z"
3]
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

NOTE:

1l

2]
3]

The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),

Ton (for crane, road rolter and drop hammer), kg.-m/blow (for diesel hammer), cu.m, (for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),

cfm (for compressor), gal (for water truck with pump), amp (for welding machine), bagger (for concrete mixer). f the capacity of the pledged equipment is not indicated

in the Proof of Ownership/Leased Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printauts indicating

the model name, model number and other details of the equipmant,

Indicate if the pledged equipment are owned, leased or under purchase agreement.

¥ the pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales invoics, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

if the pledged equipment is leased/under purchased agreement, submit certification of availability of equipment from the equipment lessorfvendor for the duration of the project, and duly
Notarized copy of leased contract/purchased agreemant.

If the pledged bargeftugboat is leased/under purchase agreement, submit certification of availability of barge/tugboat from the equipment lessor/vendor for the duration of the project, and
duly Notarized copy of leased contractpurchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory's Legal Capacity)
Revised: September 2021

* Port of Calapan Improvement Project
Port of Calapan, Oriantal Mindoro

o~



Bidding Forms
{Omeibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
Ishall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT
I , of legal age, [Civil Status], [Nationality), and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I'am the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , 1 have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Port of Calapan Improvement Project,
Port of Calapan, Oriental Mindero of the Philippine Ports Authority, as shown in the attached
duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or intemational financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compllancc
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or

Port of Calapan Smprovemans Project
Port of Catapan, Oriental Mindoro
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Bidding Forms
{Omnibus - Sols)

representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and wndertakings in the contract shall be sufficient grounds to_constitute
criminal liability for Swindling (Estafa) or the commissien of frand with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a
person or entity under_an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof __ ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rudes on Notarial Practice]
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Bicding Forms
{Omnibus — Partrership)

Ommnibus Sworn Statement for Partnership or Cooperative
Iskall be submitted with the Rid]

REPUBLIC OF THE PHILIPPINES )

CITYMUNICIPALITYOF __ )SS.
AFFIDAVIT
1, » of legal age, [Civil Status), [Nationality], and residing at .
after having been duly swom in accordance with law, do hereby depose and state that:
1. Iam the duly authorized and designated representative of with office address
at ;

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Port of Calapan
Improvement Project, Port of Calapan, Oriental Mindoro of the Philippine Ports Authority,
as shown in the attached [state title of attached document showing proof of authorization (e.g.,
duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;));

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with anether blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract; o

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Port of Calapan Improvernant Projact
Fort of Cakapan, Oriontal Mindoro
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Bidding Forms

(Omnibus — Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or _given, failure to perform or_deliver any of the

obligations and undertakings in_the contract shall be sufficient grounds to constitute
- criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __day of __ , 20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Uurar]

[Format shall be based on the latest Rules on Notarial Practice]

Port of Calapan Improvemont Project
Port of Calapan, Orlectal Mindom
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Bidding Forms
{Omnibus — Comi). V)
Omnibus Sworn Statement for Corporation or Joint Venture
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1am the duly authorized and designated representative of with office address
at ;

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Port of Calapan
Improvement Project, Port of Calapan, Oriental Mindoro, as shown in the attached [state title
of attached document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)};

3. [Name_of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committce (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguirity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project],

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Port of Calapan Improvement Project
Port of Calapan, Oriertaf Mindoro
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fidding Forms
(Omnibus — Com ). V)
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made er given, failure to perform or deliver any of the
obligations and undertakings in the comtract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of | 20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Lurat]

[Format shall be based on the latest Rules on Notarial Practice]




15

Bidding Forme
{Bid-Securing Declaration)

Bid Securing Declaration Form
{shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project 1dentification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids muét be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. T/We accept that: (a) /we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the govemnment may undertake.

3. V/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. 1am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) 'we filed a waiver to avail
of said right; and

c. Iam/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOQOF, I/We have hereunto set my/our hand/s this day of fmonth] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]
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Bidding Forms
{Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY
A. CONSTRUCTION OF PORT OPERATIONS BUILDING {POB) EXTENSION
Area = 3,482.59 sq.m.

B. CONSTRUCTION OF PTB ANNEX BUILDING
Area =1,734.47 sq.m.

C. CONSTRUCTION OF LAW ENFORCEMENT BUILDING (LEB)
Area = 2,769.41 sq.m.

D. CONSTRUCTION OF NEW GATE ' 4

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shail be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Port of Calapan Improvemont Projact
Port of Calapan, Criendst Mindoro
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Bidding Forms
{Manpower Schedule)

MANPOWER SCHEDULE

Name of Project
Project Description

Location

MANPOWER
{(Minimum)

CONTRACT DURATION ( Calendar Days)

M O N T H L Y

5 1] T 3 [] - " 12 L] ] *» » w “ + E- " = - F )

Project Manager

Project Engineer

Project Architect

Materials Engineer il

j

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:

Carpenter

Steelman

Mason

Electrician

Rigger

Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021
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Bidding Forms
{Equipmetit Schedule)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Project Description
Locatio_n
EQUIPMENT No. of CONTRACT DURATION ( Calendar Days)
(Minimum) Units
M O NTHTUL Y
¥ T3 [ 84 T FTE] &% #H ] w | W ] EIENEAREEDS

Name of Bidder/Authorized Representative

(Signatory’s Legal Capacity)

Revised: September 2021

Port of Calapan improvement Projact
Fort of Calapan, Oriontal Mindoro
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Bidding Forms:
{Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) {Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Port of Calapan improvemsnt Projact
Port of Calapan, Oriental Mindors
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Bidding Forms
{Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shail be submitted within ten {10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of , between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regutations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans:
ii. Specifications;
fi.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidders bid, including the Eligibility requirements, Technicai and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity's bid evaluation:

¢. Perfomance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the

Procuring Entity concemned in the PBDs. Winning bidder_agrees that
additional contract documents or information prescribed by the GPPB that

are subsequently required for submission after the contract execution

such as the Notice to Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.

Port of Calapan kmprovement Projact
Port of Calapan, Oriental Mindoro
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Bidding Forms

{Coriract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such

other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment
[Format shall be based on the latest Rules on Notarial Practice]

Port of Cakapan Improvemneant Project
Post of Calapan, Oriortal Mindaro



