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Technical Specifications (Bukding Works)
{Low-E Glass)
ITEM 32 ARCHITECTURAL ITEMS
A20 GREEN WALL ( PTB ANNEX )
SCOPE OF WORK
This item shall consist of furnishing all green wall materials, labor, tools and equipment
required in undertaking the proper installation as shown on the Plans and in accordance
~with this specifications.
MATERIAL REQUIREMENTS
« Supply and installation of green wall system (felt plants included).
« Supply and installation of the flat bars for hanging plant box.
¢ Supply and instailation of the watering/drainage pipe.

o Dimension: 2.325m X 4.80m

CONSTRUCTION REQUIREMENTS

Safety precautions and procedure shali be obsetved in determining the sizes and in providing
the required clearances by measuring the actual area to receive the green wall.

WORKMANSHIP
Workmanship shall be executed in high quality comparable with artworks.
MOUNTING

For all mounted assemblies, appropriate mounting hardware and connectors which are
concealed shall be sufficiently used.

Assemblies shall be mounted plumb, straight, and leveled.
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Technical Specifications (Building Works)
{Polycarbonate)
ITEM 32 : ARCHITECTURAL ITEMS
A21 POLYCARBONATE ( PTB ANNEX)

GENERAL

General Requirements contain provisions and requirements essential to these
Specifications; and apply to this section, whether or not referred to herein.

SCOPE OF WORK
This item shali consist of furnishing all polycarbonate materials, labor, tools and
equipment required in undertaking the proper installation as shown on the Plans and in
accordance with this specifications.
MATERIALS
A. Framing
1. Shall be extruded aluminum of 6063-T5, 6005-T5 or 6105-T5 alloy and temper. All
sections shall be formed true to detail and free from defects impairing appearance,
strength or durability.

2. Themnally-improved intermediate mullions shall be integrated with non-thermally
broken perimeter aluminum framing members.

B. Glazing Gaskets
1. Shall be elastomeric, having low friction surfaces where they contact the glazing.

2. Shall be tested for chemical compatibility with the glazing, and test reports
evidencing same shall be presented to the Architect.

C. Fasteners

1. Where exposed, shali be stainless steel, 300 Series, with stainless steel backed
neoprene washers.

2. Concealed fasteners they may be stainless or zinc-plated steel in accordance with
ASTM Specifications A165-55 or A164-55.

3. Bolts, anchors and other fastening devices shall be as required for the strength of
the connections and shall be suitable for conditions encountered. Washers shall
be of the same metals as fasteners.

D. Flashing

1. Minimum 0.040 thick Aluminum [painted finish: 3105-H14] [anodized finish: 5005-
H34].
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{Polycarbonate)

2. Factory formed to required profile(s) in 10-ft lengths, whenever practical, to allow
for field trimming to suit as-built conditions.

3. The finish on this metal shall match as closely as possible that which is on the
extruded aluminum framing members.
E. Glazing
Polycarbonate
A Extruded Polycarbonate

a. The extruded panels shall be uniform in color with an integral extruded mutti-
cell core. The panel’s exterior skins shall be interconnected and spaced apart
by continuous perpendicutar supporting ribs. The space between the two
exterior skins, in a cross section, shall be divided by multiple paraliel
intermediate walls.

b. Extruded panels shall consist of a polycarbonate resin with permanent, co-
extruded, uitraviolet (UV) protective layers on both sides of the panels. These
protective layers shall be co-extruded by the manufacturer during the original
extrusion of the panel and shall be a permanent part of both the interior and
exterior of the panels. Post-applied coating or films of dissimilar materials are
unacceptable.

¢. Panels shall be 6mm — 8mm thick.

d. Panel width shall vary to suite needs of the project.

B. Monolithic Polycarbonate:
a. The solid polycarbonate panels shall be uniform in color.

b. Solid panels shall consist of a polycarbonate resin with a permanent co-
formulated ultravioiet (UV) protective additive.

e. Panels shalt be 6mm - 8mm thick.
c. Panel width shall vary to suite needs of the project.
F. Attachment

a. System shall be fastened to substrate with fasteners that are designed and
installed by the installer.

b. Fasteners to penetrate through one-piece patimeter extrusions, and through
base extrusions of intermediate mullions.
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Technical Specifications (Building Works)
{Polycarbonate)
c. Any shims or appurtenances required to facilitate system mounting and
isolation shall be provided and installed by the installer.

G. Flammability

a. The panel shall have a CC1 fire rating classification when tested in accordance
with ASTM D-635 or equivalent.

b. The panei shall have a [Class A][Class B] or [Class C] flame spread and smoke
development rating when tested in accordance with ASTM E-84.

FINISHES / SPECIFICATIONS

Supply and Install 4 feet X 10 feet X 6.00mm Polycarbonate with complete
accessories.

FABRICATION AND WORKMANSHIP

A. Construct canopy using extruded aluminum members or any structural design
member approved by the structural design.

B. Carefully and accurately design, fabricate and assemble work with proper provision for
thermal contraction and expansion. Work shall conform to profiles and sections noted
on the shop drawings. Work shait be assembled with joints in a neat and finished
manner.

C. All framing members shall be factory fabricated and assembled to the greatest degree
possible, including the following:

Cutting members o length.
Installation of glazing gaskets, to be glued within extruded gasket tracks.

Drifling straight and countersunk mounting holes, fastener access holes, and weep
holes.

Fabricating miter joints with concealed joint reinforcements and joint gaskets.
Installation of non-metallic thermal isolation spacers.

Removal of extrusion portions to accommodate tight over-lapping joinery and
connections, including coped ends, mid-span notches, etc.

Fabrication and installation of splice plates at jointed connections.

EXECUTION

A. EXAMINATION

Port of Calapan Improvaement Project
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Technical Specifications (Building Works)
{(Polycarbonate)

a. All submitted opening sizes, dimensions and {olerances are to be field verified by

the installer uniess otherwise stipulated.

Installer to examine site conditions to verify readiness. Notify general contractor or
owner about any defects requiring correction, including but not limited to
improperly sloping sill substrates and uneven planar substrates. Do not work until
conditions are satisfactory. '

B. INSTALLATION

a.

Install components in strict accordance with manufacturer’s instructions and
approved shop drawings. Use proper fasteners and hardware for matenal
attachments as specified.

Use methods of attachment to structure which include provisions for thermat
movement.

Glazing shall be installed in accordance with panel and system manufacturer's
guidelines.

Remove all protective coverings on polycarbonate panels during or immediately
after installation.

Installation shall be performed by a company with ten (10} years continuous
experience in commercial construction.

Protect contact points between unprotected dissimilar metals (except stainless
steel) using continuous separators of FRP, PVC tape (or approved equal)

C. CLEANING AND PROTECTION

a.

During installation, protect exposed surfaces against accumulation of paint,
caulking, disfiguration and damage.

Interior glazing surfaces shall be cleaned as the panels are being installed. The
exterior shall be cleaned as each phase of the work is completed.

Follow panel manufacturer instructions when cleaning exposed panel surfaces.
Clean polycarbonate and frame at time of installation.

Follow panel manufacturer's guidelines when removing foreign substances from
panel surfaces. Use only solvents that are deemed acceptable for use.

Before final acceptance, repair and/or replace any defective materials or work.
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Tachnical Specifications (Bulding Works)
(Aluminum Treltis)

ITEM 32 : ARCHITECTURAL ITEMS
A22 ALUMINUM TRELLIS (PTB ANNEX)

INTRODUCTION

Trellis is an architectural structure, usually made from an open framework or lattice of
interwoven or intersecting pieces of wood, bamboo or metal that is normally made to support
and display climbing plants or simply for aesthetic purposes.

SCOPE OF WORK

This item shall consist of furnishing all afuminum trellis materials, labor, tools and
equipment required in undertaking the proper installation as shown on the Plans and in
accordance with this specifications.

MATERIAL REQUIREMENTS
1. Aluminum Trellis shall be fabricated from extruded aluminum sections true to details
with clean, straight, sharply defined profiles and free from defects impairing strength,

durability and appearance.

2. Extruded aluminum sections shall conform to the specification requirements of ASTM
B-211.

3. Brackets, Anchor, Screws, nuts, washers, bolts, rivets, and other miscellaneous
fastening devices shall be made of non-corrosive materials such as aluminum and
stainless steel.

SPECIFICATIONS

Supply and Instaliation of 2° x 2" Aluminum Tubular Powder Coated Finish in length of 2.35m,
2.05m and 1.82m.

CONSTRUCTION REQUIREMENTS

1. For all fabrication works, the cut ends shal! be true to line, free of burrs and rough
edges.

2. Protections

a. All aluminum parts shall be protected adequately to ensure against damage
during transit and construction operations.

b. Aluminum parts in contract with steel members shall be properly insulated by a
coat of zinc chromate primer applied to the steel or by application of bituminous
paint.
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3. Cleaning

a. The contractor shali protect all entrance units during construction and shalil be
responsible for removal of protective materials and cleaning all aluminum
surfaces.

b. Aluminum shall be thoroughly cteaned with plain water with kerosene or
gasoline and then wipe surfaces using clean cotton fabrics. No abrasive
cleaning agents shall be permitted.

Port of Cakapan Improvemant Project
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Tethnical Specifications (Building Works)
{Roocfing and Tinamithry)

ITEM 32 ARCHITECTURAL ITEMS
A23 ROOFING AND TINSMITHRY (POB EXTENSION)
SCOPE OF WORK

The work shall include but not limited to ail labor, materials, tools, equipment
and incidentals necessary to fumish and install the roofing sheets including fittings,
flashing caps, ridge rolis, gutters and construction of concrete eaves and canopy excluding
waterproofing, to provide completely sound water tight roof for the buildings as shown
on the Drawings and specified herein.

MATERIAL REQUIREMENTS
ROOFING SHEETS

Roof Pane!, Long span, pre-painted, pre-insulated roof panel system, composed
of an exterior metal skin ctadding using “snap on side overlap” fastening system and an
interior finer cladding of either metal skin or aluminum kraft vapor barrier sandwiched
between is, PIR “Polyisocyanurate” foam to provide a high level thermal insulation.

Base Metal thickness : From 0.60mm (standard) a specific tonnage is
required for non-standard thickness

Effective Coverage : 1000 mm

Rib Height X 33 mm

Rib Spacing : 250 mm

Length : up to transportabie length (long span), minimum

chance of leaks

Material Finish : Coloriume , Galvalume , PVDF Aluminum and
Stainless

Insulation Thickness : 25mm thk

Insulation Materials : Polyisocyanurate (PIR) / Polyurethane (PU)

Port of Calapar kmprovement Projoct.
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Technicat Specifications (Buitding Works)
{Roofing and Tinsmithry)

EXECUTION
ROQFING SHEETS
1. Roof, Long span
Spacing of purlins safe at 1.0m to 1.2m.

At least 28 days before laying of roofing sheet start, the Contractor shall submit
for approval of the Project-In-Charged, shop drawings indicating materials and
method of installation. No roofing sheets laying work shall commence without the
Project-in-Charged approval of the shop drawings and work method.

Laying shall start from the end opposite the side from where the prevailing
monsoon is coming from. The first sheet shall be laid and installed with the turned-
down edge towards the outside of the area to be covered. The next sheet shall be
overlapped to the previous sheet in such a manner that the exposed edge is
turned down and the covered edge is turned up. The overlapped edge in the side
shall be with the rib having the anti-capillary groove. End and side laps including
flashing shall be as approved by the Project-In-Charged.

The straps shall be fixed and fastened with the fastener and washer as shown on the
Drawings.

CONCRETE EAVES AND CANOPY

Construction of concrete eaves and canopy shall be in accordance with Reinforced
Concrete as shown on the Drawings and as directed by the Project-In-Charged.

Waterproofing shall be in accordance with “Concrete Waterproofing”.

HANDLING AND STORAGE

Sheet shall be lifted directly and shall not be dragged over the other sheets or over rough
surfaces.

When working on a roof, the workers shall wear flat rubber soled shoes.
Tool shall be handled carefully to prevent them from sliding over the coated surface.

When installation work is completed, all metal off-cuts, used nails and other metallic scrap
shall be removed from roof area.

When using drills, hacksaws, or files in the roof area, care shall be taken that metal
particles and filings are swept off the roof immediately.

If not required for immediate use, sheets or bundles shall be staked and clear off the

ground. If left in the open, sheets shall be protected by loose tarpaulin or similar covers.
Port of Calapan Improvemant Project
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Technical Specifications {Building Works)
{Roofing and Tinsmithry)

Bundles shall not be left expose to the weather.
CONCRETE EAVES AND CANOPY MATERIALS
Concrete materials shall comply with the requirements in Concrete Works.

Reinforcing Steel bars shall likewise conform with the requirements in Concrete Works.

C CHANNEL

Aluminum C-channel is often referred to as architectural angle and channel. Aluminum C-
channel has uses in many industries and is often an ideal choice due to its non-cotrosive
properties and structural strength. Aluminum C-channel is considerably less expensive than
wood, is lighter in weight, insect resistant, and resists warping and cracking from water
damage.

C-sections

Height: 100, 120, 150, 200, 250, 300 mm
Thickness: 1.0-3.0 mm

Minimum length 1600 mm

Maximum {ength 18000 mm

Post of Calapan knprovement Project
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Technical Specifications
{Project Bilboard)

ITEM 33 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (Smm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Port of Calapan Improvemant Project
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Technical Specifications
{Project Biltboard)

4 To all our contractors, suppliers, and
~ service providers, all we ask is for you to

- SPEED UP |
~ yourcontractsand R[INISH
- AHEAD oscreu

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘yan at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).”

A Message from
DOTr Secretary Arthur Tugade

it 3 F oy 8tk
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Technical Specifications
{Safely Signages and Barricades)

ITEM 34 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barmicades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’s and Baricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm)}) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1200

T . . S
' T GOOD LUMBER a \\fé
T 3
| | L )
1200
FROMT SIDE FROMNT SIDE
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STANDARD PLAN FOR SIGNAGES AND BARRICADES
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Project Drawings
{Approved Pians)
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GROUND FLOOR WATER [ INE LAYOUT PLAN
DETAIL OF AIR CHAMBER

DETAIL OF WATER METER

LEGEND

SCHEMAE OF PIPES

P-08of21

SECOND FLOOR WATER LINE LAYOUT PLAN «
LEGEND

SCHEDIALE OF PIPES

P - 09 of 21

SEGOND FLOOR WATER LINE LAYOUT PLAN »
LEGEND

SCHEDULE OF PPES

P-100of21

ROOF DECK WATER LINE LAYOUT FLAN .
LEGEND

SCHEDUL E OF PIPES

P-11of21

GROUND FLOOR STORM WATER DRAINAGE
PLAM

ROOF DECK STORM WATER DRANACE PLAN
LEGFND

P-12of 21

ROOF DECK STORM WATER DRAINAGE PLAN
1 EGEND

P-13o0f21

GROUND FLOOR SANTTARY DRAINAGE
ISOMETRIC LAYOUT PLAN

P -14 of 21

SECOND FLOOR SANITARY DRAINAGE
ISOMETRIG LAYOUT PLAN

1P-150f 21

SECOND FLOOR SANITARY DRAINAGE
ISOMETRIC LAYOUT PLAN

P-16 of 21

ROOF DEGK SANITARY DRAINAGE
ISOMETRIC LAYOUT PLAN

P-17 of 21

GROUND FLOOR WATER LINE iISOMETR.
LAYOUT PLAN

P-18 of 21

SECOND FLOOR WATER LINE ISOMETRIC
LAYOUT PLAN

PD-4
Project Drawings
{Approved Plans}

Poit of Calapan lmprovement Project
Port of Calapan, Oriental Mindom



P - 19 of 21

SECOND FLOOR WATER LINE SOMFTRIC
LAYOUT PLAN

PD-5
Project Drawings
{Approved Pians)

P - 20 of 21

ROOF DECK WATER LINE ISOUETRI(:
LAYOUT PLAN

P-21of21°

STORMK DRAINAGE ISOMETRIC LAYOUT PLAN
TYPICAL DETAIL OF ROOF DRAIN

FIRE PROTECTION

FP-010f08

GENERAL NOTES .
WATER AL SPECIFICATIONS -
ABBREVIATIONS -
SCHEDULE OF EQUIFMENT

LEGEND

DETAIL OF FLUSHING CONNECTION
DETAIL OF PIPE HANGER
DETAL OF PIPE SLEEVE

FP-020i(8

GROUND FLOOR SPRINKLER LAYOUT
SECOND Fi OOR SPRINKLER EAYOUT

FP-030f08

THIRD FLOOR SPRINKLER LAYOUT
GROUND FLOOR FIRE EXTINGUISHER
LAYOUT

FP - 04 of 08

SECOND FLOOR FIRE EXTINGUISHER
LAYOUT
THIRD FLOOR FIRE EXTINGUISHER LAYOUT

FP - 05 of 08} ©

FIRE PROTECTION RISER DIAGRAF SYSTEM «
FIRE PUMP ROOM BLOWAP PLAN

FIRE PUMP ROOM LONGITUDINAL SECTION

FP - 06 of 08

DETAIL OF INSPECTOR TEST CONNECTION »
DETAIL OF FIRE HOSE CABINET

DETAIL OF ALARM CHECK YALVE ASSEMBLY «
{(WET TYPE) -
DETAIL OF FIRE HOSE VALVE

DETAIL OF SUPERVISORY FLOOR CONTROL
VALVE ASSEMBLY

DETAIL OF FIRE DEPT. INLET CONNECTION
DETAIL OF ALARM MOTOR GONG

FP - 57 of G8

DETAIL OF ROOF RANFOLD OUTLET -
{SIAMESE TWIN)

SPOT DETAIL

MOTOR S\WITCHDETAIL

PORTABLE FIRE EXTINGUISHER
MOUNTING DETAIL

WATERFLOW SW{TCH DETAIL
POSITION OF DEFLECTOR WHEN
LOCATED ABOVE & BELOAY OF BEAM
UPRIGHT TYPE SPRINKLER HEAD
DETAIL

PENDANT TYPE SPRINKLER HEAD
DETAIL

FP - 08 of 08

PUMP HOUSE

SITE DEVELOPMENT PLAN

PH-010of06

FLOOR PLAN -
ROOF PLAN .
REFLECTED GEILING PLAN

SCHEDULE OF DOOR AND WINDOW
LOCATION PLAN

PH - 02 of 06

FRONT ELEVATION L
RIGHT SIDE ELEVATION .
REAR ELEVATION -

LEFT S!DE ELEVATION
SECTION THRU X-X
SECTION THRUYY

PH - 03 of 06

FOUNDATION PLAN {PUNP HOUSE)
GROUND FLOOR FRAMING PLAN {(PUMP
HOUSE}

ROOF FRAMNG PLAN (FUMP HOUSE)
RETAINING YWALL DETAL

DETAIL OF MANHOLE COVER

COLUMN SCHEDULE

PUMP HOUSE BEAM SCHEDLLE

PH - 04 of D4

FLOOR LIGHTING & POWER LAYOUT PLAN
LEGEND
SCHEDM M E OF LOAD

Port of Calapan improvamant Project
Port of Calapan, Orientsl Mindaro
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Projact Drawings
{Ppproved Flans}
ANNEX - GROUND FLODR GCTV LAYOUT
01 of 04 SECOND FLOOR CCTV LAYOUT
ANNEX -
02 of 04 THIRD FLOOR CCTV LAYOUT
ANNEX - GROUND FLOOR WIRNGEAYOUT
03 of 04 SECOND FLOOR WIRING LAYOUT
ANNEX -
04 of 04 THIRD FLOOR WIRING LAYOUT
PTB ANNEX
ARCHITECTURAL
e PERSPECTIVE s VICINITY MAP
A -010f18 e VICINITY MAP e TABLE OF CONTENTS
« SITE DEVELOPMENT PLAN
A-020f18 e BLOW-UP SITE DEVELOPMENT PLAN
A-03 of 18 s FLOORPLAN
A -04 of 18 » ROOF DECK PLAN
A - 05 of 18 e REFLECTED CEILING PLAN
A-060f18 s WALL PARTITION LAYOUT PLAN
A -07 of 18 » ROOF DECK WALLS AND PARTITION LAYOUT
FRONT ELEVATION » RIGHT SIDE ELEVATION
A -08of18 REAR ELEVATION
» LEFT SIDE ELEVATION e SECTIONY-Y"
A-090f18 |. secrionxx
A -100f18 » SCHEDULE OF DOORS
A-110f18 » SCHEDULE OF WINDOWS
A-120of18 « SCHEDULE OF WINDOWS
e TYPICAL RAMP-1DETAILS e SECTION THRU K-K"
» FLOORPLAN e HAND RAIL CONNECTION-1
A-130f18 e FRONT ELEVATION DETAILS
e SECTION THRU J-J° e HAND RAIL CONNECTION-2
DETAILS
« RAMP2DETARLS » SECTION THRUU-L”
A-14 of 18 « FLOOR PLAN e SECTION THRU M-M"
» FRONT ELEVATION

Port of Calapan nprovemant Project
Prort of Catheprar, Oriental Mindorg
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Project Drawings
{Approved Pians)
» TYPICAL STAIR-1 DETAILS » TYPICAL STAIR-2 DETAILS
» FLOOR PLAN » FLOOR PLAN
A-150f18 » FRONT ELEVATION » FRONT ELEVATION
» SECTION THRU N-N" » SECTIONTHRUP-P”
» SECTIONTHRU O-O" » SECTIONTHRUQ-Q"
» TYPICAL ALL GENDER TOILET s SECTION THRU C-C*
DETAILS e SECTION THRU DD"
s FLOORPLAN s TYPICAL FEMALE TOLET
A-160f18 » SECTIONTHRUA“A" DETAILS
» SECTIONTHRU B-B" » FLOOR PLAN
» TYPICAL MALE TOILET DETAILS s SECTIONTHRUE-E"
s FLOQRPLAN » SECTION THRUP-F
+ TYPICAL MALE & FEMALE « FLIP-UP BAR DETAILS (TYP.)
PWD TOILET DETAILS s MIRROR DETAILS
= FLOORPLAN » FOOT BATH DETAILS
A-17 of 18 e SECTION THRU G'-G" » DRYWALL DETAILS
F s+ SECTION THRU H-H" s LADDER DETALLS
e SECTIONTHRUT-"
+ GRAB BAR DETALS (TYP)
s CANOPY-1DETAILS (TYPICAL} + CANOPY-2 DETAILLS
s PLAN {REINFORCED CONCRETE)
A-180f18 s ELEVATION e PPALOGO & SIGNAGE
DETAILS
STRUCTURAL
S -01o0f 1t + GENERAL NOTES
S -02 of 11 * FOUNDATION PLAN
S -03 of 11 » GROUND FLOOR PLAN
S -04 of 11 s CANOPY BEAM LAYOUT
S -05of 11 » ROOF DECK BEAM LAYOUT
« DETAIL OF FOOTING {C1/F1) « TYP.DETAIL OF RAMP
s+ DETAIL OF FOOTING (C1F2) REINFORCEMENT
S - 06 of 11 « DETAIL OF WALL FOOTING-1 « TYP. DETAIL OF FLOOR
s« DETAIL OF WALL FOOTING-2 STEP-UP ON GRADE
e DETAIL OF CHB WALL AT TIEBEAM s SLAB DETAIL ON GRADE
s TYP. DETAIL OF CANOPY-1 s 16mm THK. BASE PLATE
s TYP.DETAIL OF CANOPY-2 DETAILL
S -07 of 11 « TYP.DETAIL OF PARAPETWALL + BEAM SCHEDULE
= CONNECTIONDETAL
OF CANOPY-1
» TYPICAL BEAM REINFORCEMENT e TYPICAL GIRDER
S - 08 of 11 AT COLUMN SUPPORT REINFORCEMENT
» TYPICAL INTERMEDIATE BEAM » TYPICAL SLAB

REINFORCEMENT AT BEAWM SUPPORT

REINFORCEMENT DETAIL

Poxt of Catapan knprovemert Progect
Port of Catapan, Oriental Mindoro
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Project Drawings
{Approved Plans)
« COLUMN SCHEDULE « LINTEL BEAMDETAIS
S-09 of 11 e TYPICAL COLUMN ELEVATION « STIFFENER COLUMN DETAILS
S - 10 of 11 « PLAN SHOWING EXISTING FACILITES
+ CONCRETE PAVEMENT LAYOUT PLAN
S-11of 11 s SECTIONZ
o DETAIL OF 300mm THL. PCC PAVEMENT
ELECTRICAL
« LIGHTING LAYOUTPLAN
E -010cf06 s LEGEND
« POWER LAYOUT PLAN
E -020f06 e LEGEND
« ROOF DECK LIGHTNING « LEGEND
E - 03 of 06 PROTECTION LAYOUT PLAN
e SCHEDULE OF LOAD
E-04 0of06 » SINGLE DIAGRAM
£ ¢ SERVICE ENTRANCE LAYOUTPLAN ¢ RECOMMENDATION
-050f06 |. Leceno e DRAWING INDEX
e GENERAL NOTES
« DETAIL OF DUCTBANK e DETAIL OF HANDHOLE
« DETAIL OF CONCRETE
E - 06 of 06 PEDESTAL POST
e BACKGROUND MUSIC/ PAGING e NOTE ON BGM/ PA SYSTEM
BGM - 01 of 01 ALARM LAYOUT PLAN e SINGLE LINE DIAGRAM
« LEGEND (BGM PA)
s FIRE DETECTIONALARM « NOTE ONFDAS
FDAS -010f01!  sySTEM(FDAS) LAYOUT PLAN « SINGLE LINE DIAGRAM
e LEGEND (FDAS)
» LEGEND
CATV/ TEL s NOTE ONCATV
-0 1 « SINGLE LINE DIAGRAM
1of0 « (CATV)AND TELEPHONE
MECHANICAL
« AIR CONDITION LAYOUT PLAN
« ROOF DECK OUTDOOR AIR COOLED CONDENSING UNIT
M - 02 Of 03 s LEGEND
e MECHANICAL EQUIPMENT SCHEDULE
M -03 of 03 » GENERAL NOTES

Pout of Catapan knprovemnent Project
Poxt of Cakapan, Orsantal Mndorno
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Project Drawings
{Approved Plans)
PLUMBING
s DETAILS OF SEPTIC TANK e MATERIAL SPECIFICATIONS
» DETAILS OF CATCHBASIN e SCHEDULE OF PIPE
P- » CLEANOUT DETALS (SEWER LINE)
01 of 08 + PIPE TRENCH BEDDING » SCHEDULE OF PIPE
s GENERAL NOTES AND (WATER LINE)
SPECIFICATIONS
P-020f08 s SITE DEVELOPMENT PLAN
* GROUND FLOOR SANMTARY SCHEDULE OF PIPE
P -030of08 DRAINAGE LAYQUT PLAN {SEWER LINE)
s LEGENDS
« GROUND FLOORWATER DETAIL OF WATER METER
LINE LAYOUT PLAN LEGENDS
P - 04 of 08 s DETAIL OF AIR CHAMBER SCHEDULE OF PIPE
{SEWER LINE)
s GROUND FLOOR STORMWATER LEGENDS
DRAINAGE LAYOUT PLAN
P - 05 of 08 » ROOF DECK STORM WATER
DRAINAGE LAYOUT PLAN
P - 06 of 08 » GROUND FLOOR SANITARY DRAINAGE ISOMETRIC LAYOUT PLAN
P -07 of 08 » GROUND FLOOR WATER LINE ISOMETRIC LAYOUT PLAN
e STORM DRAINAGE ISOMETRIC LAYOUT PLAN
P - 08 of 08 e TYPICAL DETAIL OF ROOF DRAIN
FIRE PROTECTION
« GENERAL NOTES DETAIL OF FLUSHING
» MATERIALS SPECIFICATIONS CONNECTION
FP -010f05 |, ApeREVIATIONS DETAIL OF PIPE HANGER
» SCHEDULE OF EQUIPMENT DETAIL OF PIPE SLEEVE
s LEGEND
¢ SPRINKLER LAYOUT
FP-020f05 |, FReexTNGUISHER LAYOUT
« FIRE PROTECTION SYSTEM RISER DIAGRAK
FP -030f05 » SITE DEVELOPMENT PLAN
¢ DETAIL OF INSPECTOR TEST DETAIL OF SUPERVISORY FLOOR
CONNECTION CONTROL VALVE ASSEMBLY
s DETAIL OF FIRE HOSE CABINET DEYAIL OF FIRE DEPT. INLET
FP -04 of 05 « DETAIL OF ALARM CHECK VALVE CONNECTION
ASSEMBLY (WET PIPE) DETAIL OF ALARM MOTOR GONG
» DETAIL OF FIRE HOSE VALVE
= DETAIL OF ROOF MANIFOLD CUTLET POSITION OF DEFLECTOR WHEN
(SIAMESE TWIN) LOCATED ABOVE & BELOW OF
» SPOTDETAIL BEAM
FP -05of 05 » MOTOR SWITCH DETAIL UPRIGHT TYPE SPRINKLER HEAD

PORTABLE FIRE EXTINGLHSHER
MOUNTING DETAIL
WATERFLOW SWITCH DETAIL

DETAIL
PENDANT TYPE SPRINKLER HEAD
DETAIL

Port of Calapan

Project

Improvement
Port of Calapan, Oriornl Mindoro
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Project Drawings
{Approved Flans)
DOMESTIC PUMP HOUSE
e FLOORPLAN LOCATION PLAN
« ROOF PLAN SCHEDULE OF DOORS
PH - 01 0f06 s REFLECTED CEILING PLAN AND WINDOWS
s LEGEND
» FRONT ELEVATION SECTION THRU X-X'
e RIGHT SIDE ELEVATION SECTION THRU Z-7
PH-020f06 |, RearELEVATION SECTION THRU Y-Y'
» LEFT SIDE ELEVATION
» FOUNDATION PLAN » ROOF FRAMING PLAN
PH-030f06 |

GROUND FLOOR FRAMING PLAN

» RETAINING WALL » PUMP HOUSE BEAM
» DETAIL OF WALL FCOTING SCHEDULE
PH - 04 of 06 » DETAIL OF MANHOLE COVER e DETAIL OF STEP-UP
» COLUMN SCHEDULE
LEGEND
o LIGHTING LAYOUT PLAN
PH - 05 of 06 » POWER LAYOUT PLAN SCHEDULE OF LOAD
PUMP HOUSE PLUMBING PLAN
PH - 06 of 06 WATER SUPPLY SCHEMATIC DIAGRAM
ANNEX - CCTV LAYOUT
[ ]
01 0f 02
ANNEX - »  WIRING LAYOUT
D2 of 02

LAW ENFORCEMENT BUILDING

» PERSPECTIVES » TABLE OF CONTENTS
A-010f33 || oy wap
A-02of 35 |* FORTOF GALAPAN SITE DEVELOPMENT PLAN s LEGEND
s BLOW-UP SITE DEVELOPMENT FLAN
» GROUND FLOOR PLAN
A-030f36 |2 CROUM
e SECOND FLOOR PLAN
A-040f36 || [ccrp
+ THIRD FLOOR PLAN
A-050f36 |o THROF
~ » ROOF DECK PLAN
A-060of36 |5 ROOFD
A-07 of 36 |* FRONTELEVATION

¢« REAR ELEVATION

Port of Calapan lmprovement Projoct
Port of Calapan, Qriantal Mindaorg
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Project Drawinga
{(Approved Plans}
LEFT SIDE ELEVATION
A - 08 of 36 RIGMT SIDE ELEVATION
LONGITUDINAL SEGTION
A-09 of 36 CROSS SECTION
A - 10 of 36 SCHEDULE OF DGORS » SCHEDULE OF GLASS PARTITIONS
-1o SCHEDULE OF WINDOWS
A-11 of 36 GROUND FLOOR REFLECTED GEILING PLAN e COVE LIGHT DETAIL -2
-11o COVE LGHT DETAIL -1 s LEGEND
SECOND FLOOR REFLECTED CEILING PLAN
A-12 of 36 COVE LIGHT DETAILS -2
LEGENDS
) THIRD FLOOR REFLECTED CEILING PLAN
A-130f 36 LEGENDS
GROUND £LOOR WALL PARTITION LAYOUT FLAN
_ SECOND FLOOR WALL PARTITION LAYOUT PLAN
A-150f36 |2 SECOND
THIRD FLOOR WALL FARTITION LAYOUT PLAN
A-160f36 |3 THRDH
ROOF DECK WALL PARTITION LAYOUT PLAN
TYPICAL FEMALE TOILET DETAILS
A-18of 36 TYPICAL PAWD COMMON TOILET DETAILS
TYPICAL ALL-GENDER TOILET DETAILS
A-19of 36 TYPICAL MALE TOILET DETAILS
A - 20 of 36 TYPICAL FEMALE TEMPORARY CELL'S TOILET DETAILS
-«u o TYPICAL MALE TEMPCORARY CELL'S TOILET DETAILS
A -21 of 36 TYPICAL INVESTIGATION ROCHK!'S TOILET DETAILS
STATION COMMANDER'S TOILET DETAILS
CLINIC'S TOILET DETAILS
A-22 of 36 HEALTH OFFICE! STATION'S TOILET DETALLS
WMALE EMPLOYEE'S TOILET DETALS
A-23 of 36 FEMALE EMPLOYEE'S TOILET DETAILS
A - 24 of 36 GUEST ROOM-1 TOILET AND BATH DETAILS
STA.COM'S TCILET AND BATH DETAILS
A - 25 of 36 GUEST ROOW-2 TOILET AND BATH DETAILS
WALE QUARTER'S TOILET AND BATH DETALS
A - 26 of 36 FEMALE QUARTER'S TOILET AND BATHDETAILS = TYPICAL MIRROR DETAILS
GRAB BAR DETAILS(TYPICAL} TYPICAL FLIP-UP BAR DET.
A - 27 of36 CELL ROOM'S BLOW-UP PLAN

Port of Calapan Improvemant Project
Port of Cakapan, Oriental Mindomo
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TYPICAL DETAIL CF CANCFY 2
TYP. DETAIL OF CANORY 2 WITH PARAPET WALL 2

Project Drawings
{Approved Plans)
A -280f36 |= TYPICALTEMPORARY CELL ROOM SECTION DETAILS
= STAIR-1 DETALS = THRD FLOCR BLOW-UP PLAN
A-2001368 |« GROUND FLOOR BLOW-UP FLAN = SECTION THRU OO
» SECOND FLOOR BLOW-UF PLAN s SECTION THRU PP
» STAIR-2 DETAILS = THRD FLOOR BLOW-UP PLAN
A-300f36 | = GROUND FLOOR BLOW-P PLAN = SECTION THRU Q-G
s SECOND FLOGR BLOW-UP PLAN = SECTION THRURR'
= STAIR-3 DETALLS = SECTION THRUT-T'
A-310i35 [~ SROUND FLOOR BLON-AP PLAN s HAMDRAIL CORMNECTION DETAILS - 1
» SECOND FLOOR BLOW-UP FLAN « ISOMETRIC
« SECTICN THRU §-S'
» RAMP-{ DETAILS » SECTION THRUF-F
A-320136 |° BLOW-UP PLAN s SECTICN THRUG-G'
~320 » ELEVATION-1 « HANDRAIL CONMECTION DETAILS - 2
s  ELEVATION-2 » BLOW-UP DETAIL
= RAMP-2 DETALS * ELEVATION2
A-330f36 | BLOW-UPPLAN = SECTION THRUHH
» ELEVATION-1 = SECTICH THRU I
= RAMP-3 DETAILS « ELEVATION-2
A-340f36 |= BLOW-UP PLAN » SECTION THRU
s ELEVATION-1 s SECTION THRU K-K'
« RAMP-4 DETAILS » ELEVATION-2
A -350f36 |= BLOW-UP PLAN » SECTION THRU L-L
s ELEVATIONA =  SECTION THRU M-
A .36 0f35 |* DRYWAL PARTITION DETAILS « PPA LOGODETAILS
= PLANTBOX BLOW-UP DETAILS
STRUCTURAL
S-01of1d [» GENERAL HOTES
= PILELAYOUTPLAN
S-020f15 |, DETAIL OF PILE CAF 1(PC-1)
s PILE CAP AND COLUMN LAYOUT PLAN
S-030f15 |. BETAR OF PILECAP 2(PC2)
S-040f15 |" WALL FOUNDATION AND SLAB ON FILL PLAN = INTERIOR WALL FOOTING (WF-2)
-Uda » EXTERIOR WALL FOOTING (WF-1) = DETAIL OF CHB AT TIE BEAM
= GROUND FLOOR FRAWINGFLAN = TYP. CETAIL GF STEP-UP
S-050115 |. suaDETARS « TYP.DETAIL OF RAMP REINFORCEMENT
= SECOND FLOCR LEVEL BEAM LAY-OUT =  TYP. DETAIL OF CANOPY 1-A AND 1-8
S-080of15 |+ SLABDETAILS = TYP.DETAIL OF CANOPY WITH
=  TYPICAL CHB WALL ON SUSFENDED FARAPET WALL 1
SLAB DETAIL
» THRD FLOCR LEVEL BEAM LAY-CUT
= SLAB DETAILS
S - 07 of15 |= TYPICAL CHB WALL ON SUSPENDED SLAB DETAIL
E J

Port of Calapan lmprovemeant Project
Port of Calegan, Ortental Mindon
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Project Drawings
{Appraved Plans)

= ROOFPLANBEAM LAY-OUT ® ~ RUOOF FLAN BEAW TAT-UOT
S-080f15 |+ DETAIL OF CANOPY WITH FARAPET WALL 2 FOR STAIR
= DETAIL OF CANOFY 3
S-090f15 {» BEAMSCHEDULF
= TYFICAL BEAM REINFORCEMENT AT COLUNN SUPPORT
S-100f15 |® TYPICALINTERMEDIATE BEAM REINFORCEMENT AT BEAM SUPPORT
=  TYPICAL GIRDER REINFORCEMENT
= TYPICAL SLAB REINFORCEMENT DETAIL
S-110f15 |* COLUMN SCHEDWLE » LINTEL BEAM DETAILS
B Y =  TYPICAL COLUMN ELEVATION = STIFFENER COLILAIN DETAILS
S-120115 | = DETAIL OF 450 MM X 450 MM PSC PILES
» DETAIL OF STAIR-1 = STAIR 1 THIRD FLOCR FLAN
S-130f15 |[= STAIR 1 GROUNDFLOORPLAN =« SECTIONA'B.C'& D
= STAIR 1 SECOND FLOORPLAN  « DETAM OF SB-1
« DETAIL OF STAIR-2 » STAIR 2 THIRD FLOOR PLAN
S-140f15 |» STAIR2GROUNDFLOORPLAN = SECTIONA'B.C' &D
= STAIR2SECONDFLOORFLAN = DETAIL OF SB-1
s DETAIL OF STAIR-3 = DETAIL CF SB-1
S-150f15 |« STAIR 3 GROUNDYSECCHND FLOOR FLAN
» SECTIONA.R, &C
ELECTRICAL
. OUND FL LIGHTING LAYCUT PLAN
E-010f10 |. SRouNDFLOOR LAY
s SECOND FLOOR LIGHTING LAYOUT FLAN
E-020f10 |, [ecenD
- « THIRD FLOCR LIGHTING LAYOUT PLAN
= GROUND FLOOR POWER LAYOUT PLAN
E-040f10 |, [femno
» SECOND FLCOR POWER LAYOUT PLAN
THIRD FLOOR PONER LAY OUT PLAN
E - 06 of 10 LEGEND
E-07 of10 |+ SCHEDULE OFLCAD
£ - 08 of 10 DETAIL OF DUCTBANK = CCNCRETE PEDESTAL POST, CATY,
Vo0 DETAIL OF HANDHOLE TELEPHONE & FOWER
» SERVICE ENTRANCE LAYOUTPLAR = LEGERD
E-090f10 |, GEneral NOTES
» SCHEDULE OF LOAD
E-100f10 |. siGLE LINE DIAGRAM

Port of Calapan dmprovement Project
Port of Calapan, Orientat Mindoro
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Project Drawings
{Approved Plans)
= RCOF DECK LIGHTMING FROTECTION AND SCLAR FOWER AVIATION
LA - D1 OF 01} LIGHT LAYOUT PLAN
= LEGEND
BGM/PA - = GROUND FLOCR BGWFPA LAYOUT FLAN = NOTES
01 of 03 » LEGEND »  SINGLE LINE DIAGRAM
BGM/PA - =  SECOND FLOOR BGRYPA LAY OUT PLAN
02 0f 03 - » LEGEND
BGM/PA - = THRD FLOOR BGW/PA LAYOUT PLAN
03 of 03 = LEGEND
FDAS - » GROUND FLOCR FDAS LAYOUTPLAH = NOTES
01 of 03 = LEGEND s  SINGLE LINE DIAGRAM
FDAS - s SECOND FLOOR FDAS LAYOUT PLAN
02 of 03 v LEGEND
FDAS - = THED FLOOR FDAS LAYOUT PLAN
030f 03 |- LEGEND
CATV - » GROUND FLOOR CATV LAYOUTFLAM = NOTES
01 of 03 » LEGEND » SINGLE LINE DIAGRAM
CATV - = SECOND FLOCR CATY LAYOUT PLAN
02 of 03 « LEGEND
CATY - = THIRD FLOOR CATV LAYCUT PLAN
03 of 03 = LEGEND
TEL - = GROUND FLOOR TELEFHONE LAYOUT FLAN
01 of 4 » [EGEND
TEL - = SECDOND FLOOR TELEPHONE LAYOUT PLAN
02o0fM * LEGEND
TEL - = THIRD FLOCR TELEPHONE LAYOUT FLAN
03 of (4 « LEGEND
TEL - » TELEFHONE SINGLE LINE DIAGRAM = NOTES CON TELEFPHONE SYSTEM
04 of 4 = LEGEMD
MECHANICAL
= GROUND FLOOR AIR CONDITION LAYOUT PLAN
M-010f04 = LEGEND
» SECOND FLOOR AIR COMDITICN LAYOUT PLAN
M-020t04 {, [egenp
*« THIRD FLOOR AIR CONDITIONLAYOUT PLAN
= MECHAMICAL EQUIPMENT SCHEDULE
M-040f04 |= AIRCONDITION LAYOUT PFLAN {CEILING CASSETTE TYPE AND SPLIT TYPE ACL)
» GENERAL NOTES

Port of Calapan improvernent Project
Port of Calapan, Oriental Mindoro
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TYPICAL DETAIL OF ROOF DRAIN

Project Drawings
{Approved Plans)
PLUMBING
« DETAILS OF SEPTIC TANK » GENERAL NOTES AND SPECIFICATIONS
= DETAILS OF CATCHBASIN = MATERIAL SPECIFICATIONS
P-010f15 |+ CLEANOUT DETAILS + SCHEDULE OF PIPE (SEWER LINE)
= PIPE TRENCH BEDDING » SCHEDWLE OF PIPE (WATER LINE}
= DETAILS OF WATER METER
» SITE DEVELOPMENT PLAN
P-020l15 |, giow-upPLAN
P-030f15 |= GROUNDFLOOR SANITARY DRAINAGE LAYOUT PLAN
P-040f15 |- SECONDFLOOR SAMITARY DRAINAGE LAYOUT FLAN
P-050f15 |« THRDFLOOR SANITARY DRAINAGE LAYOUT PLAN
» SANITARY DRAINAGE ISOMETRIC LAY OUT FLAN
P-060f15 |» SCHEDWE OF PIPE {SEWER LINE)
+ LEGEND
P-070f15 |= GROUNDFLOORWATERLINE LAYCUT PLAN
P-080f15 |» SECONDFL.OORWATER LINE LAYOUT FLAN
P-090f15 |= THRDFLOORWATERLINE LAYOUT PLAN
» WATERLINE ISOMETRIC LAYOUT PLAN « LEGENDS
P-100f15 |» DETAIL OF AIR CHAMBER
« SCHEDULE OF PIPE (WATER LINE)
P-110f15 |= GROUNDFLOCR STORM WATER DRAINAGE LAYOUT PLAN
P-120f15 |« SECOND FLOOR STORM WATER DRAINAGE LAYOUT FLAN
P-130f15 |= THRDFLOOR STORM WATER DRAINAGE LAYCUT PLAN
P-140f15 |» RCOF DECK FLOCR STORM WATER DRAINAGE LAYOUT PLAN
P_150f15 |* STORM WATER DRAINAGE ISOMETRIC LAYOUT FLAN

Port of Calagan improvement Project
Port of Catapan, Orientad Mindong
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Project Drawings
{Approved Plans)
FIRE PROTECTION .
= GENERAL NOTES » DETAIL OF FLUSHING CONNECTION
FP-010f11|® gﬂ&}gg&% S&EE&%E&? = DETAIL OF FIFE HANGER
= SCHEDULE OF FIPE SLEEVES = DETAILOF PIPE SLEEVE
FP-020f11 |» GROUND FLOOR SPRINKLER LAYOUT
FP - 03 of 11 = SECOND FLCOR SPRINKLER LAYOUT
FP - 04 of 11 | THRD FLOOR SPRINKLER LAYOUT
FP - 05 of 11 = GROUND FLOOR FIRE EXTINGUISHER LAYCUT
FP - 06 of 11 | SECOND FLOOR FIRE EXTINGUISHER LAYOUT
» FIRE PRCTECTION SYSTEM RISER DIAGRAM
FP -08 o0f11 | = FIRE PUMP ROOM BLON-UF PLAN
» FIRE PUMP ROOM LONGITUDINAL SECTION
= DETAIL OF INSPECTORTEST » DETAIL OF SUPERVISORY FLOOR
CONHNECTION CONTROL VALVE ASSEMBLY
= DETAIL OF FIRE HOSE CABINET = DETAIL OF FIRE DEFT. INLET
FP-090f11 |. DETAIL CF ALARM CHECK VALVE CONMECTION
. ASSEMBLY (WET TYPE) = DETAIL OF ALARM MOTOR GONG
3 » DETAIL OF FIRE HOSE VALVE
= DETAIL OF ROOF MANIFOLD OUTLET = WATERFLOW SWITCH DETAIL
(SIAMESE TWIN) = POSITION OF DEFLECTOR WHEN
FP-100f11{= SPCTDETAL LOCATED ABOVE & BELOW OF BEAM
» MOTOR SWITCH DETAIL = UPRIGHT TYPE SPRINKLER HEAD DET.
» PORTABLE FIRE EXTINGUSHER = PENDANT TYPE SPRINKLER HEAD
MOUNTING DETAIL DETAIL
FP-110f11 |+ SITE DEVELOPMENT FLAN
PUMP HOUSE
» FLOORPLAN » LOCATION PLAN
PH-010of0B |+« ROOFPLAN = SCHEDULE OF DCORS AND WINDOWS
» REFLECTED CEILING FLAN » LEGEND
= FRONT ELEVATION = LEFT SIDE ELEVATION » SECTIONTHRUY-Y'
PH - 02 of 06 { = RIGHT SIDE ELEVATICN «  SECTION THRU X-X'
» REARELEVATION e SECTION THRU Z-Z
» FOUNDATION PLAN {PUMP HOUSE)
PH-03 of 06 | = GROUND FLOGR FRAMING PLAN (PUMP HOUSE)
» RCOF FRAMING PLAN (PUMP HOUSE)
= RETAINING WALL DETAIL » COLUMN SCHEDIULE
PH-04 of 06 | = DETAIL OF WALL FOOTING = PUMP HOUSE BEAM SCHEDULE
= DETAIL OF MANHOLE COVER s DETAWL OF STEP-UR
« LIGHTING/ FOWER LAYCUT PLAN
PH - 05 0of 06 | = LEGEND
= SCHEDULE OFLOQAD
* PUMP HOUSE PLUMBING PLAN » LEGEND AND SYMBOLS
PH-060of06 | = WATER SUFPLY SCHEMATIC DMAGRAM » NOTES
= SCHEDW.E OF EQUIPMENT

Poit of Catapan improvemant Project
Fort of Calmpan, Criental Mindoro
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Project Drawings
{(Approved Plans)
ANNEX
ANNEX - = GROUND FLOOR ANNEX - » GROUND FLOCOR
01 OF 08 CCTV LAYOUT 04 OF 08 WIRING LAYOUT
ANNEX - = SECOND FLOOR ANNEX - » SECOND FLOOR
02 OF 06 CCTV LAYOUT 05 OF 06 WIRING LAYOUT
ANNEX - = THIRD FLOOR ANNEX - » THIRD FLOCR
03 OF 06 CCTV LAYOUT 06 OF 06 WIRING LAYOUT
GATE
+ LOCATION MAP » TABLE OF CONTENTS
A-010f05/7 PERSPECTIVES s SITE DEVELOPMENT PLAN
A-020f058]|+ KEYPLAN
s FLOORPLAN
s [RONT ELEVATION
s SIDE ELEVATION
s ROOF DECK PLAN
A-030f05 REFLEGTED CEILING PLAN
» GAYE ELEVATION
e SECTION THRU AN’
e PORT SIGNAGE DETAIL
A -04 of 05| * SHED & PEDESTRIAN GATE BLOW-UPPLAN o  FRONT ELEVATION
s  ROOF DECK PLAN e REAR ELEVATION
s REFLECTED CEILING PLAN * TYP.SIDE ELEVATION
e FRONT ELEVATION s SECTION THRU XX
s SIDE ELEVATION e SECTION THRUYY
» GUARD HOUSE BLOW-UP PLAN
¢ ROOF PLAN
» REFLECTED CEILING PLAN
A-050f05|® LANDSCAPE-ABLOW UPPLAN = SCHEDULE OF GATES
s  ELEVATION » SCHEDULE OF DOORS ANDWINDOWS
e LANDSCAPE-B BLOW UP PLAN
« ELEVATION
* PPALOGO DETAIL
STRUCTURAL
S5-010f09]« GEMERALNOTES
- e GENERAL NOTES s ICBPTYP. DETAL
S-020f09 e  KEYPLAN e DETAILOF SHEAR KEY
e GENERAL LAY-OUT PLAN
» ICBP TYP. CROSSSECTION
S-030f00 * GENERAL NOTES *  TRANSVERSE CONSTRUCTION JOINT
4 = 300mm THK PCC PAVEMENTLAYOUTPLAN  »  SAWED JOINT
»  300mm THK. PCCP SECTION » CURDS& GUTTER DETAL
»  TRANSVERSE EXPANSION JONT a  SIDEWALK SLAB DETAL
»  LONGITUDINAL CONSTRUGTION JOINT .
- = PERIMETER FENCE-ABBFOUNDATIONPLAN » F38F-3ADETAL
5-040f09 s  SCUF3A ELEVATION »  S04SECTIONA
» SC-UF-3SECTION »  RETAINING WALL DETAL
» WF3SECTION
»  5C-1DETARL
S.050f00| ¢+ GATE GUARD HOUSESSHED e  FOOTING SCHEDULE
FOUNDATION PLAM +  FOOTING TIE BEAMSCHEDULE
v CF1DETAL -
« CF2DETAL -
s+ CF3DETAL
Port of Calapan knprovement Projact

Port of Calapan, Orwntal Mindoro



S-060f09

COLUMN SCHEDULE
C-1 ELEVATION
C-1A ELEVATION

C-2 ELEVATION

C-3 ELEVATION

PD-18
Project Drawings
{ irvwrwnd Plans)

S-07of 09

WALL FOOTING & S0GPLAN -
EL +63.20m FRAMING PLAN .
El +04 525m FRAMNG PLAN

EL +05.80m FRAMING PLAN

EL. +06.80m FRAMING FLAN

TRELLIS-A FRAMING FLAN

TYP. DETARL OF SOG

WF-1 & WF-2 DETAL
SOT SECTIONASE

S-080f09

BEAM SCHEDULE .
TYP. 14MAY SLAB REINFORCEMENT DETAIL
TYP. 2ANAY SLAB REINFORCEMENT DETAIL
SLAB SCHEDULE

CORNER SLAD DETAR

SECTIONC
PARAPET WALL DETAR

S$-090f09

ELECTRICAL

TRELLIS-A ELEVATION

TRELLIS-B ELEVATION

G-13 SECTIONATOC
LANDSCAPE-A FOUNDATION PLAM
LANDSCAPE-B FOUNDATION PLAN

E-010f01

PLUMBING
P-010f01

ANNEX

FLOOR PLAN
LIGHTING LAYOUT PLAN -
LEGEND

EHED & PEDESTRIAN GATE LIGHTING .

STORMWATER DRAINAGE LAYOUT PLAN
ROOF PLAN

ISGMETRIC STORM WATER DRAINAGE
LAYOUT PLAN

LAYOUT PLAN

GATE LIGHTNING PROTECTION LAYOUT
PLAN

SCHEDULE OF LOAD

RISER DIAGRAM

TYPICAL PETAIL OF ROOF DRAIN
GENERAL NOTES AND SPECIFICATIONS
MATERIAL SPECIFICATIONS

DETAILS OF CATCH BASIN

ANNEX -
01 of D2

CCTV LAYOUT

ANNEX -
02 of 02

WIRING LAYOUT

Port of Calapan improvement Project
Pert of Catapan, Oriental Mindoro



SECTION Viii

BILL OF QUANTITIES
and
- ATTACHMENTS



BID SUMMARY

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Oriental Mindoro

BILLNO.| 1 GENERAL EXPENSES

SILLNO.| 2 CONSTRUCTION OF POB EXTENSION -
BILL NO.| 3 CONSTRUCTION OF PTB ANNEX BUILDING |
BILL NO.| 4 CONSTRUCTION OF LEB

BILLNO.| 5 CONSTRUCTION OF NEW GATE *

BiLL. NO.| 6 REIMBURSABLE ITEMS

Name of Fim Name of Bidder/Authorized Representntiv? Date
(Signatory's Legal Capacity)

Page 1 of 1



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Oriental Mindoro

!
BILL. NO.| 1 GENERAL EXPENSES

1.01 Mobilization, demobilization and cleaning lot 1

1.02 Rental of iemporary sita office and residence for the Enginesr and staff mo. 24
1.03 Maintain temporary site offica and residence for the Engineer and staff mo. 24
1.04 Provide Construction Safety and Health Program in the execution of the project mo. 24

including stringent Covid-19 protocols per Enginesring circutar No. 01-2020,
and Construction Guidslines for Project Implementation during the period of
Public Heaith Emergency,approved by PDCB and CIAP (as indicated in the Bid
Documants)

Name of Bidder/Authorized Representalive
Signalory's Legal Capacity Page 1 of 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT T
Port of Calapan, Oriental Mindoro '

e
BILL NO.| 2 CONSTRUCTION OF POB EXTENSION
2.01 Remove existing structures and pavement including disposal and tuming over lot 1
of recovered materials with value to PPA authority
2.02 Scrape existing gravel base course up to required elevation sQ.M, 505
203 Subgrade proparation sq.m. 378
204 Excavate existing fill cu.m. 500
205 Supply and apply soil treatment sq.m. ars
206 Supply, place and compact gravel bedding : cum. 69
207 Supply and daliver to site 450mm x 450mm PSC piles Lm. 432
2.08 Handle, pitch and drive PSC piles L. 432
209 Cutting of driven piles up to required elevation including disposal of debris ™. 36
210 Supply and place lean concrete cu.m. 3
211 Supply & place 4,000 psi. concrete for buiiding structure, septic vault, catch cu.m. 754
basin, pump houss, hand hole and duct bank

Narne of Bidder/Authorized Representative
Signatory's Legal Capacity Page 2 of 21



BiLL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Oriental Mindoro

2.12 Supply & install steel reinforcemants for building struoture, septic vault, catch kg. 156,270
basin, pumnp house, hand hele and duct bank
213 Construct 4,000 psi. concrete sfab on grade, step-ups, and ramps  including sq.m, 390
steal reinforcements
214 Construct 150mm thick CHB wall including stee! reinforcaments ' sq.m. 1418
215 Construct 100mm thick CHB wall including steel reinforcaments sq.m. 557
2.16 Supply, fabricate and install structurail steel materials including accessories kg 24,11
217 Supply, deliver and instali 0.60mm thick PPGL pre-painted hi-rity main roofing, sq.m, 73
gingla metal with 25mm thick UP1 board incfuding roof gutter, flashing, ridge roll
and accessories
218 Supply and install dry wall partition 8q.m, 343
219 Supply and place 13mm thick cement plaster finish 8q.m. 2,03
2.20 Supply end apply paint for concrete and dry-wall surfaces (2-coats) sq.m. 7,991
2.21 Supply and apply paint for wood and matal surfaces (2-coals) 8q.m. 5
222 Supply and apply waterproofing coating sq.m. 1,209
2.23 Supply and install aluminum composite panel and sccessories . sq.m. o75

Name of Bidder/Authorized Representalive
Signatory's Legal Capacity Page 3 of 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Orlental Mindoro

2.24
225

2.26

227
228

2.29

230
231
232

233

L Bt ]
03
AYTHORA Y

by

Supply and install floor and wel finishesitiles of various types and sizes
Supply and instali quartz stone nciuding spiash board and tountertop

Supply and instali photoluminescant signs & path marking for emergency route
including its accessories

Supply and install mineral fiber acoustical lay-in panel on gatvanized steel exposed grid
and framing finish with low sheen white enameal paint (1.20m x 0.60m x 19mum)

Supply and install mineral fiber acoustical lay-in panel on gatvanized stesl exposed grid
and framing finish with low shean white enamal paint {0.60m x 0.60m x 19mm)

Supply and install 12mm thk. gypsum board painted on 0 40mm thik gatvanized sles!
ceiling suspension system including furring, camying chennel, suspension rod arid other
miscellaneous items

Supply and install ©.40mm thick pre-formed & pre-painted rib-type spandrel metal
ceiling

Supply, fabricate and instalt aluminum and stainless steel materials for ladder,
glass railings, ramp handrails, grab rails and other accessories

Supply and install fabricated aluminum framed glass doors and windows, glass curtain
wall and glass partitions including accessones

Supply and instal fabricated cold rolled steal emergency axit dotys wilh panic bar lock
incuding jambs and sccessories

lot

sq.m,

lot

sq.m.

sq.m.

sq.m.

sq.m.

fot

456

281

2,002

242

Name of Bidder/Authorized Representalive
Signatory's Legal Capacity Paga 4 of 21




BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Oriental Mindoro

2.34 Supply and instalt fabricated marine plywood finish flush deors door jambs, hingss and $of 1

locksets
2.35 Supply and instatt PVC door with vent louver and lever-type tockset including accessories tot 1
2.36 Supply and instalt t2mm thick fixod framaless tempoered clear glass partition with

trosted window film in powder coated aluminum channel fot 1
2.ar Supply, fabricate and instalf 10mm thick ternpered frosted glass doors and partitions ot 1

including eccessories

238 Supply and install loilet fixtures and accassories Iot 1
239 Supply and install water line pipes and fittings including accessorias, iot 1
240 Supply and install sewerags pipes and fittings including accassories. tot 1
241 Supply and install drainage pipes and fittings including accessories lot 1
242 Supply, delivar and instalf wires and cables of various 8izos lot 1
243 Supply, deliver and instalt conduit pipe including fittings of various sizes lot 1
244 Supply, deliver and install wiring devices tot 1
245 Supply, délivar and instafl protective devices lot 1
2.46 Supply, deliver and install Iightinq fixtures Tot 1

Name of Bidder/Authorized Representalive
Signatory's Legal Capacity Paga 5 of 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Orlental Mindoro

247 Supply, detiver and install lightning protection and ACCHSSONas lot 1
248 Supply, deliver and instalt auxiliary system:
a) Community Anterina Television (CATV) iot 1
b) Background Music/Paging Alarm (BGM/PA) lot 1
¢) Fira Detsction Alarm System (FDAS) lot 1
d) Talaphone System ot 1
249 Supply, deliver and install airconditioning unit lot 1
2.50 Supply, spread and compact aggregate base course cu.m. 51
251 Construct portland cement concrate pavement, 300mim thick sq.m. 254
2.52 Supply and deliverffabricatefinstall office fumitures and hanging & side cabinets iot 1
253 Supply and install PPA logo including accessories lot 1
2.54 Supply, deliver & Installation of distribution transformer including accessories lot 1
and other incidental expenses
255 Supply and install fire protection system including testing, commisioning, fire Jot 1
extinguishers & other accessories
2.56 Construct cytona wire fence fot 1

TOTAL FOR BILL NO. 2

Name of Bidder/Authorized Represenlati\fe
Signatory's Legal Capacity Page 6 of 21



Bil.L OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT i@y
Port of Calapan, Orlental Mindoro

BILLNO.] 3 CONSTRUCTION OF PTB ANNEX BUILDING

3.01 Remove existing structures and pavement including disposal and tuming over fot 1
of recovared materials with value to PPA authority

3.02 Scrapa existing gravel base course up to required elevation sq.m. 1,478

3.03 Subgrade preparation 8q.M. 1,478

3.04 Excavate existing fill cu.m. 800

3.05 Supply and apply soil treatment sq.m. 1,478

3.06 Supply, place and compact gravel bedding cu.m. 129

3.07 Supply & place 4.000 psi. concrete for building structure, septic vault, catch cu.m. 508
basin, pump houss, padastal post, ductbank and handhole

308 Supply & install steel reinforcements for building structure, septic vault, catch kg. g7,648
basin, pump house, pedestal post, ductbank and handhole

3.09 Construct 4,000 psi. concreta slab on grade, step-ups, and ramps including sq.m. 862
rainforcament

3.10 Construct 150mm thick CHB wall including steel reinforcoments gg.m. 1,039

3.1 Construct 100mm thick CHB wall including stael reinforcements sq.m., 47

Name of Bidder/Authorized Representalive
Signatory's Legal Capacity Page 7 of 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT gt N
Port of Calapan, Oriental Mindoro '

312 Supply, fabricate and install structural steel materials including accessories kg. 3,305
3.13 Supply and install dry wall partition sq.m. 63
3.14 Supply and place 13mm thick cement plaster finish sq.m, 1,742
315 Supply and apply paint for concrete and dry-wall surfaces (2-coels) 8q.m. 1,379
3.16 Supply and apply paint for wood and metal surfaces (2-coats) sq.m. 88
317 Supply and apply weterproefing coating sq.m. 1,319
3.18 Supply and install sluminum composite panel and accessories sq.m. 217
3.16 Supply and install ffioor and wall fnishesilos of various typas and sizes lot 1
3.20 Supply and install granite tils including spiash board and countertop sq.m. 18
3.94 ‘Supply and install phptofuminesoent signs & path marking for emergency route ot 1
including ils accessaries
3.2 Supply and install aluminum clip-in perforated penel including accessories (1.20x 0.80 sq.m. 552
x 0.G007rm)
323 Supply and install aluminum clip-in perforated panel including accessories  (D.60x sq.m, 70
0.60 x 0.0007m)

Narma of Bidder/Authorized Representative
Signatory's Legal Capacity Page Bof 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Oriental Mindoro

- #LATS
ALTHGATEY

_ @ _
Py
3.24 Supply and install 12mm thk. gypsum boaid painted on .40mm thk gaivanized stee sq.m. 73
ceiling suspension system including fuming, carrying channel, suspension rod artd other
miscellaneoys items
3.25 Supply, fabricate and install aluminum and stainless steel materials for ladder, lot 1

glass railings, ramp handrails, grab rails and other accessories

326 Supply and install fabricated atuminum framed and framelass glass doors and windows, fol 1
giass curtein wall and glass partitions including accessosss

3.27 Supply and install fabricated cold rolled steel emergency exit doors wilh panic bar lock lot. 1
including jambs and accessornias

3.28 Supply and install fabricated marine plywood finish flush doors door jambs, hinges and ot 1
tncksets

3.29 Supply, fabricate and instail phenolic anti-bactarial waterproof foilet partition 20rmm thk, fof 1

including stainless hinges, lock indicators, boltorn suppod door knobs and coat hocks

3.30 Supply, fabricate and install poiycarbonate solid shest including accessories Tot 1
3.3 Supply and install green wall systam including miscellaneous accessories 8q.m. 23
3.32 Supply and install toilet fixtures and accessories fcst 1
3.33 Supply and install water line pipes and fitlings including accessories. iof 1

Name of Bidder/Authorized Representative
Signatory's Legal Capacity Page 9 of 21




BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT gt
Port of Catapan, Oriental Mindoro '

3.34 Supply and in';tall s;werage pipes andis li ACCESSOTIES. jot 1
3.35 Supply and install drainage pipes and fittings including accessories fot 1
3.36 Supply, deliver and install wires and cables of various sizes lot 1
337 Supply, deliver and install conduit pipe including fittings of various sizes fot 1
3.8 Supply, deliver and install wiring devices ot 1
3.39 Supply, deliver and install protective devices iot 1
3.40 Supply, deliver and Install lighting fixturas lof 1
afN Supply, deliver and install lightning protection and accessaries fot 1
342 Supply, deliver and install auxiliary system:
a) Community Antenina Television (CATV) il 1
b) Background Music/Paging Alarm (BGM/PA) lot 1
¢} Firs Detaction Alamm System (FDAS) fat 1
d} Telephone Syslem ot 1
343 Supply, deliver and install airconditioning unit Tot 1
3.44 Supply, spread and compact aggregale base course cu.m. 114
3.45 Construct portiand cement concrete pavement, 3G0mm thick 8q.m. 569

Naro of Bidder/Authorized Represanlati\ie
Signatory's Legal Capacity Page 10 of 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Oriental Mindoro

st

*CH
AUTHURTY

347
348
3.49

3.50

upply and deliver gang chairs

Supply and deliver office furniures iot 1
Supply and install PPA logo including accessories fot 1
Supply, deliver & Installation of distribution transformer including accessories iot 1

and other incidental expenses

Supply and install fire protection system including testing, commisioning, fire lot 1
axtinguishers & other accesscrins

TOTAL FOR BILL NQ. 3

Name of Biddar/Authorized Representative
Signatory's Legal Capacity Psge 11 of 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Oriental Mindoro

-
{f L .
BILLNO.| 4 CONSTRUCTION OF LEB

4.01 Subgrade preparation sq.m, 1,049

4.02 Excavate existing fill cum, 1,121

403 Supply and deliver to site 450mm x 450mm PSC Piles l.ree. 1,037

4.04 Handle, pitch and drive 450mm x 450mm PSC piles tm, 1,037

405 Cul/chip and dispose newly driven PSC piles up to required elevation no; 61

4.06 Supply and apply soil treatment sq.m. 1,049

4.07 Supply, place and compact gravel bedding cu.m, 139

408 Supply, place and compact aggregate subbase course cu.m. 123

4.09 Supply and place lean concrete for pile caps cum. 3]

4.10 Supply & place 4,000 psi. concrete for buitding structure, septic tank, catch cu.m, 8898
basin and pump house '

411 Supply & install sleel reinforcements for building structura, septic tank catch kg. 209,178
basin and pump house

Name of Bidder/Authorized Representative
Signatory's Legal Capacity Page 12 of 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Oriental Mindoro

412 Construct 4,000 psi. concrele siab on grade, step-ups, and ramps including sq.m. 950
tainforcerment
413 Construct 150mm thick CHB wall including steed reinforcements sq.m. 2,551
414 Construct 100mm thick CHB wall including steel reinforcements sq.m. 599
415 Supply and install dry wall partition 8q.m. 184
416 Supply and place 13mm thick cement plaster finish sq.m. 7.951
4147 Supply and apply paint for concreta and dry-wall surfaces (2-coats) 8q.m. 7,077
418 Supply and apply paint for wood and metal surfaces (2-coats) sq.m. 333
419 Supply and apply waterproofing coating sq.m, 1,006
4.20 Supply and insta#t atuminum composite panel and accessories 8¢).m. 262
429 Supply and install floor and well finishesftiles of various types and sizes 1ot 1
422 Supply and install granite tile including spiash board and countertop sq.m. 24
423 Supply and install photoluminescent signs & path marking for emergency route fot 1
' including its accessories
424 Supply and install 12mm thk. gypsum board painted on 0.40mm thk galvanized steel 8q.Jm. 959
ceiling suspension systam including furring, camying channel, suspension rod and other
miscellaneous items

Name of Bidder/Authorized Representalive
Signatory's Laga! Capacity Paga 13of 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Orientat Mindoro

425 Supply and instell aluminum clip-in perforated panal including accessories (0.60 x 0 60 sqg.m. 534
x 0.0007m)
426 Supply and Install 50mm X 100mm PVC baffle ceiling with 80mm Spacing and other sq.m. 46

miscellanenus items

427 Supply, fabricate and install stainless steel materials such as glass railings, Tot 1
tramp handrails, grab rails and other accessories

428 Supply and install fabricated aluminum framed and frameless glass doors and windows, ot 1
{lass curtain wall end glass partitions including accessories

4.29 Supply and install fabricated cold rofled stes! emergancy exit doors and prison doors jot. 1
and windows inctuding jambs and accessonies

4.30 Supply and install fabricated maiine plywood finish flush doors doof jambs, hinges and

iocksets Iot 9
4314 Supply, fabricate and install partitions for toilat and showsr . ot 1
432 Supply and install toilet fixtures and accessories ol 1
433 Supply and install water line pipes and fittings including accessories. lat 1
434 Supply and install sewerage pipes and filtings including accassories. tot 1
4.35 Supply and install drainage pipes and fittings Including accessories ot 1

Name of Bidder/Authorized Representative
Signatory’s Legal Capacity Page 14 of 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Orlental Mindoro

4.36 Supply, deliver and instalt wires and cables of various sizes iot 1
437 Supply, defiver and install conduit pipe including fittings of vanous sizes ol 1
438 Supply, deliver and install wiring devices lot 1
439 Supply, deliver and install protective devices fot 1
4 40 Supply, deliver and Install lighting fixtures iot 1
4 .41 Supply, detiver and install lightning protection and accessorias lot 1
442 Supply, deliver and instali auxiliary system:
a) Community Antenna Television {CATV) lot 1
b) Rackground Music/Paging Alarm (BGM/PA) Iot 1
¢} Fire Detection Alarm Systam (FDAS) tot 1
d} Telephone Systarm ot 1
443 Supply, deliver and install airconditioning unit fot 1
444 Supply and deliver office fumitures st 1
445 Supply and install PPA logo Including accessories lot 1
445 Supply, deliver & installation of distribution transformer including accessorios o 1
and other incidentat expensos

Name of Bidder/Authorized Representalive
Signatory's Legal Capacity Page 150of 21



oL iERIng

PORT OF CALAPAN IMPROVEMENT PROJECT Lz

BILL OF QUANTITIES
Port of Calapan, Orlental Mindoro gr

tom including testing, commisioning & lot 1

447 Supply and instali fire protection sys
other accessories

4,48 Construct Wastowater Treatmant Plant lot 1

TOTAL FOR BiLL. NO. 4

Name of Bidder/Authorized Representativé
Signatory's Legal Capacity Page 16 of 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Oriental Mindoro

BILLNO.| 5 CONSTRUCTION OF NEW GATE

5.01 Remove existing structures and pavement including disposal and tuming over lot 1
of recovered materials with value to PPA authority

5.02 Scrape existing gravel base course up to required elevation sq.m. 30

503 Subgrade preparation sq.m. 1,184

5.04 Excavate existing fill cu.m. 425

505 Supply and apply soil freatment sq.m. 1M

5.06 Supply, place and compact gravel bedding cu.m, 23

5.07 Supply & place 4,000 psi. concrete for gate, r curb, catch basin and CHB cum. 120
fence

5.08 Supply & install stesl reinforcements for gate, rc curb, catch basin and CHE Kg. 20,779
fence

5.09 Supply, fabricate and install structural steel materials Yor trellis and gate ot 1
induding accessories and metat corrosion protaction :

5.10 Supply and place 50-100kg/pc. core focks cu.m. 29

5.41 Supply 500 kg/pc. armour rocks cu.m. 21

Name of Bidder/Aulhorized Representalive
Signatory's Lagal Capacity Pags 17 of 21



BILL OF QUANTITIES |
PORT OF CALAPAN IMPROVEMENT PROJECT oo oot GF Y

RTE \
AMtaain, by Lo

Port of Catapan, Orlental Mindoro

5.12 Supply and install geotextile filter sq.m. 31
5143 Supply and place sand and gravel filf cu.m. 30
3.14 Supply, spread and compact aggregate subbase course cu.m. 20
5.15 Supply, spread and compact aggregate base course Gu.m, 217
5.16 Supply and place 150mm thk. cement-reated basad course cu.m. 9
517 Supply and place 50mm thk. leveling course sand cushion cum. 3
5.18 Supply and install interlocking concrete block pavement cu.m. 58
5.19 Construct 300mm thk. portiand cement concrete pavement sq.m. 1,086
520 Consiruct 4,000 psi. concrate slab on grade, curbs, and gutter including 8q.m. Ll
reinforcemant

5.21 “Construct 150mm thick CHB wall including steel reinforcements sq.m. 140
5.22 Construct 100mm thick CHB wall including steet reinforcements sq.m. 27

Nama of Bidder/Authorized Representative
Signatory’s Legal Capacity Psge 18 of 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Oriental Mindoro

5.23 Supply and place 13mm thick cement plaster finish ) 805
5.24 Supply and apply paint for concrete (2-coats) sq.m. 483
525 Supply and apply waterproofing sqm. 181
5.26 Supply and install aluminum composite panel and accessories sq.m. 136
5.27 Supply and install floor and wall finishesitiles of various types and sizes lot 1
Supply and install 12mm thk. gypsum board painted on 0.40mm thk galvanized sg.m. 6
5.28 stoal coiling suspension system including furing, camying channel, suspension
rod and other miscellaneous ilems
5.29 Supply and install pra-paintad ribbed typa metal spandre! cailing sq.m. 116
530 Supply, fabricate and instali galvanizaed and stainless steal materials such as ot 1
’ railings and other accesaories
5.31 Supply and install fabricated aluminum framed glass doors and windows ot 1
) inchiding accessoiias
532 Supply and install drainage pipes and fittings including accessories ot 1
5.33 Supply, deliver and instali electrical wires, devices, lighling and accessories foi 1

Name of Bidder/Authorized Representative
Signatory's Legal Capacity Page 19 of 21




BILL OF QUANTITIES

Sl IFRINE

PORT OF CALAPAN IMPROVEMENT PROJECT g
Port of Calapan, Orlental Mindoro

5.34 ~ Supply and deliver office furnitures ot 1
5.35 Supply and install PPA logo including accessories fot 1
5.36 Supply, fabricate end install automatic vehicle barrier ot 1

TOTAL FOR BILL NO. 5

Name of Bidder/Authorized Representative

Signatory's Legal Capacity Page 20 of 21



BILL OF QUANTITIES

PORT OF CALAPAN IMPROVEMENT PROJECT
Port of Calapan, Oriental Mindoro

" ™

BiLl. NO.| 6 REIMBURSABLE ITEMS

6.01 Provide reimbursable items nocessary in the implementation
of the project as determined by the Authority
a) Office furnitures and appliances kot 1
by Computers and Accossorios Tot 1

TOTAL FOR BILL NO. 4

Name of Bidder/Authorized Representative
Signatory's Legal Capacity Page 21 of 21
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BOQ and Attachwnents
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing afl
matenals, [abor, equipment, tools and incidentals necessary to mobilize and
demobilize alt the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payabie
after the mobifization activity while the remaining (50%) payable after demobilization
and cleaning.

tem 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, fabor, equipment, tools and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

ftem 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the femporary site office and residence as well as other
expenses such as provision for electric power, {elephone bill, potable water supply,
janitorial and security services.

em 1.04 Provide construction safety and Health Program in the execution of the project
including stringent Covid-19 protocols per PPA Engineering Circular No. 01-
2020 and, construction guidelines for the project implementation during the
period of public health emergency approved by PDCB and CIAP (as indicated in
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Heaith
Program, as required and approved by the Department of Labor and Empioyment
(DOLE).

Port of Calapan Improvement Projoct
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BILL NO. 2
CONSTRUCTION OF POB EXTENSION

Kem 2.01 Remove existing structures and pavement including disposal and turning over
of recovered materials with value to PPA authority

The quantity to be paid for shall be the actual lot of portion of existing structures and
pavement to be removed including disposal and turning over of recovered materials
with value to PPA authority in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 2.02 Scrape existing gravel base course up to required elevation

The quantity to be paid for shall be the aclual area in square meter of existing gravel
base course to be scraped in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shalf be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ftem 2.03 Subgrade preparation

The quantity to be paid for shall be the actual area in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tocls and incidentals necessary to complete the work

lem 2.04 Excavate existing fill

The quantity to be paid for shall be the actual voiume in cubic meter of existing fill to
be excavated in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing ali materials,
labor, equipment, tools and incidentals necessary to compiete the work.

item 2.05 Supply and apply soil treatment

The quantity to be paid for shall be the actual area in square meter of soil {reatment,
supplied and applied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furmishing all
matenals, labor, equipment, tools and incidentals necessary to complete the work.

item 2.06 Supply, place and compact gravel bedding

The quaniity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied, set-in-place and compacted in accerdance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, laber, equipment, tools and incidentals
necessary to complete the work.

item 2.07 Supply and deliver to site 450mm x 450mm PSC piles

The quantity to be paid for shatt be the actual length in linear meter of PSC piles
{(450mm x 450mmy), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Port of Calapan Improvement Project
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{Annex 1 - Basis of Payments)

compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.08 Handle, pitch and drive PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles,
handled, pitched and driven in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineers. The
contract unit price shail be full compensation for furnishing alt materials, labor,
equipment, tools and incidentals necessary to compiete the work.

item 2.09 Cutting of driven piles up to required elevation including disposal of debris

The quantity to be paid for shall be the actual number of driven piles, cut off up to
required elevation including disposal of debris in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.10 Supply and place lean concrete

The quantity to be paid for shall be the actual volume in cubic meter of lean concrete
to be supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ftem 2.11 Supply and place 4,000 psi concrete for building structure, septic vault, catch
basin, pump house, hand hole and duct bank

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi
concrete for building structure, septic vault, catch basin, pump house, hand hole and
duct bank to be supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Hem 2.12 Supply and install steel reinforcement for building structure, septic vault, catch
basin, pump house, hand hole and duct bank

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for building structure, septic vault, catch basin, pump house, hand hole and duct
bank to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.13 Construct 4,000 psi. concrete slab on grade, step-ups and ramps including steel
reinforcements

The quantity to be paid for shall be the actual area in square meter of 4,000 psi.
concrete slab on grade, step-ups and ramps including stee! reinforcements,
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Port of Calapan Improvemant Priject
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tem 2.14 Construct 150mm thick CHB wall including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including stee! reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, fools and incidentals
necessary {o complete the work.

tem 2.15 Construct 100mm thick CHB wall including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of 100mm thick
CHB wall including steel reinforcement, constructed in accordance with the plans and
specffications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 2.16 Supply, fabricate and install structural steel materials including accessories

The quantity to be paid for shall be the actual weight in kilogram structural steel
materials to be supplied, fabricated and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, {ools and incidentals
necessary to complete the work.

item 2.17 Supply, deliver and insfall 0.60mm thick PPGL pre-painted hi-rib main roofing,
single metal with 25mm thick UPI board including roof gutter, flashing, ridge roll
and accessories

The quantity to be paid for shall be the actual lot of 0.60mm thick PPGL pre-painted hi-
rib main roofing, single metal with 25mm thick UPI board including roof gutter, flashing,
ridge roli and accessories to be supplied, delivered and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Hem 2.18 Supply and install dry wall partition

The quantity to be paid for shall be the actual area in square meter of dry wall partition,
supplied and instalied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.19 Supply and place 13mm thick cement plaster finish

The quantity to be paid for shall be the actual area in square meter of 13mm thick
cement plaster finish, supplied and set-inplace in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materals, labor, equipment, tools and incidentals
necessary to complete the work. '

ltem 2.20 Supply and apply paint for concrete and dry-wall surfaces (2-coats)
The quantity to be paid for shall be the actual area in square meter of paint for

concrete and dry-wall surfaces (2-coats), supplied and applied in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be

Port of Calapan Improvement Froject
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full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 2.21 Supply and apply paint for wood and metal surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for wood
and metal surfaces (2-coats), supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing ali materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.22 Supply and apply water proofing coating

The quantity to be paid for shall be the actual area in square meter of water proofing
coating, supplied and applied in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 2.23 Supply and install aluminum composite panel and accessories

The quantity to be paid for shall be the actual area in square meter of aluminum
composite panel and accessories, supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.24 Supply and instali floor and wall finishes/tiles of various types and sizes

The quantity to be paid for shall be the actual lot of floor and wall finishesftiles of
various types and sizes to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shali be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.25 Supply and install quartz stone including splash board and countertop

The quantity to be paid for shall be the actual area in square meter of quartz stone
including splash board and countertop, supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.26 Supply and install photoluminescent signs and path marking for emergency
route including its accessories

The quantity to be paid for shall be the actual lot of photoluminescent signs and path
marking for emergency route including its accessories to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Port of Calapan Imprvemont Project
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Hem 2.27 Supply and install mineral fiber acoustical lay-in panel on galvanized steel
exposed grid and framing finish with low sheen white enamel paint (1.20m x
0.60m x 19mm)

The quantity to be paid for shall be the actual area in square meter of mineral fiber
acoustical [ay-in panel on galvanized steel exposed grid and framing finish with low
sheen white enamel paint (1.20m x 0.60m x 19mm), supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing alt materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.28 Supply and install mineral fiber acoustical lay-in panel on galvanized steel
exposed grid and framing finish with low sheen white enamel paint (0.60m x
0.60m x 19mmy} '

The quantity to be paid for shall be the actual area in square meter of minerat fiber
acoustical lay-in panel on galvanized steel exposed grid and framing finish with low
sheen white enamel paint (0.60m x 0.60m x 19mm), supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

tem 2.29 Supply and install 12mm thick Gypsum board painted on 0.40mm thick
galvanized steel ceiling suspension system including furring, camrying channel,
suspension rod and other miscellaneous items

The quantity fo be paid for shall be the actual area in square meter of 12mm thick
Gypsum board painted on 0.40mm thick galvanized steel ceiling suspension system
including furring, carrying channel, suspension rod and other miscellaneous items,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.30 Supply and install 0.40mm thick pre-formed and pre-painted rib-type spandrel
metal ceiling

The quantity to be paid for shall be the actual area in square meter of 0.40mm thick
pre-formed and pre-painted rib-type spandrel metal ceiling to be supplied and installed
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materiais, labor,
equipment, tools and incidentals necessary to complete the work.

Hem 2.31 Supply, fabricate and install aluminum and stainless steel materials for ladder,
glass railings, ramp handrails, grab rails and other accessories

The quantity to be paid for shall be the actual lot of aluminum and stainless steel
materials for ladder, giass railings, ramp handrails, grab rails and other accessories to
be supplied, fabricated and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing alf materials, labor, equipment, tools and incidentals necessary to complete
the work.
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Hem 2.32 Supply and install fabricated aluminum framed glass doors and windows, glass
curtain wall and glass partitions including accessories

The quantity to be paid for shall be the actual lot of fabricated aluminum framed glass
doors and windows, glass curtain wall and glass partitions including accessories to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furmnishing alt
materials, labor, equipment, tools and incidentals necessary to complete the work,

item 2.33 Supply and install fabricated cold rolled steel emergency exit doors with panic
bar lock including jambs and accessories

The quantity to be paid for shall be the actual lot of fabricated cold rolled steel
emergency exit doors with panic bar lock including jambs and accessories to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.34 Supply and install fabricated marine plywood finish flush doors, door jambs,
hinges and locksets

The quantity to be paid for shall be the actual lot of fabricated marine plywood finish
fiush doors, door jambs, hinges and locksets to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, iabor,
equipment, tools and incidentals necessary to complete the work.

ltem 2.35 Supply and install PVC door with vent louver and lever-type lockset including
accessories

The quantity to be paid for shall be the actual lot of PVC door with vent louver and
lever-type lockset including accessories to be supplied and installed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

ftem 2.36 Supply and instali 12mm thick fixed frameless tempered clear glass partition
with frosted window film in powder coated aluminum channel

The quantity to be paid for shall be the actual lot of 12mm thick fixed frameless
tempered clear glass partition with frosted window film in powder coated aluminum
channel to be supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.37 Supply, fabricate and install 10mm thick tempered frosted glass doors and
partitions including accessories

The quantity to be paid for shall be the actual lot of 10mm thick tempered frosted glass
doors and partitions including accessories 1o be supplied, fabricated and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing ali materials, labor,
equipment, tools and incidentals necessary to complete the work
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iem 2.38 Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual lot of Toilet Fixtures and accessories,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumnishing all
materials, labor, equipment, tocls and incidentals necessary to complete the work.

item 2.39 Supply and install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of water line pipes and fittings
including accessories, supplied and instalied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 2.40 Supply and install sewerage pipes and fittings including accessories

The quantity o be paid for shall be the actual lot of sewerage pipes and fitings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The confract unit price shall be fuil
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.41 Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of drainage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.42 Supply, deliver and instal! wires and cables of various sizes

The quantity to be paid for shall be the actual lot of wires and cabies of various sizes
to be supplied, delivered and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, tabor, equipment, tools and incidentals necessary to complete
the work.

ftem 2.43 Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be the actual lot of conduit pipe including fittings of
various sizes to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The confract unit price shall be full
compensation for fumishing afi materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.44 Supply, deliver and install wiring devices

The quantity to be paid for shall be the actual lot of wiring devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to compiete the work.
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item 2.45 Supply, deliver and install protective devices

The quantity to be paid for shall be the actual lot of protective devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing ail
materials, labor, equipment, tools and incidentals necessary to complete the work.

Hem 2.46 Supply, deliver and install lighting fixtures

The quantity to be paid for shall be the actual lot of lighting fixtures to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.47 Supply, defiver and install lightning protection and accessories

The quantity to be paid for shall be the actual lot of lightning protection and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fult
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary o complete the work.

item 2.48 Supply, deliver and install auxiliary system:

a) Community Antenna Television (CATV)

b) Background Music / Paging Alarm (BGM/PA)
¢} Fire Detection Alarm System (FDAS)

d} Telephone System

The quantity to be paid for shall be the actual lot of auxiliary system to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
matenals, labor, equipment, tools and incidentals necessary to complete the work.

item 2.49 Supply, deliver and install air conditioning unit

The quantity to be paid for shall be the actual lot of air conditioning unit to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.50 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing alf matenals, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.51 Construct Portland cement concrete pavement (300mm thk)

The quantity to be paid for shall be the actual area in square meter of Portland cement
concrete pavement (300mm thk) in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to compiete
the work.
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ttem 2.52 Supply and deliverffabricate/install office furniture and hanging and side
cabinets

The quantity to be paid for shall be the actual ot of office fumiture and hanging and
side cabinets to be supplied and deliveredffabricatedfinstalled in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.53 Supply and install PPA logo including accessories

The quantity to be paid for shall be the actual lot of PPA logo including accessories to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, too!s and incidentals necessary to compiete
the work.

item 2.54 Supply, delivery and installation of distribution transformer including
accessories and incidental expenses

The quantity to be paid for shall be the actuat lot of distribution transformer including
accessories and incidental expenses to be supplied, delivered, installed and
commissioned in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

tem 2.55 Supply and install fire protection system including testing, commissioning, fire
extinguishers and other accessories

The quantity to be paid for shall be the actual lot of fire protection system including
testing, commissioning, fire extinguishers and other accessories to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
tabor, equipment, tools and incidentals necessary to complete the work.

tem 2.56 Construct cyclone wire fence

The quantity to be paid for shall be the actual lot of cyclone wire fence to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing ali materials,
labor, equipment, tools and incidentals necessary to complete the work.
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BILL NO. 3
CONSTRUCTION OF PTB ANNEX BUILDING

tem 3.01 Remove existing structures and pavement including disposal and tuming over
of recovered materials with value to PPA authority

The quantity to be paid for shall be the actual lot of portion of existing structures and
pavement to be removed including disposal and tuming over of recovered materials
with value to PPA authority in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentails necessary to compiete
the work.

item 3.02 Scrape existing gravel base course up o required elevation

The quantity to be paid for shall be the actual area in square meter of existing gravel
base course to be scraped in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, [abor, equipment, tools and incidentals necessary to complete
the work.

iHem 3.03 Subgrade preparation

The quantity to be paid for shall be the actual area in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work

Hem 3.04 Excavate existing fill

The quantity {0 be paid for shall be the actual volume in cubic meter of existing fill to
be excavated in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.05 Supply and apply soil treatment

The quantity to be paid for shall be the actual area in square meter of soil treatment,
supplied and applied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.06 Supply, place and compact gravel bedding

The quantity to be paid for shali be the actual volume in cubic meter of gravel bedding
to be supplied, set-in-place and compacted in accordance with the pians and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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Supply and place 4,000 psi concrete for building structure, septic vault, catch
basin, pump house, pedestal post, duct bank and hand hole

The quantity to be paid for shali be the actual volume in cubic meter of 4,000 psi
concrete for building structure, septic vault, catch basin, pump house, pedestal post,
duct bank and hand hole to be supplied and set-in-place in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to compiete the work.

Supply and install steel reinforcement for building structure, septic vault, catch
basin, pump house, pedestal post, duct bank and hand hole

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for building structure, septic vault, catch basin, pump house, pedestal post, duct
bank and hand hole to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construct 4,000 psi. concrete slab on grade, step-ups and ramps including
reinforcements

The quantity to be paid for shall be the actual area in square meter of 4,000 psi.
concrete siab on grade, step-ups and ramps including reinforcements, constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing at maternals, labor,
equipment, tools and incidentals necessary to complete the work.

Construct 150mm thick CHB wall including stesl reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including steel reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The confract unit price shali be full
compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

Construct 100mm thick CHB wall including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of 100mm thick
CHB wall including steel reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply, fabricate and install structural steel materials including accessories

The quantity to be paid for shall be the actual weight in kitogram structural steel
materials to be supplied, fabricated and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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item 3.13 Supply and install dry wall partition

The quantity to be paid for shall be the actual area in square meter of dry wall partition,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shalt be full compensation for fumishing alt
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.14 Supply and place 13mm thick cement plaster finish

The quantity to be paid for shall be the actual area in square meter of 13mm thick
cement plaster finish, supplied and sef-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 3.15 Supply and apply paint for concrete and dry-wall surfaces (2-coats)

The quantity to be paid for shail be the actual area in square meter of paint for
concrete and dry-wall surfaces (2-coats), supplied and applied in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shail be
fuli compensation for fumishing all maternals, labor, equipment, tocls and incidentals
necessary to complete the work.

item 3.16 Supply and apply paint for wood and metal surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for wood
and metal surfaces (2-coats), supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shailt be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to compiete the work.

item 3.17 Supply and apply water proofing coating

The quantity to be paid for shall be the actual area in square meter of water proofing
coating, supplied and applied in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work. :

item 3.18 Supply and install aluminum composite pane! and accessories

The quantity to be paid for shall be the actual area in square meter of aluminum
composite panel and accessories, supplied and instalied in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 3.19 Supply and install floor and wall finishesltiles of various types and sizes

The quantity to be paid for shall be the actual lot of floor and wall finishestiles of
various types and sizes to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, tabor, equipment, tools and incidentals
necessary to complete the work.\
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Hem 3.20 Supply and install granite tile including splash board and countertop

The quantity to be paid for shall be the actual area in square meter of Granite tile
including splash board and countertop, supplied and instafled in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.21 Supply and install photoluminescent signs and path marking for emergency
route including its accessories

The quantity to be paid for shall be the actual lot of photoluminescent signs and path
marking for emergency route including its accessories to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumnishing all materials, labor,
equipment, tools and incidentals necessary to compiete the work.

em 3.22 Supply and install Aluminum Clip-in Perforated Panel including accessories
{1.20 x 0.60 x 0.0007m})

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories (1.20 x 0.60 x 0.0007m), supplied and instalied
in accordance with the pians and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.23 Supply and install Aluminum Clip-in Perforated Panel including accessories
(0.60 x 0.60 x 0.0007m)

The quantily to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories (0.60 x 0.60 x 0.0007m), supplied and installed
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
egquipment, tools and incidentals necessary to complete the work.

Hem 3.24 Supply and install 12mm thick Gypsum board painted on 0.40mm thick
galvanized steel ceiling suspension system including furring, carrying channel,
suspension rod and other miscellaneous items

The quantity to be paid for shall be the actual area in square meter of 12mm thick
Gypsum board painted on 0.40mm thick galvanized steel ceiling suspension system
including furring, carrying channel, suspension rod and other miscellaneous items,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.25 Supply, fabricate and install aluminum and stainless steel materials for ladder,
glass railings, ramp handrails, grab rails and other accessories

The quantity to be paid for shali be the actual ot of aluminum and stainless steel
materials for ladder, glass railings, ramp handrails, grab rails and other accessories to
be supplied, fabricated and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shali be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to compiete
the work.
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em 3.26 Supply and install fabricated aluminum framed and frameless glass doors and
windows, glass curtain wall and glass partitions including accessories

The quantity to be paid for shall be the actual lot of fabricated aluminum framed and
frameless glass doors and windows, glass curtain wall and glass partitions including
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shalt be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 3.27 Supply and install fabricated cold rolled steel emergency exit doors with panic
bar lock including jambs and accessories

The quantity to be paid for shall be the actual lot of fabricated cold rolled steel
emergency exit doors with panic bar lock including jambs and accessories to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.28 Supply and instal! fabricated marine plywood finish flush doors, door jambs,
hinges and locksets

The quantity to be paid for shafl be the actual ot of fabricated marine plywood finish
flush doors, door jambs, hinges and locksets to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Hem 3.29 Supply, fabricate and install phenolic anti-bacterial water proof toilet partition
20mm thk, including stainless hinges, lock indicators, bottom support door
knobs and coat hooks

The quantity to be paid for shall be the actual lot of phenolic anti-bacterial water proof
foilet partition 20mm thick, including stainless hinges, lock indicators, bottom support
door knobs and coat hooks to be supplied, fabricated and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shali be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

ftem 3.30 Supply, fabricate and install solid polycarbonate solid sheet including
accessories

The quantity to be paid for shail be the actual lot of solid polycarbonate solid sheet
including accessories to be supplied, fabricated and instailed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.31 Supply and install green wall system including miscellaneous accessories

The quantity to be paid for shall be the actual area in square meter of green wall
system including miscellaneous accessories to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.
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Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual lot of Toilet Fixtures and accessories,
supplied and instafled in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, {abor, equipment, tools and incidentals necessary to complete the work.

Supply and install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of water line pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, labor, equipment, tocls and incidentals
necessary to complete the work.

Supply and install sewerage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of sewerage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and install drainage pipes and fittings including accessories

The quantity o be paid for shall be the actual ot of drainage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply, deliver and install wires and cables of various sizes

The quantity to be paid for shall be the actual lot of wires and cables of various sizes
to be supplied, delivered and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be the actual lot of conduit pipe including fittings of
various sizes to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to compiete the work.

Supply, deliver and install wiring devices

The quantity to be paid for shall be the actual lot of wiring devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
matenals, iabor, equipment, tools and incidentals necessary to complete the work.
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Hem 3.39 Supply, deliver and install protective devices

The quantity to be paid for shall be the actual lot of protective devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.40 Supply, deliver and install lighting fixtures

The quantity to be paid for shall be the actual lot of lighting fixtures to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.41 Supply, deliver and install lightning protection and accessories

The quantity to be paid for shall be the actual lot of lightning protection and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary {o complete the work.

ftem 3.42 Supply, deliver and install auxiliary system:

a} Community Antenna Television {CATV)

b) Background Music / Paging Alarm {(BGM/PA)
¢} Fire Detection Alarm System (FDAS)

d} Telephone System

The quantity to be paid for shall be the actual lot of auxiliary system to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.43 Supply, deliver and install air conditioning unit

The quantity to be paid for shall be the actual lot of air conditioning unit to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.44 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

itemn 3.45 Construct Portland cement concrete pavement (300mm thk)

The quantity to be paid for shal!l be the actual area in square meter of Portland cement
concrete pavement (300mm thk) in accordance with the plans and specifications and
accepted by the Engineer. The contfract unit price shall be full compensation for
furmishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Port of Calapan improvement Project
Port of Catapan, Oriental Mindoro



BQ-39
BOQ and Attachments
{Annex 1 - Basis of Payments)

tem 3.46 Supply and deliver gang chairs

The quantity to be paid for shall be the actual lot of gang chairs to be supplied and
delivered in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shalfl be full compensation for furmnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

ltem 3.47 Supply and deliver office fumiture

The quantity to be paid for shall be the actual lot of office fumiture to be supplied and
delivered in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidenials necessary to complete the work.

item 3.48 Supply and install PPA logo including accessories

The quantity to be paid for shall be the actuat lot of PPA logo including accessories to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.49 Supply, delivery and installaion of distribution transformer including
accessories and incidental expenses

The quantity to be paid for shall be the actual lot of distribution transformer including
accessories and incidental expenses to be supplied, delivered, instalied and
commissioned in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.50 Supply and install fire protection system Including testing, commlssioning, fire
extinguishers and other accessories

The quantity to be paid for shall be the actuat lot of fire protection system including
testing, commissioning, fire extinguishers and other accessories to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all matenals,
tabor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 4
CONSTRUCTION OF LEB

itemn 4.01 Subgrade preparation

The quantity to be paid for shall be the actual area in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to compilete the work

item 4.02 Excavate existing fill

The quantity to be paid for shall be the actual volume in cubic meter of existing fill to
be excavated in accordance with the plans and specifications and accepted by the

Port of Caiapan Improvemend Projact
Port of Calapan, Criental Mindore



(Annex 1 - Basi of Payments)

Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

ftem 4.03 Supply and deliver to site 450mm x 450mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles
(450mm x 450mm), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing alf materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.04 Handle, pitch and drive 450mm x 450mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm PSC piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for fumishing all
matenials, labor, equipment, tools and incidentals necessary to compiete the work.

item 4.05 Cut/chip and dispose newly driven PSC piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven PSC piles,
chipped/cut off up to required elevation in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shali be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 4.06 Supply and apply soil treatment

The quantity to be paid for shall be the actual area in square meter of soil treatment,
supplied and applied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to compiete the work.

tem 4.07 Supply, place and compact gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied, set-in-place and compacted in accordance with the plans and
specifications and accepted by the Engineer. The confract unit price shall be fult
compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.08 Supply, spread and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, spread and compacted in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all matenals, labor, equipment, tools and.incidentals
necessary to complete the work.

item 4.09 Supply and place lean concrete for pile caps

The quantity to be paid for shali be the actual volume in cubic meter of lean concrete
to be supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work,
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ttem 4.10 Supply and place 4,000 psi concrete for building structure, septic tank, catch
basin and pump house

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi
concrete for building structure, septic tank, catch basin and pump house to be supptied
and set-in-place in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary {o complete the work.

item 4.11 Supply and install steel reinforcement for building structure, septic tank, catch
basin and pump house

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for building structure, sepfic tank, catch basin and pump house to be supplied
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shali be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 4.12 Construct 4,000 psi. concrete slab on grade, step-ups and ramps including
reinforcements

The quantity to be paid for shall be the actual area in square meter of 4,000 psi.
concrete siab on grade, step-ups and ramps including reinforcements, constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, iabor,
equipment, tools and incidentals necessary to complete the work.

Item 4.13 Construct 150mm thick CHB wall including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including steel reinforcement, constructed in accordance with the pians and
specifications and accepted by the Engineer. The contract unit price shall be fuil
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to compiete the work.

item 4.14 Construct 100mm thick CHB wall including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of 100mm thick
CHB wall including steel reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

itemn 4.15 Supply and install dry wall partition

The quantity to be paid for shall be the actual area in square meter of dry walt partition,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furmnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 4.16 Supply and place 13mm thick cement plaster finish
The quantity to be paid for shall be the actual area in square meter of 13mm thick

cement plaster finish, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
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compensation for fumnishing all materials, labor, equipment, fools and incidentals
necessary to complete the work.

ftem 4.17 Supply and apply paint for concrete and dry-wall surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for
concrete and dry-wall surfaces (2-coats), supplied and applied in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.18 Supply and apply paint for wood and metal surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for wood
and metal surfaces {2-coats), supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, fools and incidentals
necessary to complete the work.

tem 4.19 Supply and apply water proofing coating

The quantity to be paid for shall be the actual area in square meter of water proofing
coating, supplied and applied in accordance with the plans and specfifications and
accepted by the Engineer. The contract unit price shall be fuil compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.20 Supply and install aluminum composite panel and accessories

The quantity to be paid for shall be the actual area in square meter of aluminum
composite panel and accessories, supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.21 Supply and install floor and wall finishesitiles of various types and sizes

The quantity to be paid for shalt be the actual lot of floor and wall finishesftiles of
various types and sizes to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.\

itemn 4.22 Supply and install granite tile including splash board and countertop

The quantity to be paid for shall be the actual area in square meter of Granite tile
including splash board and countertop, supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Kem 4.23 Supply and Install photoluminescent signs and path marking for emergency
route including its accessories

The quantity to be paid for shall be the actual lot of photoluminescent signs and path
marking for emergency route including its accessories to be supplied and installed in
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