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PROJECT TITLE CONSTRUCTION OF PORT OPERATIONAL AREA e
LOCATION Port of Opo!, Misamis Oriental

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

A PORT OPERATIONAL AREA

1 Chip-oft portion of existing RC curb, flushed to deck level and smoothened with

mortar (1151.m.) -
2 Demolition and disposal of existing CHB fence (60tm) .
3 Removal of existing lamp post including relocation to new site (2 sat)
4 Supply and drive of 450mm x 430mm PSC anchor piles (2,1461m.}
5 Splice 450mm x 450mm PSC anchor piles (58 no.) -

& Supply and deﬁve‘r/ to site steel pipe piles (A252 Grade 2, 900mm @ x 13mm thk.)

(534 mt)

7 Supply and weld of O-pile conneclor o the steel pipe pile, 4 pe. male and 1 pc.

female (1,798 1.m.) s

8 Application of polyurethane external coating for the stes! pipe piles (1,669 I.m).-

9 Handle, pitch and drive steel pipe sheet piles (1,879 1m) <

10 Supply and install steel channelfwals, dowel bars, steel plates, bolts and other

accessoriesfincidentals for steel waling {7,597 kg} -

11 Removallextraction of vlogged materials prior to placing of concrete filler inside
I

the driven steel pipe sheet piles (149 cu.m.)
12 Supply and place sand filler for steel pipe sheet piles (236 cum) -

13 Supply and place 3,500 psi. concrele filler for stee pipe shest piles (106 cum,) -

14 Supply and install reinforcing steel cage for steel pipe shest piles (1 5939kg.)

15 Supply and place of 3,500 psi concrets (493 cum.) -

16 Supply and install of steel reinforcement (38158 kg -

17 Supply and place concrets blocks (106 units) .

18 Supply and place jute {sacked) concrete, 3,500 psi {13 cumy} -

19 Supply and place of 50 to 1,000 kg/pe rocks (7,553 cum.)

20 Supply and install of Tie-rods (29 sets} .~

21 Supply and place of geotextile fabric filter (5,895 sa.m.)

22 Supply and place of fill materials {31,109 cu.m.} -

23 Supply, spread and compact aggregale base course {805 cu.m.) -

Excavation of fill materials for catch drain manhole, drainage pipe lamp post .

2
foundation and ductbank (371 cum.)

25 Supply, place and compact grave! bedding for anchor wall, catch drain manhole »

and reinforced concrete pipe culvert (8 cum.)
26 Supply, spread and compact cement treated basa course {757 cum.) -
27 Supply, spread and compact levelling course gsand cushion (252 cu.m.}
29 Supply and insteli of interlocking concrete paving blocks (5,044 sq.m.)

og Construct CHB fence with cyclone wire mesh and barbed wire including
accessories (103 1.m.) -

30 Construct catch drain manhole including concrete cover with angle and channet

bars (8 sef) -

31 Supply and install reinforced concrete pipa culvert 610mm o {1091my} .

32 Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for

construction joints including dowel bars (60 lm} ¢
33 Construct port fighting system including all appurtenances (1lof)

Php / 23473470470

PPA Corporate Fund

Php 265,250,216.31

600 Calendar Days /,
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