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Technical Specifications
{Safety Signages and Barricades)

ITEM 20 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm Xx
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good fumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1200

800

80
| Lo | rl‘ﬂ‘ 6000 LUMBER /ﬁ
& Y
2% 7 GOOD LUMBER ——— \,
%\
1200
FRONT SHDE FRONT SIDE
FRAMING FOR 0,80m X 1.20m SIGNAGES FRAMING FOR 0,80m x 0,80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES

Construction of Port Operational Area
Port of Cpol, Misamis Onentsl




SECTION VI

DRAWINGS
(APPROVED PLANS)



PD-1
Project Drawings
{Approved Plans)

SECTION VI

DRAWINGS AND
APPROVED PLANS

(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:
01 OF 23
02 OF 23
03 OF 23
04 OF 23
05 OF 23
06 OF 23
07 OF 23
08 OF 23
09 OoF 23
10 OF 28
11 OF 23
12 OF 23
13 OF 23
14 OF 23
15 OF 23
16 OF 23
17 OF 23
18 OoF 23
19 OF 23
20 OF 23
21 OF 23
22 OF 23
23 OF 23
ANNEX-1

VICINITY MAP, DEVELOPMENT PLAN, GENERAL NOTES,
LIST OF DRAWINGS

GENERAL PLAN

DRAINAGE LAYOUT PLAN

PAVING PLAN

KEY PILING PLAN, NOTES, LEGEND

SHEET PILING PLAN, DETAIL OF WALE SPLICE,
CHANNEL/WALE SECTION

CONCRETE BLOCKS LAYOUT PLAN, ELEVATION

SECTION A-A

SECTION B-B

SECTION C-C

SECTION D-D

SECTIONE-E

SECTION F-F, SECTION G-G

SECTION H-H, SECTION -

SECTION J-J,

DETAIL OF TIE ROD, DETAIL OF ANCHOR PILE BLOCK,
DETAIL OF CONCRETE BLOCKS

DETAIL OF RETAINING WALL-1A, DETAIL OF RETAINING
WALL-1B, DETAIL OF RETAINING WALL-2B, DETAIL OF
RETAINING WALL-3

DETAIL OF INTERLOCKING CONCRETE BLOCK PAVEMENT,
DETAIL OF SHEAR KEY, DETAIL OF CONSTRUCTION JOINT,
DETAIL OF CATCH DRAIN MANHOLE, DETAIL OF CATCH
DRAIN MANHOLE COVER

DETAIL OF STEEL SHEET PILE, (900mm@ x 13mmTHICK})
DETAIL OF CHB FENCE WITH CYCLONE WIRE

DETAIL OF PRE-STRESS CONCRETE PILE (450 mm x 450
mm)

GENERAL NOTES, LEGEND, PORT LIGHTING LAYOUT PLAN,
SCHEDULE OF LOAD, RISER DIAGRAM

DETAIL OF LAMP POST AND FOUNDATION, SINGLE ANGLE
BAR, FLOODLIGHT STEEL TAPERED LAMP POST, DETAIL
OF FLOODLIGHT CONNECTION, LED FLOODLIGHT FIXTURE,
SPECIFICATIONS, DETAIL OF DUCT BANK

TOPOGRAPHIC AND HYDROGRAPHIC SURVEY PLAN

Construction of Port Operational Area
Port of Opol, Misamis Oriantal



SECTION Vil

BILL OF QUANTITIES
and
ATTACHMENTS



BID SUMMARY ‘
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APPROVED BUDGET FOR THE CONTRACT
CONSTRUCTION OF PORT OPERATIONAL AREA

Port of Opol, Misamis Qriental

FHILIEPHE \'
POAT S
AUTHOAITY ¥ g

AWOUNT

O NOC " DESCRIPTION OF WORK . . - ] UNIT L QY. ] c(Peses) ot e
BILL NO.| 1 GENERAL EXPENSES

1.01 Mobilization, demobilization and cleaning lot 1

1.02 Rental of temporary site office and residence for the Engineer and staff mo. 20

1.03 Maintain temporary site office and residence for the Engineer and staff moe. 20

1.04 Provide Construction Safety and Health Program in the execution of the project including
stringent Covid-19 protocols per PPA Engineering Circular No, 01-2020 and, PCR testing
of all project personne! (as indicated in the bid documents) mo. 20

= .

T TOTALFORBILLNO, 1 .. o

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity)
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APPROVED BUDGET FOR THE CONTRACT

CONSTRUCTION OF PORT OPERATIONAL AREA il )
Port of Opol, Misamis Oriental

NO. . - DESCRIPTION OFWORK (F.’_es'o_g)._ ':.‘. : : (F_’e___sos) s
2.0 Chip-off portion of existing RC curb, flushed to deck level and smoothened with mortar L.m. 115
2.02 Demolish and dispose portion of existing CHE Fence and accessories Lm. 60
2.03 Removal of existing lamp post including relocation to new site set 2
2.04 Supply and deliver to site 450mm x 450mmm PSC Anchor Piles Lm. 2,148
2.05 Handle, pitch and drive 450mm x 450mm Batter PSC Anchor Piles Lm. 2,148
2,06 Splice 450mm x 450mm PSC anchor piles no. 58
2.07 Chip/cut & dispose portion of newly driven PSC Piles up to required elevation no, 58
2.08 Supply and deliver to site steel pipe piles (A252 Grade 2, 900mm @ x 13mm thk.) m.t. 534
2.09 Supply and welding of O-pile connector to the steel pipe pile, 1 pc. male and 1 pc. female Lm. 1,768
2.10 Application of polyurethane external coating for the steel sheet piles sg.m. 1,669
211 Handle, pitch and drive steel pipe sheet piles Lm. 1,879
212 Supply and install steel channeliwale, dowe! bars, steel plates, bolts and other

accessoriesfincidentals for steel waling ka. 7,597
213 Removalfextraction of clogged materials prior to placing of concrete filler inside the driven

steel pipe piles cu.m. 149
2,14 Supply and place sand filler for steel pipe piles cu.m. 236
2.15 Supply and place 3,500 psi. concrets filler for steel pipe piles cu.m. 108

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity) Pags 2 of 5



APPROVED BUDGET FOR THE CONTRACT -
CONSTRUCTION OF PORT OPERATIONAL AREA ,:v:‘?.&'ifg)
Port of Opol, Misamis Oriental

SRR EE R R ST T B TR SRR TR RS FERREE S D M . _ “UNIT PRICE G- AMOUNT.
NO. . S o e - DESCRIPTION OF WORK: 5 SCUNITS - QTY. . (Pesos Lot (Pesos)
2.16 Supply and install reinforcing steel cage for steel pipe piles kg. 15,939
217 Supply & place 3,500 psi. concrete for retaining wall, anchor pile block, slotted RC curb,

shear key, tamp post foundation and duct bank cu.m. 493
2.18 Supply & install steel reinforcement for retaining wall, anchor pile block, slotted RC curb,
shear key, lamp post foundation and duct bank kg. 38,159

219 Supply & place concrete blocks

a) Concrete block 1 unit 17

b) Concrete block 2A unit 13

¢} Concrete block 2B unit 1

dy Concrete block 3 unit 12

¢) Concrete block 4A unit 8

fy Concrete block 4B unit 1

g) Concrete block 5A unit 30

h} Concrete block 58 unit 24
220 Supply and place jute (sacked) concrete, 3,500 psi cu.m. 13
2.21 Supply and place 1,000 kg. aimour rocks cu.m. 1,158
222 Supply and place 50-100 kg. core rocks cu.m. 8,395
223 Supply and install 60mm & tie-rod including accessories

ay 8 60mm x 16 meters set 29
224 Supply and install geotextile fabric sq.m. 5,895
225 Supply and place sand and gravel fill cu.m. 26,145
2.26 Supply, place and compact aggregate sub-base course cum. 4,964

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity) Paga 30f5



APPROVED BUDGET FOR THE CONTRACT
CONSTRUCTION OF PORT OPERATIONAL AREA

Port of Opol, Misamis Orientai

rmurrmea\
BORIS
AUTHORTY Fogm

2.29

2.30

23

232

233

2.34

2.35

2.36

237

. DESCRIPTION OFWORK
Supply, spread and compact aggregate base course

Excavation of fill materials for catch drain manhole, drainage pipe lamp post foundation
and ductbank

Supply, place and compact gravel bedding for anchor wall, catch drain manhole,
reinforced concrete pipe culvert, lamp post foundations and pedestal post

Supply, spread and compact cement treated base course

Supply, spread and compact levelling course sand cushion

Supply, deliver and install interlocking concrete paving blocks

Construct CHB fence with cyclone wire mesh and barbed wire including acessories
Construct catch drain manhole including concrete cover with angle and channel bars
Supply and install reinforced concrete pipe culvert 610mm &

Suppy and install hot-dipped galvanized BWT 100mm x 12mm for construction joint
including dowe! bars

Construct port lighting system including all appurtenances

cum.

cum.

CLLM.

cu.m.

sq.m.

371

757
252
5,044

103

109

80

UNIT PRICE

© 7 TOTALFORBILLNO, 2 -~ &

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity)

Page 4 of 5




APPROVED BUDGET FOR THE CONTRACT

CONSTRUCTION OF PORT OPERATIONAL AREA
Port of Opol, Misamis Oriental

PHILIPFINE
PORTS \
AYTHONITY Y g

B

LE ITEMS

&) Office furnitures and appliances

b) Computers and accessories

' oEscrien

3.01 Provide reimbursable items necessary in the implementation
of the project as determined by the Authority

lot

lot

i
e TOTALFORBILLNO, 3000 0 7 o o o

| UNITPRICE
B L e :

es05)

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Page 5of 5




BQ-6
BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning. '

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project
including stringent Covid-19 protocols per PPA Engineering Circular No. 01-
2020 and, construction guidelines for the project implementation during the
period of public health emergency approved by PDCB and CIAP (as indicated in
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Heaith
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Construction of Port Operational Area
Port of Cpol, Misamis Oriental
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BILL NO. 2
PORT OPERATIONAL AREA

item 2.01 Chip-off portion of existing R.C. Curb, flushed to deck level and smoothened
with mortar

The quantity to be paid for shall be the actual length in linear meter of portion of
existing R.C. Curb to be chipped off, flushed to deck level and smoothened with mortar
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.02 Demolish and dispose portion of existing CHB fence and accessories

The quantity to be paid for shall be the actual length in linear meter of portion of
existing CHB fence and accessories to be demciished and disposed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 2.03 Removal of existing lamp post including relocation to new site

The quantity to be paid for shall be the actual set of existing lamp post to be removed
and relocated to new site in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.04 Supply and deliver to site 450mm x 450mm PSC Anchor piles

The quantity to be paid for shall be the actual length in linear meter of PSC Anchor
piles (450mm x 450mm), supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Hem 2.05 Handle, pitch and drive 450mm x 450mm PSC Anchor piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm PSC Anchor piles to be handled, pitched and driven in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineers. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.06 Splice 450mm x 450mm PSC Anchor piles

The quantity to be paid for shall be the actual number of 450mm x 450mm PSC
Anchor piles to be spliced in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineers. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Construction of Port Operational Area
Port of Opol, Misamis Oriental



BQ-8
BOQ and Attachments
(Annex 1 - Basis of Payments)

Item 2.07 Chip/cut and dispose portion of newly driven PSC piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven PSC piles, of
which portion are to be chipped/cut off up to required elevation and properly disposed
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.08 Supply and deliver to site steel pipe piles (A252 Grade2, 900mm@ x 13mm thick)

The quantity to be paid for shall be the actual weight in metric ton of steel pipe piles
(A252 Grade2, 900mm@ x 13mm thick), supplied and delivered to site in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

ltem 2.09 Supply and welding of O-pile connector to the steel pipe pile, 1 pc. male and 1
pc. female

The quantity to be paid for shall be the actual length in linear meter of O-pile connector
(1 pc. male and 1 pc. female) to be supplied and welded to the steel pipe pile in
accordance with the plans and specifications, measured from the tip of piles to cut-off
elevation and accepted by the Engineers. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.10 Application of polyurethane external coating for the steel sheet piles

The quantity to be paid for shall be the actual area in square meter of surface of steel
pipe pile to be applied with polyurethane external coating in accordance with the plans
and specifications, measured from the tip of piles to cut-off elevation and accepted by
the Engineers. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.11 Handle, pitch and drive steel sheet piles

The quantity to be paid for shall be the actual length in linear meter of steel sheet
piles, handled, pitched and driven in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineers. The
contract unit price shall be full compensation for furnishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.12 Supply and install steel channel/wale, dowel bars, steel plates, bolts and other
accessories/incidentals for steel wailing

The quantity to be paid for shall be the actual weight in kilogram of steel channel/wale,
dowel bars, steel plates, bolts and other accessories/incidentals for steel wailing, to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Construction of Port Operational Area
Port of Opol, Misamis Oriental
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BOQ and Attachments
{Annex 1 - Basis of Payments)

item 2.13 Removal/extraction of clogged materials prior to placing of concrete filler inside
the driven steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of clogged
materials to be removed/extracted prior to placing of concrete filler inside the driven
steel pipe piles in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shalt be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.14 Supply and place sand filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of sand filler to be
supplied and set-in-place for steel pipe piles in accordance with the plans and
specifications and accepted by the Engineer. The confract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.15 Supply and place 3,500 psi concrete filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler to be supplied and set-in-place for steel pipe piles in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary toc complete the work.

item 2.16 Supply and install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for steel pipe piles, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2,17 Supply and place 3,500 psi concrete for retaining wall, anchor pile block, slotted
rc curb, shear key, lamp post foundation and duct bank

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for retaining wall, anchor pile block, slotted rc curb, shear key, lamp post
foundation and duct bank, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.18 Supply and install steel reinforcement retaining wall, anchor pile block, slotted
rc curbh, shear key, lamp post foundation and duct bank

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for retaining wall, anchor pile block, slotted rc curb, shear key, lamp post
foundation and duct bank, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construction of Port Operational Area
Port of Opol, Misamis Oriental
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BOQ and Attachments
(Annex 1 - Basis of Payments)

tem 2.19 Supply and place concrete blocks

a} Concrete block 1

b) Concrete block 2A
¢) Concrete block 2B
d) Concrete block 3

e) Concrete block 4A
f) Concrete block 4B
g) Concrete block 5A
h) Concrete block 5B

The quantity to be paid for shall be the actual unit of concrete blocks of various sizes,
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.20 Supply and place jute (sacked) concrete, 3,500 psi

The quantity to be paid for shall be the actual volume in cubic meter of jute (sacked)
concrete, 3,500 psi, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.21 Supply and place 1,000 kg armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg.
armour rocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.22 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.23 Supply and install 60mm g tie-rod including accessories:
a.) 60mme x 16.0 meters

The quantity to be paid for shall be the actual set of 60mm 2 x 16 meter tie rod
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 2.24 Supply and install geotextile fabric

. The quantity to be paid for shall be the actual area in square meter of geotextile fabric,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Construction of Port Operational Area
Pert of Opol, Misamis Oriental
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BOQ and Attachments
(Annex 1 - Basis of Payments)

item 2.25 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shalf also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Item 2.26 Supply, place and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, set-in-place and compacted in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.27 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.28 Excavation of fill materials for catch drain manhole, drainage pipe, lamp post
foundation and duct bank

The quantity to be paid for shall be the actual volume in cubic meter of fill materials for
catch drain manhole, drainage pipe, lamp post foundation and duct bank to be
excavated in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 2.29 Supply, place and compact gravel bedding for anchor wall, catch drain manhole,
reinforced concrete pipe culvert, lamp post foundations and pedestal post

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
for anchor wall, catch drain manhole, reinforced concrete pipe culvert, lamp post
foundations and pedestal post, supplied, set-in-place and compacted for in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.30 Supply, spread and compact cement treated base course

The quantity to be paid for shall be the actual volume in cubic meter of cement treated
base course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construction of Port Operational Area
Port of Opol, Misamis Criental
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BOQ and Attachments
(Annex 1 - Basis of Payments)

Item 2.31 Supply, spread and compact leveling course sand cushion

The quantity to be paid for shall be the actual volume in cubic meter of leveling course
sand cushion, supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.32 Supply, deliver and install Interlocking Concrete paving blocks

The quantity to be paid for shall be the actual area in square meter of interlocking
concrete paving blocks to be supplied, delivered and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.33 Construct CHB fence with Cyclone wire mesh and barbed wire including
accessories

The quantity to be paid for shall be the actual length in linear meter of CHB fence with
Cyclone wire mesh and barbed wire including accessories, to be constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.34 Construct catch drain manhole including concrete cover with angle and channel
bars

The quantity to be paid for shall be the actual set of catch drain manhole including
concrete cover with angle and channel bars, constructed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 2.35 Supply and install reinforced concrete pipe culvert 610mmg@

The quantity to be paid for shall be the actual length in linear meter of 610mMm@
reinforced concrete pipe culvent, to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.36 Supply and install hot-dipped galvanized BWT 100mm x 12mm for construction
joint including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized BWT 100mm x 12mm for construction joint including dowel bars, to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Construction of Port Operational Area
Port of Opol, Misamis Oriendal



BQ-13
BOQ and Attachments
(Annex 1 - Basis of Payments)

Item 2.37 Construct port lighting system including all appurtenances

The quantity to be paid for shall be the actual lot of port lighting system including al
appurtenances, to be constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 3
REIMBURSABLE ITEMS

item 3.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Furniture and Appliances
b. Computers and Accessories

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractor's Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price. The determined items shall be
the property of PPA. Operation and maintenance shall be borne by PPA.

Construction of Port Operational Area
Port of Opol, Misamis Oriental
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental} with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Consfruction of Port Operational Area
Port of Opol, Misamis Otiental
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BOGQ and Attachment

{Annex 2.a -~ Reimbursable Hems)

The Contractor shall provide within thirty (30) days after notice to commence work, the following main
temns of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Cperation and maintenance shall be borne by

PPA.

—_ d ek ued owh N ek =k =k B N . N

SLPONNR

a) Office Furniture and appliances

sets
set
pes.
pcs.
pc.
pe.
pc.
units
unit
set
unit
pc.
unit

Office table, 1.5 x 0.70m with chair
Conference table w/ chair (6-str.)

Single bunk beds w/ mattress & beddings
Waste paper basket

Calculator (Scientific, 12 digit capacity)
Communication system, Celi phore

Filing Steel Cabinet, 4-drawers
Air-conditioned unit {1.0 hp., wdo type)
Refrigerator (6 cu.ft.)

Gas stove {2 burner with tank)

Hot and cold water dispenser (5 gal. Cap.)
White board with eraser and marker
Stand fan (16" dia.)

b) Computers and Accessories

sets
units
units
units
unit
unit

Desktop Unit & Accessories
Microsoft Office (latest version)
Uninterrupted Power Supply (UPS)
External Hard Drive (USB 3.0, 4TB)
Computer Table

Computer Chair

Corstruction of Port Operdiional Area
Port of Opel, Misamis Oriental
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{Annex 2.a — Reimbursable tems)

COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand
New Desktop”, complete with accessories and licensed software for the use of the PPA Engineer
and his Staff at the start of the project. The items shall be the property of PPA. Operation and
maintenance shall be borne by PPA.

Description /
Specifications:

DESK TOP UNIT

Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded

Processor Intel ® Core ™ {7-9700K CPU

System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots

Chipset intel B360

CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)

Graphics NVIDIA GeForce RTX 2060 6GDS

SATA 4 x SATA 6.0 Gbps

HDD/SSD 128GB SSD (M.2 PCle 128GB) + 1TB HDD (3.5” 7200rpm)

WIFY/ Bluetooth 802.11ac 2x2/ Bluetooth 5.0

LAN Realtek RTL8111H 10/ 100/ 1000Mbps

Audio Realtek ALC887, DTS Headphone X

Accessories Wireless Keyboard and Mouse

Ports 4 x USB 3.2, 2X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/ headphone

Display (Monitor) g‘;{’ inch. FHD (1920 x 1080 Display) with speaker, display ports, USB hub,
earphone jack and PC audio inputs.

OS Bundled Windows 10 PRO for business

(Certification/License)

External Hard Drive

Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shalf provide within thirty (30) days after commence work, the specified “License
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the
property of PPA. Operation and maintenance shall be borne by PPA.

Construction of Port Operational Area
Port of Opol, Misamis Oriental
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Air-compressor (250cfm, minimum), owned -
Backhoe {0.40 cu.m., 94.3Chp, minimum), owned
Centrifugal Trash Pump, owned -

Clamshell, owned .

Concrete Mixer (1 bagger, minimum), owned -
Concrete Bucket, owned

Concrete Vibrator (3.50 hp, minimum), owned ~
Crane Barge (319 GW, minimum) with 60T crane, owned
Crawler Crane (SE}T, minimumy), owned

Crawler Crane (26'!‘, minimum), owned

Pite Hammer (Diesel, 10,500 kg.m.), owned .

Drop Hammer (2T, minimum), owned |
Dump Truck (8 cu.m., minimum), owned

Bar Bender (electric, 25mm dia min.), owned .
Bar Cutter (electric, 25mm dia min.), owned
Forklift (1.36T, minimum), owned/leased
Jackhammer, owned ~

Oxy/Acetylene Cutting Outfit, owned -

Payloader (80 hp, minimum)}), owned

Plate Compactor (5 hp, minimum), owned

Road Grader (125hp, minimum), owned .

Road Roller (12.05T, vibratory, minimum), owned’
Transit Mixer (5-6 cu.m. cap., minimum), owned -
Tugboat (500hp, minimum), owned/ieased .
Water Truck (1,000 gal., minimum) with pump, owned -
Welding Machine (400 amp., minimum), owned .-
Cargo Truck (5T, minimum), owned

Construction of Port Operational Area
Port of Opot, Misamis Oriental
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
heaith emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer/ Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

59 pcs. Hard Hats

59 pcs. Gloves (rubberized)

-59 pcs. Safety Glasses/Goggles (clear)
418 pes.  Long sleeve T-shirt
2 pcs. Aprons

1 pcs. Safety Belts

59 pcs. Safety Shoes

A pcs. Life Lines

Safety Devices

1 lot Barricades

1 lot Waming signs

2 unit/s Fire extinguisher

1 lot Disinfection Booth with Footbath

59 no. PCR Test for Covid-19 (Initial Testing)

59 no. PCR Test for Covid-19 (Confirmatory Testing)
Medical and First Aid System - Twenty (20) mos. -
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and heailth
requirements or as required by the Engineer.

Construction of Port Operational Area
Port of Opol, Misamis Orisntal
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PPA MEMORANDUM CIRCULAR
No

Senes of 2016,

Altachment

Pags 1ol 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/items of Required Tests
Work
I. Construction of )
PierWhart, Platformn
and Ramp
Structural Concrete (SC}
A Porttand Cement | Quality Test
8 Fine Aggregate | Qually Test for Grading, Elutriation (wash),
Bulk ' Specific Grawity, Absorphon,  Mortar
Strength, Soundness, Organic Impunbes, Unit
Weught, % Clay Lumps and Shale -
C Coarse CQuaity Test for Grading, Butk Specific Grawty
. Aggregate Absorption and Abrasm .
D Water Certicate from the Engmeer or. Qualty Test
-| for Density and Chlonde Content
E SieelBars Mill Certificate and Quahty Test for Chem:cal
Compostion and Mechanical Properues
F  Concrete Compressive Strength on cyhinder samples
Stump Test
G Admxture and Qualty Test
Concrete Cunng
Matemais
Piling {F)
A Concrete Piles Fabncation Report
1 Concrete Sam_e test as for SC (F)
2 SteelBars | Same tes as for SC (E)
3 High Test for Chemical Composition and
*- Tension Mechameal Properties
Strand -

Minimum Incremental
Frequency of Tests

For every 2.000 bags (40kg) or
fraction thereof

For every 1,500 cubic meter or
fraction thereof : .

For every 1,500 cutic meler or |
frachon thereof

One per source

For every 10,000 kg of fracucn S
thereof '

1 set consistng of 3 concrete
cylinder samples shall be taken
from each day’s pounng and to
represent not more than 75 cu m
of concrete or fraction thereof

For every mix
One per shipment

One per fabncation
Sams frequency as SC (F)
Same fréq uency as SC {Ej

For every 20000kg or fracticn
thereof

1 Hi;

Construction of Port Operabonal Area
Port of Opol, Misamis Oriental
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. PPA u‘liemonmuuu CIRCULAR

o e .
- Senes of 2016
Attachment
Page 2 of 10
'Matenals/items of Required Tests Mimimum Incremental
Work Frequency of Tests
— 4 Coarse Same Test as for SC (C) Same frequency as SC (C]
: Aggregates
5 Fine Same Test as for SC {B) Same frequency as SC (B)
. Aggregates .
B Steel Pipe Piies - | Fabncabon Report, Mill Certficate and Quaity | One per fabncation

1 Steel

Test for Chemical and Mechanwcal properties
Chernical Compasihon {refer below)

= Under 14" {355 60mm} Cutside
Diameter

- 14710 36" (355 B to 914mm} Outside
Dia .

- . Over 36" (914mm) Quiside Diameter

Mechanical/Tenside

2 from 200 pipe of frachon théreof
2 from 100 pipe or fraction thereof

2 from 3000t (914m) or fracton
thereof - )

One (1) tension test shall be made
on one length or fraction thereof of
each size, or one piece of skelp
representmng each-iot of 200

lengthis or frachion thereof of each
size i
2 Polyurethane | Ml Certificate and Quaity Test One per fabncation
© Coatmyg
3. Concrete Same test as for SC (F) Same frequency as SC {F)
4  Fine Same test as for SC (B) Same frequency as SC (B)
Aggregata :
5 Coarse .| Same test as for SC (C) Same frequency as SC (C)
Aggregate : ’
8§ SieeiBars Same Test as_SC (E) 1 Same freq_uency as SC (E}
7 Water Same Test as SC (D) Same frequency as SC (D)
-1 Rubber Dock Fenders Physical Test All umits
(RDF) : : :
Performance Test for Energy Absorption and Allunits .
Reachon Force
Accessones .
Washer and Fixing Bolt, Physical Test All umits : .
Anchor Bolt '
Quality Test for Chemicat Composition and One per fabncation /
i ‘n ’.‘v‘

Machanical Propertes

U™

a1

Y]
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. .

. . PPAMEMORANDUM CIRCULAR
No G2 . .
© ~Senes of 2016
. Aftachment _
 ‘Poge 3010
Matenais/items of Required Tests Mirumum Incrementai - .
Work I ) . Fregquency of Tests
Moonng Bollard (MB) - | Physical Test Al Unts
and Accesscnes e - - _
" | {Hexagon Nuts, Plan - : ’ ’
- | Washer, Anchor Ring Qualty Test for Chercal Composibon ‘and | Ona per fabncaton :
and : Mechamcal Properbies ' '
Anchor Bolt) :
| . Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Piling (SP)
A Concrete Sheet N
Piles . . .
1 Concrete Same test as for SC (F) Same frequency as SC (F) .
2 SteelBars Same test as for SC (E) Sahéfrei;uenc#asSC{E} -
3 HﬁghTensmn ' Sametestas for P (A 3) Same frequencyas P (A 3) .
Strands . . :
"4 Fine Aggregates | Same test as for SC (B) | same frequency as SC {8)
5 Coase . Same Test as for SC () SamaﬁequencyasSC(C). e
- Aggregates SR . o
B Sleel Pipe Piles .
1 Steel | sametestasfor P (81) Same frequency as P (B1) -
- 2 Concrete Same lest as for SC (F) . Sarneﬁequencyasscgf)'
3 Fme Aggregate | Same test as for SC (B) Same frequency as SC (B)
4 Steel Bars s'amgsgasforsc(s) Same frequency as SC(E) .

1k
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PPA MEMORANDUM GIRCULAR
No v
Senes of 2016 . . *
. Attachmant
" Page ot 10
Matenalsﬂtms of ' Required Tests Minimum Incremental
‘Work ' " Frequency of Tests
- Rocks Test for Apparent Speafic Gravity and | For every 1,500 cubic meter or
: o Abrasion . fracbon thereof =~
Geotextile Filter Physical and Mecharucat Test One her batch -
. Ml Cert:ﬁcate Onae per batch
Sand and Grave! Fill Qualty Test for Orgamc Impurm&s and | For every 1,500 cubtc meter or
' Grading : fracton thereof
Selected Fif Qualty Test for Grading, Plastcity and For every 1,500 cubic meter or
) Laboratory Compacum ‘l_‘esl - frachm thereof
Laboratory Cahfomla Beanng Rabo (CBR) For every 2,500 cubic meter or
fraction thereof - :
Field Density Test ~ For avery layer of 150mm.of -
: a : compacted depth at sast one
group of three In-stu densdy test
for every 500 sq m or frachon
Aggregate Base Course Quality Test for Grading and Piastacny .For every 300 cubic meter or
Quality Test for Grading, Piastu:rty Abrasion '_ For every 1,500 cubm meter or |
and Laboratory Compacton Test - - fracton lheraof
Laboratory Cahfomua Beanng Ratm (CBR) Sama frequency as Selected Fill _
| FreldDensty Test '| Same frequency as Selected Fil
| Porland Cement
Concrete Pavemnent ]
(PCCP) . : :
A Portdand Cement SametestasforSC(A). Sarmne frequency as SC (A)
. B FmeAggregate | Same testas for SC () | Same frequency as SC (B) -
C Coarse. Same testas for SC{C) .. Same frequency as SC (C) .
- Aggregate - : : : A .
D Water s SametestaéforSC(D) Same frequency as SC (D)
E Steel Bars Same test as for SC (£) Same frequency as SC (E) :
{DOWEIS) ) : ) . e .
F__Jowt Filler Quatty Test | Orie (1) per shipment _ /a‘ ((/ :
-}
Construction of Port Operational Area

Poit of Opol, Misamis Qriental
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B . Foe Aggrega_m'

 Same test as for SC (B)

Same frequency as SC(8)

. PPA MEMORANDUM CIRCULAR '
N
: 's:rmatmm
- Attactmen], -
qunsafw . )
Matenals/items of Required Tests Mirsmum Incremental
Work ‘ Frequency of Tesas_
G Admixture and Same test as for SC(G) - Same frequency as SC (G)
Concrete Cuning o
Malenat )
W Concrete Sametestasfor SC(F) - Same‘lreqﬁencyasSC(F) .
" Flexural Test 3 beam samples for every 330 '
S . ' o sqm or frackon tharaof C
1 Cmnpieted Core Test 1 set 3 specmen) for every 2 500
Pavement : . lsqm and frachon thereof ‘
Interiockng Concrete o
A Cement | Same test as for SC (A) Same frequency as SC (A}
B Fine Aggregate | Same Imtasforscm) .| Same frequency as SC (B) -
C Coarse SarmatestasforSC(C) Same frequency as SC (C)
Aggregate S .
D “Water: Sarne test as for SC (D) - Same frequency as SC (D) -
Admture & . | Same testas for SC(G) Same frequency as SC (G)
' Matenais .
-F Completed Blocks | Physical Test and Compressive Strength & blocks per day of fabncation
Cement Treated Base
Course (CTB} - ’ : .
_ .Portlandc:ement Same test as for SC (A) _ _ ) SarnefrequencyasSC(A)
B Fine & Coarse Qua!:ty Test for Gradmg. Abrasion and | For every 1, 500 cubic meter of
- Aggregates - Soundness fraction thereaf
C Water _SametestasforSC(D) _ _ _'Samg_fremencyasscm)
D Completed CTB | Frefd Denstty Test . | For every layer of 150mm of
: . -} compacted depth at least one
group of three In-situ densily test
every 500 sqm or fracton thereof
Retaining WaliCoping -
Walll/RC Curt/RC .
Datchv/Shear
Key/Concrete . -
Blocks\Lean Concrete
" A Portiand Cement | Same test as for SC (A) . Same frequency as SC (A)

/U\\‘l&
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PPA NDUM CIRCULAR
No 07 oA o
© Senesof 2016 -
Attachment
Page 6o 10
Materials/ltems of Required Tests Minimum Incremental
Woark . , Frequency of Tests
C Coarse . *| Same test as for SC (C), Same frequency as SC (C)
Aggregates . ' )
D Water | Same test as for SC (D) Same frequency as 5C (D)
E SteelBars Same test as for SC {E)} Same frequency as 5C (E)
- F  Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng | - : : .
G _Concrete Same test as for SC (F) Same frequency as SC (F}
TeRod S ' .
A Steel Same test as for SC (E) One per batch
B Assembly Performance Test {Tension) One per batch
Tie Bars and Dowels Same test as for SC (E) For every 10,000 kg or fraction
o thereof per Tie bars and Dowels
Pipe Cuiverts and Siormi )
Dramns ' _
_. A Pipes Test for Strength, Absorption and Physical For every 50 preces '
_'B Mortar or Joint Sa:néTestasfta'rSC(A.BandDj : Forevery 25 peces =
. : Aftemative Test Same test as for SC {F) and
- [ Inspection Report ) - I
Concrete Ho_ltow Blocks
A Portiand Cement | Same test as for SC (A) Same frequency as SC (A)
B Fine Aggr'egahes. Same test as for SC (B) Same frequency as SC (B)
C Water Same test as for SC (D) Same frequency as SC(C)
0 Concrete Same test as for SC {F) Same kequency as'SC (F)
E  Completed CHB Quality Test One for every 500 peces o
. fraction thereof :
Construction Jonts (CJ) .
A Angle Bars Test for Physical and Mechamcal Propertes One per baich
B8 Stesl Bars Same test as for SC (E) One per batch -
€ Zinc (HotDip Physical Test for Appearance, Stnpping, | All units
Galvanzing) . Waeighing, Adherence and Adhesion
Coatings R : L _
) Coating Thickness 1 set (3 specimen) for every b
100,000 sq mm or fraction thereo/

LIS -

Magnetic Thickness Measurement

K
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PPA MEMORANDUM CIRCULAR

No
. Senes of 2018
Attachment
Page 70f10
" Materials/items of Requrred Tests Minimum incremental )
. Work : Frequency of Tests
Sacked Concrete
A Cement . Same test as for SC (A) Same frequency as SC (A}
' 8 Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
~ Aggregates o S _
D Water Same test as for SC (D) Same frequency as SC (D)
Concrete Same test as for SC (F) Same frequency as SC(F)
F Sack (ute) Physicai Test . One for every 50 pieces
Rubble Concrete | |
A Cement Same test as for SC (A} | Same frequency as SC (A)
- B Fne Aggregates Same test as for SC (8) Same fréquency as SC (B)
C Coarse Seme test as for SC {C) Same frequency as SC ) .
Aggregates : . -
D Water Same test as for SC (D) | Same frequency as SC(D)
Concrete Same test as for SC (F) Same frequency as SC (F)
Robks - Same test as for ROCKS Same frequency 8s ROCKS
Earthworks ' )
A Sub-grade Grading Test For every 1,500 cubic meter or
| preparation Plasbicity Test {LL;PL Pl) fraction thereof - .
: . Laboratory Compacton Test o

Density Test For every layer of 150mm of
compacted depth at least one
group of three in-situ density test
every 500 sqm or frachon thereof

B8 Stucture If excavated matenals shall be used as For every 1,500 cubic meter or
Excavation Backfill . fraction thereof
. Grading Test ’ e
- Plasticty Test {LL.PLP1) -

Labnratory Compacbon Test _

Density Test’ For every fayer of 150mm of
compacted depth at least one
group of three In-situ densiy test
everySOOsq m_or frachon theraof

Y
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[
PPA &MORANDUM CIRCLEAR
Ne .
Senes of 2016
Altachment

Page 8 of 10

Matenals/items of
Work -

Required Tests

Minimum incremental
Frequency of Tests

It Port Operations Buildmngassenger Terrmnal Bul!dmgn'ranslt ShedMarehouse

S TRUCTURAL WORKS

Refer to Structural Cmcmte {SC) and Pikng Works [P)

Winng Dewices

Engineer

Testing and Commissioning o

ARCHITECTURAL WORKS
Ceramic — Fuled qu:l Physical Property, Mechanical and Chenical bnepershlpment '
Membrane / Water Property, Leak Test / Flood Test '
Proofing, Hydrophobic
Poreblocking Ingredients
with Superplastcizer Ao
Pant ' Quality Test One 4-L can for every 100 cans or
fraction thereof
Ceramic Tile '} Inspection and Evaluation Report from the ; One per shipment
: - N Engmeer B 4 i )
Stainless Steel inspection and Evaluahon Report from the | One per shipment
— Engmeer N
Roofing Matenals inspection and Evaluaton Report fmrn the | One per shipment
Engineer i )
Cerling Matenals Inspechon and Evaluation Repo«t from the | One per shipment
. Engineer ) )
ELECTRICAL AND MECHANICAL WORKS
| Wires { Cables Inspection and Evaluat:on Repcn from the | One per stupment
Engmaer L :
Testing and Commussionmng .
Electncal Devices Inspecton, and Evaluaton Repon from the | One per shipment
Engmeer
— Testmgﬂd Commuss:onmg .
Fire Alarm System Inspechon and Evaluation Report from the i One per tem
Engmeer
Testing snd Commyssionng
Inspection and Evaluahon Report from the | One per shipment

R Y]

e
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PPA MEMORANDUM CIRCULAR
No —
" Senes of 2016
Altachment
) Page 9 of 10
Materials/items of Required Tasts ‘Mimmum Incremental
Work Frequency of Tests
Prutective Devices Inspacton and Evaluaton Report from the | One per shipment
Engmeer '
Testing and Commussioning
Telephone System Inspecton and Evaluation Report from the | One peritem
Engmeer
Testing and Commissioning
CCTV System Inspection and Evaluaton Report from the One per tem
Engineer
Testing and Commuissionmng
CATV System Inspechon and Evéluatlon Report ffom the One per tem
Engineer L : o .
Testing and .Cummlssml.'llng
Background Musicand - | Inspection and Evaiuation Report from the | One per tem
Pagmg System Engineer, Testing and Commrssioning :
Air Condhoring Units & inspection and Evaluation Repoﬁ from the [ One per dem
Ventilation - | Engineer
Testing and Commnssnomng
Condutt Pipes Inspection and Evaluation Report from the | One per tem
Engmneer ] )
Testing and Comrmssionmg
Lighting Fixtures inspection and Evaluation Report from the | One per tem
Engineer '
__| Testing and Corhmls_smmg
PLUMBING WORKS : :
Pipes inspection and Evaluation Report from the One per tem
Engineer - : )

Testing and Commissioning

: '_/\1\@

-
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:ﬁA MB%DRANDLM CIRCULAR

Senes of 2015
Attachment

Fage 1001 10

' Métenalsmems of
Work

Required Tests

Minimum Incremental
Frequency of Tests

Fixtures

inspection énc_l Evaluaton Report from the
Engineer

One per tem

Pipe Culverts

Testing and Commissionng

Compression Strength

| inspection and Evaluation Report from the

For es}ery size not more than 25
pipes cast in the field

Enginesr
IV Miscellaneous
Matenals
Fencng . o SR _ ; '
A Barbed Wire, Physical Test (Dimensions ang Coatings} One per Batch
Cyclone Wire
Mesh, Chain
Link
B Concrete Post | Refer to Superstructure (SC) Refer to Superstructure (SC)
Lamp Post )
A Shucturad Stee! | Physical Test {(Dimensions) " All units
o ’ Same test as for SC (E) - . i
B Znc(HotDip | Same testas for CJ (C) One per batch
Galvanizing) . i -
Coatings , — -
Dramage Steel Gratng .| Same test as for SC (E) One (1) batch
I Inspection Report
_ | Metal Pipe (Cast Iron Physical Test (Dimensions and Coatings) 1 per delivery
.| Galvanized, etc ) R
Welding Works One (1) per lot

Destructive and Non Destructive Test

NOTES 1. Testing of RDF shal] be performed on
accredited by BRS, DOST and PPA
2. Testing of other materials shall be performed
Laboratory duly accredited by BRS and PPA.
3. All other 1Issuances which a
or otherwise amended,

Appraved

RAULT. SANTO
r-In-Charge,

Offige of the General Manager

ly by an independent Testing Lahoratory duiy
only by an independent Testing

re otherwise inconsistent herewith are henel_)y revoked

L ¥ -

Construction of Porf Operational Area
Port of Opol, Misamis Oriental




BQ-29
BOQ and Attachments
{(Annex € — Engineering Circular No. 01 2020)

MY 152000

ENGINEERING CIRCULAR NO.9{2020

FOR : THE MANAGER, PCMD
- ALLPORTMANAGERS =
- CONCERNED CONTRACTORS
FROM . :  THE ASSISTANT GENERAL MANAGER,
: ENGINEERING OFFICE
SUBJECT :  SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTHCRISIS - o -

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre- -~

. existing health conditions; such as, but not limited to immunodeficiency,
comorbidities or other health risk and who did not come in contact with someone
with COVID-19 shall be allowed to be included in the workforce for areas under
ECQ and GCQ. . . - s ' o

2. The Contractor shall provide for their personnelfworkers the necessary welfare
facilities and amenities, such as emplayees' quarters for board and iodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment, .
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made availableby -
the Contractors for their in-house personnel/worker during the period of .
ECQ/GCA, - ST TS .. _

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for alf on- -
going projects as precautionary measures to avoid and contain the spread of
COVID-18 in the work place, ' ' o

A Bonifac Drive, South Harbor, Port Area, ia 1018 Philippings

. P.0. Box 436 Manila Phe)
. Tol Mo. +532) UE4.9860 Fax {21 8074085
: i \ffebsi'ta"wwwp ph= .
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. 5. Field Offices, employees’ quarters, bunkhouses and other common areas shall
' be maintained to ensure cieanliness and daily disinfection of said areas must
be conducted accordingly. : :

6. Contractors shall provide disinfection facilities such as handwashing station, - :
*foot bath and others to be piaced at various focations of ali on-going projects.

- 7. Contractors shall ensure that their projects are in compliance with the DOLE .
- D.O. No. 13 series of 1998. Personnel and workers shall be provided with the =
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes. :

8. Safety Officer of the Contractor shail ‘fegularly conduct briefing on the
~information regarding COVID-19 construction protocols on top of other safety
requirements.
8." As preventive measure. daily monitoring of the pre and post work health
conditions of workers shall be undertaken by the Contractors health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
‘Personnel with symptoms relative to COVID-19 shalt be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH -
- COVID-19 reatment facility under strict confidentiality/privacy. ' '

- 10. Daily health monitdring report shail be prepared by the Safety Officer and to be
~ submitted to the assigned PPA Project Enginear/Port Engineer. -~ -~ -

11. Proper protocols in accordance with the DTi and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-19 shall likewise be strictly observed. ' - R

12. Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols,

13.Sharing of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be -
conducted. :

- 14.All materials and equipment brought inside the project site shall be disinfected,
as much as possible, ' ' :

15. Non-essential personnel, visitors and general public shall be restricted to _entei'
. 'the project site. All personnet entering the construction site premises on a :
‘temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly

logged and checked for symptoms. Gatheri gs, liquors, and/or merry-making
. are strictly prohibited in the proje_ct site. L '

i
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. 16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned. COVID -19
precautionary measures jn the work place, o '

17.Clustered and staggered de

ployment of employees within
shall be chserved to minimi

Ze personnel confact. -

the construction site

- '18. Contractors shall submit to the implementing unit the inventory of work
~ activities including the proposed sequencing of activities to be followed and

undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner. _ : -

- For strict compliance.
_CONSTARTE T

“
{FARINAS, JR.

Construction of Pert Oporational Area
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June 29 2020

MEMORANDUM

FOR * The Assistant General Manager for Engineering
Office of tha Assistant Genaral Managar for Engineenng

FROMWM ¢ The Manager
Interngl Audit Department (LAD)

SUBJECT : Construction Guidelines for Project Implemantation during the
penod of Public Health Emergency

SREP—

- Last June 15, 202D, we received thru emnail the letter from the Constructon l~dustry
Authortty of the Philippmes (CIAP) fo the Genarat Manager galed June 15 2020
(copy attached) regardng the above subpt. CIAP is requasting PPA 1o assist them
in disseminating the abave Consiruchan Guidsiings 10 our stakehoidars. Cluding
contraciors and imnlementing units.

Reiative o this. 1AD being the implernantmg unit for Constructors Performance
Evaluaion Sysiem (CPES) ang relnlive 1o its eplemeniation, may we soek
23sistance from your good offce in dssamnating the attached guidelines to the PPA
Engineering Unite and PPA construcioes.

Thank you for your kind consideration.

-

PHIL. PORIS AUTHARITY |
ENCINEERINY B! 14E
PROJ. CEW'T DEFARTMLN]

VENICIUS V. VILLASEROR

o Tre Gereral Wrzgar
Mlachmont’s:  As statel

& Brewyn fome Bnab avter 802 dovn Maer 10 Bragwes
T e A8 P EBke g uen
L T S L R R S AR AN * 11
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g G f’ JTATAGH
\gjjff e TAPAT:

Construction Guidelines for Projoct Implementation during the period of Pubfic
Heafth Emergency

Background

The: Prosident declared a state of publin health ernespency twgugh Presidontial
Prcclamaton Mo. 822 5. 2020 to adcress the Corora Virus Disesze (COVIN.19)
treal, subsoquently placing the whole of Luyzen uncer Enhanced  Community
Quarantne (ECQ) en 16 March 2020,

The Inter-Agency Task Farce for the Manasement of Emerging Infectous Diseases
{IATF), basad on its risk assessment recommended the extension of the ECQ in high
risk gecgrashic aréas in Luzon and tra imposition of the ECQ ir sema high sk areas
in Visayas and Mincdanao, while prososing p Gerari Community Quaranting (GCQ) in
3ii bows fis< and moderate nsk arcas n the country from 1 May 2020 to 15 May 2020.

Different parts of the courdry are expozied to progress threugh vanous levels of pubhc
healtn emergency and declarsd as high, mediun, or kw sk armas deperiing on the
prevaiznce of COVID-19 cases and rotated siatistcs. araby clacing them under
cartesponging commun y quarsntine stalus.

The construzion industry which coninbutis about 4.2 miton workers 1o the oountry's
labor force, in antichut on of the lifing of ECO, is getting raady 1o returmn 10 work and
would Bxe 1o ensure the safety anc welfare of prooks, most espeaaly those of its
empioyeesinorkers. Constrution o sty players would like 1o focus on preventng
he occurrence of and contralling the spreas of the virus in the workziace. mirdal that
a singlz case of COVID-19 can lead (o an~ intrrmuption, if rot totat werk staopages.

The globa! pandemic has a%ected tbvelihoods, lifestyles and indusiries including the
constiuckon industry which relies heavily on ruman resaurces. Total work sloopage:
from the time ECO was declarsd has hadd debilitaling effects not Fist on worxers who
are mostly proect based and therefore paid on a daily bass but on contrastars as
viek, ma:ority of whom or 8% are stali and medium enterprises (SMEs).

The Philippine Domestic Constructon Bonre {(POCH]}, an implementing board of the
Constyuction Intustry Authority of s Phitippines (CIAP}, mandated to formulste
policies, plans, programes, and stralegies for the development of the Phifippina
constrctivn indusiry organized a Technical Werking Group (TWG) compnsed of
reprezentatives from contractors of vasying sizes and supplizs ooming from Luzen,
Visayas and Maganao (o draft the proposed protocols for the indusiry in preparation
for resumption of construchon work in areas under quasrantineg. The TWG drafted the
“Constructien Guidelines for Project Imple rmentaticn during the period ¢f Public Health
Emergency” as a reference for contractors and implementng agencies, 12 ensyre
viability of projects snd protection from and spread of the corena vinus,

The TWG corsideted four {4) major compcnents of the project cvele, namely;
Materals, Manpower, Machinery and Men ey or the 4dMs of cansinuclicn in crealng the

PHILIPPINE DOMESTY: CONSTRUCTION BOARD
TITNITRUDTION INDLETRY R TH0mTY OF T2 Fot heps 4
w . Srodryec Ay oy (28 Insarwer o TR 3Ny I3 31
¢ 55 Eeesufion Baaetris Domiae B 5300 30 100 T8 A5 2P

O OHE Sen Qe Fuast Avn ov Basii A o )
- Facas Fspr ey e b Lo B Lot O DN £ 1o Fﬁ%f{ﬂg-ﬁ.ﬁj}‘i
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guidelines. These were developed considenng SME contractors which empioy the
biggest churk of the industry’s Iabor workiorce and large contractors involved in both
public and private infrastruciure projects as well as verfical construction. The
guidelines will give pointers in man2gryg their human resources at this crilical time but
will Ekewisa give Important directions to contractors in managing their business not Just
for survival but to be abie to contribute 1o the country's economic rECOVery prograrm.

The TWG is presenting options or courses of actions which contractors may consider
depencing on applicabaty ta the projet’s ureque characteristics  while maintaining
minimum requrements based on guicelines by govemment suthorites such as the
IATF Omnnibus Guidetines for the Implermentation of Community Quarantine in the
Phiippines, Deparnent of Trade and industry (OT1) and Departrnent of Labor and
Employment (DOLE) Interim Guidelines on Workplace Prevention and Contred of
COVID-18, and DOK Depantment Memorandum No. 2020-220, Interim Guidefines on
the Retum-to-Work. : ' : '

These guidelines are subject fo penodic review to betier respond to developments and
ensure workers bealth and protection az wasll as complance with govérnment
regulations.

Purpose

The guidelines will set key principles &n¢ minimum requiremants that define
responade, healthy and safe operations for construction relsted operations under
COVIO-18 and ensure the survival of business as well as the: protedion of workers.

Scope ] Coverage

The guidetnes will indude preventon. detection. and rapid respense measures
designed (o achieve the principdes sbove whie maintamning business continuity across
the onstruction inklustry,

Policy Content ! Guidelines
Materials

I Deliveries : -
1. All equipment snd materisi deliveries musl be cwelully pianned and
monitored, _
2. Transition and delivery zones are identified and fimited o select persornel,
i.e., receivers and deliverers. '
2.1, Transition parsonne are regularly monitored, alwzys provided required
Personal Protective Equpmen (PPEs) and may be included for optional
testing. ' S '

2.2. Sccial tistancing and other protocols by the Department of Health (DOH)
should be followes. _

3. As much as possible, Cargo is unioaged only by the receivers, while the -
Sekverers do not leave theis vehiclas. if the receivers are not enough 1o unload
the cargo, the deliverers must unicad while the receiver has 1o wait a: a
Sucurad distance unti! completed, _ S

Lurutneroe: Gumirn for Frpees Megdsrnaafon dvnyg Be peiid o Bk Aarh Evaprer [Pan 2 of ta
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L]

4. All cargo shoud undergo proper disinfection procedures before usa. Likewise,
invodved staff should also be propedy disisfected before ermiering the jobsite.,
4.1. Materials, which ara exposed to the sun. such as concrete and gravel,

raed not be dainfected.

Manpower

{ Awareness snd Communication
1. Active commurication between the workers, safety officers fas specified under
Section 14 of RA. 11058 and its impiementing Rules and Regulations (IRR) as
specified In DOLE. D.O, 158 S, 2018), site supervisors, and management is
advised in planreng ang implementing the protoonls,
1.1. Az Binguages and dialects should be accounted for to ensure proper
_ communication. '

2. Infographics (may adopt DOH's), signages, and posters on heslth and safety
maeasures (ses Annex A) must be posted at eniry points and strategic areas:
2.1, Daily updates on the latest develcpments.

2.2. Self-screening measyres.
2.3. COVID-19 Hodine,

3. As much 25 possibée, a¥ workers should exercise the proctices for reducing

the risk of transmission, and proper hygene as identfied by the DOR:

d.1. Sociat distancing [sf [eas! one (1) meler distance from next perzon).

3.2, Proper handwashing using anti-bacterial 503p (or use gloohol-based
hand ganitzer when navaitable), '

3.3. Avcid contact with own ayes, nose, and mouth.

3.4, Prohitit spittng.

3.5. Covering of mouth with issue or am (if tissue is unavaifable} when
Sneezing or coughmg.

3.6. Use and remove PPE with carg,

3.7. Do not share personat belongings such 25 phones, pens, PPES,

3.8. Avoid physical groclings (e.g. handshakes, hugs).

4. Al workers' status on-gits and off-site, are property noted at all imes by the

safely officers.

4.1, Fitio work

4.2. Sick

4.3. High temperature
4.4, Other congitions

S. An acceptabie level of health avalation is Froperty communicated between
new hires and managemen, _ '

6. AR workers would need t5 provide thair locatlon or place of residence prior o
working. Thic is to help geate a proper algorithm for contact tracing.

B.1. Additionafly, workees coming from COVID-19 hotspots woub need 1o be
identified,

7. Quarantined workers should also bz kept track of under strict confidentiality
and privacy.

It Cleaning for Retum to Wark
1. Stringent qualification crana for e mpdoyeesworkers:

Comitenin Suisbiss A Pross ANTERTLE L g S peraod of Pk At Frwmrpangy [Femm Jof 12
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1.1, Must be 21 1o 58-year-old, without pre-existing heafth conditions, euch
&g, but net Tmited to, immuncdeficiency, comorbidities. or other haalth
risks, including any person who rasides with the aforementioned.,

- 1.2, Employees or consultants who are 60-year-ok! or above may be parn of
- ~ the workforee for construction projacts as may be aflowed under General

Community Quarantine (GCQ) and ECQ guidshines under Omnibus
Guidefines on the Implementation of Community Quarantine in the
Phitippines dated 15 May 2020 which ststes that those aged 60 and
- above may be alowed 10 work in permitted industries and offices. '

1.3. Must have no COVID 19 symptoms,

Screening and entry at constasction site. flem 4, Secton B of the Omnibus

- Guidefines on the Implemertation of Community Quasantine in the Philippines, -
~ dated 15 May 2020, states that “Compliance with Joint DTI-DOLE Retum-o-

Work Guidelines and DOH Retum-io-Work Guidelines shall be considered

‘sufficient compliance with minimum health standards. In no case shall the
testing of all returning workers be construed as a condition precedent for
- higher retum.” The most important screening step is checking a#l retuming -

. workers for symploms within the last 14 days and excluding anyone wha is

symplomatic, (Annex B) Contracices have the option to test workers foe

COVID-19 thry DOH prescribed testng protocols fo determine if there is

asymplomatic ransmission. e B

- 2.1. The Human Resource Depanment should undertake daily heakh pre-

$tresning (see Annexes & D - DOLE Work Resumption Protocol &

_ pre-sareening samgle form). . ‘Retuming employeesiworkers should be .

o made anare of giving accurate information as specified in RA 11332,

2.2, All returning empioyeesiworkers must declare (sta SMS) 2ny recemt
raved history to or residence in an area with 3 roported casa of besl
transmission of COVID-1Z over the 14-days prior to entry.

.23, Retuming workers that do not show any symptoms will be quarantined

~ for 14 days within the jobsile and wik be sllawed 10 work under a 2oned

of grouped area, '

2.4, Thess who have been hing/confined in the basacks guring ECO/GCQ

. period for al keast 14 days and with no symploms, will be allowed fo work

immediately. '

2.5. Managemet should have an understanding and plan on how the

. workers travei to and from the jobsites. = :

- 2.8. A heightened gate entrarxce screening protocal (3ee Annex E ~ Sample
Protecol for Screening Employees and Visitors per DTI-DOLE intarim
Guicelines) with the use of non-contact thermal scanners on ALL
personnel upon entry 1o construction premises wil be implemented,

- He/She must declare recent possible exposure to confirmed COVID-18

- cases, including treve! history to or residence in an grea with reportey

- local wansmission of COVID-18 disease. The Individus shouid also
alies! that they are not experiencing the folliowing symptoms: (see Annex

F — Daily COVID-19 Health Checklist Form) '

2.6.1. Fever '

262 Cough o
. 28.3. Shortness of breath

264, Colds :

- 2.6.5, Sora threat

Lorzrnanton Sucteives for Sovec DB IS0 Gang P s of FLBR: Moad® Emepenzy | Fagy 4 of 12
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266. Runnynose -

- 2.5.7. Nasal congastion

2.6.8. Muscle pains

£.6.8. Headache
2.6.10.Difficulty of broathing
2.6.11.Diarrhes Cn

2.6.12.L0ss of sense of smeit

2.6.13.Loss of sense of lasta _
Secunity guard or assigned personnel! safely engineers on duty vill then

refer these peraonnef to the Safety and Heakh Personnel, who will then

conduct the DOH Decision Tool foe COVIf-19 Assesament, :
Employers shall provide the DOLE through its Regional Offica copy
fumished DOH, monthly report of iiness, diseases and injuries utilizing

-the DOLE Wark Accidentliiness Report Form {WAIR) (see Annex G).

Suspected Cases (Possitle cases of CoviD-19)

31,

3.2,

3.3

34.

5.

Conrnanys Guldeiies S Payecr manmm 90 e LAnaE G Fatehs bibastt Eiveepaary. fPop= 8 af 12 -

Any individual exniditing fiu=-kike symploms shouid net répoﬁ 'm_- wark.

Instene, they should do the fokowng: _ R
3.1.1. Self-isolate, alet their safety officers or other . applicable

authorities, - TR
3.1.2. Contract proper hesth authcrities for additicnal guicance.

Emoloveesivorkers, who had the COVID-19 virus, should do the

foflowing before reporting %o work: S

3.2.1, Fulfill the adequate time for sett=quarantining as recommended by
the DOH. S :

3.22. Test negative for COVID-14, | S

3.2.3. Receive proper medics| clearancs, befora repOnting 1o vrork,

In the event of a worker contracling  COVID-18 while working, the

managemant shoudd &o the following: : T :

3.3.1. Isoiate the worker. irmmediately in a separste well.ventiated
holding area (or in site isciation room) in the werkplace, eway from
other workers, : R g

3.5.2. Contact local government and heatth authorities.

3.3.3. Gather records of af people who have worked with the infected

vorker, who tested positive within the past four wooks,
3.24. Gather Information on thosa who have been in location or shared
equipmant with the person. oo o

335, Provide COVID-19 testing o all workers, wh have been working

closely with the infected Individual, o
3.3.6. Be ready to present the information to the 8ppropaate autharites,
3.3.7. Inform the wider workforce of the situation while protecting the

3.3.8. Cloan and disinfec all sie surfaces and equipment.

3.3.9. Folicw any addfional directicns from local gavemnment and health

authorities. . R
For senior personnel, whe are working in muttiple jobsitas, they are
expesied to self-guaranting for at least 14 days. if there has been &
breach in one of their jobsites o
The safety officer should have a knorsedge on the proximate hospitals or

-quarantine fadlities to ensure: hat i the event of 3 COVID-19 incident, -

warkers can be given proper healthcare.

Construction of Port Operaty
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M. Monitaring

1.

Health Checks

1.1, Reoulsr monitcring of persannal’s health, especialy for COVID-19
symptoms (e.g., mandalory regular no contact temperatyre chock),

1.2. Dayto ¢ay monitoring of perexnnel's heahh,

Waorkers Hygiene

2.1, Censtant reminder on proper cocughing etiquette,

Limil number of Work Personnel

3.1, Umited mobilzation of Persornel and minimized skeleta! stalf,

IV, Froper Work Attire

1.

All workers must wear the peescriood ciothing of the DOLE-OSHC:

1.1, Shist with sleeves

1.2. Panis

1.3. Cisted-toe boots

1.4, Hard hat

1.5, High vizibility vost

1.8, Other necessary Persanal Protecive Equipment (i.e, face masks, giwvas,
Sogyles, face shields. ete.) shaf be prescribsd based on specific
characteristcs of peoject, '

2. As per tha DOHM. alf werkers gre expecled o woar propar faca masks.

V. Sacis! Distancing ang Frecavtionary Measures

t,

Soasl distancing sheuld be observec at te construction ae and is e office;

1AL Al workers shoudd rezpact socal dislancing guidelines, as much as
- bossible, . :

Provision for transport complhiare with socin! Cislancing requirements.

- Provision of On-Near-Sita accamrnodationsibarracks, where avaitiee.

3.1. Enough space should be rrovices for evary employooiworkar slaying in
the barracks to ensure thal sociad distancing (a1 Jeast 50% reduction in
denslty of peopie) are acequately implemented. This can be achieved
either by providing additonat spacefadlies or by hawng pocupants
werk (and sieep) in shifts,

3.2, Segregoic emuioy=esmorkers who sre coming back to work from those

who cniginally stayed in the barracks during the ECQ perigd.

. Barracks should kave at lea st one (1) meter of physical distance from
each occupant andlor provision of 3 physical barmier in between
occupants,

3.4. Should be weit ventiated / vindows opened ta allew fresh air circitation,

Provizion of dedicated point-lo-point shuttle service (residence-worplace-

residence and compliant with sccial distancing .

Onzernve sosial distancing (e.g.. No staring of workspaces, staggered lunch

breaks, vsa of large conference rooms only) and hyglene measures (=.g.,

provide hand washing and disinfecticn stalives, mandatory use cf face masks}
in workplaces, shuttizs and accommodations.

5.1, Spévaltemating shifls are enCouraged 1o avoid exiensive interringiing.

5.2. Breaks should be slaggered to Emit the number of people in proxirrity
with eazh other,

X
[
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$.3. Individuals are expecied 1o clean up their own aress after cating with
preper disinfectants.,

5.4. Limit the rumber of pcople operating or accupying fresght elevators.

5.5. Designatc smoking area:

5.5.1. Smokersivapers must yse designated area or do so off-site and
butls are 1o be placed in the desdgnatod receptacle. Hangs must
be washed before and after smoking,

£.5.2, Stand so that smoke or vaper procuced is not going Inta another
person’s breathing zore,

S.6. Site meetings:

5.6.1. Only absobutely NeLes sary meeling participants should attend.

5.62. Attendees should bs one {1) meler apart from each other,

5.6.3. Roors should be well ventilated { vindows opened to aliow fresh
air creulation,

5.5.4. Held mestings in open areas where possible.

5.6.5. Conduct teeox meetings & wids open spaces (o enabie workers
10 keep the required physical distance of ot least one (1} meter,
(s2e Annex H).

5.6.6. Meelings arg  tg e held through tefeconferencing  or
videoccnferencing, where possible.

Y. S#e Oparations / Construction Work Site
1. Acoess and Movement tofrom Construction Site

1. I possile, estatlich Sne-nity staircases and walkways 1o minimize
warkers' contant,

t.2. Management can iock up possitie decontamination chambers (e.g.
swWimming pon! cradechiorine),

1.3. All peopds entzring and exiting the workplace should be regstared, for
easies contact tracing in the avent of sn sitbreak.

1.4, All non-cssential workers are prohibiited from cntering the jobsita,

4. Limiting and Remouing internal touch points araas.
3. Compartmentalization _

3.1, ¥ possitle, divide the corstructon Si'e nlo zones or other methads to
keefr vicekers physically separated. Ths will promote sccial distancing
and will make containrent of possitle oulbraak easiar.

3.1.1, Limil on the number of people per zons is advised.
3.1.2. Managzamant can conssider reducing voeddorce in the jobsite.
4. Construction S$te Cleaning

4.1, Regular disinfection of werkplaces, shutlles, ane accorenodations,

4.2. All offices and jebsites should disinfect the following at least twice per
day: : '

4.2.1. Door handles

4.22. Raings

4.2.3. Ladders

4.24, Switches

4.2.5. Conuols

4.2.6, Shared equipmeant

42.7. Common and eating arcas
4.2.8, Personal workstations
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- 4.3, Hands and common foolslequipment are cleaned or &sinfected after

- gach lask.

4.4, Avarcness on Jocation of commonly used items :

All offices and jobsiles shouid implement additional cleaning megsures of
common arcas as recommended by tha DOH, ' -
PManagament can lock up possble decontamination chambers {e.g. chiorine,
lodting, betadine, potassism persuifats), - L
‘6.1, Demisting only decontaminates the surface, thus the need for PPEs.

62, Suggested additicnal ssnitary measures 1o be implementedfinsiaiicd on

sita but are not limitsd to the following: : _

£.2.1. Water stations - - - _
6.2.2. Proper handvashing areas and hand washing protocol,
6.2.3. Alcohol-based hand sanitizer shall be provided in alt department -
&€as, enlrances, canteens, beside hand punch machines and
: other facillites. ' o o
€.2.4. Disfectant wiping producss.
€.2.5. Fogtwear cisinfection reatment wnits {foct baths) before entering
sile premises or facilities (staff houses, baracks, canteensimess
halis, site oifices and others). _
Limit and remove intemnal touch point areas (e.g. coffee machines, waler
fountains, common pens). i possiie, aiso remove doors/ door handles for

jebsites, |
A proper waste and disposa! ares must be providec, as well as proper
dispasal ¢f contaminated products. o R o

VIl Additional Guidsiines for Vertical ang Horizonta! Projects

i,

2..

If pessible, all construction workers are to be housed in gither on-sits

barracks, or offsite barracks. This would make monitoring of warkers'

adidlics easiar.

1.1, Alt workers must use the same vehiclas they came into work in, if
retumning to the off-site barracks. - L e

1.2. Alt vehicdes would noed 1o be disinfected, befors being reacy for use the
next day., '

Management tan aiso ook inlo using the foors of buildings, as barracks, with

proper permission of the ovmners,

Machinery

1.

2.
3,

All equipenent deliverios must be carefully pianned, manitored and managed to
avoid the nsk of COVID-19 transmission, S

AR dekvered cquipment must be clesned and disinfactad before usa.

Assign regular worker 1o use the equipment, il possible. i sharing cannot be
prevented, 1ake precautions and follow the cleaning guide before and afler
cach uss. - : : o o A
Clean equipment before and after each day’s work with a disinfectant,
concentrating on points of conlac! such as handles. -

If equipment needs to be transferred to other construction sites, the foliowing
action must be taken nto considerations: _ B
5.1. Plan, monitor and Mmanage the transfer of equipmeant.

5.2. Equipment shouid be dizsinfected before transperting.
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53. Transperting driver must be recorded irciuding the assistant.

34. Atthe debvery site, equipment sheuld be properly endorsed.

55. Once the oquipment is racalved at the project sile, number 2, 3 and 4
must be done.

‘Money

- Conbacting parties need fo discuss, beforp resumption or start of work, contract
provisians on: Payments, Variations and Timelines consigering the effacts of currant
govemment health and safsty standsnds that have lo be complied with to prevent the
spread of the ccvonavius pandemic and ensure workers protection from the
- cantagious disease. Contractors’ concevn on cash flow, price cscalabon, time
oxtensions and productivity wi¥ need o be establiched and agreed with project
owners.  Centractors need to devise project implementation plan akigned  with
government approved health and safety protocols.

Contractors reed 10 familianze themselves with Republic Act (RA.) 11468 or
Bayarihan 1o Heal As One Act; RA. 11058 and #5 IRR as spacfied in DOLE D.O. 198
S. 2018, end DOLE's D.O. 13 and ensure contracts are atgned with these andmark
- regulations. For projects with sianed cortracs before the onsat of the coronavirus
pandermic, contractors need 1o check on DOLE's gusdelines on drafting new contracts
$o provisions on employmen: detals, |e, scemmodations, measls, elc. can be
incluced as these are expected to be heavily affected by new guidalines on health and
safety. Company code of ciscipines may likewise need o be reviewed and rewsriten
to consider pandemic guidelines and ensure employeesiworkers’ full suppor: and
cooperation, S | o '

Pursuant to Section 21 of DOLE D.0. 198, & 2018, “The lots! cost of implementing a
QSH program shall be an infegral pest of Ihe operations cost. It shat be a separots
pay tem in construction and in ad contracting or subcontracting amangements.* to
Cover the cost inficted during this Pubke Heallh Emergency. These costs include, but
~are ot bmited, to testing kits; personal protective equipment; workers' barracks:
quaranting facktios; isolation rooms; dsinfectants: sanitation equipment and facilities:
and other expenses relative to complance with safety and heatth standards during
construction. ' ' ' '

Contractors should canduct periodic audits (requency lo be detemined based on a
project ecale and stope) fo verfy that the appropriate measures have heen
- implemented and are maintained, o :

The st supenisors and safety oficars ave cxr}ec:éd to conduc! dady audits, and
safety reports to management in order to maké sure that the appropriate measures
are implementad and followed. S ' '

Construction companies shoukd expact to desf with heightened salety and health
- guidelines untll such time that the pandemic has fully beon eradicated, and:

1. Analyze contract requirements:

2. Comply with contractual hotice tequlirements;

3. Adapt and Adjust schedute; _

4.. Ceordinate and Coopeérate with all participants: and
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5. Document everything.

Risk Asscssment and Response:

1. All contractors vould need ta guairantee the minimum level of standarss to
protect the heatth of the workers engsged in the construction sites.

2. Before any activity is resumeg, all Fazards, ¢ue to the halting of werk, must be
reviewed and contreiled. _ :
2.1, Workers involved should haves proper understanding of the operations and

environment conglon chocking

3. Anintegrted continuity plan eheuled also be provided in the event of 3 partial or
complate shutdown of obsite o if jonste Operationy are xeverely kmited,

4. All contractoes should complete an integrated continuity plan to resgond o
partial oe complete shutdown of constructian =tes or m the case of B savere
bimitation of site operations. :

The COVID-15 pandemvc sfects werking howrs and eamings in all businesses,
chobally, However, the construclion industry is unique with respect to the COVID-19
because corstructon contracts Iypicaly contain provisions about time for pedomance
ard feas for faikag to perdorm on tme. There i% no gueslion that all paricoants in the
construclion industry have experienced, aind will continuz 1o expenence, Impacts on
their cperations because of COVID-18 and exxenls Say the fallout is one mora factor
Fotsed 1o affest construcsion fims, These impacts inchuce, among others, schedule
delays, workfeece disruptions. equipmant and supply cham disruptions. recuced
productivily due 10 on sie heath and safely meacures (e.q., social distancng,
staggenng of vork, enhanced 53nilary me ssures, &lc,), permit delays ce restnicions on
new permnits, and financing restuchions or ¢ash fow shontages. '

Therefore, il is cilicat that constuction companiss be proactive rather then resctve in
cealing with the COVID-19 and it is highly recommended that they take the foltowing
steps with respedt 1o the coronavires:

1. Oefine ~ identify the compamys main vulneranities {convene @ meeting with
Senior management and Cetision-rnakers (o idently potantial impacts on the
company.

2. Assess - understand if and how the turmpany is prepared to deal with the
company’s main vulnerabilitics (roviaw any existing plans an¢ procedures lo
ensure they are cument and begin preparing business continuity ang cnsis
management plans and procedures rimed at mnimzing patential impacss on
the company).

3. Implerment and Manage - ensure the company’s plans and procedures work
{work with senior managemsant and declsion-makers o establish and embed
fesponse and recovery anangements and confirm senior maragement and
decision-makers understand their roles and support how the pans and
prococures will be usag),

4. Communicate and Remain Vigilant — ensure the company's teams gre informad

- (assign clear responsbibities for intemal and extarnal communications).

This panddemic was nct fereseeable ang unfertunately, its duration and falicut remain

uncertain. Yhat i3 centain is that the world is transitoring, Being prepared for this will
be essential 1o managing the outcome and mnknizng negative impacts.
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Monitoring

DTI-CIAP is revitafzing fts Joint Administrative Ocder No. 01, S. 2011 with DOLE,
DPWH, DILG and the Profussional Regulaton Commission (PRC) to strengthen
coordination and enhance the implementation of the Construction Guicelnes on
Projoct Implementaticn for the period of Putdic Heatth Emergancy, DOLE D.O. 13 and
R.A. 11058 and its IRR as specified in DOLE D.O. 158 S. 2018. and specifically,
enforce stnct monitaring of canstruction actvities.

The DOLE shall refor te the Prilippine Contractors Accredilation Board (PCAB) #s
findngs, after due process, cn any sct or omission committed by construcbon
contractors in violaton of labor standards, safety nsas and requiations and ofher
pertrent policies,

Effectivity

These guidelines shall take eflect after apprevel by the CIAP Board arxd pesting in the
official gazette {eranv.officialgazette. gov.ph} amd CIAR website {vrerw cigp.ch go.ph).

References

1. WHO - Gafting your wampiace ready for COVID-19, 19 Maerch 2020

2 Phadicpings — Omndus Guidelnes on e Implemeitation of Conmenity Quarsmine i e
Prilcpines as of 15 Moy 2020

S Frippnes - COVID-13 Pratocos fov Construcion Sées Worksrs Salory ano Secunty
Vessaon 2 by Prilposne Construcfors Associghon fA) BE of 25 Anvd 2020

4. Avglrats ~ Buiding and Construction Indisiry: Minwnizing the Fisk and ExpoLune i

COVIL-13 as of 9 ApvX 2020 : ;

Caroda ~ COVID-18 - Stsacardized Prvoccés for af Csnadise Construchzn Silles

Version 4

Mew 2ealang COVID-15. V&H Construrtinn Proiocals Versian 2

figw Zealand « COVID-18 Health and Safely Protseols for New 2eatand Residential

Construction Sites Versicn 3, 22 Aprid 2020

DOH ~ Adminitrative Order No. 2020-015. “Gugadnas on e Fisk-Basged Pubc Health

Standards fov COVIDAS Mingstion™

3. DOM Deparmment Memovandurn Mo, 2020-15 1. Menim Guideiines an Expanded Testing
v COVID- 19, redarsted undar DO D.M. No 2020-174

10. DOH DA No. 2920-0220, 5. 2020, Intenm Guilelnes an the Returnto-Woek as of 17
May 2020

1. DPWH D.0O. 39, & 2020 Revisaed Constrivtion Safsty Guidetnes for the Implementabon
of Infrasinacture Proects duning the COVID-19 Public Heath Crisis, repeadng D,0. Mo,
35 5. 2020

12. GTI - DOLE Irverin Guiaines on Warknlase Prevention and Contral of CGVID-19

3. DTl and DOLE Webiner an 8 May 2020

1¢. DOLE Labor Advisory Mo, 18, §. 2020, Guideines on the Cost of COVID-19 Frevenbion
and Conlirod Messuras, 16 May 2020

15. DOLE Depotment Order 13; Guigelines Govermning Occupgtions! Safely andt Healh in the
Construction Incustry _

16. RATIOSE, ~An Act Strergthening Comphance wih Occupational Safety and Heabh
Siandards end Providing Penaes for Violations hevecd™ snd is implementing Rules and
Ragulaghons as speclfied in DOLE 0.0, 198 5. 2016

17. DOLE-DPWM-OTI-DILG-PAT Joirt Administratve Ovder Mo, 1, Sanes of 2011
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18. EEf Guvdones on the COVID-19 Provanton ang Control o the Workplace (Alert love!
- code RED sub-lever 2) _

19 DMCI ¥/orx Resumption Protocols &g of 22 At 2020
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15 June 2 020

Atty. JSAY DANIEL R SANTIAGO
General NAanager _
Philippines Pons Authority (PPA)
Bonlfacio Dnive. South Harbor
Pon Areaa . Mania

su bject:  Construction Guidelines for Project Impiementation during the
petiod of Public Health Emergency

Dear Atty . Santago!
Greetng 5!

In ine with the President’s declaralion of Public Health Emergency in the cuntry to
aderess  COVID-19. the Philippine Domestic Construction Board {PDCB}, an
imoiemeriting toard of the Construction Industry Authority of the Philippines
(CIAP), mandated to formulate poices, pans, programs, snd strategies for the
dovelprment of the Phi!i{spme CoNSirucion industry organizad a chhnical Working
Group (TWG) compnsed of representatives frsm contractors cf vansng sizes and
- gupoders Coming from Lizon, Visayas anS} Mindanao (0 fomutate protocols for the
indystry for resumpticn of conatrucon werk n arsas undar quaraiine.

As a resull. we have dcvetopgd the *“Construction Guldelines for Project
‘mphmentaﬁon during the peqod of Public Health Emergency” lo serve as
refarence for contraziess and umplemening agonces, 10 ensura viability of projects
ani protacton from and sprezd of Ihe coronirirus. The Guidelines were tppeoved by
tha POCE and CIAP Board on May 18 and June 2020, respectvely.

These quideines set koy pracpées and minimum  requirements that  define
responsible, heathy and safe operalins o construchonselsted operations under
cOVID-19 and ensure the survival of tusiness as well as the protection of workers.
These guidelnes ndude prevention, déleﬁsﬁp. anq ::]_pf‘d response measures
designed o acheve the princples ahowe while maintaining business continuity
across the construsticn industry.

These alse fFresent ootons o tourses 01 3ctons which conlractors may congider
depending on apglicability to the peoject’'ss unique charactenstics %39 maintaining
(minirum requirements based on gurieinés by govemment auliorites such as the
JATF Ornnibus GuideEnps for the Implkementation of Community Quarantineg in the
Phiippines, Department of Trad‘{ and ind uslry (OThH and Department of Labor and
Emphyment {DOLE} imtenim Guwidelines on Vorkplace Preventcn and Control of
COVID-19. an¢ DOH Department htemorandum No. 2020-220, Irterim Guidehnes on
the Rc'_um-u}-!.'.'crk.

in ths regard. may we resgectfully fumish you with the copy of the approved
Construction Guidelines (copy alached), for your reference. Further, may we also
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request your kind assistance in dissemni nating these Constructon Guideknes among
yowr stakahoﬁcm mdudmg contractors and mplcmcnﬁng agencios.

" You Mmay also visit CIAP's websita st Mg p.dti.gov.ph for the Istest updates and
version of these Construction Guidslines

For quostions and clari ications, klﬂdh’ emall POCB Secretariat st @t_sﬁ)dﬁ.gov ph,
you for your usual support

Sincerely,
DORIS U. GACHO
_Exacqﬁ"v_e Director, PODCH M ’ii‘

L
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O (c) Statement of the bidder's Single Largest Completed Contract {SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (d} Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

()  Project Requirements, which shall include the following:

O a. Qrganizational chart for the contract to be bid;

O b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O (g) Original duly signed Omnibus Sworn Statement (0SS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
{NFCC).

Class “B"” Documents

a ® If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or

Construction of Port Operational Area
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duly notarized statements from alf the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
00 (j) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

00 (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, {abor rates, and equipment
rentals used in coming up with the Bid: and

00 (m) Cash Flow by Quarter.

Construction of Port Operational Area
Port of Opol, Misamis Oriental




SECTION X

BIDDING FORM



1

Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulietin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, inciuding the Supplemental or Bid Bulletins, for

the Procurement Project: Construction of Port Operational Area, Port of Opol, .

Misamis Oriental;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs:

The total price of our Bid in words and figures, exciuding any discounts offered
below is: ;

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. () value added tax (VAT), (i) income tax, (iij)
focal taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. 09-2020

Construction of Port Operational Alea
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included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j-  We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and ail acts hecessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Construction of Port Operational Area, Port
of Opol, Misamis Oriental of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:
Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

Construction of Port Operational Area
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STATEMENT OF THE BIDDER’S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that alt ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Outstanding 7] 8]
Participation NOA Works Planned | Actual Starf of Estimated
1] 2] 3 4] 5] 6} Project Completion Date

A) Govermment
Contracts

i. On-going
ii. Awarded but
not yet started

B) Private
Contracts

i. On-going
ii. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.,

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

8] Armount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be earlier than two (2) months from the date of bid submission.

8] As appearing in the Notice to Proceed and Contract.

This Statement shall be supported by:
a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory's Legal Capacity)
Revised: September 2021
o

Construction of Port Cperational Area
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STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT {SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address ofplfgft?g;g!;n Award Completion Escalated Date of Award Starl Completed
Value to
NOTE :

1] As appearing in the contract executed by the parties.

2] With special reference 1o the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award.

6] As appearing in the Notice to proceed and Certificate of Completion.

A.  The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to be “similar’ to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

a, Notice of Award, Notice to Proceed and Contract,

b. Project Owner's Certificate of Final Acceptance issued by the owner andf or Constructors Performance Evaluation System (CPES) Final Rating,
which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.

¢. Recapitulation or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)

Revised: September 2021

Construction of Port Operational Area
Pert of Opol, Misamis Oriental
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Bidding Forms
{Experience Record)

STATEMENT OF THE BIDDER’S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to Other completed contracts similar to the
Major Categories of Work Unit of Quantity | the contractio contract to be bid Unit of Quantity
Measure be bid Measure
1] 1] 1] | 2] 2 2
Name of the Name of the | Name ofthe | Name of the
contract confract contract contract
1. Steel Pipe Piles Driving Works .. 940 .
(offshore) :
2. PSC Piles Driving Works (offshore) Lm. 1,073
3. Reinforced Concrete Works (offshore) cum. 300 -
4. Supply and installation of Concrete
Blocks (offshore) unit 53 -
5. Rockworks (50 ~ 1,000 kg./pc.)
(offshore) cum. | 3,777
6. Placing of Fill Materials (offshore) cu.m. 15,555 -
7. Construction of Interlocking Concrete
Paving Blocks sgm. -| 2,522

NOTE:
1] As stated in the Bid Data Sheet.
2] As appearing in the Recapitulation and/ or Final Bill of Quantities.
This statement shall be supported by:
a. Notice of Award, Notice to Proceed and Contract,

b. Project Owner’s Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System {CPES) Final Rating,
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructo

and 4) Contract Duration,
c. Recapitulation and/ or Final Bill of Quantities.

Name of Firm

Name of Bidder/Authorized Representative

Signatory’s Legal Capacity

Revised: September 2021

Date

of at least satisfactory.
r, 3) Name of Contract,

Construction of Port Operational Area
Pert of Opot, Misamis Oriental



Bidding Forms
(Financial}

FINANCIAL DATA

A, The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current fliabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Construction of Port Operational Area
Port of Opol, Misamis Crientat



Bidding Forms

(Pledged Personnel)
STATEMENT OF THE BIDDER'S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID
[ hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:
Similar Total
Position of Key Name No. of Experience in the | Experience in the Attachment(s) Anneax(es)
Personnel Key Position (Years) Position (Years)
1] Personnel 2]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex “_*
Cerlificate of Commitment
Project Engineer PRC License (CE Preferred) Annex* "
Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer || PRC License (CE Preferred) Annex “ "
: Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation |dentification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety Certificate of Safety and Heaith Construction Related Course issued Annex “_*
and Heaith Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Comnplete Qualification and Experience Data Arnex *_*
_ Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex* _*
Certificate of Commitment
NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or curriculum vitae.
Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.
Project Manager - Five (5) years Materials Engineer — One (1) year
Project Engineer - Three (3) years Materials Engineer I - for projects costing up to T00M
Foreman - Five (5) years Materials Engineer Il — for projects costing more than 100M
Construction Safety and Health Officer — One (1) year
Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)
Revised: September 2021
Conatruction of Port Operational Area

Port of Opol, Misamis Orlental




Bidding Forms

(Pledged Equipment)
STATEMENT OF THE BIDDER'S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:
DESCRIPTION No. of | Capacity/ Owned, Leased, Proof of Ownership/ OTHER INFORMATION
(Type, Model, Unit(s) Output and/or under Leased/ Under {As Applicable)
Make) purchased Purchase Agreement
agreement (Mark as Annex
1] 2] A Z")
3]
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

NOTE:

1]

2]

The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),

Ton {for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m. (for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),

cfm (for compressor), gal (for water truck with pump), amp (for welding machine), bagger (for concrete mixer). if the capacity of the pledged equipment is not indicated
in the Proof of Ownership/Leased Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, model number and other details of the equipment.

Indicate if the pledged equipment are owned, leased or under purchase agreement.
if the pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Cetificate.

If the pledged equipment is leased/under purchased agreement, submit certification of availability of equipment from the equipment lessor/vendor for the duration of the project, and duly
Notarized copy of leased contract/purchased agreement,

if the pledged barge/tugboat is leased/under purchase agreement, submit certification of availability of barge/tugboat from the equipment lessor/vendor for the duration of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory’s Legal Capacity)
Revised: September 2021

D] Construction of Port Operational Area
Port of Opol, Misamls Orisntal
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Bidding Forms
{Ormnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that;
1. I am the sole proprietor or authorized representative of with office address
at :
2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Construction of Port Operational Area,
Port of Opol, Misamis Oriental of the Philippine Ports Authority, as shown in the attached
duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been

recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecumiary or otherwise, to any person or official, personnel or

Construction of Port Operational Area
Poit of Qpol, Misamis Oriental
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Bidding Forms
(Omnibus - Sole)

representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform_or deliver any of the

obligations_and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or
abuse of confidence throush misappropriatin or converting any payment received by a

erson or entity under _an obligation involving the duty to deliver certain goods or services
to the prejudice of the public and the sovernment of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOQF, I have hereunto set my hand this __dayof __ ,20 at s
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice ]

Construction of Port Operational Area
Port of Opol, Misamis Oriental
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Bidding Forms
{Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at .
after having been duly sworn in accordance with law, do hereby depose and state that:

1. Tam the duly authorized and designated representative of with office address
at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Port
Operational Area, Port of Opol, Misamis Oriental of the Philippine Ports Authority, as
shown in the attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membershi

Dy amsell or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

C. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Construction of Port Operational Area
Port of Opol, Misamis Oriental
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Bidding Forms

{Omnibus - Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or _deliver any of the
obligations_and wundertakings in_the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or convertin any pavment received by a

erson or entity under an obligation involving the duty to deliver certain 00ds or services
to the prejudice of the public and the government of the Philippines ursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _ dayof __,20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Port Operational Area
Port of Opol, Misamis Oriental
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(Omnibus ~ Corp.Ad.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT
I, . of legal age, [Civil Status |, [Nationality], and residing at ,

after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1am the duly authorized and designated representative of with office address
at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary o
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Port
Operational Area, Port of Opol, Misamis Oriental, as shown in the attached [state title of
attached document showing proof of authorization (e.g, duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membershi
association, affiliation, or_controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentjc copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of /Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Construction of Port Operational Area
Port of Opol, Misamis Oriettal
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{Omnibus - Comp./J.V)

representative of the government in relation to any procurement project or activity.

10. In_case advance pa ment_was made or given, failure fo erform or deliver any of the

obligations _and undertakin 8_in the_ contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misaggrogriating or _converting any payment received by a

erson or entity under an oblication involving the duty to deliver certain goods or services
to the prejudice of the public and the government of the Philipnines ursuant to Article 318

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ dayof | 20  at R
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Conztruction of Port Cperaficnal Area
Port of Opol, Misamis Orientat
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Bidding Forms
(Bid-Securing Daclaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: () I'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a peried of two (2) years upon receipt of your Blacklisting
Order; and, (b) I'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fiftcen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23. 1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I'We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

- T am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/'we failed to timely file a request for reconsideration or (ii) I'we filed a waiver to avail
of said right; and

¢. Iam/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/'we have
furnished the performance security and signed the Contract,

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution],

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Port Operational Area
Port of Opot, Misamis Oriental
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(Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUC'_I'ION METHODOLOGY

A. PORT OPERATIONAL AREA

1. Chip-off portion of existing RC curb, flushed to deck level and smoothened with
mortar (115 .m.)

2. Demolition and disposal of existing CHB fence (60 .m.)

3. Removal of existing lamp post including relocation to new site (2 set)

4. Supply and drive of 450mm x 450mm PSC anchor piles (2,146 I.m.)

5. Splice 450mm x 450mm PSC anchor piles (58 no.)

6. Supply and deliver to site steel pipe piles (A252 Grade 2, 900mm @ x 13mm thk.)
{634 m.t)

7. Supply and weld of O-pile connector to the steel pipe pile, 1 pc. male and 1 pc.

female (1,798 L.m.)

8. Application of polyurethane external coating for the steel pipe piles (1,669 lLm.)

9. Handle, pitch and drive stee! pipe sheet piles (1,879 .m.)

10. Supply and install steel channel/wale, dowel bars, stee| plates, bolts and other
accessories/incidentals for steel waling (7,597 kg.)

11. Removal/extraction of clogged materials prior to placing of concrete filler inside the
driven steel pipe sheet piles (149 cu.m.)

12. Supply and place sand filler for steel pipe sheet piles (236 cu.m.)

13. Supply and place 3,500 psi. concrete filler for steel pipe sheet piles (106 cu.m.)

14. Supply and install reinforcing steel cage for steel pipe sheet piles (15,939 kg.)

15. Supply and place of 3,500 psi concrete (493 cu.m.)

16. Supply and install of steel reinforcement (38,159 kg.)

17. Supply and piace concrete blocks (106 units)

18. Supply and place jute (sacked) concrete, 3,500 psi (13 cu.m.)

19. Supply and place of 50 to 1,000 kg/pe rocks (7,553 cu.m.)

20. Supply and install of Tie-rods (29 sets)

21. Supply and place of geotextile fabric fiiter (5,895 sq.m.)

22. Supply and place of fill materials (31,109 cu.m.)

23. 23 Supply, spread and compact aggregate base course (805 cu.m.)

24. Excavation of fill materials for catch drain manhole, drainage pipe lamp post
foundation and ductbank (371 cu.m.)

25. Supply, place and compact gravel bedding for anchor wall, catch drain manhole and
reinforced concrete pipe culvert (8 cum.)

26. Supply, spread and compact cement treated base course (757 cum.)

27. Supply, spread and compact ievelling course sand cushion (252 cum.)

28. Supply and install of interlocking concrete paving blocks (5,044 sq.m.)

29. Construct CHB fence with cyclone wire mesh and barbed wire including accessories
(103 I1.m.)

30. Construct catch drain manhole including concrete cover with angle and channel bars
(8 set)

Construction of Port Operational Area
Port of Opal, Misamis Criertal
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Bidding Forms
(Const. Methodology)

31. Supply and install reinforced concrete pipe culvert 610mm o (109 Lm.)

32. Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for
construction joints including dowel bars (601.m.)

33. Construct port lighting system including all appurtenances (1 lot)

NOTES:

The narrative construction method will

guide and familiarize the contractor and the PPA on how
the project shall be carried out in acco

rdance with the highest standard of workmanship.

The construction method shail be €O

nsistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021 /

Construction of Port Operational Area
Port of Opol, Misamis Crierdal




MANPOWER SCHEDULE

Name of Project
Project Description

Location

18
Bidding Forms
(Manpower Schedule)

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Days)

M O NTH L Y

3 4 5 [}

7

10

12

13

14

13

Project Manager

Project Engineer

Materials Engineer Ii

A

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Ofthers

Name of Bidder/Authorized Representative

(Signatory’s Legal Capacity)

Revised: September 2021

Constryction of Port Operational Area
Fot of Opol, Misamis Oriental
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Bidding Forms
(Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Project Description
Location
EQUIPMENT No. of CONTRACT DURATION { Calendar Days)
{(Minimum) Units
M O N TH L Y
3 4 3 [ 7 8 E] 10 1 12 13 14 15 16 17 18 1% 20

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Construction of Port Operational Area
Foft of Opol, Misamis Orertat
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(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
{days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb

Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Construction of Port Gperational Area
Port of Opol, Misamis Oriental
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Bidding Forms
{Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of , between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity’) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter calied “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following ‘documents as required by the 2016 revised Implementing Rules and
Reguiations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
il. Specifications:
jii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any,;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals, and ali other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity's bid evaluation;

¢. Performance Security;
t. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemned in the PBDs. Winning bidder agrees that additional

contract documents or information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as

Construction of Port Operali
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the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with his/heriits Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative

(Signatory’s Legal Capacity)

for: for:

Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the fatest Rules on Notarial Practice]
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