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APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

TAPAL PORT EXPANSION PROJECT
Port of Tapal, Brgy. Tapal, Ubay, Bohol

REMOVAL AND EXCAVATION WORKS
Chipping of existing R.C. Curb

Removal and disposal of existing Fence
Excavation of existing sea bed

Excavation of existing fill materials

Removal and relocation of existing lamp post

PORT OPERATIONAL AREA & CONTINUOUS RORO RAMP
Supply, driving and cutting of PSC anchor piles
Suppty & driving of Steel Pipe pile including polyurethane coating
Supply,fabricate band tip for the steel pipe piles
Handling, pitching & driving of Steel Pipe piles
Supply & installation of steel waling and splice plate
Extraction of clogged materials inside the SPP
Supply & placing of concrete filler for SPP

Supply & installation of reinforcing steel cage for SPP
Supply & placing of 3,500 psi concrete

Supply & installation of reinforcing steel bars

Supply & placing of gravel bedding

Supply & placing of 50 to 1000 kg. rocks

Supply & placing of sacked concrete

Supply & placing of concrete blocks

Supply & installation of Tie-rod

Supply & installation of geotextile fabric

Supply & placing of fill materials

Supply & placing of aggregate base course
Construction of PCC Pavement

Construction of security fence

Supply and installation of Portiighting system
Construction of Drainage system

Supply & installation of Rubber dock fenders

Supply & installation of mooring bollards

RC WHARF EXTENSION

Supply & driving of Steel Pipe pile including polyurethane
Handling, pitching & driving of Steel Pipe piles
Supply,fabricate band tip for the steel pipe piles

Extraction of clogged materials inside the SPP

Supply & placing of concrete filler for SPP

Supply & installation of reinforcing steel cage for SPP
Supply & placing of 3,500 psi. concrete for the superstructure
Supply & installation of reinf. steel bar for the superstructure
Supply & installation of construction joints

Supply & installation of Rubber dock fenders

Supply & installation of mooring bollards

Php
PPA Comporate Fund
Php

660 Calendar Days

608,220,754.83

679,990,803.90




