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TectYiical Specifications 

(Electhcal Works)

Voftage 220VAC

PANEL BOARD

Panel board shall conform to the existing panel board as shown in the approved plans.

SINGLE ANGLE BAR FLOODLIGhTT STEEL TAPERED UMP POST

Lamp Post shall be 6.0 m ht. single angle bar steel tapered, furnished installed and tested as 
shown on the approved plans. The post/s shall be dimensioned for a mnd velocity of 185 km/hr. 
It shM be locally fabricated or manufactured. The post shall be Hot -Dipped Galvanized, prime- 
coated with red lead and shall be painted at site with the final coating preferably aluminum paint 
to be approved by the Engineer.

EXECUTION

INSTALLATION

Lamp Post shall be installed as shown on the approved plans.

Pole Setting; Depth as shown on the approved plans.

Construction of reinforced steel lamp post foundation shall be in accordance with the shape and 
dimensions as shown on the approved plans.

Excavations / backfilling required before /after installation of lamp post with the trench shall 
conform to the provisions of Earthwork and Concrete constmction.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the 
direction of and at the satisfaction of the Registered Electrical Engineer or Master Electrician, 
who vnll interpret the intent meaning of the drawings and specification and shall have the power 
to reject any work and materials which in his judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical 
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician. 
The system shall be free from any defects, shorts or grounds. The Contractor at no extra cost 
shall furnish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish the 
Engineer a written guarantee stating that all works executed are free from defects on materials 
and workmanship. The guarantee shall be for a period of one year from the date of the final 
acceptance. Any work that becomes defective during the said period shall be corrected / 
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.

♦■blBMkolknpfgwieiilarClurM Port 
Port of CtMrio, TagoM Ncrto. Coipyin
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Technical Specifications 

(Project Mfcoanf)

ITEM 15 PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x 
2,400mm) using Yi inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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(Project NIboard)
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Technical Specificatone 

(Project Blllbocrd)
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Technical Specffcaton* 

(Project Billboard)

I I I I I I I I I I I
/ I t I I // f t I I 

I I I I I I I I I I I

“To all our contractors, suppliers, and 

service providers, all we ask is for you to

SPEED UP
your contracts and FINISH
AHEAD of schedule,

WITHOUT SACRIFICING

QUALITY
of work, and REASONABLENESS 

OF COST agreed upon. Cawin niyo 

‘yan at hindi tayo maghihiwalay ng 

landas (Do that and we will not part ways).”

A Message from 

DOTr Secretary Arthur Tugade
I I I I I I I I I I I
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Technical Specifications 

(Safety Signages and Barricades}

ITEM 16 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work indudes the furnishing and installing of safety signages and barricades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and 
2ft X 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are V» inch (12mm) marine plywood or 
tarpaulin poster on 2” x 2’ (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

I

CONSTRUCTION
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FRAMING FOR 0.60m i O.dOm SIGNAGES AND SARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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SECTION VII

DRAWINGS AND 

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

1 OF 24 VICINITY MAP. DEVELOPMENT PLAN. GENERAL NOTES. LIST OF
DRAWINGS

2 OF 24 - GENERAL PLAN (SHOWING THE EXISTING)
3 OF 24 - GENERAL PLAN
40F 24 - DRAINAGE PLAN
5 OF 24 - PILING PLAN
6 OF 24 - PILING KEY PLAN. DETAIL OF WALE SPLICE. CHANNEL/WALE SECTION
7 OF 24 - ELEVATION "X", ELEVATION T'
8 OF 24 - SECTION 1-1, SECTION 2-2
9 OF 24 - SECTION 3-3, SECTION 4-4
10 OF 24 - SECTION S'-S'. SECTION 5"-5"
11 OF 24 - SECTION 6-6, SECTION 7-7
12 OF 24 - SECTION 8-8, SECTION 9-9
13 OF 24 - SECTION A-A
14 OF24 - SECTION B-B
15 OF 24 - SECTION C-C
16 OF 24 - SECTION D-D
17 OF 24 - SECTION E-E, SECTION G-G, DETAIL OF CATCH DRAIN MANHOLE
18 OF 24 - SECTION F-F
19 OF 24 *■ GENERAL NOTES FOR TIE ROD (HIGH TENSION STEEL 45). DETAIL OF

RETAINING WALL-1. DETAIL OF ANCHOR WALL
20 OF 24 DETAIL OF ANCHOR BLOCK, DETAIL OF MOORING BLOCK. ELEVATION
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ANNEX-1
ANNEX-2
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Projact Drawl ngs 

(Approved Plans)

ELECTRICAL WORKS, PORT LIGHTING LAYOUT PLAN. LEGEND,
GENERAL NOTES
DETAIL LAMP POST FOUNDATION. FLOODLIGHT POST CONNECTION 

DETAIL. DETAIL OF DUCT BANK, SINGLE ANGLE BAR FLOODLIGHT STEEL 

POST. SCHEDULE OF LOAD, SPECIFICATION. 100 W LED FLOODLIGHT 

FIXTURE
HYDROGRAPHIC AND TOPOGRAPHIC SURVEY PLAN 

BOREHOLE LOCATION. FINAL BORING LOGS
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BOQ and Alt»clment» 

(Annex 1 - Basis of Paymanta)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to mobilize and 
demobilize all the minimum equipment requirement enumerated in the bid documents 
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while tiie remaining (50%) payable after demobilization 
and cleaning.

Item 1.02 Provide site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual provision for temporary site office and 
residence for the engineer and staff and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary for the provision of temporary site office and residence for the 
engineer and staff.

Kern 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and securify services.

Item 1.04 Provide construction safety and Health Program In the execution of the project 
Including stringent Covid-19 protocols per PPA Engineering Circular No. 01- 
2020 and, construction guidelines for the project implementation during the 
period of public health emergency approved by PDCB and CIAP (as Indicated in 
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

RlialaWiiBcftflmpfovsnieitdCMwIaPoft
Port of ^909^ Norte, Cagayan
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BOQ and Attachments 

(Annex 1 ■ Bam of Payments)

BILL NO. 2

DEMOLITION. REMOVAL AND EXCAVATION WORKS

Item 2.01 Demolish and dispose existing concrete pavement

The quantity to be paid for shall be the actual area in square meter of existing concrete 
pavement to be demolished and properly disposed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.02 Demolish and dispose existing RC curb, concrete seat and deflector wall

The quantity to be paid for shall be the actual volume in cubic meter of existing RC 
curb, concrete seat and deflector wall to be demolished and properly disposed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all mateiials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.03 Scrape existing gravel base materials

The quantity to be paid for shall be the actual volume In cubic meter of existing gravel 
base materials to be scraped in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the vw5rk.

Item 2.04 Excavation of existing sea-bed prior to the laying of core rocks and sheet pile

The quantity to be paid for shall be the actual volume in cubic meter of existing sea­
bed to be excavated up to required elevation prior to the laying of core rocks and sheet 
pile in accordance with the plans and specifications and accepted by the Engineer. 
The contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Kern 2.05 Excavate and backfill existing fill materials prior to the installation of catoh drain 
manhole, reinforced concrete pipe, lamp post foundation and ductbank

The quantity to be paid for shall be the actual volume in cubic meter of existing fill 
materials to be excavated up to required elevation prior to the installation of catch 
drain manhole, reinforced concrete pipe, lamp post foundation and ductbank then 
backfilled thereafter in accordance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Kern 2.06 Extraction of existing rocks prior to the construction of anchor wall

The quantity to be paid for shall be the actual volume in cubic meter of existing rocks 
to be extracted prior to the construction of anchor wall in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

R<li«biW«bcw'lnipio»»m»W el Clxrti Port
Port of Omrio, Toggot Norlo, Cogoyan
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BOQ and Attactvnents 

(Aiwitx 1 - teaia of Paynwits)

Kern 2.07 Removal of existing concrete biocks prior to the instaiiation of anchor wail and 
sheet piles

The quantity to be paid for shall be the actual pieces of existing concrete blocks to be 
removed prior to the installation of anchor wall and sheet piles in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing alt materials, labor, equipment, tools and incidentals 
necessary to complete the work.

BILL NO. 3

BACK-UP AREA WITH RO-RO RAMP ON-FILL

Kern 3.01 Supply and deliver to site Z-type steel sheet pile including comer pile connector

The quantity to be paid for shall be the actual >veight in metric tons of Z-type steel 
sheet pile including comer pile connector, supplied and delivered to site in accordance 
with the plans and specifications and accept^ by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Hem 3.02 Handle, pitoh and drive steel sheet pile and comer pile connector

The quantity to be paid for shall be the actual length In linear meter of steel sheet pile 
and comer pile connector to be handled, pitched and driven in accordance with the 
plans and specifications, measured from the tip of piles to cut-off elevation and 
accepted by the Engineers. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
theworic

Kern 3.03 Supply and instell steel wailing and splice plate for the steel sheet piles 
including accessories

The quantity to be paid for shall be the actual weight in kilogram of steel wailing, to be 
supplied and installed including splicing of plate for the steel sheet piles and 
accessories in accordance with the plans and specifications, measured from the tip of 
piles to cut-off elevation and accepted by the Engineers. The contract unit price shall 
be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 3.04 Cut newly driven steel sheet pile up to cut-off elevation and turn-over of the 
excess materials to the authority

The quantity to be paid for shall be the actual number of newly driven steel sheet pile, 
cut-off up to required elevation and turning over of the excess materials to the 
authority in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and inddentals necessary to complete the work.

RthtMIMon/lnipravwrwnt of Ctavsna Port
Port c< dtvortt, T«0B*> Nerto. Cagayan
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(Annex 1 - teal* of Paymonta)

Kern 3.05 Supply and install tie-rod of various sizes including accessories:

a. ) SOmme x 10m.
b. ) 6Omni0 x 12m.
c. ) 32mm0 x 9m.

The quantity to be paid for shall be the actual set of tie rods of various sizes and 
lengths induding accessories to be supplied and installed in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Hern 3.06 Supply and place 3,500 psi concrete for the retaining wail, wing wail, anchor wail, 
anchor block, mooring blocks and RC Curb, lamp post foundation and duct 
bank

item 3.07

The quantity to be paid for shall be the adual vdume In cubic meter of 3,500 psi 
concrete for the retaining wail, wing wall, anchor wall, anchor block, mooring blocks 
and RC Curb, lamp post foundation and dud bank, supplied and set-in-place in 
accordance with the plans and specifications and accepted by the Engineer. The 
contrad unit price shall be full compensation for furnishing all materials, labor, 
equipment, tods and inddentals necessary to complete the work.

Supply, fobricate and install steel reinforcement for the retaining wall, wing wall, 
anchor wail, anchor block, mooring blocks and RC Curb, lamp post foundation 
and duct bank

The quantity to be paid for shall be the adual vwight in kilogram of reinfordng steel 
bars for the retaining wall, wing wall, anchor wall, anchor block, mooring blocks and 
RC Curb, lamp post foundation and dud bank, supplied, fabricated and installed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contrad unit price shall be full compensation for furnishing all materials, tabor, 
equipment, tools and inddentals necessary to complete the work.

Kern 3.08 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the adual volume in cubic meter of 50-100 kg. 
core rocks, supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. The contrad unit price shall be full compensation for 
furnishing all materials, labor, equipment, tods and inddentals necessary to complete 
the work.

Kern 3.09 Supply and place sacked concrete

The quantity to be paid for shall be the adual vdume in cubic meter of sacked 
concrete, supplied and set-ln-place in accordance with the plans and specifications 
and accepted by the Engineer. The contrad unit price shall be full compensation for 
furnishing all materials, labor, equipment, tods and inddentals necessary to complete 
the work.

Item 3.10 Supply and install geotextile fabric

The quantity to be paid for shall be the adual area in square meter of geotextile fabric, 
supplied and installed in accordance with the plans and specifications and accepted by 
the Engineer. The contrad unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the work.

,, , R,lMtiMlaHrinflinpfDvm»n> c* Owwli Pen
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(Annex 1 - Beeie of Payments)

Item 3.11 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and 
gravel fill, supplied and set*!n-place in accordance with the plans and specifications 
and acceded by the Engineer. Hydrographic/Topographic Surveys before and after 
placing of sand and gravel fill shall be made to determine the actual elevations along 
the cross sections and the actual quantities for payment Volume due to settlement as 
established using settlement plates shall also be considered for payment. The contract 
unit price shall be full compensation for furnishing ail materials, labor, equipment, tools 
and incidentals necessary to complete the work.

Item 3.12 Supply, spread and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate 
subbase course to be supplied, spread and compacted in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 3.13 Supply, spread and compact gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding 
to be supfriied, spread and compacted in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all m^erials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.14 Reinstallation of newly removed concrete blocks

The quantity to be paid for shall be the actual pieces of newly removed concrete 
blocks to be reinstalled in accordance with the plans and specifications and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing all 
matenals, labor, equipment, tools and inddentals necessary to complete the work.

Item 3.15 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base 
course to be supplied, spread and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 3.16 Construct Portland cement concrete pavement (300mm thick) including dowel 
bars

The quantity to be paid for shall be the actual area in square meter of Portiand cement 
concrete pavement (300mm thick) induding dowel bars, to be constructed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and inddentals necessary to complete the work.

Kern 3.17 Supply and lay 610mm diameter reinforced concrete pipe

The quantity to be paid for shall be the actual length in linear meter of 610mm 
diameter reinforced concrete pipe, supplied and laid-in-place in accordance with the 
plans and spedfications and accepted by the Engineers. The contract unit price shall

RthablllMiorwinipnvMMr* of CImri* Port
Port of CItvorta, ToggM Non*, Cagayon
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(Anrwx 1 - BtMt of Paymant*)

be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Hern 3.18 Construct catch drain manhole including reinforcement

The quantity to be paid for shall be the actual number of catch drain manhole including 
reinforcement, to be constructed in accordance with the plans and spedfications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and Incidentals necessary to complete 
the work.

Item 3.19 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L) including 
accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V-type, 500H 
X 1500L) including accessories, supplied and delivered to site in accordance with the 
plans and spedfications and accepted by the Engineer. The contract unit price shall 
be full compensation for furnishing all materials, labor, equipment, tools and 
inddentals necessary to complete the work.

item 3.20 instali rubber dock fenders including accessories

The quantity to be paid for shall be the actual set of rubber dock fenders induding 
accessories, installed in accordance with the f^ans and spedfications and accepted by 
the Engineer. The contract unit price shaO be full compensation for furnishing all 
materials, labcx, equipment, tools and inddentals necessary to complete the work.

Kern 3.21 Supply and deliver to site mooring bollard (35 Tons, T-tiead) including 
accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (35 
Tons, T-head) induding accessories, supplied and delivered to site in accordance with 
the iitens and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
inddentals necessary to complete the work.

Item 3.22 instali mooring bollard including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard 
induding accessories, installed in accordance with the plans and spedfications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.23 Construct security fence Including accessories

The quantity to be paid for shall be the actual length in linear meter of security fence 
induding accessories, construded in accordance with foe plans and spedfications and 
accepted by foe Engineers. 7116 contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tods and inddentals necessary to comfriete 
foe work.

RthaNWHIoivlinprovanwnl gf CImiti Port
Port of CiMrtt, TtogM Nertt, Cigoywi
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item 3.24 Supply, deliver and install 6.0m.ht single bar floodlight steel tapered lamp post 
in hot dipped galvanized including wires, cables, floodlight fixtures and other 
accessories

The quantity to be paid for shall be the actual set of 6.0m.ht. single bar floodlight steel 
tapered lamp post in hot dipped galvanized including wires, caUes, floodlight fixtures 
and other accessories, to be supplied, delivered and installed in accordance with the 
plans and specifications and accepted by the Engineers. The contract unit price shall 
be full compensation for furnishing all materials, labor, equipment, tools and 
inddentals necessary to complete the work.

BILL NO. 4

REIMBURSABLE ITEMS

Kern 4.01 Provide reimbursable items necessary in the implementation of the project as 
determined by the Authority.

a. Office Furniture and Appliances

b. Computer and Accessories

c. Service Vehicle including LTO registration and comprehensive 
insurance

The quantity to be paid for shall be the actual quantity of determined Kerns by the 
AuthorKy deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said Kerns shall be made only upon 
complete delivery/acceptance of such. The contract lump sum price shall be full 
compensation for providing all determined Kerns. The Contractor’s Profit and 
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost 
of said Kerns. Claims for payment shall be supported by Official Receipt(s) (OR) and at 
least three (3) canvasses. The amount to be paid for shall be the price indicated in the 
OR but should not exceed the contract lump sum price. The determined Kerns shall be 
the property of PPA. Operation and maintenance shall be borne by PPA.

RahabWMlMilmpravMiafll •( CiMvrii Port 
tat stctnodo. TasQM NMo. Cogofon
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

CONSTRUCTION OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall construct a site office and residence for the Engineer and his staff in accordance 
with the plans and specifications as indicated hereafter.

Upon completion of the project, the said office will be turned-over to the PMO.

of CllVara Pol
Port of Qavofta, Tag0at Norla, Cagayan
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GENERAL NOTES AND SPECIFICATIONS;
I. rr 19 NOT IKTMeOTHAT THE OAAMNOS 9HAU. SHOW EN99V HPE FfTTlNO, VALVE AND 
APPUATEHANC&. ALL SUCH fTEMfi VACTKeA SPECIFICALLY MSmONED OH NOT, OA MCATB) ON 
THE DAAVW4C6 SHALL 6E RJANtSHED AND INSTALLED IF NECESSARY TO COtuFlETE THE SYSTEM 
ro THE SATISFACTION OF THE QW^ER.
2 ALL PUJW8INC WORKS SHALL 0E INSTALLED IN ACCORDANCE WTHTHE PROVA90N OFThE
NATIONAL PUMSINO COOE OF THE PHSPPMES, THE ft£QU|R6liCNT5 OF THE LOCAL PLUMfir<6 
P4SPECTION OFFICE. FERTMENT PROVtSIONSOF THE UNFORM SUtDtlO COOE AND THE NATIONAL 
EULDNO COCE OF THE PNUPPRCS
5 COOROINATS THE DR AM NO MTM OTHS9 RSJkTED DAAVUNOS AND SPEOF1CAT10K T>C 
ARCHTTfiCT SHALL BE NOT1PED IMMEDIATELY OF ANY OESCR9ANCY FOUND THERSN.
4 ^L nK9»1ALL8£t4STALLEO AS IIOCATEO ON ^JNS, ANY RELOCATIONS REOLiRED FOR 
PRCFER eSOJT\OH OF OTHER TRADE SHALL BE MTH FRIOR APPROVAL OF THE ARCHTTECT CR 
ENOF«CR
6 FRCROSED&MSTAAY UTUTCB SHALL CONFORM TO THE ACTUAL LOCATION. DEPTH AND
Mverr elevation of all emstino rfes m«o structlres as by t>€ contractor.
5 AU SLOPES FOR HORI20NTALORMHAI3£»4ALLMAMTA#I1«U»4£$$OTHERMSE 
SPEOFiaX
r SUE OF VMT^OJPPlYRPCS To FIXTURES SHALL BE IN ACCORDANCE MTH 
MANUFACTURER’S VtSTRUCnCAiS.
4 nC CONTRACTOR SHALL VERSVAUraSTlNOUTE/TlES AT nCaT&COCRDMATE THE 
WORKS MTH TX SEV^R line S^UJ&<1 O^’QSM. PONT AAC WAT6» iRC SERvK£ CCFRCCTBAG 
PC*<T. UNLESS OTHERWISE PCANT ARDWAT0IUNE 85IVICE CCNNECTINO POtiT. LH.ESS 
OTfrCRMSE 9EOFCD
S. ALL FTXrWS 9ULL BE PCIVOUALLV VEMTSL
10. nCWVeiTOFThCN^AFEOF ASEPTICTAWMOUBEAT ALEVB.NOTLESSTHAN 
S0.Snvn fn ABOVE THE INVERT OF TK OUTLET PIPE.
II, TO PREVENT CONTMIBiATKM CE LflO^QROLtE) WATS» SOURCE NO SEPHC TANK SHALL BE 
CONSTRUCTED LESS THAN IJOm ABOVE TK VWTER TABLE LfVB-
12 ALL PIPE SUE ARE 9i MLLILCTEAS AND ML CTMCNgOAtli MS IN HETTC UHXSS OTiCRMSE
SPE<aFI€a
IS, MJ. PLIJiOMO INSTALLATION MCUAS HBtSN SHALL BE UNO03 TX ORECT SLR6)V|SMN 
OF A OULYREUblENED AND UC8«S& HAST0I PUSCfft.
U. ALL PSPES2ESAWO OTHER CihENaONS ARE Si MILLIMETB  ̂(ULS UNLESS 
14 M.L FIFE SUES BOCAT^ ARE NOMNALSQE&

MATERIAL SPECIFICATIONS:
COLD WATER UNE'

ve^nPEs.

httwg*

sEveium

SOTRM DRABIAOE UNESL 
DOWNSFOUr

AHUFCUIBCS*

OCOCVALVE& 
GATE VALVES* 
WWTSIICrBI*

9lAa BE POL YFROPM.ENE RANDOM (PPR) TYPE S F*>S. 
WVM EKOPLLASTSC BRAND OR APPROVED EQUAL.

SHALL BE POLYVTKYL CHLORCE (PVQ RPE S5>£S ICDD 
"TGJ&t. 'ATLANTA* BRAND OR APPROVED EQUAL.

94ALLBE 80LVe<T C8AENT JOBfT TO ASTM 03994.

SHALL BE POL YWNYL CHLORCE <PVC) MFE S6BES100Q 
*MELTSr.'ATLANTA'BRAND OR APPROVED EQUAL D2S9L

SHALL BE POLYVMAYL CM.GMCE pVCJ fiSBES 100D •ATLANTA* 
9%MOOR MPPQV^ EQUAL FTTHNO SHALL BE SOLVENT 
CEMENT JOINT TO ASTM O 2594 2SOMM0 S ABOVE MATERIAL 
SHALL BE CONCRETE CRAIN niC (C£R| TONGUE 
FOR XCABA0 S UROER

SHAU BE POLWMYL CH.CRCE PVO WC SSBES SOD I. 
YCLTEX*. 'ATLANTA* 6RMID OR APPROVED EQUAL

•GREAT VOLUME",* CRANE*. TETS’. OR A^IOVED EQUAL

•GREAT VOLUME*." CRMC, lETS*. OR APPROVSIBJUM-

•AAAOp, "ASAir BRAND OR APmO^ EQUAL

SCHEDULE OF PIPE {SEWER UNE)

SCHEDULE OF PIPE (WATER LINE)
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(Annex 2.a - Reimbursable ICeme)

OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main 
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make 
available for use of the Engineer other equipment as may be necessary for the proper functioning of 
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne by 
PPA.

a) Office Furnitures and appliances
2 sets Office table, 1.5 x 0.70m with chair
1 set Conference table w/ char (6-str.)
2 pcs. Single bunk beds w/ mattress & beddings
2 pcs. Waste paper basket
1 pc. Calculator (Scientific, 12 digK capacity)
1 pc. Communication system. Cell phone
1 pc. Filing Steel Catxnet, 4-drawers
2 unKs Air-conditioned unit (1.0 hp.t wdo type)
1 unit Refrigerator (6 cu.ft.)
1 set Gas stove (2 bumerwith tank)
1 unit Hot and cold vtrater dispenser (5 gal. Cap.)
1 pc. White board with eraser and marker
1 unit Stand fan (16” dia.)

b) Computers and Accessories
2 sets Desktop Unit & Accessories
2 units Uninterrupted Power Supply (UPS)
2 units External Hard Drive (USB 3.0,4TB)
1 unit Computer Table
1 unit Computer Chair

c) Licensed Softwares
2 units Microsoft Office 2016
2 units Operating System (Windows)

d) Service Vehicle including LTO registration
and comprehensive insurance 

1 unit Service Vehicle (up to 3.0 DSL Engine, 4x2. A/T)
1 lot Comprehensive Insurance (1 yr.)
1 lot LTO Registration (3yrs.)

COMPUTER AND ACCESSORIES
RehabrtfcatiorVWnpfovement Clavena Port

Port of Ctrmia, TiQQil Norte, Cageyen
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(Arvwt 2.a - RainitiurMbto Hama)

The Contractor shall p^o^nde within tiiirty (30) days after notice to commence work, two (2) “Brand 
New Desktop”, complete with accessories and licensed software for the use of the PPA Engineer 
and his Staff at the start of the project. The items shall be the property of PPA. Operation and 
maintenance shall be borne by PPA.

Description / 
Specifications: DESKTOP UNIT

Brand/Model Asus, Apple, Lenovo, ACER. HP or Equivalent Branded

Processor Intel ® Core ™ I7-9700K CPU

System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots

Chipset Intel B360

CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)

Graphics NVIDIA GeForce RTX 2060 6GDS

SATA 4 X SATA 6.0 Gbps

HDD/SSD 128GB SSD (M.2 PCIe 128GB) + 1TB HDD (3.5” 720Qrpm)

WIFI/ Bluetooth 802.1 lac 2x2/Bluetooth 5.0

LAN RealtekRTL8111H 10/100/1000Mbps

Audio Realtek ALC887, DTS Headphone X

Accessories Wireless Keyboard and Mouse

Ports 4 X USB 3.2,2X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/headphone 
out

Display (Monitor) 27" inch. FHD (1920 x 1080 Display) with speaker, display ports. USB hub. 
eamhone lack and PC audio inputs.

OS Bundled 
(Certrfication/License)

Windows 10 PRO for business

External Hard Drive Portable (USB 3.0 Internee, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License 
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

RlhiWMImllnitro»««n>n|q>CIPWrti Port
Port tl CiMrti. TtosM CtpoyiT
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SERVICE VEHICLE

The Contractor shall provide within thirty (30) days after notice to commence work, one (1) unit 
‘‘Brand New” Transportation Service Vehicle for the use of the PPA personnel. The vehicle to be 
provided by the Contractor shali be to the satisfaction of PPA. The vehicle shall comply in all respect 
with all relevant nation^ or local laws, statutes and regulations. The unit shall become the property of 
PPA. Operations and maintenance shall be borne by PPA.

The vehicle shall be diesel-fuel engine with a displacement of not more than 3000cc, 4x2 and with 
automatic transmission.

Poitaf Clwtrli, Tagg* Nark, Cigaywi
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(Annex 3 - Minimum Equipment Requirements)

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

2 unit/s Air-compressor (250cfm, minimum), owned
1 unit/s Backhoe (0.40 cu.m., 94.30hp, minimum), owned
2 unit/s Clamshell, owned
2 unit/s Concrete Cutter, owned
2 unrt/s Concrete Mixer (1 bagger, minimum), owned 

2 unit/s Concrete Bucket, owned
2 unit/s Concrete Screeder, owned
2 unit/s Concrete Vibrator (3.50 hp, minimum), owned 

1 unit/s Crane Barge (319 GW, minimum) with 60T crane, owned
1 unit/s Crawler Crane (301, minimum), owned
1 unit/s Pile Hammer (Diesel, 7,500 kg.m.), owned
2 unit/s Diving equipment (complete), owned/leased
1 unit/s Drop Hammer (2T, minimum), owned
2 unit/s Dump Truck (8 cu.m., minimum), owned
2 unit/s Bar Bender (electric, 25mm dia min.), owned 

2 unit/s Bar Cutter (electric, 25mm dia min.), owned 

2 unit/s Jackhammer, ovkmed
2 unit/s Oxy/Acetylene Cutting Outfit, owned
1 unit/s Payloader (80 hp, minimum), owned
1 unrt/s Plate Compactor (5hp, minimum), owned
1 unit/s Road Grader (125hp, minimum), owned
1 unit/s Road Roller (12.05T, vibratory, minimum), owned
2 unit/s Transit Mixer (5-6 cu.m, cap., minimum), owned/leased
1 unit/s Tugboat (SOOhp, minimum), owned/leased
1 unit/s Water Truck (1,000 gal., minimum) with pump, owned
2 unit/s Welding Machine (400 amp., minimum), owned
1 unit/s Cargo Truck (5 Ton, minimum), owned
1 unit/s Backhoe breaker attachment, owned

of CllV>ni Po<1
Port of CtovnOi Tao0A Norte, CeQeyin
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(Annex 4 - Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and heaKh program in accordance with tiie 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular 
No. 01*2020 and Construction Guidelines for Project Implementation during the period of public 
health emergency approved by PDCB and ClAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer
1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

43 pcs. Hard Hats
43 pcs. Gloves (rubberized)
43 pcs. Safety Glasses/Goggles (clear)
86 pcs. Long sleeve T-shirt
4 pcs. Aprons
4 pcs. Safety Belts
43 pcs. Safety Shoes
4 pcs. Life Lines

Safety Devices

1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher
1 lot Disinfection Booth with Footbath
43 no. PCR Test for Covid-19 (Initial Testing)
43 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System 
Temporary sheKer for workers

Twenty-two (22) mos. 
1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

R*h*bilt»>oMmpn>v«fner< of CtMiia Port
Port at ClBwni. Taggat Non*. Cagayan
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PPA MEMORAMXJM CIRCULAR 
H0_Q2_
Sanaa Of20ie 
AUactmnl

fofM

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF 
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Mafnsls/ftwna of 
Work

Roquirort Tosta

L Construction of 
PItrWtiarf, Platform 
and Ramp

Structural Concreta (SC)

A Portland Cement Quality Test

B Fine Aggregate

C Coarse 
Aggregate

D Water

E Steel Bars

F Concrete

Quality Test for Gradmg. Elutnation (wash), 
Buh Specific Gravity, Absorption. Mortar 
Strength, Soundness, Oigmie Impunbea. Unit 
Weight, % Clay Lumps and Shale

Quality Test for Gredng, Buh Specific Gravity. 
Absorptnn and Abrasion

Certificate from the Engineer or Quality Test 
for Density and Chlonde Content

Mtl Certificate and Quality Test for Chemical 
Composaon and Mechanical Properties

Compressive Strength on cylinder samples

O Admixture and 
Concrete Curing 
Materials

Slump Test 

Quality Test

Pilirig (P)

A Concrete Piles

1 Concreta

2 Steel Bars

3 High 
Tension 
Strand

F^mcabon Report

Same test as for SC (F)

Same test as for SC (E)

Test for Chemical Composibon and 
Mechanical Properties

tUMmurn Incromofttal 
Frequency of Tosts

For every 2.000 bags (40kg) or 
traction thereof

For every 1,500 cube meter or 
fraction thereof

For every 1,500 cubic meter or 
fraction thereof

Onepersource

For every 10,000 kg or fraction 
thereof

1 set consetng of 3 concrete 
cylinder samples shall be Men 
from each d^s poumg and to 
represent not more than 75 cu m 
of concrete or fraction thereof

For every mix

One per shipment

One per fabncation 

Same frequency as SC (F) 

Same frequency as SC (E) 

For every 20000kg or fraction
thereof

ftthaMtaliofWlmprowrwit of Clfvtni Port
port ci Ctovorto, Taggtf Nerti, Cogaym
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PPA MEMOKAMXM CIRCULAR
wo_02..,_
Senes of 7016 
AttKhmert

Matenats/ltems of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

4 Coarse 
Aggregates

Same Test as for SC (C) Same frequency as SC (C)

5 Fine
Aggregates

Same Test as for SC (8) Same frequency as SC (B)

8 Steel Pipe Piles Fabrication Report, M4I Certificate and Quality 
Test for Chemcal and Mechanical properties

One per fabrication

1 Steel Chemical Composition (rater below)

Under 14' (3S5 60mm) Outside 
Diameter

2 from 200 pipe of fraction thereof

. 14'to 36" (355 6 to 914mm) Outside
Dta

2 from 100 pipe or fraction thereof

- Over 36“ (914mm) Outside Oameter 2 from 3000ft (914m) or fraction 
thereof

MechamcairTensde One (1) tension lest Shan be made 
on one length or fracbon thereof of 
each size, orone pieceof sketp 
lepresenOng each tot of 200 
lengths or fraction thereof of each 
size

2 Polyurelhene 
CoaOng

Mill Certificate and Quality Test One per fabncatxxi

3 Concrete Same lest as for SC (F) Same frequency as SC (F)

4 Fne 
Aggregate

Same test as for SC (B) Same frequency as SC (B)

S Coarse 
Aggregate

Same test as for SC (C) Same frequency as SC (C)

8 Steel Bars Same Test as SC (E) Same frequency as SC (E)

7 Water Same Test as SC (0) Same frequency as SC (O)

Rubber Dock Fenders 
(RDF)

Physical Test

Performance Test for Energy Absorption and 
Reacbon Force

All units

All units -

Accessortes

Washer and Fixing Bolt, 
ArtchorBoR

Physical Test

Quality Test for Chemical ComposAon and 
Mechanical Properbes

All units

One per fobncahon ^ z'
_________-_______/jli-

ft<hit>4fcKk)nflinpf0¥<maf< of Cl«ytn» Port 
Port tl CtovoAo. Taggit Nortt, Cogoyw
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PPA MEMORANDUM CIRCULAR 
NO 02 _

-Swm 0(2016 
AltaAineie

Page3al10

IManalaAtams of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

Mooring BoUard (MB) 
and Accassonea 
(Hexagon Nuts. Plan 
Washer, Anchor Ring 
and
Anchor Bolt)

Physical Test

Quality Test tor Chemical Composition and 
Mechanical Properties

AMJnris

One per fabncaban

II. Cofwtniction of 
Back-Up Area, 
Causeway and 
Pavement

Sheet P*ng (SP)

A Concrete Sheet - 
Piles

1 Concrete Sarne test es tor SC (F) Same frequency as SC (F) .

2 Steel Bars Same test as tor SC (E) Sane frequency as SC (E)

3 High Tension 
Strar>ds

Sane test as tor P (A 3) S»ne frequency as P (A 3)

4 Fme Aggregates Same test as for SC (B) Same frequency as SC (B)

5 Coase
Aggregates

Same Test as for SC (C) Same frequency as SC (C)

B Steel Pipe Pries

1 Steel Same test as torP(Bt) Same frequency as P (B1)

2 Concrete Same leti as tor SC (F) Same frequency as SC (F)

3 Fra Aggregate Same test as for SC (B) Same frequency as SC (S)

4 Steel Bars Same test aa for SC (E) Same frequency as SC (E)

/
/•

RthabWWorWlmprownant of Clv^na Port 
Port of Clovofia. Tagoik Norto. Cagoywr
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pm MEMOMNOUU CtRCULAR 
He 02 
S«rw« 0(2018

MatwntMtwtm of 
Wot*

R*qumd Ttt» Minimum Incremental 
FnquweyofT»atM

Rodd Test for Apparent Speohe Gravity and 
Abrasion

far every i;s00 cube meter or 
ftactan thereof

Geotndilt Filter Physical and Mechanical Test One per batch

Certificate One oer batch

Sand arid Grevd Fil QuaUty Test for Organic Impurities and 
Grading

For eirery 1,500 cube meter or 
flaction thereof

Selected FiB QuaSty Test ter Grading, PtesOaty and 
Laboratory Compaction Test

For every 1,500 cube meter or 
Ikscbon twiaof

Laboratory CaMbrrua Beanng Ratio (CBR) For every 2,500 cube meter or 
fracbon thereof

FteUDensdyTest For every layer oMSOmm of 
compacted depth at teast one 
group of three In-sdu density test 
for every 500 sqm orfracOon 
thereof

Aggregate Base Course Quality Test ter Gradsig and Plaetnty .For every 300 cube meter or 
iraebon thereof

Quality Test for Grading, PtesOcity. Abrasior 
and Laboratory Compaction Test

For every 1,500 cubic meter or 
fracbon thereof

Ltewratory Cakterraa Bearwig Rabo (CBR) Same frequency as Selected Ffl

Field Density Test Same frequency as Selected Fdl

Portland Cement
Concrete Pavement 
(PCCPl

A PcrtandCement Same test as ter SC (A) Same frequency as SC (A)

B Fete Aggregate Same test as ter SC (B) Same frequency es SC (B)

C Coarse
Aggregate

Same test as tor SC (C) Same frequency as SC (C)

D Water Same test as tor SC (D) Same frequency as SC (D)

E Steel Bars 
(Dowels)

Same test as for SC (E) Same frequency as SC (E)

OnelDDershomentF Jomt Filer QuaMvTest

-i

rwH MKIClMWllPat
hrt ol CiMrti, Tisipl NoiM, CagvPi
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PPA ICMOlWaXM CIRCULAR 
WO -02-_
Sana* ol 2016 
AttBctanaia

PageSallO

UatwialsJUams of 
Work

Roquirod Tests Minimum fncromontai 
Froquoncy of Tests

G Admixture and
ConcTBleCumo
Maienal

Same test as far SC (G) Same frequency as SC (G)

H Concrete Same test as far SC (F) Samehequency as SC (F)

Rexural Test 3 beam samdas for every 330 
sqm orhaewnthereof

1 Completed 
Pavement

Core Test 1 set (3 specsnen) for every 2.S0Q 
som «)d fraction teereof

Mertodung Concrete 
Blocfcs

A Cement Same test as far SC (A) Same frequency as SC (A)

B Fate Aggregate Same test as far SC (B) ■ Same frequency as SC (B)

C Coarse
Aggregate

Same test as far SC (C) Same frequency as SC (C)

D Water Same test as for SC (O) Same frequency as SC (D]

E AOmodure & 
Concrete Cumg 
Uatenais

Same test as far SC (G) Same frequency as SC (G)

F CamptaU j Btoeta Physical Teat artd Compresswe Strength 6 biocfcs par day of fobTKation

Cement Treated Base 
Course (CT8)

A Portland CemerA Seme test as tor SC (A) Same frequency as SC (A)

B Fine & Coarse 
Aggregates

QuaMy Test far Grading, Abrasra and 
Soundness

For every 1,500 ci.faic meter or 
fraction teereof

C Water Swne test as far SC (D) Same frequency as SC (0)

D Completed CTB Fold Density Test For every layar of 150mm of 
compacted depth at least one 
group of ttwee In-situ density teat 
every 500 sqm or fraction faereof

Reteinng Wdl/Copng
WaWRCCteM^C
OitctirShaar
Key Concrete
BiocfcstLeen Concrete

A PorVand Cement Same test as tor SC (A) Same frequency as SC (A)

B Fra Aggregate Same testes far SC <B) SteTK frequency as SC (B) /

#

Rtfnfc«l4aUjfwVnpfo»wnanl oCClivafla Pan 
tat of dawMia. Tisoal Nana, Cagayan
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MEMORANDUM (
No________
Sms (K 2016 
Mteenmer*

P^taHC

Matmiais/ttvns of 
Work

Required Tests Mimmum tncnmental 
Frequency of Tests

C Coarse 
Aggregates

Same test as lor SC (Cl Same frequency as SC (C)

D Water Same lest as for SC (D) Same frequency as SC (0)

E Steel Bars Same test as for SC (E) Same frequency as SC (E)

F Admixture and 
Concrete Cunng

Same lest as for SC (G) Same frequency as SC (G)

G Concrete Same lest as for SC (F) Same frequency as SC (F)

Tie Rod
A Steel Same test as for SC (E) One per batch

B Assembly Performance Test (Tension) One oer batch

Tie Bas and Dowels Same test as for SC (E) . Forevery 10,000 kg or fracbon 
thereof per Tie bars and Dowels

Ppe Culverts and Storm 
Drains

•

A Pipes Test for Strength, Absorption and Physical Forevery 50 pieces

B Mortar or Jomt Sarrte Test as for SC (A.B and 0)
ARemative Test Same test as for SC (F) and 
Insoecbon Reoort

For every 2 5 pieces

Concrete hlollow BiocKs

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Aggregates Same test as for SC (8) Same frequency as SC (B)

C Water Same lest as for SC (0) Same frequency as SC (C)

O Concrete Same test as for SC (F) Same frequency as SC (F)

E Completed CHB Quality Test One for every 500 pieces or 
fraction thereto

ConsfrucBon Joints (CJ)

A Angle Bars Test for Physical and Mechanical Properties One per batch

B Steel Bars Same test as ftw SC (E) One per batch

C Zmc (Hot Dip 
Galvanizing) 
Coatings

Physical Test for Appearance, Stnppmg, 
Weighing. Adherence and Adhesion

Coaling TTackness
Maonebc Thick ness Measurement

All units

1 set (3 specmen) for every
100,000 so mm or fracbon thereot'

^ 77

RahabiltsWm/Impravemsnl of CWverta Ron
Pen of Cleverle. Tiggal Norte. Cagayan
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PPA MEMORANDUM CIRCULAR

Seres ot 2010 
Aasctananl

Ptgtfdn

Uatartata/Hms of 
Work

Required rests Minimum Incremental 
Frequency of Tests

Sacked Concrete

A Cement Same test as for SC (A) Same frequency as SC (A)

B F*>e Aggregaes Same test as for SC (B) Same frequency as SC (B)

C Coarse 
Aggregates

Same lest as for SC (C) Same frequency as SC (C)

D Water Same test as for SC (D) Same frequency as SC (D)

E Concrete Same test as tor SC (F) Same frequency as SC (F)

F Sack(|ute) Physical Test One for every 50 pieces

Rubble Concrete

A Cement Same teat as for SC (A) Same frequency as SC (A)

B Fine Aggregates Same test as for SC (B) Same frequency as SC (B)

C Coarse 
Aggregates

Same lest as for SC (C> Same frequency as SC (C)

D Water Same test as for SC (0) Same frequency as SC (O)

E Concrete Same test as for SC (F) S»ne frequency as SC (F)

F Rocks Same test as for ROCKS Same freouenev as ROCKS

Earthworks

A Sub-grade 
preparation

Grading Test
Plasboty Test (U..PL.PI)
Laboratory Compac&OT Test

For every 1,500 cube meter or 
fraction thereof

Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-situ density test 
every 500 so m or fraction thereof

B Structure 
Excavation

If excavated materials shal be used as
Backfill
Grading Test
Plasticity Test (LL.PL.PI)
Laborat^ Compaction Test

For every 1.500 cube meter or 
fraction thereof

Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-situ density test 
everv 500 so m or fraction thereof

ReteMSetronilmprovemenl of elevens Port
Port ofCirvene.Tsegei Norte, Cegayan
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pm ^MORANCXM CIRCULAR 
Sana*0(2016
ABatiwfil

FopatoTfO

Uat*nals/ttems of 
Work

RaqmndTasta Anftffmrm frtcromenfaf 
Fnquaney of Teats

III Port Operations BuWingfPassenger Terminal BuMingn’raneit SHerWWarelieuse

STRUCTURAL WORKS
Refer to Structural Concrete (SCI and PiOna Works (P)

ARCHITECTURAL WORKS

Ceramc - FAed Uqual 
Membrane (Water 
Proofing. Hydrophobic 
PoreOlocking Ingredients 
wMh Suoerolasbcizef

Physical Property, Mochaiucal and Chemical 
Property. Leak Test / Flood Test

One per shipment

Pant Quality Test On# 4-L can for «very 100 cant or 
ftacton thereof

Ceramic Tile Inspection and Evaluation Report from Sie 
Enomeer

One per shipment

Stamlees Steel bispection and Evaluation Report from the 
Enovieer

One per shexhsnt

Roofing Matenali Inspection end Evaluation Report from the 
Enomeer

One per shipment

CeAng Matenals bispection end Evahiabon Report from die 
Enomeer

One per shipment

ELECTRICAL AND USCHAMCAL WORKS

Wires/Cables Inspection and Evduabon Report from the 
Engmeer

Testmo and Comnussnnmo

One per shipment

Electrical Oevees Inspection end Evaluation Report from the 
En^neer

Testma and CommrssnrwM

One per shipment

Fee Alarm System Inspectian and Evaluation Report from the 
Engmeer

Testing and Commssmnmg

Oneperdem

Wmg Devices Inspection and EvMuaBon Report from the 
Engmeer

Testmg and Conmesnnmg

One per sfNpmem

________ /,

Vp

RMiUimlinpravaaMM of Ctovaiia PM
PorttfCtowto, T^gM Norti, C^ayan
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PPA UEMORAMXM CmCUlAR
Wo 02
Senete(20i6
Attachment

PagatoflO

Uatenals/ltems of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

Protective Devices Inspection and Evaluation Report from tee 
Engineer

Testmg and Commissioning

One per shipment

Telephone System Inspection and Evaluation Report from tee 
Engineer

Testing and Commissioning

One per Item

CCTV System Inspection and Evaluation Report from the 
Engineer

Testing and CorTwnssKxiing

One per item

CATV System Inspection and Evaluation Report from the 
Engineer

Testing and Commissioning

One per Sem

Background Muse and 
Paging System

Inspetteon arvl Evaluation Report from tee 
Engineer, Testing and Commissionir>g

One per item

Air Condibonng Units & 
Ventilation

Inspection and Evaiu^ion Report from tee 
Engineer

Tes&ng and Commissioning

One per Item

Conduit Pipes Inspect on and Evaluation Report from the 
Engineer

Tesflng end Commesiotwig

One per rtem

Lighting Fixtures Inspection and Evaluation Report from tee 
Engineer

Testmo and Commsssmino

One per Hem

PLUMBING WORKS

Pipes Inspection and Evaluation Report from tee 
Engineer

Testmo and Commssnnino

One per tern

RehetiititBtwniliherovemenI ol Clevene Pert
Port of CleverM. Taggat Nona, Cagayan
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(A/mn 5-Mfiinum Testing Raquiremsnte)

PPA M^OtWWOUM ORCUAR

io(20te

RageMeffO

Matanata/ltams of 
Work

Required Tests Minimum Incremental 
Frequartcy of Tests

Fixtures Inspection and Evaluation Report from the
Engineer

OneperSem

Testina and Commissionmq

Pipe Culverts Compression Strength

Inspecbon and Evakiabon Report from the 
Ennneer

For every size not more than 25 
pipes cast m the held

IV MweeBaneous 
HatanalB
Fencffig

A Barbed Wire, 
Cyclone Wra 
Mesh. Cham
Link

Physical Test (Omensions end Coatngs) One per Batch

B ConeretePost Referlo Superstructure (SC) Refer to Superstructure (SC)

Lamp Post
A Sbucturat Steel Physical Test (Dmerwons)

Same test as tor SC (E) • . ~
AluiMs

Q Znc(Ho(Dip 
Gafvanmng) 
Coalnos

Same lest as for CJ (C) One per batch

Dranage Steel Grating Same test as for SC (E) One (1) batch

Insoecbon Report

Metal Pipe (Cast Iron 
Galvanized, etc)

Physical Test (Dimensions and Coatings) 1 per delivery

Weldmg Woiks Destructive and Non Destructive Test One (1) per lot

NOTES 1.T«tmgof RDF than be perfoniwd only by an v>dep«n(lent Testing Laboratory duty 
•ccradiM by BRS. DOST and PPA

2. Tnbng of ether matenate ahaM be performed only by an indepondant Teabng 
Laboratory duly accredited by BR8 and PPA.

3. All other laauancee which are otherwtaa inconsistent herewith are hereby revoked 
or otherwise amended.

Approved

or Oiei General Manager

AMHMimtlneQvaiiMnt <r CIpnrii Port
PM <r Ctsveit. TaggM Nats. Cwnsn
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MAY 1 5 2920

ENGINEERING CIRCULAR NO.CL2020

FOR

FROM

THE MANAGER, PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

THE ASSISTANT GENERAL MANAGER. 
ENGINEERING OFFICE

PHILIPPINE

AUTHORITY

SUBJECT : SAFETY GUIOEUNES FOR THE IMPLEMENTATION OF
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVlD-19 
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo 
Roa Dutefte, declaring a State of Calamity throughout toe Philippines due to the 
Coro navi as Disease 2019 (COVID-19) and in view of toe extended implementation of 
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
in the Identified areas, toe following guidelines, in addition to toe existing safety 
standards approved by toe DOLE and also to toe PPA Memorwdum Circular No. 18* 
2020, are hereby directed to be implemented in all on-going PPA infrastructure 
projects including toe DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age. without pre- 
e»sting health conditions, such as. but not limited to immunodeficiency, 
comorbidities or other health risk and who did not come in contact with someone 
with COVID-19 shall be allowed to bo included in toe workforce for areas under 
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers toe necessary welfare 
facilities and amenities, such as employees' quarters for board and lodgirtg for 
the project area covered by the ECQ and GCQ, otherwise, prior to deployment, 
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
toe Contractors for their irvhouse personnel/worker during the period of 
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing efface 
masks and other protective personal equipment shall be ensured for all on- 
QOtng projects as precautionary measures to avoid and contain toe spread of 
COVID-19 in the work place.

A Sorttfaoo Dtm. South Pon Are«.
PO eoidWMAnttt 

No Fai
wMMeiMrw

1016 PralFfMws

'21 S37*4S$5

Chvna Port
Port of CiMvortt. Tiooof Norto.
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5. Field Offices, employees' quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station, 
foot bath and others to be placed at various locations of all on*going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE 
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the 
supply of vitamins particularly Vitamin C and other over ffie counter medicines, 
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the 
information regarding COVID-19 construction protocols on top of other safety 
requirements.

9. As preventive measure, daily monitoring of the pre and post work health 
conditiwis of workers shall be undertaken by the Contractor's heatth/safety 
officer particularly the temperature, blood pressure and exposure monitoring. 
Personnel with symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVID-19 treatment facility under strict confidentiatity/privacy.

10. Daify health monitoring report shall be prepared by the Safety Officer and to be 
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance witii the DTI and DOLE Interim Guidelines and 
the Local Government Unit policy on work place prevention and control of 
COVIO-19 shall likewise be strictly observed.

12. Daily work activities shall be under strict monitoring by the Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. All materials and equipment brought inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
the project site. All personnel entering the construction site premises on a 
temporary basis (e.g. Delivery tnjck drivers, inspectors, etc) shall be property 
logged and checked for symptoms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in the project site.

R»f«bWitio«Vlmprov*n>ftnt of CJivorta Poil
Portof Ckvorta, NorM, Cagayan
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16. PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No. 
13. series of 1998 and implementation of the mentioned COVID -19 
precautionary measures in the work place.

17. Clustered and staggered deployment of employees within the construction site 
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work 
activities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required social distancing. Break times shall be 
conducted in a staggered manner.

For strict compliance.

^CpNSTA^TE Ti FARINAS, JR.

Rahabil N< of Chwni Port
Port oTClMno, TagpM No)k. Cagiyon
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%cAdh /♦'a!H '*7^' 

(g) oAej*^^

June 29. 2C20
- .t ,r/ > •-

FOR The Aftslstant General Manager for Engineering
Office of t^e Assistant Ge'^ra! Manager for Ergineennj

FROM The Manager
IntemaJ Audit Dcoarimcnt (lAD)

SUBJECT CoristrucUon Guide liners for Project Implementation during the 
period of Public Health Emergency

Last June 16. 2C20, we receive thru email the letter from the Constructor) hdusiry 
Authority of the Philippines <CIAP) to the General Manager dated June tS 2C20 
(copy attached) regard>->g the above vJyfsrx. CiAP is r&puesting PPA to assist them 
in dsseminating the above Consioction Gudestnes to our stakehoiders rciudmg 
coot'acjcxs and imctemecong units.

Relative to this lAD being the ifnplementmg unit for Constructors Performance 
Evaluaton System (CPESj and relative to its impiemefitation. may we seek 
assistance from yoir good offee m dssornrafrrg the attached guidelines to the PPA 
Engineering Units and PPA constructors

Thank you for your kmd consideration

VENICIUS V. VILLASENOR

Ttw Gcinertf Manager

Aitac7imeni/s A* daieo

PHIL. PORTS PUTHARin
ENCItlGCRHe 01 ri-tE 

PROJ. cfr't ocrA«i*aiiMi

CHEN*.

it, H '•-II H •

R«habiiitat)on/lmprov«ment of Ciavofu Port 
Port of CMvna. Tsgoot Nortv. Cagayn
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/^r
I

TArAGn
^‘.IAPAT~-

•4in.Bte«G MTH nmoiUTV

Construction GuidcHtnes for Project bnplefnentation during the period of Public
Health Emergcnc/

Background

The President doctared a state of public health emergency through Presidential 
PrcclamatJon No. 922 s 2020 to add'oss die Corona Virus Disease (COVIO-19) 
trreal. subscTuonily placing the -Ahole of Luzon under EnliaiKed Community 
Quarantine (ECQ| on 16 March 2C20.

The Inter-Agency Task Force for the Management of Emerging Infectious Diseases 
(lATF), based on its risk assessment recommended the extension of the ECO high 
nsK geographic areas in Luzon and l*“e imposioon of the ECO ir sone high ns* areas 
in Veayas and Mindanao, while propasinQ a Gcrvjrai Community Quarantine (GCQ) in 
aii low OM ana moOeriite nsK areas in tho country from 1 May 2C20 to 15 May 2020.

Oiffe'eot parts of tlie cuuriry arc expected to progress through va^-ous levels of public 
hiwtth emergency and declared as high, mcCiurn, oi luw ils* wc.im dependir'g on th>c 
prevsle.nce erf COVID-19 cases and rotated statistics, thereby clacing them under 
cofTfrspending cormun ity quarantine status.

Thn constrjaion indusfy whim ccr.tnbutes ahxxit 4.2 miSon workers lo Uie cc'jnfy s 
labor force, m anlapnlnn of fho Bfting cf ECQ. is getting ready to return to work and 
woutd fc<o lo ensure the safety and welfare of people must espeontty thosn of its 
emplO/'eeS'V/orkers. Cfm&tnniicn mjvrst'y players would like to foejs on preventing 
the occurrence cf and ccr.troHmg the spreac trf the virus n tfie vrorkpi.ice mindful tfini 
a single case of COVlD-19 can lead lo a-n irunrmption. if not total work slobbogc

The global pandemic has affected fcvef«noods. lifestyles and industries includir'g the 
cons'/ucLcr indusL"/ v/hich relies heavily on huitnan resources. Total work stoppage 
from the time ECO was declared has hjvrl drbiliialing effects not yjst on wexxer^ who 
are mostly project based and therefore paid on a da,ly ba&s twl on ccr’tractors as 
we8, rnaiorTty of whom or 68aA are small and medium enterpnses fSWCs!.

The Phii ppine Domestic Construction Borwd (POCB), an implrmenting beard of tfie 
Corsfuction Industry Authority cf the Philippines (CLAPj. mandated to formulate 
policies, plans, programs, and jt/alegics for the development of the Philippine 
constructiun industry organized a Technical V/orkmg Group (TA'Gj compnsed of 
represeniatives from oontractors ol varying sizes and supplim ccming from Luzon. 
Visayas and Mndanao lo dra*t the proposed protocols for the x'dustry m preparation 
for resumption of constnjcton work hi areas urxJer quamntine. The TWG doled the 
‘Construction Guldelirves for Project Implementation dumg thie period cf Public Health 
Emergency* as a reference for contractors and impiemening agencies, lo ensure 
viability of projects and profection from and spread of the corona virus.

The TWG considered foot (4) major components of the project cycle, namely; 
Materals, Manpower. Machinery and Money or tlie 4Ms ol consiruclicn In cxealmg ihc

pHiitf'PwE Dowesre ccwstructkdn soaro
I'.l . it-. I- r tj' r,i- fjl'S-iNij
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guidelines. Thesa wefe developed consid©«5g SME conlradofs which qmpioy the 
biggest chunk of the industry's labor workforce and large contractors involved in both 
public and private infrastructure projects as wetl as vertical constructcn. The 
guidelines will give pointers in managrvg their human resources at tfhs critical time but 
win Ekewise givs important directions to contractors in managing their business not Just 
fee survival but to bo able to contribute to the country’s economic recovery program.

The TvVG is presenting options cr courses of actions which contraaors may consider 
depending on applicabity to the projoci's ut^jue characteristics while mairMaining 
minimum requrements based on gudefincs by government authorities such as the 
lATF Omnibus Guidelines for the knptcrrientation of Community Qu^antino in the 
PWSppires. OepartoKsnt of Trade and InrKjstry (DTI) and Department of Labor and 
Employroent (DOLE) Interim Guidelines on Workplace Prevervtion and Ccntrol o^ 
COVIO-19, and DOH Department Memorandum No. 2020-220. Interim Guidelines on 
the Retum-to-Work,

These guidelines are subject to periodic review to better respond to developments and 
ensure workers health and protection as well as comptance with government 
regulations.

Purpose

The guidelines will set key prrciples and minmum reoLwements that define 
respons-bie, healthy and safe operations for construction relied operations urnter 
COVID-19 and ensure the survival of business as weB as ttv? prelection of workers.

Scope / Coverage

The guidot'ies wH include prevenbon. detection, and rapid response measures 
desi'Tied to achieve the pnndptes above whle maintaninp btrOness continuity across 
the constructon iryjustry.

Policy Content f Guidelines

Materials

I. Deiive.nes
1.

2.

3.

All equipment end materiaf delivanes must be c^efully planned »xt 
monitored.
Transition and delivery zones are identified and limited lo select personnel, 
i.e.. receivers and dcfrv®rers.
2.1. Transition personnel are regularly monitored, aln'ays provided required 

Personnl Protective Equ^vnertl (PPEs) and may be toduded for optional 
testing.

2.2. Social distancing and other prolocofs by the Department of Health (DOH) 
should be followed.

As much as possible, cargo is unloaded only by the receivers, while the 
deliverers do not leave their vehicles. If the receivers are not enough lo urUoad 
the cargo, the deliverers must urkad while the reoervor has to wait at e 
secured distance until ccvnp4eted.

Cs«»fuar»^ fa' (v»vy^ .>< o„t»V Ivv?' I 5 cT 12
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4. All cargo should undergo prooer disinfection procedures before use. UkeMse. 
involved staff should also be properly disinfected before entering the jobsite.
4.1. Mnleriiils. which are exposed to the sun. such as concrete and gravel, 

reed not be dalnlected.

Manpower

I. Awareness and Communicstion
1. Active communication botwe^ the workers, safety officers (as spec-Had under 

Scctk>n 14 of R~fi- 1 less and tfa lir>p<ew&r>iing Rules and Re^uiations (!RR) as 
specified Jn DOLE D.O 198 S. 2018), site supervisors, and m^^gernent is 
advised in planr»>g and implementing the protocols.

1.1. A0 tanguoges and dialects should be accounted fer to ensure proper 
communicaDorv.

2. Infographics (may adopt DOH's), signages, and posters on health and safety 
measures (see Annex A) must be piosled at entry pwints arxJ strategic areas
2.1. Daily updates on the latest deve(op>rTTents.
2.2. Self-screening measures.
2.3. COV1D-19 Hodine.

3. As much as possible, a! workers should e*erdse the practices for reducing 
the risk of transmissico. and proper hygene as iCentfied by the DOM:
3.1. Social distar>dng [at least one (1) meter distarx:e from next person].
3.2. Proper handwashing using anii-bactenal soap (or use alcohol-based 

hand sanitzer when mavailubie).
3.3- Avoid contact wipi owm eyes, nose, ard mouth.
3.4. Prohitd spitCrrg.
3.5. Covering of rrx)uth with tissue or arm (if tissue is unavailable) when 

sneezing or cougtvng,
3.6. Use and remove PP£ with care.
3.7. Do not share personal betongings such as phortes. pens. PPE$.
3.8. Avoid physical greetings (e.g. handshakes, hugs).

4. All workers' status on-site and off-s.te, are property noted at aB limes by Ihe 
safety officers.
4.1. Fitlowcrk
4.2. Sick
4.3. High temperature
4.4. Other condftiOtf\s

5. An acceptable level of health evaluation is properly corrvnunicated between 
new hires and managemerg.

6. AX workers would need to provide their location or place of residence prior to 
worktfig. This is to help create a proper algorithm for contact tracing.
R.1. Additionally, workers coming from COVID-19 hotspots would need to be 

identified.
7. Quarantined workers should also be kept track of under ttnet confidentiality 

and privacy.

it Ciaaring for Return to IVortr
1. Sbmgent qualification enteria for employeesi^orkers:

Con,.n»T>;*» S^tnk'C.! I\» »vWTT»»-V»/<a« *• j ?*•_■»* 3 c/ 12
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1.1. Must be 21 to 59*yearokJ, without pre-existing health conditions. st>cn 
ss. but not Imitod to. immuncdeficier*cy. conorb*ditcs. or other heahh 
rtsJ^s. r*ckjdir*g any person who resides wth the aforementioned.

1.2. Employees or consultants who are 60-year-oid or above may be part of 
the workfwce for construction projects as may be allowed under General 
Community Quarantine (GCQ) and ECQ guideTmcs urrcJcr Omnibus 
Guidelines on ihe Implementation of Community Quarantirte In the 
Philippinea dated 15 May 2020 whach slates that thfwe aged 60 and 
above may be ate wed to work in permitted industries and offices,

1.3. f/ust have no COVID 19 symptoms.
Screening and entry at constiuction site. Item 4. Section 8 of the Omnibus 
Guidelines on the Irnfrfementation of Community Ouarantirw In the Phipppincs. 
dated 15 May 2020. stales that *Ccmpliance with Joint DT1-OOLE Retum-to- 
Work GuideUnes and DOH Retunvto-Work Guidelines $hal be considered 
sutTioent compfiance with minunum health standards. In no case shall the 
testing of afl returning workers be construed as a condition precedent for 
htslier return.* The most enporiant screening step is checking ai returning 
workers for s^Trptoms v/ithin the last 14 days and excludir^ anyone wfxi is 
symptcmalic. (Annex B) Coniracicrs have the option to test workers for 
COVID-19 thnj DOH prcscffeed testing protocols lo determine if there is 
asymptomatic transmisaxxi.
2.1. The Human Resource Oepanment should undertake daily health pre­

screening (see Annexes C & D - DOLE Work Resumption Protocol & 
pre-3creervf)c sampto form). Returning employees\worKers should bo 
fTwde aware of giving accurate inTomuriior es spoofied in RA 11332,

2.2. Ail returning empioyeeS’Workers must declare (via SMS) any reemt 
iravri history to or residence in an area 'Arth a reported case of local 
transmissicn of COVID-19 over the 14-days pror to entry.

2.3. Returning workers that do not show any symptoms will bo Quarantirved 
for 14 days vnthm the jobsilo and wil be allowed to work under a zoned 
or grouped area.

2.4. Those who have been tvlng/ccrXined in tf*e barracks during ECQ/GCQ 
penod fiy at least 14 days and with no syrt^lam$, v/it| be allowed lo work 
immediately,

2.5. M8nagemcr*t should have en ur*derslanding and plan on how the 
workers travef to and from the fotsites.

2.6. A heightened gate entrance screening protocol (see Annex E - Sample 
Protocol for Screening Employees and Vsitors per OTl-DOLE Interim 
Guidelines) wflh the use of f>on-contact themial scanners on ALL 
personnel upon entry to construction crami&es wB be Implemented. 
He/She must declare recent possible eigxisure to confirmed COVlD-19 
cases, indu-jrg travel history to or rcsid^ce in an area with reported 
focal iransfTkssion of COVID-19 disease. The Intfvlducd should also 
attest that they are r»t experiencing the fotcwhg symetoms; (see Annex 
F - Daily COVlD-19 Health Checklist Form)
2.6.1, Fever 
2.62. Cough
2.6.3. Shortness of breain
2.6.4. Colds
2.6.5. Sore throat

S>KS<»-»v *3t r-r | 4 of 12
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27-

2.8.

3.2.

2.6.6. Runny nose
2.6.7. Nasal ccngesUon
2.6.8. Musde pains 
2.63. Headache 
2.6.10.0irriculty of bnjathhg 
2 6.11.Diarrhea
2.6.12. Loss of sense of smell
2.6.13. LOSS of sense of lasie
Security guard or assigned personnel/ safety engineers on duty wil then 
refer these personnel to the Safety and Health Personnel, »no wrII then 
condutt tfio OOH Occison Tool for COVlO-19 Aasesament 
Employcfs shall provide the DOLE through its Regional Office copy 
furrvshed DOH. monthty report of ffiness, diseases and injuhes utlizing 
the DOLE Work AccxJent/lllness Report Form (WAJR) (see Annex G).

3. Suspected Cases (Poss«D*e cases of COViD-t 3)
3-1. Any irdivioual exhsOiCrvg flu-lke symptoms should not report to work. 

lf«tea<J. they Should do the fofcwrtg;
3.1.1. Self-isofste, aten their safety officers or other applicable 

authonfes.
3.12. Contract proper health authorities foradCitJcnaf guidarx^s. 
Employees/workers. v.tio had the COVID-19 virus, should do the 
following before reporting to work;
3.2.1. Futfiii the adequate tme for setf^uarantining as recorrme^ed by 

the DOH.
3.22, Test r>cgative for COVID-19.
322. Receive proper medical ctearance. be fere reporting to work.
In itie event of a worker contrac!ir»g COV13«19 whic working, the 
marwgemenl should do the folkr*ving:
3.3.1. bolale the worker immediately In a separate wel-vcntAalcd 

holding area (or in «te isolation room) in the nvcrkdace, away from 
other workers.

32,2. Contact local government and health aulhontles-
3.3.3. Gather records cf al pEC(:le wfx> have worked with the Infected 

worker, who tested posrtive within the past feur woeks.
3.3.4. Gather Information on those who ha'/e been in kxation or shared 

equipment with the person.
3.3.5. Provide COVTD-19 testing to all workers, who have been working 

dosely with the infected individual.
3.3.6. Be ready to present the rnformatlcn to the appropriate authorities.
3.3.7. Inform the wider vorkfoice of the situation while protecting the 

privacy of the IndMsJual.
3.3-8. Clean and disinfect aO s.le surfaces and equipmenL
3.3.9. Fonoiv any addlUcnal directions from local government and health 

authorilios.
For senkjr personnel, who are working In mufcple jobsites, they are 
expected to self-quarantine for at least 14 days. If chore been a 
breach in one of their jobsiles.
The safety officer should have a ImoMedge on the proximate hospitals or 
quarantine facilities to ensure that ri the event of a COVIO-19 incident, 
workers can be given proper healthcare.

3.3.

3.4.

3.5

CixirJnvns* C«iVfr»Vw~; Ajvra Svi /two o'A„oV »*e«A’ £r:y | 5 0( 12
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///. Uonitohng
1. Health Checks

1.1. ReguL-w rncnrtcrng oi pefsonncTs health, especafly for CCAiOO.19 
symptoms (e.g.. maocfcilofy regular no contact lempcfature check).

1.2. Day to day monitoring of perserners health.
2. Workers Hygiene

2.1. Constant reminder on proper ccughir^ etiquette,
3. Limit number of Work Personnel

3.1. Lsnited moCBlizaiion of personnel and miniml2e<J skeletal staff.

AT, Proper Weyk Attire
1. AH workers must wear the prescrijed drying of the DOCH-OSHC:

1.1. Shirt with sleeves 
Pants
Closed-toe boots 
Hard hat
Hrgh visibility vest
Other necessary Personal Protect/ve Equipment (i.e. face masks, gloves, 
goggles, fan* shields, etc.) s-hsE be prescribed based on specific 
characterisbes of projrct.

2. As per the DOH, all workers are expecicd to wear proper face masks.

'/ Soaaf Distandfyg end PrecauOonsy hdeasures
1. Sooal distanarvg should be obsrrvec at the construebon s-te and in office:

1.1. All workers shoukt rescect socal distancing guidelines, as much as 
possible.

2. Provision for transport compliant w/ith social distarvemg roqwemerts.
3. Provision of On-,|Ne3r-S4ta accommodations'b^racks. where avaitabks.

3 1 Ency..>gh space should be provided for every cmployco.V/orker staying in 
IfMs barracks to ensure that Koci^ distancing (at least SC% reducUon in 
density of people) are acegu^ely imptemenled. This can be achieved 
either by providing addition :il space-ffadiibes or by having occupants 
work (and sleep) in shifts.

3.2. Segregate ©rncioyees.'wofkers who are coming back to woric from those 
who ongiralty stayed in the barracks durmg the ECQ period,

3.3. Barrocks should have at least one (1} meter of physical distance from 
each occupant arxj/or provison of a physical barrier in between 
occuixints.

3.4. Should be wed venbspied /vrindows opened to allO'W fresh air ctreUabon.
4. Provtslon of dedicated potnHo-point shuttle service (residence-workpiace- 

residence and con>pi;ant with socisi distancing).
5. Observe social cSstaricing (e.g., tho Sharing of workspaces, staggered lunch 

breaks, use of large conference rooms only) and hygiene measures (e g., 
provide hand washing and disinfection slaL'cns. mandalory use cf face masks) 
in workplaces, shuttles and accemrnodations.
5.1. Sp*l/altemolfr>g shifts are encouraged to avoid extensive interrrHrglsng.
5.2. Breaks should be staggered to imit the number of people in proxinvty 

wrth each other.
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5.3. Indivitjuals are eitpecied to clean up their own areas afler eating with 
proper dtsi rtf octants.

5.4. Umit the fXimher cf people operating or occupying freight elevators,
5.5. Designate srroking area:

5.5.1. SmokersArapers must use designated area or do so off-site and 
butts are to be placed In the designated receptacle. HarKjs must 
be washed before and after smekrtg.

5.5.2. Stand so that smoke or vapor produced is not going Into another 
person's breathing rone.

5.6. Site mcctirgs:
5.6.1. Only absekitefy necessary meeting participants should attend.
5.6.2. Attendees should be one (1) meter apart from each other.
5.6.3. Rooms should be well ventilated / v/indows opened lo allow fresh 

air circulation.
5.6.4. Held meetings r> open areas where possible.
5.6 5. Conduct toolbox meetings ^ wide open spaces to enable workers 

to keep the reqr^d physical distance of at least one (1j meter, 
(see Anrex H).

5.6.6. Meetings are to be held through teleconferencing or 
videoconferencing, where possible.

W. S^e Operalions^ConstpJciMin Work Site
1. Access ar>d Movement to'fron ConsOvcbon Site

1.1. If posstle, establish one-way staircases and walleways to minimize 
workers' contact

1.2. Management can lock up pcsssiWc dcccmlaTur^gion chambers (e.g. 
awm/nirg pool grade-chlorine).

1.3. Alt people entemg and e»tJr>g the workplace should be re^stered. for 
easier contact tracing in the ovent cf an outbreak.

1 -4. All non-osscntial workers are prolubiled from cntcrir»g the jobsite.
2. Limiting and Remotdng internal touch points areas.
3. CompartP>entaliZ3ticn

3.1. If possible, divide the construction site rto zones or other methods to 
keep workers physically separated. The; wiQ promote social distandrtg 
end will make containntent of possible outbreak easier.
3.1.1. Limit on die number of people per zone is advised.
3.12. Management can consider reducing wtxkforce in the |obsite.

4. Construction Stte Qeanlng
4.1. Regular disinfection of workplaces, shuttles, and accommodations.
4.2. Ail offees and Jobsites should dfsmfect the following at least twee per 

day
4.2.1. t^5or handles 
4.2J?. Ratings
4.2.3. Ladders
4.2.4. Switches
4.2.5. Controls
4.2.6. Shared equipment
4.2.7. Common and eating areas 
4.2.6. Personal workstabons

StA-y Xitivnta oi ‘toV r»m,v 7 c/ t J
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4.3. Hunds «r>d common tools.1 equipment are cleaned or disinfected after 
each task.

4.4, A-^arcncss on location of commonly used items
6. AR ciTices and jobsites should rnploment additional cleaning measures of 

common areas as recomn^nded by tlve OOH.
6. Mana9emeot can look up possible decontamtnatoo chambers (e.g. ct4onne, 

iodine, beladino. potassium persulfate).
6.1. Denisting only decontaminates the surface, thus the need for PPEs.
6-2. Suggested additional sanitary measures to be implemented/installcd on

site Out are not limited to the foibwing:
6.2.1. Water stations
6.22. Proper hancNvashir«g areas and harvJ washing protocol.
6.2.3. AIcchol-based hand sanitizer shall be provided in alt departrT>erTt 

areas, entrances, canteens, beside hand purveh machines and 
other faedities.

624. Oivnfcctant wiping products.
62.5. Footwear C!Sirejection treatment irits ffoot Caths) before entenng 

site premises or facilities (staff houses, barracks, canteens'mess 
halts, site effx^es and others).

7. Limit and remove internal touch point areas (e.g. ceffee machines, water 
fountains, convnon pens), tf posstlc, also remove doorsi1 door bandies for 
jobsites.

8. A proper waste and disposal area must be proviiJec. as vrell as proper 
disposal cf contaminated products.

Vtl. Add)tk>nal GuiOeiVnes fer VerSca/ and Horiionlal Projeefs
1. If possible, ati construction workers arc to be housed in either on-site 

barracks, or oP-sitc barracks. This would ma*(e monitonng of workers' 
activities easier.
1.1. AJI workers must use lb© same vehicles they came into wiyV m if

returning to of-site baTseks.
t.2. AJf vehicles would need to be dis^fected, before being ready for use the 

next day.
2. Wanagemeot can also kx>k into using the ftoors of builoings, as barracks, with 

proper permission of the Owners.

Machinery

1.

2.
3.

4.

5.

AB equipment deliveries must be care^Hy planned, monitored and m.viayed to 
avoid the nsk of COV1D-19 trans-mixsion.
AB dekvered equipment must be cleaned and disinfected before use.
Assign regular worker to use the «quspaienl. if possible, tf sharing cannot be 
prevented, bike precautions end fofcnv the ciearung guide before and after 
each use.
Clean equipment before and after each day’s work w.th a disinfectant 
concentrating on points of contact such as handles.
tf equipment needs to bo transferred to ether construction srtes. the following 
action must be taken Bito considerations:
5.1. Plan, men it or and manage tho transfer of equipment 
$.2. Equipment shoLrid be disinfected before transporting.
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5.3. Transportir>g driver must be recorded Irduding the atts^tant.
5.4. Al the defcvery site, cquipncnt sriculd be property endorsed.
5.5. Once »ic c<3uipmenl cs received at the project site, numtxjr 2. 3 arnj 4 

nxfit be dene.

Money

Contacting parties need to d/sco.«. befon? rosymption or start of work, contract 
provfs.vons on; Peymenfs, Variatiorvs sod TVneiV.'WS conskJMng the effects a! current 
government hesfih and safaty standards that Jiavo to be corryj/rod wy/ri to prevent toe 
spread o/ the coronevkus pandemc ervj ensure workers' proteebon from the 
contagious disease. Ccotrsctors,' concern on cash How. pn'co escalation, time 
extensions and proditctrvity w-iiT need to be estabkshed end agreed with project 
owners. Contractors ne€^d to devise project impicmontation plan e6gn«l wth 
goverrsnent acfroved health and safety protocols.

Cor tractors reed to familiarize themselves with Republic Act (RA.) 1 Ti69 or 
Eayanihan to Heaf As One Act RA. 11058 and as IRR as specified in DOLE D.0.198 
S. 2018. and DOLE'S D O. 13 and ensyre contracts are aigned with these ksndmi»rk 
regulaUons. For projects with Sfoned contracts before the onset of the ccronavinjs 
pandemic, contractors need to check on DOLE'S guidetmes on drafting new ccritracts 
$0 provisices on emptoymeni CeiaH. I.e. accommodations, meals, etc. can be 
tocluded as 3iese are expected to be heavily affected by new guidelines cn hesfih and 
safety. Company code of CtscipAnes rray likevese need to be reviewed and re-'/mtten 
to consder pandemic guidelines and ensure emplcyees.'w’orkers' full support and 
cooperation.

Pursuant to Section 21 of DOLE D.0.198. S. 2018. The/ofa/cost of imp/e.Tien/ing a 
OSH program shaD be an integral part of the operations cost. It shall be a separata 
pay Bern in coosfruefion and in aN contract'r\g or subcontracting arrangements ' to 
cover the cost inflected dumg this Pubfcc Health Emergorvey. Tr>oso costs include, but 
are no! Rmlted, to testing kits: perst^al protective equipment; werkers* barracks; 
quarsrtine facfities; isoiation rooms: d^infectants; sanitation equipment and facilities; 
and other expenses relati-ve to complance wth safety SAd health standards during 
construction.

Contractors should conduct periodic audits (frequency to be determined based on a 
project scale and scope) to verify that the appropnate measures have been 
impternentod and ere maotalned.

The site supervisors and safety officers are expected to conduct da^y audits, and 
safety reports to monagemrmt in order to make sure that the apprcpriate measures 
are implemented and follow«d.

Construction companies should expect to deal with heightened safety and health 
5*j>deiines until sucfi time that die pandemic has fully been eradicated, and:

1. Analyze contract requirements;
2. Comply with contractual notice requirements;
3. Adapit and Adjust schedule;
4. Coccoinate and Cooperate with all participants; er>d

i5n-M«-vr ATiin-; ,Yr(v»fx»u .•rtc/' pc'ot) i'

RthabililatiorwlmpfovanMnt d Ctsvwia Port
Port of etprori*. TpggM Mart*, Cagtyan
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S. Document eve#ything.

Risk Assessment end Response-
1. AB conlfactofs v/c*jkj need to guorantce tTte minimum level of standards to 

protect the health of the workers engaged in the construct;on sites.
2. Before any actvity s resumed, all hazards, due to the hatting of work, must be 

reviewed and contrefled.
2.1. Workers involved should have proper understarvding of the operations and 

environment cornitjon chociong
3. An integrated cortinur^ plan shouki also be provided in the event cf a partial or 

corrptete S-hutdown of johsHc or tf jofcSite operations are severeiy krntod.
4. Ail contractors should complete an integrated oontnufty plan to respond to 

partial or complete shutdown of construchon srtes or ri the case of s severe 
limitation of site opera bo r\s.

The COVC-19 panden>c aTects werking hours and earnings In aD buslr^csscs. 
fftobalty. However, the construction industry Is unique wth rrsoect to the CO'/ID-19 
because ctjrstruction contracts typtcafy contain prorisons about lime for peffomance 
and fees for faikng to perform on time. There is no gvestion that all participants in the 
conslAJCtcn kidustry have experienced, and will continue to experience. Impacts or. 
their operations because of COVIO-19 and experts say Ihc fallout is one more factor 
potsed to affect construction firms. These rnpacts mcioce, among others, schedule 
delays workforce disruptions, equipment and supply chain disruptions, reduced 
productsviiy due to on ste heafin and safety rr-easures (e.g.. social distancTKj, 
staggering of v»crk, enhanced sanitary measures, etc.), permit delays c< restrvrtons on 
new permits, end fina-oertg resL'tebons or cash fkfff shortages.

Therefore, it is crticsl that consL-uction companies be proactive rather than r«»ctve in 
dealing with the COVID*19 and it is highly recomn>efxfed tbal they take the following 
steps mth respccl to ttie coronavirus:

1. Define - identify the comparry's main vulneraMities (convene a mcolmg with 
senior ma.'vxgcment and dePsicrv-m^ers to identify potential Impacts on the 
conx»any).

2. Assess - understand if and hew Oie cornpany is prepared to deal vwth the 
company's main vulnerai>lili(» (review any existing plans and procedures to 
ensure ®icy arc cun-enl and begin preparing business conPnuity and cnsis 
management plans and procedures aimed at mtnimtzir>g potential Impacts on 
the conxpany).

3. Implement arxJ Manage - ensure the company's plans and procedures work 
(work with Senior management and dedsen-makers to cstabBsh and embed 
response and recovery arrangements and cenfirm senior maragemcnl and 
decision-makers understand their roles and support hew the plans and 
procedures will be used).

4. Communicate and Remain Vigilant — ensure tJio company's teams ere irformed 
(assign clear responsbfcties for internal and external communicauons).

This parxJemic o-as net foreseeable and unfcrtunatsly. its duration and fatiout remam 
uncertain. What Is certain is that the workd is transitioning Being prepared for this will 
be essential to managng the ouicon>e and mnimiorg negative impacts.

<1 L* i-.v •-» r-'Ai' 11 Cf t-

RchabUMionf mprovament a( Clavtrla Pori 
Port of Clavona. Tagsat Norta, Cagayan
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Monrtoling

DTI-CIAP is revilafzing iis Jotnl Administralh*© Order No. 01. S. 2011 w.h DOLE. 
DPWH, DILG ar>d ihe Prcrftsssional Regulaton Commission (PRC) to strengthen 
coordination and enhance the tniplemenlabon of the Construction Guidelnes on 
Projea Impternentatlcn for the period of Public Health Emergency. DOLE D.0,13 and 
R.A. 11058 arxj its IRR as specified in DOLE D.O. 198 S. 2018. and Bpeafically, 
enforce stnet monilonng of construction actrrilies.

The DOLE shall refer to the Pl'diripinc Contractors AccrediUition Board (PCABj its 
findngs. alter doc process, cn any act or omission corrmitted by construction 
contractors in violation of labor starxlards. safety rtaes and regulations dnd other 
pertrenl polioes.

Effect! vily

These guidelines shall take effea after approval by the CIAP Board and pasdng in the
ofFidal gaietie (•Aiww.cfficialgazette.gov.ph) arxj CIAP website (•www.ciao.dli.gcv.ph).
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.TATACb
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IS June 2 020

Atty.J^Y OANIEL a SANTIAGO 
General
Phifipi«r^ Ports Aotfonty (PPA)
Bonifack> Dnve. So^;I^ Hart>or 
Port Are^a * Manila

SlJ l')joct; Construction Gutdeinss for Project implementation during the 
period of Public KeaUh Emergency

Oosif AMy- Sanbago:

Grceiing^-
. j|rie ^th tne President’s decUiraliort of Public Health Emergency in the arunlry to 
ademas COVlD*19. the Philippine OomesDc Construction Board fPDCBj, an 
mpiemenhf^ board of ttie Construction Industry Authority of the Philippirres 
fClAPl mandrJted to formulate policies. pt?rs, programs, end strategies for the 
rti'veloprncnt of the Philippine ccostruoon industry organized a Technical Woefcing 
Group (TWG) cartpnsod of represeniaoves from contractors cf varying s^zos and 
supceers cofrmg frnm Luron. Visayas and Wmdanao to (omv.ilaie prclocds for the 
indu-itr/ for resumptien of conAtruetKm writ r areas tender quarardno.

As a result, we have developed the “Construction Guidelines for Project 
Imotementation durir>g the period of Pubic Health Emergency" lo serve as 
reference for contrBci(?fs and r/rpierreiirtg sgerz.'es, to ensure viability of projects 

nd protGct.'On frnm and spread of It'r crvonavi-js. The Gurdniines '/mre ajipfwirtJ by 
POCD and ClAP Board cn May 13 and Jtrw 2020. respectiveiy.

These guidelines set key prrvdptes and minimum requirements that de^ne 
•imnsibie. healthy and safe operatx^ns fur constxucboii-rehited operations under 

CQ^p,i9 and ensure the survival of business as well as me protection of workers. 
T>»ese gu'defines odude prevention, detection, and rapid response measures 
designed to adveve the prinopies at»ve while maintariing business continuity 
acmis the construction industry.

These »,s0 ophons or courses of actions whrch coniractors may consider
dcoending on sppficability to the project’s unique characteristics while rnaintaining 
minimum requirements based on guideline's by government authorites such as the 
iatF omnibus GuideSnes for the Ifrpfern eniation cf Community- Quarantine in the 
Ptgipoincs. Department of Trade and Industry (DTl) and Department of Labor and 
Emobyr^*60* (DOLE) Interim Gu^defnes on Workplace Preventjon and Control of 
COVlD'fS- snd DOH Department Memorandum No. 2020-220. Interim Guidelines on 
the Retum-UvV/erk.

In regard, rray we respectfully fi.mi5h you wth the copy of the appro-red 
Construction Guidelines (copy affacried). for your reference. Further, may we also

PHUPfPie DOMESTIC CONSTRUCTION BOARD
consrpucnoA rvcusTRv AJTMORrry or the Aticirt'ihts

an AM&9I [>ioai-'rn

9 y.j'C- Cl I HAU *"•
Ie '(^'isiqs m:i 
Q a-

V 1-C'?IKAU7 5?3| 
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R»ha0lllation1mprov«n>*nt of Clovona Port
Portof Clavono. Tagoal Nona. Cagayan
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request your land assistance in (Ssseminating these Construction Guideines among 
your slaJcehofcJcrs. including contractors and snplcmenting agenckts.

You may also visit CtAP's website at wvw dap.dtt.Qov.Dh (or the latest updates and 
version o< these Construction GUdefnea.

Fw questions and danfications, kindly email POCB Secretariat at odet>Q>dti Qov.ph. 
Thank you lor your usual support

Sincere^.

DORIS U. GACHO
Executive Dmetor. POOCB SLi^^

RebeUIMlMVbnproxiMnt Cimne Pen 
ftrt at Ctwerte. Tegg* Nofc Cene>l
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class "A’’ Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
□ (b) Registration certificate from Securities and Exchange Commission (SEC),

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and

□ (c) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

□ (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
□ (e) Statement of the prospective bidder of all its ongoing government and

private contracts, including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contract to be 
bid; and

□ (f) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

□ (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

□ (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Declaration; and 

(i) Project Requirements, which shall include the following;
a. Organizational chart for the contract to be bid;
b. List of contractor's key personnel (e.g., Project Manager. Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid. with their complete qualification and experience 
data;

c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

□ G) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

□
□

□

Financial Documents
RehabilknlonAfflprevMwnt cf CUv*n« Port

Port of Clovorio. ToBoal Noito, Cagoytn
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□ (k) The prospective bidder’s audited financial statements, showing, among
others, the prospective bidder’s total and current assets and liabilities, 
stamped “received* by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class "B" Documents

□ (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence; 
or
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the txd is successful.

n. FINANCIAL COMPONENT ENVELOPE

□ (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184 
D (o) Original of duly signed Bid Prices in the Bill of Quantities; and
□ (p) Duly accomplished Detailed Estimates Form, including a summary sheet

indicating the unit prices of construction materi^s, labor rates, and equipment 
rentals used in coming up with the Bid; and

□ (q) Cash Row by Quarter.

fWWMIrn^imMinwiwi* d Cluria Part
PM «f CiMrtt. TiOB1* Noili, C«g*yM
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date:
Project Identification No.

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Hartx)r, Port Area, Manila

Having examined the Philippine 
Supplemental or Bid Bulletin Numbers
acknowledged, we, the undersigned, declare that:

Bidding Documents (PBDs) induding the 
the receipt of which is hereby duty

a. We have no reservation to the PBDs, Induding the Supplemental or Bid Bulletins, for 
the Procurement Project: RehabiUtationTlmprovement of Claveria Port, Port of 
Claveria, Taggat Norte, Cagayan;

b. We offer to execute the Works for this Contrad in accordance with the PBDs;

c. The total price of our Bid in words and figures, exduding any discounts offered
below is:__________________ ;

d. The discounts offered and the methodology for their application are:

e. The total bid price indudes the cost of all taxes, such as, but not limited to: 
[spedfy the applicable taxes, e.g. 0) value added tax (VAT), (ii) income tax. OH) 
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and 
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of ttrat period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of __________________  percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Dedaration in lieu of the 
the allowable forms of Performance Security, subjed to the terms and conditions 
of issued GPPB guidelines1 for this purpose;

h. We are not partidpating, as Bidders, in more than one Bid in this bidding process, 
other than aKematlve offers in accordance with the Bidding Documents;

i. We understand that this Bid. together with your written acceptance thereof 
induded in your notification of award, shall constitute a binding contrad between 
us, until a formal Contrad is prepared and executed; and

1 currently based on GPPB Resolution No. 09-2020

Reheb*Wliaft1mpw»ment of Claveria Pert
Pert ef Clavarta, Teas** Norta, Cagayan
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(Bid Form for th* Proeurwnant of InfNMrue&r* PrcjaclB)

j. We understand that you are not bound to accept the Lowest Calculated Bid or 
any other Bid that you may receive.

We likewise certify/confiim that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for the Rehabilitation/Improvement of Claveria Port, 
Port of Claveria, Taggat Norte, Cagayan of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our t»d.

Name:
Legal Capacity: 
Signature:___
Duly authorized to sign the Bid for and behalf of: 
Date:_________________

RataMMIanVnpvMniinl CiMrIi Pan
Phi «l CtaMifo. Tiggrt Nnk,



lU
O'
3

Z

<

£55 
o ^
Si
o°°5
<1
? O' 

lU o Xz t- 
< 111

s D*u
8^
oui

05
_i ffl

oi
w|
* « I-

ou
(9z
o
3
_lo

%
1
■5a C

om
pl

et
ed

£c
5 ■c

01
<0

%
of

A
cc

om
pl

is
hm

en
t

Ac
tu

al
Pl

an
ne

d
Es

tim
at

ed
 

Ti
m

e o
f 

C
om

pl
et

io
n

Va
lu

e 
of

 
O

ut
st

an
di

ng
 

W
or

ic
s

1 j

D
at

e 
of

 
A

w
ar

d
51

To
ta

l C
on

tr
ac

t V
al

ue
 A

t Es
ca

la
te

d 
Va

lu
e 

to
 

Pr
es

en
t 

Pr
ic

es
__

__
4]

__
__

Pr
oj

ec
t

C
om

pl
et

io
n

A
w

ar
d

Co
nt

ra
ct

or
's

R
ol

e
(in

pe
rc

en
ta

ge
) 

i 
31

1

N
at

ur
e/

Sc
op

e
of

W
of

tc
21

O
w

ne
r’s

N
am

e
an

d
A

dd
re

ss

N
am

e 
of

 th
e 

C
on

tr
ac

t o
r T

itl
e 

O
f t

he
 P

ro
je

ct
13

A
) G

ov
er

nm
en

t
C

on
tra

ct
s

I. 
O

n-
go

in
g

II.
 A

w
ar

de
d 

bu
t

no
t y

et
 s

ta
rte

d

B
) P

riv
at

e
C

on
tra

ct
s

I. 
O

n-
go

in
g

II.
 A

w
ar

de
d 

bu
t

no
t  y

et
 s

ta
rte

d

£ I
a

£_2
s«n«

3

O
ts

lit!

o

a.S—3*-• I S o o 
£ «S

I|?l I
S SI |-c5 2 2 8|I 21.2 -S I -e (3 ® "
C o T .2 ®
®5-S5^^'rW>2

0 o u c ^
|3 c

c U *5 Q.
_ o o o c

|S5I8"
Jr £ feo«2O^f£JS
1 •§ ^ J 5 f
g-f 8 8| •
5ilia“(0

0>

o

COc
'cg>
OT
■D

SI—o
£
3
<

1- Cvj M ^

CI
Q.
O.
<



!0 i o

9
ffi
iU
OD

o
2
H
Zoo
IU
fe
ec
5
s
(0
O
3v>

IU
s

I
<0

T3
A
A
a
Eo
O

O :g M
® S ■C3 2 o
555

o p
IIO <

■go

|i^£
o • $ 3

cg

&
E
6

VI 4> w
-o S .2

ills}
CQ 

CL
Ton
8o:£
S.
8« 
10 o

2 o
A
Z

■2 « A JS 5 £ I— .®
" • S
A tJ
E 2
A “

a.
A

55

a>c
<A

«n
8I
C

g
8
S
IS
u5
3

SD*
«
o'

s
ooo

TJ
C
0
2*

s s1 o
P
0 <
I5
S'5
2 ^ 
f °Is.
1 i£ A

§1
c A A 8
li 
1.5 
S ® 8 Is -
A

.88 < 2 (o 
CL CL 
® A

&
O
t5
A

o £

Is
o Z
0 A 
A A
£ 'Q 
C "S
1 E
i_ £
A U

flIf
o o 
o«^ 
£ o

Is
”S
8 E

til8 S«S‘
S S C a! ® .9
o « I
StJ

m 
8

isA .C 
TJ a. 
•A u

Hio
2

s
•.5 oiu

?l 808c•c •i. S 5a
Q.
3 A U
CA• » 1 s
a < I 0
£ "R 0 ts
C

2t5g
S A Ao

E 0 S 0
£ Z Q. 0
es
S A X>
CA

i£
c'i

®
(0
O

Q
D

■§.
C/5

N•c
o

Io.
Q.
<

E a



II

!2
!u
“>

O
€Ca.
o
lU
H
Ui
_J
0.
Soo
i:a
3
V)
zo
ozoo
lUK
lUo
u
z
UJ
0.
X
UJ

c
(II
3o

c (0

'I «
2 ® S
I- £ 0.

o
S <i> &
h- £ 0.

■s I
S ® 2 
I— £ 0-

i ® &
K £ CL

c
(Q
3o

Bi
S M
C 5 35

•£
I
*5
(0
0)
’S
g*
o
(0
S
w
W

E
V)

COo>r-
cm"

(Cm<o
to S ^
S ?
CO u>

5 I E E 
3 3 trw

£o
£<n

0>

cn
c
■>

•c
Q
®
b.
^ CM CO (A

“I
©1
U
§d c
Q£
^5

©
.o 
ro ©
50-

Is
©

.-?a

|1|U-

8

9-.C t3
0 2 "S

5&S
8s-®
1 E o
^ 2.1 I10! 
I sl
ill
0 © ^ 
^i2q:

5s®
1 ® ^
l||
SllE 2 5I « 9-§ io oCO

o
2

liP
R © 5 « 

■a

I
E

©,cu.
° c' 
5 S 
2©

^ o 
25 
i 8O |c 
©■te.3

CN

©15o

©
'o
£
O
o>c
'cg>
'(/)
■ae>
N

3
<

C

3
Q.
O.
<

O
©
E
©

0

1
A
Eo
'S.«v>

•oo
[g

s
©



6
Biddng Forms 

(Fnandsl)

FINANCIAL DATA
A. The prospective bidder's audKed Finandal Statements, shoving, among others, the 

prosp^ve bidder's total and current assets and liabilities, stamped ‘RECEIVED’ by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year v^ich should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Woridng Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC= [ (Cunrent assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited finandal statements stamped re<»ived by 
the BIR or BIR authwized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Offidal 

Date:________________

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate finandal statements.

R«h»bWWio«>1mprovwn»nl af Cbrv»ti» Pen
Port of CiMrio, TaggM Norto, Cagayon
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Biddk^gForm* 
(Omnibus-Sol*)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid/

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, fCivil Status!. fNationalitvI. and residing atI._________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of________________ with office address
at_______________ ;

2. As the owner and sole proprietor, or authorized representative of _____ . I have full
power and authority to do, execute and perform any and all acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for RehabUitation/lmprovement of 
Claveria Port, Port of Claveria, Taggat Norte, Cagayan of the Philippine Ports Authority, as 
shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or by relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for In the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidderl complies with existing labor laws and standards; and

8. [Name of Bidderl is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Protect].

9. [Name of Bidderl did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, persormel or 
representative of the government in relation to any procurement project or activity.

R«t)iW*Bc<Vlinpfov«n»»n> d Chnuri* Part
Port of Omrla, Tiggil NmM, Cagayan



10
Bidding Fonrte 

(Omnibus •Soto)

10. In case advance payment was made or given, failure to perform or deliver anv of the
obligations and undertakings in the contract shall be sufficient grounds to constitute 
criminal liability for Swindling fEstafal or the commission of frand with nnfaithfnlness or
abase of confidence through misappropriating or converting anv payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the preindice of the public and the government of the Philippines norsnant to Article 315
of Act No. 381S s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of
Philippines.

,20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Port ti Ctivrin. Taggtf Cagsym
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Bidding Forms 

(Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted witk the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, fCivil Status!. fNationalitvI. and residing atI.__________
after having been duly sworn in accordance with law, do hereby depose and state that

I. I am the duly authorized and designated representative of. 
at :

with office address

Z I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for 
Rehabilitation/Improvement of Claveria Port, Fort of Claveria, Taggat Norte, Cagayan of 
the Philippine Ports Authority, as shown in the attached [state title of attached document 
showing proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 
Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
association, affiliation, or controlling Interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of fName of Bidder] is related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. fName of Bidder! complies with existing labor laws and standards; and

8. fName of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes;

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the fName of the Project?.

9. fName of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any
Relyf*lniVIW(ro»w»wito<Clwi|»i« Port

Pert a! CiBvono. TagoM NeM». 'Ttpoyon
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Biddmg Form* 

(Omnibu* - PwtnertNp)

form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the govermnent in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver anv of the
obligations and undertakings in the contract shall be sufllcient grounds to constitute
criminal liability for Swindling (Estafal or the commission of fraud with unfaithfulness or
abuse of confidence through misaPDropriating or converting anv payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, 1 have hereunto set my hand this_day of,
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuraii
[Format shall be based on the latest Rules on Notarial Practice]

RohabiUbrtiorvImprovwnoni davwtt Port
Port of CiMrio, Tiqo*! Norto, CoQoyan
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Bidding Forms 

(Omnibus - Corp./J.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

L. of legal age, fCivil Status!. INationalitvI. and residing at
after having been duly sworn in accordance with law, do hereby depose and state that

1. I am the duly authorized and designated representative of_______________ with office address
at________________ ;

2 I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for 
Rehabilitation/Improvement of Claveria Port, Port of Claveria, Taggat Norte, Cagayan of 
the Philippine Ports Authority, as shown in the attached [state title of attached document 
showing proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 
Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end- 
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder} complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, vdiich includes:

a. Carefully examining all ofthe Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project J.

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Port of Clavurto, Norto, Cagayan



representative of the government in relation to any procurement project or activity.

14
Biking Fonn* 

(Omnibus - Corp JJ.V)

10. Ip case advance payment was made or given, failure to perform or deliver anv of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling fEstafai or the commission of frand with unfaithfulness or
abuse of confidence through misaonroDriating or converting anv payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of
Philippines.

,20 at

Name of Bidder/ Authorized Representative 
(Signatoiy’s Legal Capacity) 

AFFIANT

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]

R»h«WUUInnllinp»oy»ni«w of Ctwsrii Ron
Port t/ cImMs. Tsogsl NmM, Csgaysn
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Bidding Fonrw 

(Bd-Sacuring Daciamton)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form ofbid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ ) S.S.

BID SECURING DECLARATION 
Project Identiflcation No.:________

To: Philippine Ports Authority 
PPA Building, Bonifacio E)rive,
South Harbor, Port Area, Manila

lAVe, the undersigned, declare that

1. lAVe understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid Securing Declaration.

2. lAVe accept that: (a) 1/we will be automatically disqualified from bidding for any procurement 
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order, and, (b) I/we will pay the applicable line provided under Section 6 of the Guidelines on the 
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by 
the procuring entity for the commission of acts resulting to the enforcement of the bid securing 
declaration under Sections 23.1(b), 34.2,40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; 
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 
circumstances:

a.
b.

c.

Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 
and (i) I/we failed to timely file a request for reconsideration or (ii) 1/we filed a waiver to avail 
of said right; and
I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have 
furnished the performance security and signed the Contract

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[place ofexecution].

day of [month] [year] at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capadty) 

AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

R«h»biBgflotWliiipWM<iii«(a d q«v«fli Port
Port ofClMrti. T«g« Non*, Crayon
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Bidding Forms 

(Const Methodology)

CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. DEMOLITION, REMOVAL AND EXCAVATION WORKS

1. Demolition & disposal of existing concrete pavement (1,402 sq.m.)
2. Demolition & disposal of existing curb, seat and deflector wall (428 cu.m.)
3. Excavation of existing seabed (9,403 cu.m.)
4. Excavation and backfiiiing of fill materials (98 cu.m.)
5. Extraction of existing rocks 1,518 cu.m.)
6. Remove of existing concrete blocks (994 pcs.)

B. BACK-UP AREA WITH RO-RO RAMP ON-FILL

1. Supply, delivery & driving of Steel Sheet piles (575 m.t.; 5,596 l.m.)
2. Supply & installation sted waling (36,703 kg.)
3. Cutting of newly driven Sheet Piles (494 nos.)
4. Supply & installation of tie-rods of various sizes (126 sets)
5. Reinforced concrete works (1,311 cu.m.)
6. Supply & installation of core rocks (7,512 cu.m.)
7. Supply & placing of fill materials (43,577 cu.m.)
8. Reinstallation of newly removed concrete blocks (459 pcs,)
9. Construction of PCC pavement (10,287 sq.m.)
10. Supply & installation of rubber dock fenders (5 sets)
11. Supply & installation of mooring bollards (2 sets)
12. Construction of security fence and gate (153 l.m.)
13. Port lighting and drainage system (1 lot)

NOTES:

The narrative constmction method will guide and familiarize the contractor and the PPA on 
how the project shall be earned out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

RehabiHtatoofWimpcoyment of Claveria Port
Port of Clivorta. Taggat Norft, Cagayan
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BkhSng Forms 

(Manpooor Schsduls)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION 1 Calendar Davsl

MONTHLY
< 2 3 4 3 • 7 3 • 10 11 12 13 14 IS l3 l7 13 19 20 21 22

Project Manager

Project Engineer

Materials Engineer

Construction Safety and 
Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

Poll
Port fif dMiW. TaggM Norti» Ctgarfm
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(Equpment Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project 

Proposed Project Description

Location

EQUIPMENT
(Minimum)

No. of 
Units

CONTRACT DURATION ( Calendar Days)

MONTHLY
1 9 4 9 4 t » 10 11 li 11 14 IS IS 17 If If » 21 22

Signature
(Authorized Signing Official)

Rehaaataioaimpfovement of Clavori* Port
Port of CtovM, ToggiK NorU, Cogayan
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(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S<curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

erf Port 
Port of Cfovorto. Taooat Norte, Cao^y*^
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Biddmg Form* 

(Contract Aflraamant Form)

Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but It shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor, 
Port Area, Manila (hereinafter called the ,,Entity,’) and [name and address of Contractor] 
(hereinafter called the ‘Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called the Works') and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for the execution 
and commotion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOaOWS:

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and 
Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans:
ii. Specifications;
iii. Bill of Quantities;
iv. Genera and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, if any;

b. Vanning bidder’s bid, including the Eligibility requirements, Technical and Financial 
Proposals, and all other documents or statements submitted;

Bid form, induding all the documents/statements contained in the Bidder’s bidding 
envelopes, as annexes, and all other documents submitted (e.g.. Bidder’s response to 
request for darifications on the bid), induding corrections to the bid, if any, resulting from 
the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the 
Procuring Entity concerned In the PBDs. Winning bidder agrees that additional 
contract documents or information prescribed bv the GPPB that are
subseouentiv reouired for submission after the contract execution, such as

Rehabilitation/) mpfoverT»ert d Cbvem Port 
Pert ef davaria. Taggat Nertt, Cagayan
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(Contact Agreomont Form)

the Notice to Proceed. Variation Orders, and Warranty Security, shall likewise
form part of the Contract

3. in consideration for the sum of [total contract price in words and figures] or such 
other sums as may be ascertained, [Named of the bidder] agrees to [state the object 
of the contract in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance 
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written.

JAY DANIEL R. SANTIAGO
General Manager

for

Name of Bidder/ Authorized 
Representative 

(Signatory's Legal Capacity)

for

Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

RthabilMiorVImptovwntnl of Cl*V4rU Port 
Port of Ctasvria, Taggil Norto. Cagayon


