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Technical Specifications
{Electrical Works)

Voltage 220VAC

PANEL BOARD
Pane! board shall conform to the existing panel board as shown in the approved plans.
SINGLE ANGLE BAR FLOODLIGHT STEEL TAPERED LAMP POST

Lamp Post shall be 6.0 m ht. single angle bar steel tapered, fumished installed and tested as
shown on the approved plans. The post/s shall be dimensioned for a wind velocity of 185 km/hr.
It shall be locally fabricated or manufactured. The post shall be Hot —Dipped Galvanized, prime-
coated with red lead and shall be painted at site with the final coating preferably aluminum paint
to be approved by the Engineer.

EXECUTION

INSTALLATION

Lamp Post shall be installed as shown on the approved plans.
Pole Setting: Depth as shown on the approved plans.

Construction of reinforced steel lamp post foundation shall be in accordance with the shape and
dimensions as shown on the approved plans.

Excavations / backﬁlhng required before /after installation of lamp post with the trench shall
conform to the provisions of Earthwork and Concrete construction.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the
direction of and at the satisfaction of the Registered Electrical Engineer or Master Electrician,
who will interpret the intent meaning of the drawings and specification and shall have the power
to reject any work and materials which in his judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician.
The system shall be free from any defects, sharts or grounds. The Cantractor at na extra cost
shall furnish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall fumish the
Engineer a written guarantee stating that all works executed are free from defects on materials
and workmanship. The guarantee shall be for a period of one year from the date of the final
acceptance, Any work that becomes defective during the said period shall be comected /
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.

Rehabiltationy improvernent of Cleveria Port
Port of Clavaria, Taggst Nore, Cagaryan
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Technical Specifications
{Project Billboard)

ITEM 15 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8&t. (1,200mm x
2,400mm) using ¥z inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shail not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard biltboard.

Improvement of Cleverim Post
Port of Claveria, Taggat Norie, Cagayan
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Technical Specifications
{Project Biliboard)
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Technical Specifications
(Project Billboard)

¢ To all our contractors, suppliers, and
service providers, all we ask is for you to

SPEED UP
your contracts and [EINISH

AH EAD of schedule,

WITHOUT SACRIFICING

QUALITY

- of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘van at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).”

A Message from
DOTr Secretary Arthur Tugade

A A |
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Tochnical Soecificats
(Safety Signages and Barricades)

ITEM 16 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be instalied at location(s} designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm X
800mm) shalt be provided.

The materials to be used for signages and barricades are ¥z inch (12mm) marine plywood or
tarpaulin poster on 2" x 2” (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

CONSTRUCTION
- AREA " .- g

N

| o0 | rmmmg - /\\

22 2 GOOOD LuMBER ﬁ

1200
FROKT SIDE FRONT SDE

FRAMING FOR C,80m x 1.20m SIGNAGES FRAMING FOR 0.60m x 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES

Rehabéditation/ improvement of Clavera Port
Port of Claveria, Taggat Norwe, Cagayan
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Project Drawings
(Approved Plans)
SECTION Vii
DRAWINGS AND
APPROVED PLANS
(SEE ISSUED APPROVED PLANS)
LIST OF DRAWINGS:
10F 24 - VICINITY MAP, DEVELOPMENT PLAN, GENERAL NOTES, LIST OF
DRAWINGS
20F 24 - GENERAL PLAN (SHOWING THE EXISTING)
30F 24 - GENERAL PLAN
40F 24 - DRAINAGE PLAN
50F 24 - PILING PLAN
6 OF 24 - PILING KEY PLAN, DETAIL OF WALE SPLICE, CHANNEL/WALE SECTION
70F 24 - ELEVATION "X", ELEVATION "Y"
8 OF 24 - SECTION 1-1, SECTION 2-2
9 OF 24 - SECTION 3-3, SECTION 4-4
10 OF 24 - SECTION 5'-8', SECTION 5"-5"
11 0F 24 - SECTION 6-6, SECTION 7-7
120F 24 - SECTION 8-8, SECTION 9-9
13 OF 24 - SECTION A-A
14 OF 24 - SECTION B-B
150F 24 - SECTION C-C
16 OF 24 - SECTION D-D
170F 24 - SECTION E-E, SECTION G-G, DETAIL OF CATCH DRAIN MANHOLE
18 OF 24 - SECTION F-F
13 OF 24 - GENERAL NOTES FOR TIE ROD (HIGH TENSION STEEL 45), DETAIL OF
RETAINING WALL-1, DETAIL OF ANCHOR WALL
20 OF 24 - DETAIL OF ANCHOR BLOCK, DETAIL OF MOORING BLOCK, ELEVATION

OF SLOTTED R.C. CURB, DETAIL OF RETAINING WALL-2, DETAIL OF
WING WALL, TYPICAL PAVEMENT JOINT

210F 24 - DETAIL OF RUBBER DOCK FENDER (V-500Hx15C0L), DETAIL OF 35 TONS
MOORING BOLLARD (TEE HEAD)
22 0F 24 - DETAIL OF CHB FENCE
Rehabiikation) of Claveria Port

Port of Clavec, Taggat Nore, Cagaysct
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Project Drawings
{Approved Plans)
230F 24 - ELECTRICAL WORKS, PORT LIGHTING LAYOUT PLAN, LEGEND,
GENERAL NOTES
24 OF 24 - DETAIL LAMP POST FOUNDATION, FLOODLIGHT POST CONNECTION

DETAIL, DETAIL OF DUCT BANK, SINGLE ANGLE BAR FLOODLIGHT STEEL
POST, SCHEDULE OF LOAD, SPECIFICATION, 100 W LED FLOODLIGHT

FIXTURE
ANNEX-1 - HYDROGRAPHIC AND TOPOGRAPHIC SURVEY PLAN
ANNEX-2 - BOREHOLE LOCATION, FINAL BORING LOGS

RehabilRationmprovement of Claveria Port
Port of Claveris, Taggat Norie, Cagayan
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BQ-7
BOQ and Attachments
{Amnex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobllization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

item 1.02 Provide site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual provision for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff.

tem 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitoriat and security services.

tem 1.04 Provide construction safety and Health Program In the execution of the project
Including stringent Covid-19 protocols per PPA Engineering Circular No. 01-
2020 and, construction guidelines for the project implementation during the
period of public health emergency approved by PDCB and CIAP {as indicated in
the bld documents)

The quantity to be paid for shail be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Rehabititabion/improvement of Claveria Port
Port of Ciaveria, Taggat Norie, Cagayan
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BILL NO. 2
DEMOLITION, REMOVAL AND EXCAVATION WORKS

item 2.01 Demolish and dispose existing concrete pavement

The quantity to be paid for shall be the actual area in square meter of existing concrete
pavement to be demolished and properly disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary {o complete the work.

item 2.02 Demolish and dispose existing RC curb, concrete seat and deflector wall

The quantity to be paid for shall be the actual volume in cubic meter of existing RC
curb, concrete seat and deflector wall to be demolished and propery disposed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

ltem 2.03 Scrape existing gravel base materials

The quantity to be paid for shalt be the actual volume in cubic meter of existing gravel
base materials to be scraped in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, [abor, equipment, tools and incidentals necessary to complete
the work.

item 2.04 Excavation of existing sea-bed prior to the laying of core rocks and sheet pile

The quantity to be paid for shall be the actual volume in cubic meter of existing sea-
bed to be excavated up to required elevation prior to the laying of core rocks and sheet
pile in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tocls and incidentals necessary to complete the work.

tem 2.05 Excavate and backfill existing fill materials prior to the installation of catch drain
manhole, reinforced concrete pipe, lamp post foundation and ductbank

The quantity to be paid for shail be the actual volume in cubic meter of existing fill
materials to be excavated up to required elevation prior to the installation of catch
drain manhole, reinforced concrete pipe, lamp post foundation and ductbank then
backfilled thereafter in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.06 Extraction of existing rocks prior to the construction of anchor wall

The quantity to be paid for shali be the actual voiume in cubic meter of existing rocks
to be extracted prior to the construction of anchor wall in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Rehabiitationvimprovement of Clveris Port
Port of Clarveria, Taggeat Norte, Cagayan
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BOQ and Attachments

{Anex 1 - Basis of Paymerts)

Item 2.07 Removal of existing concrete blocks prior to the installation of anchor wall and
sheet piles

The quantity to be paid for shall be the actual pieces of existing concrete blocks to be
removed prior to the installation of anchor wall and sheet piles in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

BILL NO. 3
BACK-UP AREA WITH RO-RO RAMP ON-FILL

item 3.01 Supply and deliver to site Z-type steel sheet pile including corner pile connector

The quantity fo be paid for shall be the actual weight in metric tons of Z-type steel
sheet pile including comer pile connector, supplied and delivered to site in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.02 Handle, pitch and drive steel sheet pile and comer pile connector

The quantity to be paid for shall be the actual length in linear meter of steel sheet pile
and comer pile connector to be handled, pitched and driven in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineers. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.03 Supply and Install steel wailing and splice plate for the steel sheet piles
inciuding accessories

The quantity to be paid for shall be the actual weight in kilogram of steel wailing, to be
supplied and installed including splicing of plate for the steel sheet piles and
accessories in accordance with the plans and specifications, measured from the tip of
piles to cut-off elevation and accepted by the Engineers. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.04 Cut newly driven steel sheet pile up to cut-off elevation and turn-over of the
excess materials to the authority

The quantity to be paid for shall be the actual number of newly driven steel sheet pile,
cut-off up to required elevation and turning over of the excess materials to the
authority in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to compiete the work.

Rehabiliationimprovement of Claveria Port
Port of Claveria, Tagost Norts, Cagayan



{Annex 1 - Basis of Payments)

tem 3.05 Supply and install tie-rod of various sizes including accessories:

a.) 60mme x 10m.
b.) 60mmeo x 12m.
c.) 32mmo x 9m.

The quantity to be paid for shall be the actual set of tie rods of various sizes and
lengths including accessories to be supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necassary to complete the work.

item 3.06 Supply and place 3,500 psi concrete for the retaining wall, wing wall, anchor wall,
anchor block, mooring blocks and RC Curb, lamp post foundation and duct
bank

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the retaining wall, wing wall, anchor wall, anchor block, mooring blocks
and RC Curb, lamp post foundation and duct bank, supplied and set-in-place in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furmishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.07 Supply, fabricate and install steel reinforcement for the retaining wall, wing wall,
anchor wall, anchor block, mooring blocks and RC Curb, lamp post foundation
and duct bank

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for the retaining wall, wing wall, anchor wall, anchor block, mooring blocks and
RC Curb, lamp post foundation and duct bank, supplied, fabricated and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.08 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg.
core rocks, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.09 Supply and place sacked concrete

The quantity to be paid for shall be the actual volume in cubic meter of sacked
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, [abor, equipment, tools and incidentals necessary to complete
the work.

item 3.10 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Rehabiltation/improvement of Claveria Port
Fort of Cleveris, Tagoet Norte, Cagwysn
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BOQ and Attachments
{Annex 1 - Basis of Payments)

Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and spedifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settiement as
established using settiement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to compiete the work.

Supply, spread and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, spread and compacted in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing aill materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply, spread and compact gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied, spread and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Reinstallation of newly removed concrete blocks

The quantity to be paid for shall be the actual pieces of newly removed concrete
blocks to be reinstalled in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, jabor, equipment, tools and incidentals necessary to complete the work.

Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construct Portland cement concrete pavement (300mm thick) including dowel
bars

The quantity to be paid for shall be the actual area in square meter of Portland cement
concrete pavement (300mm thick) including dowel bars, to be constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

Supply and lay 610mm diameter reinforced concrete pipe
The quantity to be paid for shall be the actual length in linear meter of 610mm

diameter reinforced concrete pipe, supplied and laid-in-place in accordance with the
plans and specifications and accepted by the Engineers. The contract unit price shall

Rehabilitation e, of C

ta Port

Port of Claveria, Teggat Norie, Cagayan
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be full compensation for furnishing all matenals, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.18 Construct catch drain manhole including reinforcement

The quantity to be paid for shall be the actual number of catch drain manhole including
reinforcement, to be constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.19 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V-type, 500H
X 1500L) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.20 Install rubber dock fenders including accessories

The quantity to be paid for shall be the actual set of rubber dock fenders including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, jabor, equipment, tools and incidentals necessary to complete the work.

ltem 3.21 Supply and deliver to site mooring bollard {35 Tons, T-head) including
accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (35
Tons, T-head) including accessones, supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.22 Install mooring bollard including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.23 Construct security fence Including accessories

The quantity to be paid for shall be the actual length in linear meter of security fence
including accessories, constructed in accordance with the plans and specifications and
accepted by the Engineers. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Rehabilkationimprovement of Claveris Port
Port of Claveria, Tagoet Nore, Cagayan
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ftem 3.24 Supply, deliver and install 6.0m.ht. single bar floodlight steel tapered lamp post
in hot dipped galvanized including wires, cables, floodlight fixtures and other
accessories

The quantity to be paid for shall be the actual set of 6.0m.ht. single bar floodlight steel
tapered lamp post in hot dipped galvanized including wires, cables, floodlight fixtures
and other accessories, to be supplied, delivered and installed in accordance with the
plans and specifications and accepted by the Engineers. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

BILL NO. 4
REIMBURSABLE ITEMS

item 4.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Fumiture and Appliances
b. Computer and Accessories

c. Service Vehicle including LTO registration and comprehensive
insurance

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractor's Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price. The determined items shall be
the property of PPA. Operation and maintenance shall be bome by PPA.

Rehebitationimprovement of Claversa Port
Port of Cirveria, Tagpat Nore, Cageyen
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
CONSTRUCTION OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall construct a site office and residence for the Engineer and his staff in accordance
with the plans and specifications as indicated hereafter.

Upon completion of the project, the said office will be tumed-over to the PMO.

Retabiationimprovement of Chvaria Port
Port of Claveria, Taggat Norte, Cagayan
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GENERAL NOTES AND SPECIFICATIONS:

1. [T IS NOT INTENDED THAT THE DRAWING S SHALL SHOW EVERY FIPE FITTING, VALVE AND
APPURTENANCE., ALL SUCH FTEMS WHETHER SPECIFICALLY MENTIONED OR NQT, OR INDICATED ON
THE DRAWING 5 SHALL BE FURNISHED ANQ INSTALLED IF NECESSARY YO COMPLETE THE SYSTEM
TO THE SATISFACTION OF THE OWNER,

2 ALL PLUMBING WORNS SHALL BE INSTALLED IN ACCORDANCE WATH THE PROVISION OF THE
NATIONAL PLUMBING COOE OF THE PHILIPPINES, THE REQUIREMENTS OF THE LOCAL PLUIMEBING
INGPECTION OFFICE, PERTINENT PROVISIONS OF THE UNIFORN BIUILDING CODE AND THE NATIONAL
BUILDING CODE OF THE PHIUPPINES,

A COOROINATE YHE DRAVWING WITH OTHER RELATED DRAVINGS AND SPECFICATION. THE
ARCHITECT SHALL BE NOTIFIED IMMEDIATELY OF ANY DESCREPANCY FOUND THEREIN

4 ALL PWES SMALL BE INSTALLED AS INDICATED ON PLANS, ANY REL QCATIONS REOUIRED FOR
PROPER EXECUTION OF OTHER TRADE SHALL BE WITH PRIOR APPROVAL OF THE ARCHITECT OR
ENGINEER.

S  PROPOSED SANITARY UTILITIES SHALL CONFORM TO THE ACTUAL LOCATION, DEFTH AND
INVERT ELEVATION OF ALL EXISTING RIPES AND STRUCTURES AS VERIFIED BY THE CONTRACTOR.
[} AL SLOPES FOR HORIZONT AL DRAINAGE SHALL MAINT AN 1% UNLESS OTHERWISE
SPECFIED.

7. GIZE OF WATER GUFALY RPES TO AIXTURES SHALL BE IN ACCOROANCE WITH
NANUFACTURER'S INSTRUCTIONS.

& THE CONTRACTOR SHALL VERKY ALL EXISTING UTIITIES AT THE SITE, COORDINATE THE
WORKS WITH THE SEWER UNE EFFLUENT (ISPOSAL POINT AND WATER LINE SERWCE CONNECTING
POINT | UNLESS GTHERWISE POINT AND WATER UINE SERVICE CONNECTING POINT, UNLESS
OTHERVSE SPECIFEEDL

& Al FIXTURES SNALL BE INDIVIDUALLY VENTED

10.  THE INVERT OF THE INLET SPE€ OF A GEPTIC TANK GHALL BE AT A LEVEL NOT LESS THAN
50.8awn {2) ABOVE THE INVERT OF THE OUTLET PIPE.

1. TO PREVENT CONT AMINATION OF UNDERGROUND WATER SOURCE NO SEPTIC TANK SHALL BE
CONSTRUCTED LESS THAN 1.20m ABQVE THE WATER TARLE LEVEL.

12 AlL PWPE SIZE ARE IN MILLIMETERS AND ALL DIMENSIONS ARE Iy METERS UNLESS OTHERWISE

SPECFIED.
18 AL PLUMEING INSTALLATION IWCLUDED HEREIN SHALL BE UNDER THE DIRECT SLIPERVISION
OF A DULY REQISTERED AND UCENSED MASTER PLUMBER.

MATERIAL SPECIFICATIONS:

COLD WATER LINE- SHALL BE POLYPROPYLENE RANDOM (PPR) TYPE 3 FIPE,
WAVIN EKOPLLASTIC BRAND DR APPROVED EQUAL.

VENT PIPES- SHALL BE POLYVINYL CHLORIDE (PVC) FIPE SERIES 1000,
NELTEX", “ATLANTA" BRAND DR APPROVED EQUAL.

ATTING~ BHALL SF SOLVENT CEMENT JOINT TO ASTM D2564,

SEAER LINES- SHALL BF POLYVINYL CHLORIDE $PVC) PIPE SERIES 1000
TNELTEX, "ATLANTA™ BRAND OR APPROVED EQUAL D254,

SOTRM DRANAGE LINESL  SHALL BE POLYVINYL CHLORIOE PVC) SEFIES 1000, "ATLANTA"

DOWNSPOUT BRAND OR APROVED EQUAL. FITTING SHALL BE SOLVENT
CEMENT JOINT TO ASTM O 2564 2500MM2 & ABOVE MATERIAL
SHALL BE CONCRETE DRAIN FIFE (COF) TONGUE
FOR J00WMPAD & LARGER.

AHUFCU LINES- SHALL BE POLYVINYL CHLORIDE PYC) FIPE SERES X0 I,
NELTEX, "ATLANTA® BRAND OR APFROVED EQUAL

CHECK VALVES "GREAT VOLUNE" " CRANE™, "WITS™, OR APPROVED EQUAL

GATE VALVES- “GREAT VOLUME™" CRANE™, "HITS", OR APPROVED EQUAL

WATER NETER- “ARALY, "ASAHT" BRAND OR APPROVED EQUAL
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14, AL PWE SL7TS AND OTHER CIMENSIONS ARE IN MILLIMETER (M) UNLESS
15 AL PIFE SIZES INDICATED ARE NOMINAL SIZES NV | I OF PP Trre o twa
WA TER CLOSET e 1w T (TEET .,
SCHEDULE OF PIPE (WATER LINE) Ty TRy * = 3 o, ]
A, | R OF PPy o RIGHEN P [ »
FLOCR DIRMN Lo »
. TER OO - 13 Ladad FALOOR CLEAN-OUT FOO SEE PMLAM PV ENES ey
LANA TORY d b Laadd TOWM PRI [ SFE FUAM FVC HENES W)
UNDW N m N LLEANDUT =) SEE LA WY (WENES
NTOEN S - ™ Y VENT STACK THRL ROGF VTR ) TVC (mEREY Yo
SENER LINE (SOl D) - W AN PVC (TN W6
SEPTIC TANK DETAILS
by, |
.l ) Fo) £ E) = = |
/ / Py
F S Gk B R AR oh S T S & s ahae -r-T ~TrTra T
O r;-rr LA 1-3—‘ ;}-, A SO 0 A0 948 At 20 1
= T-F 4 s s LA { T="T 11 ¢ 2l
rri i) ATIET 1 Tt — =1 ‘{ it i B o] =
1 [ 1 3 e il | ] } i [} it
4 1 } ; ‘T ; £ el s el 2.2
I )1 | T T
LA uwwie B wweos \L‘l 4 L] wwsiee M I
) 17 1 1 1 i 1)
Ul ot 8 Ll Bl . = ] &
1 | 1 T
[ ﬂwﬁrl \ r 1 1|
[ A R 1 -3= - + [ Y]
() [ S (A1 11 \‘ ‘f T 1.1}
L4 il fad. - L K — 4 3
13 K — L Iy Lod Ld 1—H
e e B e e R = e
¥ g s e i O O A A TR T M O
- m an > -]
" 7w PLAN OF SEPTIC TANK
\J_vy BCALE 190
. ] m >/ Es) 7] - -
L0 m [Ty . ”m ) -
] AT mm § 2P ACED £ Mdwwa
O ToP sBOTTOM DARE
MANHOLE WAMOLE 74y .—l_l ST T
AS 2w 1) £, TOF BARS
# faw
Hma @ SWCED
AL BOT, 8RS
[I ' INLET
B UED ) U
E P PR sk - m Aaz ROREONTAL 6499
ke B Sqmt— Tt
Viver @ SPACET) G Yhewe O
TUP » BUTTON GRS
mm: LEACHING P ——— T ea—ac
|

NG

PLAN 1 SECTION 1

/= MANHOLE COVER DETAILS

7\ WATER METER DETAILS

\]y 0N \.!:l} SCALE NTS
. COWTENTS: ALl
e TEEEm. | e
4 GLNEDANUTES WG PECFLATRNE § FHEET ML
mg PROPOSETHD F1ELD OFFI1CE . :m?ﬁﬁ:| P-01 of 03
OATE
Lo Nl




/™ CATCH BASIN DETAILS

N

VON
N s
——— bz ren
5] (s
et hd "’\ ;:'
\ ..,_hlw.
A @y \:/
Rea
SCHEDULE OF PIPE (SEWER LINE) h
g [ - v TN v .
LAVATONY Ly ] PVC SEFICS 00
- R 1 [
WOP SINK [ . VG (SENES HIny
FLOOA DAAN m b PC (SEAEES 1008,
L OGR CLEAN-OUT O L WYC (FEREY 19
DOWN SPOUT o= A LA PG (SEMEES Vo)
L EAN-OUT [=-] | LT ] VG (SERIES 1008}
VENT STACK THRU OGP TR 100 PV (SEES 1080
|Wmemmq o o PN PG (GEMIES 100 ;
LEGENDS
% S § T SAMTARY MPE
ig! i & VL SMETARY FIME
E' S A FC YENT M
room | moomaswent 7\ SANITARY SEWAGE LAYOUT
o;:' er—rymp— \_ly SCALE 1%0m
» UL ‘f
L ] MLOOR DR
7\ ISOMETRIC SANITARY SEWAGE LAYOUT
\_ly acaE 1150
PACKECT TITLE: mm&. S.QLE
PHILPPINE D En R J—
AuTGRIY PROPOSED FIELD OFFICE | Enteam "ruoros
*  LEGEEr DATE




/2 ISOMETRIC WATER LINE LAYOUT

| F3,

VEFOEY TAPPING POINT

/ "\ WATER LINE LAYOUT
o/ oo Py

W09 ATOM DRAN PPE
/ T

TN
%}_ .

oG

N

130

ly 7\ DETAIL OF AIR CHAMBER

L L

I
f T 3 I/ s LEGENDS "™
. Iﬁ -é_ “ded f PG FOCRWL LY
1 SR e =
—N— | sexwe
é_la-‘os 03 —@—— WRTER METER
.| l, SCHEDULE OF PIPE (WATER LINE) { | mowe
E’ |§ MDY §EZE OF PP gwey L O i) WATER CLOMET
gl Ig WA TER QLOMET we ) v o LAATORY
E] lE VAVATDRY LAV ) 3 »a oW
e ————
T Torsin 3 55 LEGENDS
/7 GROUND FLOOR STORM DRAINAGE LAYOUT T
\JL:} SCALE JE—— et v 1z .T\‘I’l@ 5 _—1.:1_ T A DONMIPOLT
X il : : %

z /
*‘ , ), " =

%;u 1 ‘ | M E HIlAH \%
Tt 3 BASHET STRANER JD

7\ ROOF STORM DRAINAGE LAYOUT

/\ ISOMETRIC STORM DRAINAGE LAYOUT

1uan

N

PROECT TINLE:

PROPOSED FILELD

N
g ?.

OFFICE

el L}
I
SHEET CONTENTS' SCALE.

w  YITER LME LATDLT

o RPETRK WATER E LATOUT it

4 SOREYAE MGL PPE
prrigrtay EET VO

- CETALS P D

»  QPYNOF 0P ST0AM DANNAGE P-03 of 03
LAOLT

o POF BTORM DRAPUAGE LAYOUT DATE

= BONETRE. 57N DRANME LAPOUT »or
LM




BQ-26
BOQ and Attachynent
{Annex 2.a - Reimbursable tems)

OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. QOperation and maintenance shall be bome by

PPA.
a) Office Furnitures and appliances
2 sets  Office table, 1.5 x 0.70m with chair
1 set Conference table w/ chair (6-str.)
2 pcs.  Single bunk beds w/ mattress & beddings
2 pcs.  Waste paper basket
1 pc. Calculator (Scientific, 12 digit capacity)
1 pc. Communication system, Cell phone
1 pc. Filing Steel Cabinet, 4-drawers
2 units  Air-conditioned unit (1.0 hp., wdo type)
1 unit  Refrigerator (6 cu.ft.)
1 set Gas stove (2 burner with tank)
1 unit Hot and cold water dispenser (5 gal. Cap.)
1 pc. White board with eraser and marker
1 uni Stand fan (16" dia.)
b) Computers and Accessories
2 sets  Desktop Unit & Accessories
2 units  Uninterrupted Power Supply (UPS)
2 units External Hard Drive (USB 3.0, 4TB)
1 unit Computer Table
1 unit  Computer Chair
¢} Licensed Softwares
2 units  Microsoft Office 2016
2 units  Operating System (Windows)
d) Service Vehicle including LTO registration
and comprehensive insurance
1 unit  Service Vehicle (up to 3.0 DSL Engine, 4x2, A/T)
1 lot Comprehensive Insurance (1 yr.)
1 lot LTO Registration (3yrs.)
COMPUTER AND ACCESSORIES

Refablitationimp € of Clavera Port
Port of Cleveri, Taggal Norie, Cageysn
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BOQ and Attachment
{Annex 2.a - Reimbumable itema)

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand
New Desktop”, complete with accessories and licensed software for the use of the PPA Engineer
and his Staff at the start of the project. The items shall be the property of PPA. Operation and

maintenance shall be bome by PPA.

Description /
Specifications: DESK TOP UNIT
Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded
Processor Intel ® Core ™ j7-9700K CPU
System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots
Chipset intel B360
CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)
Graphics NVIDIA GeForce RTX 2060 6GDS
SATA 4 x SATA 6.0 Gbps
HDD/SSD 128GB SSD (M.2 PCle 128GB) + 178 HDD (3.5" 7200rpm)
WIFI/ Bluetooth 802.11ac 2x2/ Bluetooth 5.0
LAN Realtek RTL8111H 10/ 100/ 1000Mbps
Audio Realtek ALC887, DTS Headphone X
Accessories Wireless Keyboard and Mouse
Ports 4 x USB 3.2, 2 X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/ headphone
out

Display (Monitor) 27”7 inch. FHD (1920 x 1080 Display) with speaker, display ports, USB hub,
earphone jack and PC audio inputs.

OS Bundled Windows 10 PRQO for business

(Certification/License)

External Hard Drive | Porfable (USB 3.0 interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thitty (30) days after commence work, the specified “License
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the
property of PPA. Operation and maintenance shall be borne by PPA.

of Cleveria Port
Port of Claveria, Tagoat Norte, Cageysn
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BOQ and Attachment
(Annex 2 a - Reimtassable Rerns)

SERVICE VEHICLE

The Contractor shall provide within thirty (30) days after notice to commence work, one (1) unit
*Brand New" Transporiation Service Vehicle for the use of the PPA personnel. The vehicle to be
provided by the Contractor shall be to the satisfaction of PPA. The vehicle shall comply in all respect
with all relevant national or local laws, statutes and regulations. The unit shall become the property of
PPA. Operations and maintenance shall be borne by PPA.

The vehicle shall be diesel-fuel engine with a displacement of not more than 3000cc, 4 x 2 and with
automatic transmission.

RehabaEcrrproverierd of Clrvera Por
Port of Claveria, Taggat Norie, Cageyan
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BOQ and Attachments
{(Annex 3 = Minimum Equiprment Requirements)

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s  Air-compressor {(250¢fm, minimum), owned

unit/s Backhoe (0.40 cu.m., 94.30hp, minimum}, owned
unit's Clamshell, owned

unit/s Concrete Cutter, owned

unit/s Concrete Mixer (1 bagger, minimumy}, owned

unit/s Concrete Bucket, owned

unit/s Concrete Screeder, owned

unit's Concrete Vibrator (3.50 hp, minimum), owned

unit/s Crane Barge (319 GW, minimum) with 60T crane, owned
unit/s Crawler Crane (30T, minimum), owned

unit/s Pile Hammer (Diesel, 7,500 kg.m.), owned

unit’'s  Diving equipment {complete), owned/leased

unit's Drop Hammer (2T, minimum), owned

unit/s  Dump Truck (8 cu.m., minimum), owned

unit's Bar Bender (electric, 25mm dia min.), owned

unit/s Bar Cutter {electric, 25mm dia min.), owned

unit/s  Jackhammer, owned

unit/s Oxy/Acetylene Cutting Outfit, owned

unit's Payloader (80 hp, minimum), owned

unit/s Plate Compactor (Shp, minimum), owned

unit's Road Grader (125hp, minimum), owned

unit’s Road Roller (12.08T, vibratory, minimum), owned
unit/s Transit Mixer (5-6 cu.m. cap., minimum), ownedfleased
unit/s Tugboat (500hp, minimum), owned/leased

unit/s Water Truck (1,000 gal., minimum) with pump, owned
unit’'s Welding Machine (400 amp., minimum), owned

unit’'s Cargo Truck (5§ Ton, minimum), owned

unit/s Backhoe breaker attachment, owned

R of Claveria Port

shabiltationmprovement
Port of Claveris, Taggal Nora, Cagayan
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BOQ and Attachments
{Annex 4 — Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS
Personnel Protective Equipment
43 pcs. Hard Hats
43 pcs. Gloves (rubberized)
43 pcs. Safety Glasses/Goggles (clear)
86 pcs. Long sleeve T-shirt
4 pcs.  Aprons
4 pcs. Safety Beits
43 pcs. Safety Shoes
4 pcs. Life Lines
Safety Devices
1 lot Barricades
1 lot Wamning signs
2 unit/s Fire extinguisher
1 lot Disinfection Booth with Footbath
43 no. PCR Test for Covid-19 (Initial Testing)
43 no. PCR Test for Covid-19 (Confirmatory Testing)
Medical and First Aid System - Twenty-two (22) mos.
Temporary shelter for workers - 1lot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Rehebiltationimprovament of Claveria Port
Port of Claveria, Taggat Norte, Cagayan
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{Annex 5 — Minimum Testing Reguirements)

PPA MEMORANDUM CIRCILAR

No_{12__
Senes af 2018
Attachment

Page 1 of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Maternisis/items of
Work

Required Tests

L. Construction of
Pler/Whart, Platform
and Ramp

Structural Concrete {SC)

A Portiand Cement

B Fma Aggregate

Gualdy Test

Qualty Test for Grading, Elutnabion (wash),
Bukk Spectic Gravity, Absorpbon, Movrtar
Strength, Soundness, Organic Impunties, Unit
Welgm. % Clay Lumpa and Shale

C Coarse Quality Test for Grading, Bulv.Spocrthmnty
Aggregate Absorpbon and Abrasion
O Water CauﬂwatemmeEWorOualrtyTesl
for Densty and Chlonde Content
E StimelBars MllCerﬂﬂmteandmalttyTestbrChemcd
Cmtpostnnmduechml’mpsm
F Concrete Compressive Strength on cyhnder samples
Shsmnp Test
G Admntureand | Quatty Test
Concrete Cunng
Matenals
Piing (P)
A Concrete Pres Fabncation Report
1 Concrete Same test as for SC {F)
2 SieelBars Same test as for SC (E)
3 Hgh Test for Chermucal Composibon and
Tenson Mechamcal Propertes
Strand

- ———

Minimurm incremental
Freguency of Tests

For every 2,000 bags (40kg) or
fraction thereof

For svery 1,500 cubwc meter or
fraction thereof

For every 1,500 cubic meier or
frachon thereof

One per source

For every 10,000 kg oc frachon

¥ 3

of Ch

ia Port
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B80Q ard Attachments
{Annex 5 — Minimum Testing Requirements)

PNIZA MEMORANDUM CIRCULAR
* Senes of 2016
Attachmant
Page 201 10
Matersatsiitems of Required Tests Minimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Sama frequency as SC (C)
Aggregates
5 Fine Samne Tes! as for SC (B) Sama frequency as SC (B)
. Aggregates

Fabncaton Report, Mill Cerlficate and Qualty

8 Stee! Pipe Pies One per fabncabon
Test for Chermucal and Mechanical properbes
1 Steel Chemical Compasition (refer below) )
- Under 147 (355 60mm) Outside 2 from 200 pipa of frachon thereof
Esameter
« 1471 36" {355 6 to 914mm) Outside | 2 from 100 pipe or fraction thereof
Dua
- Ower 36" (814mm) Outside Dsameter 2 from 3000t (914m} or fraction
’ thereot .
Mechamcal/Tensie Ore (1) tension lest shall be made
o one length or fraction thereof of
each size, or one rece of skelp
representing each-lot of 200
langths or fraction thereof of aach
sze
2 Polyurethane | Mill Certificate and Qualtty Test One per fabncaton
Coating
3 Concrete Same test as for SC (F) Same frequency as SC (F}
4 Fwe Same test as for SC (B) Same frequency as SC (B)
Aggregate
S Coarse Same test as for SC {C) Same frequency as SC (C)
Aggregate
8 SteelBars Same Test as SC () 1 Same frequency as SC (E)
7 Water Same Test as SC (D) Same frequency as SC (D)
: ﬁ;uggfrDockFandu: Physical Test All units
Performance Test for Energy Absorpton and Allunits .
Reacton Force
Accessones '
Washer and Foung Bolt, | Physical Test All unes
Anchor 8olt
Qualty Test for Chemical Compastion and One per fabncation
.. Mechanxal Properties hA
1R

L IR X

=

AT
Port of Claveris, Taggat



BQ-33
B0OQ and Attachments
{Annex 5 — Minimum Testing Requirements)

Anchor Bolt)

Mecharical Propertes

:r;A MEMORANDUM CIRCULAR
~ Garme of 2016
Atachment
Page 3 of 10
Materiais/items of Required Tests Miremum incremental
Work Frequency of Tests
Maoonng Botiard (MB) Physical Test Al Units
and Accessones
{Hexagon Nuts, Plan
Washer, Anchor Ring Qualty Test for Chemical Compostion and | One per fabncaban

il. Construction of
Back-Up Area,
Causeway and
Pavement

Sheet Ping {SP)

A commtasﬁeet;

Piles
1 Concrete
2 SteelBars
3 Hgh Tension

Strands
4 Fine Aggregates

D]

Coase
Aggregates
Stee! Pipe Pdes
Steel

Concrete

Fine Aggregate
Steel Bars

a W N - @

Same test as for SC (F)

Same test as for SC (E)
Same testas for P (A 3)

Same test as for SC (B)
Samae Test as for SC (C)

Same test 35 for P (B1)
Same test as for SC (F)
Same test as for SC (B)
Same test as for SC (E)

Same frequency as SC (F} .
Same frequency as SC (£) .
Same frequency as P (A 3)

Same frequency as SC (B)
Same frequency as SC (C)

Same frequency as P (B1}
Same frequency as SC (F)
Same frequency as SC (8)
Same frequency as SC (E)

AN

e of Claveria Port
Port of Clarveria, Tagget Norie, Cagayan
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{Annex 5 = Mnimum Testing Requirements)

PPA MEMORANDUM CIRCULAR

No
Senes of 218 .
Attachment
Poge $of 10
Matenais/items of ‘Required Tests Minimum incremental
Work Frequency of Tests
Rocks Test for Apparent Specihic Grawty and | For every 1,500 cubc meter or
Abrasion fracton thereof
Geotextiie Frier Physical and Mechanical Test One per batch
Mai Certficate One per batch
Sand and Gravel Fil Qualty Test for Organc Impurnbes and | For every 1,500 cubc meter or
Grading fraction thereof
Sedacted Filt Quality Test for Grading, Ptasticity and For every 1,500 cubic meter or
" | Laboratory Compacton Test - 1 fracbon theveof
Laboratory Cakformia Beanng Rato (CBR) For every 2,500 cubxc meler or
. frachon thersof :
Fieki Denstty Test For every layer of 150mm of
. . compacted depth at igast one
group of three In-situ density test
i for every 500 sq m or fracton
- thereof -
Aggregate Base Course | Quality Test for Grading and Plasbcsty .For every 300 cubic metar or
fraction thereof
Quality Test for Grading, Plasticty, Abrasion | | For every 1,500 cubic meter or
and Laboratory Compaction Test - { frachon thereof
Laboratory Cakforria Beanng Rato (CER) Same fraquency ss Selected Frll
FleidDemtyTul Same frequency as Selected Fill
Portiand Cement
Concrete Pavement
(PCCP)
A Puorgand Cement | Same te3t as for SC (A) Same frequency as SC (A)
Fme Aggregate | Same fest as for SC (B) Same frequency as SC (B}
C Coarse Same test as bor SC (C) Same frequency as SC (C})
Aggregate
D Water Same test as for SC (D) Same frequency as SC (D)
Stesl Bars Same test as for SC (E) Same frequency as SC (E)
{Dowels) ) : '
F__Joirt Foler Quahty Test | Qre (1) per stpment

4

\

1

of Clavaria Port
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B0Q and Attachments
(Annex 5 — Minimum Testing Requirements)

" PAA MEMORANDUM CIRCULAR
Mo
Sanes of 2016
Altwchmant
Pago S ol 10
Materiais/tems of Required Tests Munwmum incremental
Work ' Frequency of Tests

G Admudure and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng
Malenad -

H Concrete Same test as for SC (F) Same frequency 88 SC (F)

Flexural Test 3 beam sampias for every 330
R sqm of fraction theraof .

I Completed Core Test 1 set {3 spacimen) for every 2,500

Pavement sqm and frachon thereof |
intariocking Concreta
8locks

A Cement Sams test as for SC (A) Same frequancy as SC (A)
me Same test as for SC(B) . - -1 Same frequency as SC (B)

C Coarse Same lest a8 for SC (C) Same frequency as SC (C}

D ‘Water Same test as for SC(D) . - Same frequency as SC (D)
Admodture & Same test as for SC (G) Same frequency as SC (G)
Matenals - _

F  Completed Blocks | Physical Test and Compressive Strength 8 blocks per day of fabncation

Caurse (CT8) )
A Portiand Cement | Same test 3s for SC (A) _
B Fine & Coarse Quakty Test for Gradng, Abrasion and
Aggregates Soundness :
C Water Same st a3 for SC (D)
D Completed CT8 ; Feid Densiy Test .
RdtamngWal
WallRC CurtVRC
DrtchvShear
Key/Concrete
Biocks\Lean Concrate
A Porttand Cement | Same test as for SC (A)
B FineAggmegate | Same testas for SC(B) .

Same frequency as SC (A)

For every 1,500 cubic meter or
frachon hereaf

Same frequency as SC (D)

of Claveria Port

Rehabiliationimprovement
Puort of Clarvenia, Tagget Norts, Cagayan



{Annex 5 ~ Minimum Testing Requirements)

PPA CIRCULAR
~No_O
Senes of 2016
Atachment
Page §of 10
Materials/Items of Required Tests Mimmum Incremental
Work Frequency of Tests
C Coarse Same test as for SC {C) Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) Same trequency as SC (D)
E Steel Bars Same test as for SC (E) Same frequency as SC (E)
© F  Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng .
G Concrete Same lest as for SC (F) Same frequency as SC (F)
T Rod
A Steel Same test as for SC {E) One per batch
B Assembly Pedformance Test {Tension) One per batch
Tie Bars and Dowels Same test as for SC (E) _ For every 10,000 kg o¢ fracton
thereof per Tie bars and Dowels
Prpe Cubverts and Storm
Drains
l A Pipes Test for Strength, Absorption and Physical For every 50 preces
B Mortaror Jomt | Same Test as for SC (A,B and D) For every 25 pieces

Allemative Test Same test as for SC (F) and |

Inspection Report
Concrete Hollow Blocks
A Portiand Cemant | Same test as for SC (A} Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Samse frequency as SC (B}
C Water Same lest as for SC (D) Same frsquency as SC (C)
D Concrete Same test as for SC (F) Same frequency as SC (F)
£ Completed CHB | Qualty Test One for every 500 peces or
fraction thereof
Construchon Joints {CJ)
A Angle Bars Test for Physical and Mechanical Properbes One per bakch
Steel Bars Same test as for SC (E) One par batch
C Zinc (HotDip Physical Yest for Appearance, Stipping, | All umifs
Gatvanizing) Waeighing, Adherence and Adhesion
Coatings .
Coating Thickness 1 set (3 specmen) for every
Magnetc Thickness Measurement 100,000 sq mm orﬂ'adlonmereo]/

/!

Rehabiltstionimprovement of Claveria Port
Port of Claveria, Taggat Norte, Cagryan
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BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

PPA MEMORMDW CIRCULAR .

No
Seres of 2018
Attachrnant
Page 7 of 10
" Materiais/items of Reguared YTests Minimum Incremental
Work _ . Freguency of Tests
Sacked Concrate
A Cement Same test as for SC (A) Same fraquency as SC (A)
Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coase Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) ' Same frequency as SC (D)
E Concrete - Same test as for SC (F} Sama frequency as SC (F)
F Sack {jute) Physical Test One for every 50 peces
Rubbie Concrete
A Camant Same test as for SC (A) | Same frequency as 5C (A}
B Fme Aggregates | Same test as for SC (B) . _ Same frequency as SC (B)
C Coarse Same test as for SC (C} Same frequency as SC (C)
Aggregates .
D Water © | Same test as for SC (D) . | Same frequency as SC (D)
Concrete " | Sama test as for SC (F) Same fraquency as SC (F)
F Rocks Same tast as for ROCKS Same frequency as ROCKS
Earthrworks
A Sub<grade Grading Test For avery 1,500 cubic meter or
preparation Plasteity Test (LL PLP1) fraction thereof
Laboratory Compachon Test
Dengity Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or frachon thereof
B Structure If excavated matenals shall be used as For every 1,500 cubic meter or
Excavation Backfill frachon thaeraof
Grading Test
Plasticity Test (LL.PL,PY)
Laboratory Compachon Tast
Density Test : For every layer of 150mm of
compacted depth at least one
group ¢f three In-situ densdy test
every 500 sq m_or frachon thereof

‘ | i

BT
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{(Annex 5 — Minimum Testing Requirements)

[
PEA MEMORANDUM CIRCULAR
Na

Senes of 2016
Agachmem
- Poge 8 of 16
Matenais/items of Required Tasts Mininum incremental
Work Frequency of Tests

-~

Il Port Operations Bullding/Passenger Terminal Busiding/Transit Shed/Warehotse

inspection and Evalsabon Report from the
Engmneer

TesmgamlCmmmng ~

» t

R T

| STRUCTURAL WORKS
) Refar to Structural Concrete {SC) arxt Piting Works {P)
ARCHITECTURAL WORKS ’
Caramic - Filed Ligud Physical Property, Mechancal and Chermecal | One per shipment
Membeane  Water Property, Leak Test 7 Flood Tast
Proofing,
Porebiociung ingredents
with Superplasbezer -
Paint Quaity Test One 4-L. can for every 100 cans of
fraction thereof
Caramc Tie | Inspection and Evakiabon Raport from the { One per shipment
- Engmeer ~. _—
Stanless Steel mmm&hmmammumwmom
Engneer .
Roofing Matenals tnspechon and Evaliabon Report from the | One per shipmant .
Ceding Matenals Inspecton and Evaluabon Report fom the | One per shipment
- Engineer
| ELECTRICAL AND MECHANICAL WORKS
Wues / Cables inspecthion and Evaluation Report from the | One per shipmant
Testing and Commussioning
Electncal Devices inspection. and Evaliaton Report from the | One per shipment
o Testng and Cormwmessionng .
Fwe Alarm System inspechon and Eva Report from the | One per dem
Engwneer i
Tubngwmmmg
Winng Devices One per shipment

; of Clavera Port
Port of Clarveris, Tagget Norls, Cageyen
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{Annex 5 - Minamum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No
- Seres of 2016
Attachment
- Page 9 of 10
Matenals/items of Ro;:lulred Tests Minimum Incremental
Work Frequency of Tests
Protective Devices Inspachon and Evaluaton Report from the ! One per shipment
Engmeer
Testng and Commissioning
Telephone System Inspecton and Evalustion Report from the | One per tem
Engmeer
Testing and Commissioning
CCTV System Inspecton and Evaiuaton Report from the | One per tem
Engmneer
Tastmg and Commissionmng
CATV System Inspecbon and Evaluaton Report from the | One per kem
Engineer .
Testng and Commussioning
Background Musc and | Inspechon and Evaluaton Repot from the [ One per tem
Paging System Engineer, Testng and Commissioning
Air Condioning Units & | Inspection and E£valuabon Report from the | One per dem
Venhlaton Engineer
Testing and Commissioning
Condurt Pipes Inspection and Evaluabon Report from the | One perdem
Engmeer
Teshng and Commssionng
Lighting Fudures Inspechont and Evaluation Report from the | One per tem
Engmeer
'I'eéhng and Commusawcning
PLUMBING WORKS
Pipes Inspechon snd Evaluation Report from the | One per tem
Engineer
Teshrg and Commssioning )

'y

3cd

RehabiststionImprovement of Clavena Poct
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BOQ and Attachmettte

{Annex 5 — Minimum Testing Reqgtirements)

. PPA CIRCWAR
No O rnvum
- Senes of 2018
Attactenent
Poge 10 of 10
Matenals/items of Required Tests Minimum incremental
Work Froquency of Tests =
[ Fixtures Ingpection and Evaluaton Reporl from the | One per dem
Engmeer :
Testing and Commmsiomng ..
Prpe Culverts Compression Strength For every $:2 not mora than 25
i ppes cast in the fimid
jnspechon and Evaluaton Report from the
I Engmneer
IV Miscellansous
Matsnals
Fencing
A Barbed Wire, Physxal Test (Danensions and Coatngs) One per Batch
Cyciona Wire
Mesh, Chain
~Link ) S
B Cancrete Post Refer to Supersiructure (SC) Refer to Superstructure (SC)
Lamp Post v
. A Structural Sigel | Physxal Test (Dmmensons) . AN untts
. ‘ Same kst as for SC (E) - - .
B Znc(HotDp | Same lest as for CJ (C) One per batch
Calvanong) '
Coatngs . —
Dranage Steel Gratng | Same test as for SC (E) One (1) baich
R Inspechon Report
_ | Metai Pipe (Cast lron Physical Test {vmensions and Coatings) 1 per delvery
Galvanized, etc }
Weiding Works Destructive and Non Destructive Test One (1) per It
L -

NOTES 1. deﬂbF:MﬂhpﬁMoWbquTnmmmdw
sccredited by BRS, DOST and PPA

2 Testing of other matenals shall be

f aboratory duly accredited by BRS and PPA.
. 3. All other muanmmchmm inconsistent herewith are hereby revoked
or otherwise amended., . .

performed only by an indop.ndontTutmg

144 -

RehabietionAmprovement of Cleveria Port
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MAY 15220

ENGINEERING CIRCULAR NO.§1 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS

FROM : THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

SUBJECT :  SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
.- _ALLPPA (CAPEX & RM) AND DOTr TOURISM AND
- SOCIAL REFORM PROJECTS DURING THE COVID-18
- PUBLIC HEALTHCRISIS :

Pursuant to the Prociamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coronavitus Disease 2019 (COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidefines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implemented in all on-going PPA infrastructure

projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other heaith risk and who did net come in contact with someone

with COVID-19 shal! be allowed to be included in the workforce for areas
. ECQ and GCQ. P

under

2. The Contractor shall provide for their personneliwarkers the necessary wellare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to depioyment,

prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their in-house personnel/worker dusing the period of

ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for all on-
going projects as pracautionary measures to avoid and contain the spread of

COVID-19 in the work place.
.' A. Bordfaca Drive, South Hador. Port Areu, 1018 Pridppines
P O Box 436 Manda
TYei No (+832) 954-8800 Fax ~SafC) 52T7-4085
WaDIAR Wi T
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5. Field Offices, employees' quarters, bunkhouses and other common areas shalt
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

€. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.0. No. 13 series of 1998. Personne! and workers shall be praovided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularty conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements.

9. As preventive measure, daily monitoring of the pre and post work heatth
conditions of workers shall be undertaken by the Contractors health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen {14) days and if necessary, brought to the DOH
COVID-18 treatment facility under strict confidentiality/privacy.

10.Daily heatth monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DT1 and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-19 ghall likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.8haring of construction and office equipment is discoﬁraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

14, All materials and equipment brought inside the project site shall be disinfected,
as much as possible.

15.Non-essential personnel, visitors and general public shall be restricted to enter
" the project site. Ail personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly
logged and checked for symptoms. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site.

Tof Clveri Port
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -18
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance.

o

L

_CONSTAWTE T FARINAS, JR.
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June 29, 2C20

MEMORANDUM

FOR . The Assistant General Manager for Engineering
Offica of tha Assistant Genaral Manager for Engineenny

FROM : The Manager
Irtermnal Audit Departnent (IAD)

SUBJECT : Construction Guidelines for Project Implementation during the
period of Public Health Emergency

o e P —

Last June 15, 2C20, we receivad thru email the ietter from the Constructon kngustry
Authorty of the Philippmes (CIAP) 10 the Genera Manager ¢ated June 15 2C20
(copy ettached) regard:ng the above subyact. CIAP is requesting PPA to assist themn
in drsseminating the above Construchion Gudsinegs {0 ouf sizkehoiders wCluding
CONrAZ0rS and imMemariing units,

Regtive to thws. 1AD being the impiementmg untt for Constructors Performance
Evaluaton System {CPES) and relalive 10 its mrplementiation, may we seek
assistance from your good office in dssemrating the attached guidslines to the PPA
Engineering Units and PPA construcioes.

Thank you for your kind oonsideration

*

PHIL. PORTS PUTHORITY
ENCINGERIND 0! riiE
PROJ CE¥'T DEFARIAIND

VENICIUS V. VILLASENOR
Cc The Genersl Managor

Altacrenont/s.  As staved

a setia (e St Ayt S8 A s e MY Paisese.
- Peve S ¥ Misiam Flapeane
Te & et RLRET v A M e e

' MdM.TmNorb,Cw
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Construction Guidelines for Project knpiementation during the period of Public
Health Emergency

Background

The President dedlared e stata of public health emergency through Prosidential
Preclamabon No. 922 3. 2020 lo ssress the Corora Virus Disease (COVID-19)
Treal. subsequenly placing the whole: of Luzon under Enhanced Communily
Quarantine (ECQ} on 186 March 2620.

The inter-Agency Task Force for the Management of Emerging infectous Diseases
{IATF), based on its risk assessment recommended the extension of the ECQ wn high
fisk geographic areas in Luzon and th= impasmon of the ECQO 1 some hich fisk areas
n Vsayas and Mincanao, while propos:ing a Gerergi Community Quaranting (CCQ) in
34 10w N5« and moderge NSk arcas it the country trom 1 May 2020 o 15 May 2020.

Different parts of the courtry are expetted 1o progress through varous levels of public
hexth cmergency and declarad as high, medium, O Kiw tish &2 depending on the
prevalance of COVID-19 cases and reiated siatistics, trareby placing them under
corresponding commundy Quaraniing siatus,

The construxtion industry which coatnbutes atxt 4.2 miZon workers 16 the country s
Iabor force, in anbaput.on of the lifting of ECQ, s getting ready o atum 1o work and
would #xe 1o ensure the safzty and welfare of pecols. must espeaally thosa of its
empioyeesiworkers. Construction raustty players would like to focus on prevenkng
the occurrence of and controling the spreac of the virws n the workgiace, minctul that
a singla case of COVID-19 can lead 16 an intrrmuption, if not tytal werk stopnage

The glotat pandemic has affected velrioods, lifestyles and industnes including the
coneructon industy vhich relies heavily on Fuman resources. Tatal work sloppage
from the time £CO was declared has radd debilitating effocts not fust on workers who
ara mostly prggect based ang therefors paid on a daly bas:s bul on coetraztars as
well, ma oty of whom or 88%. are small and medium enterprizes (SMEs).

The Prilppine Domestc Constructan 8oard (POCE), an implementing board of the
Construction Ingustry Authority of the Phitppines (CIAP), mandatad to formulate
polices. plans, programs, and stralegies lor the development of the Philppine
constuctiun indusiry organized a Technical Worung Group (TWG) compnsed of
reprezentatives from contractors of varing sizes and supplie—s coming from  Luzon,
Visayas and Mncdanao 10 gradl the proposed protocots for the indusiry in preparation
for resumgprion of construclon wark i areas under quaranting. The TWG drafted the
*Construction Guidelines for Projoct implementaticn dunng the penod of Public Heatth
Emergancy” as a reference for contractors and implementing agencies, 0 ensyre
viability of proyacts and prodection from and spread of the corona virus,

The TWG considered four {4) major components of the project cvcle, namely;
Materals, Manpower, Machinery and Mcney or the 4Mz of conslruction in crealing the

PHILIPPINE DOWESTC COXNSTRUCTION BOARD

STRMITELCTION BT oAy a2 Uiy F T Fran_ PPl 3
o E & Sr M3rec Mywny d $2 e parrew TR 3N sy
it on Burny g Jariee w31 A NERT " ) 2 ocrars
€ 20 G, GO Fug Ave cov Muash dox Bor 105321 3202 VR T -1 AAL 20

“ Mecal Faggnee & e tipnn i FOIEZ Moo 0
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guidelines, These were developed considenng SME contractors which empioy the
biggest chunk of the industry's labor work force and large contractors involved in both
public and private infrastructure projects as well as vertical constructon. The
guidelines will give ponters in managey their human resources at this critical time but
will Ekewise give imporntant directions to co ntractors in managing their business not just
for survival but to be atie to contributa 1o the COUNtrY’s ECONMMIC FeCOvery program.

The TWG is presenting options or courses of actions which contractors may consider
depencing on applicabaty ta the projoct’s unque charactesistics while mardaining
minimum requirements bssed on gucefinegs by govemment authoribes such as the
WIATF Omnibus Guidelinea for the mplermentation of Cormmurnity Quaranting in the
Phiippires, Department of Trade and industry (DT} and Department of Labor and
Employment {DOLE) Inletim Guidelines on Workplace Prevention and Control of
COVID-18, and DOH Department Memorandum No. 2020-229, Interim Guidefines on
the Retum-to-Work.

These guidelines are subject tu pariodic rerwvew ta betler respond to developments and
ensure workers bealth and protaction gs well as complance with govenment
regulations.

Purpose

The guidelines will set key priciples and minemum requrements that define
respons.bie, healthy and safe operstions for construction relaled operatons under
COVID-19 and ensure the survival of busimess as well as the protecthion of workers,

Scope / Coverage

The guketnes wil indude prevention, detection, and rapid respcnse measures
designed 0 achweve the principles above whie maintaning boxiness continuity across
the constructon industry.

Policy Content / Guidelines
Materials

I Delivenes

1. All equipment and material delivenes must be caehlly planned and
reonitored.

2. Transition and Gelivery zones ara identfied and limited o select personnel,
i.e., receivers and defverers.

2.1. Transttion personne! are regularly monitared, always provided roquired
Personal Protective Equpment (PPEs) and may be included for optional
tosling.

2.2. Social distancing and other proincois by the Departmaent of Health (DOH)
should be foltowed,

3. As much as possible, canjo is unloaded only by the receivers, while the
debverers do not leave ther vehicies. If the receivers are nat enough 1o unioad
the cargo, the deliveress must unicad while tho receiver has to wat a @
securad distance untl comgpieted,

Tanaans Gurnarng A FXmCT frtascval s arvy; Be ot of S0k eatn Erarpatey [Page 2 of 12
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*

4. All cargo shouk! undergo proper disinfection procedures before use. Likewise,
involvad staff should aiso be propey disinfected before entering the jobsite.
4.1. Materials, which are exposad to the sun, such as concrete and graved,

read not be dxinfected.

Manpower

. Awargness and Communcsabon
1. Actve communication between the workers, safety officers (as specifisd under
Section 14 of RA. 11058 and its impiementing Rules arxf Reguiations (IRR} a3
specified in DOLE D.Q. 133 8. 2018), site supanwsor;, and maragement is
advised in plannng and iImplementing the protocols,
1.1. Al snguages and dislects should be accounted for to ensure proper
comymunicanon,

2. Infographics {may adopt DOH's), signages, and posters on health anc safety
magsures {sec Anrex A) must De posted at entry points and strateqic areas:
2.1. Daily updates on the latest developments.

2.2. Seif-screening measures,
2.3. COVID-19 Hegine.

3. As much 29 posabie, a? workers should exercise the practices for reducng

the risk of transmissicn. and proper hygene as identfied by the DCH:

3.1. Social distancing [9! leas! one (1) meler distance from next person].

3.2. Proper handwashing using anti-bactenal soap (or use gicohol-based
kand sanit.zer when uriavaila bie),

3.2. Avoid contact with own ayes, nose, and mouth.

3.4. Prohita spiitng.

3.5. Covering of mouth with bssue or am (if tissue is unavailable) when
5NeeINg or coughng.

3.6. Use and remove PPE with care.

3.7. Do not share perscnal belongings such 83 phones, pensg, PPES,

3.8. Awaid physical greetings (e.g. handshakas, hugs).

4. All workers' status on-sitz ang off-alte, are property noled at all tmes by the

safety officers,

4.1, Fit1o work

4.2. Sick

4.3, righ temperature
4.4. Other canditions

5. An acceptable level of heatth evalualion is property communicated between
new hires and management,

6. AN workers would need 10 provide thair location or place of residence priar to
working. Thiz is to help create 8 proper algorithm for contact tracing.

6.1. Acditionslty, warkees commg from COVID-18 hotspots wouk! néed o be
identified.

7. Quarantined workers should also be kept track of under strict confidenualty
and privacy.

it Clearing for Retum to Work
1. Stringent qualification cmaria for employessiworkers:

Coanitinnin Suarbics Ar Fried snavmatielas vy e penad of FUaA- Huath f'tnrpnﬂ r lpl"\ A4 12
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1.1, Must be 21 to S8.year-old, without pra-existing health conditions, such
as, but not Imited o, immunodeficiency, comorbidites. or other heatth
nsks, mchuding any person wha resides with the aforementioned.

1.2. Employees or consultants who are 60-year-okd or above may be part of
the workicree for construction projects as may be allowed under General
Cemmunity Quarantine (GCQ) and ECQ gquidelines under Omnibus
Guidelines on the Implementation of Community Quarantne in the
Prusppines dated 15 May 2020 whech states that those aged 60 and
above may be alowed 10 work in pormitted industnes and officea.

1.3. Muct have no COVID 19 symptoms.

Screenmg and entry at conatruction site. ftem 4, Section 8 of the Omnibus

Guicelines on the Implementation of Community Quarantine in the Philippines,

dated 15 May 2620, states that *Complianca with Joint DTI-DOLE Retum-to-

Work Guidelines and DOH Return-to-Work Guidelines shall be considered

suflicent complance with minimum health standards. In no case shall the

testng of all returning workers be construed as a3 conditon precedent for
histher retum.” The mos? imponant scroening step is checking 8l retuming
vorkers for symploms vithin the last 14 days and excluding anyone who is
symplematic. (Annex B) Contraciors have the option ta test workers foe

COVID-19 thru DOH prescribed tesing protocdls 1o detenmine if there is

asymptomatic transmission.

2.1. The Human Resource Deganment should undertake caily health pre-
streening {see Annexes C & D — DOLE Work Resumption Protocol &
pre-sczeenng samglde form). Retuming emgployeesiworkers should be
made awarg of ghving accurate infomation 3s specified in RA 11322,

2.2. Al returning empioyees'workars must declare (4aa SMS) any recent
traved hisicry 1o or residence in an area with 3 reported case of bcsl
ransmissicr of COVID-18 over the 14-days pror 1o enlry.

2.3. Retuming workars that do not thow any symptoms will be quarantined
for 14 days within the jibsile and will ba allowed to work under a 2oned
of grouper area.

2.4, Thesa who have been hing/confined in the barracks during ECQ/GCQ
penod for 3t least 14 days and wrth no symplams, will be aliowed 1o work
immadiately.

2.5. Management shoukd have sn undersiancng and plan on how the
workers travel to and from the jobsites.

2.6. A heightened gale entrance screening protocol {see Annex E ~ Sample
Protocol for Screening Empioyees and Visitors per OTI-DOLE interim
Guicelines) with the use of non-contact thermal scanners on ALL
personnet upen enlry 1o construction premises wE be Implemented.
He/She must declare recent possible exposure 1o confirmed COVID-19
¢35¢s. includng trave! hiclory 1o or residence n an er2a with reported
bcal ransmisson of COVID-18 disezsa. The Individual should also
altest that they are not experiencing the fobowimg symgtoms: (see Annex
F — Daity COVID-19 Health Checklist Form)

2.6.1, Fever

262, Cough

2.6.3, Shortness of brestn
2.6.4. Colds

2.6.5. Sorg throat

Cartznistys s Suvacaw T Bviescy émntanati e Aatre o2 pracrar of AW Mead Enepmny [ Fugn 4 5713
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2.6.6. Runny nose

2.6.7. Nasal ccogastion

2.68. Muscle pains

269. Headache

2.6.10.Difficulty of broathing

2 86.11.Diarrhes

2.6.12.Loss of sensa of smell

2.6.13.Loss of sense of aste

Sacunty quard or assignod p ersonnel! safaty engineers on duty will then
refer thase personnel to the Safety and Heakh Perscnnel, who well then
canduct the DOH Decision Tool for COVID-19 Assesament.

Employers shal provide the DOLE through its Regional Office copy
furnished DOH, monthly repon of iliness, diseases and injuries utilizing
the DOLE Work Acodentiliness Repont Form (WAIR) (see Annex G).

Suspected Cases {(Possible cases of COVID-15)

311&

3.2,

33.

4.

35.

Any individual exhidibry; flu~kke symptoms should nol report o work.

Insteac, they shoutd do tre foSowmng:

3.1.1. Self-isolate, 3slen their safety officers or other applicable

3.12. Contract proper heatth authcritias for additonat guicance,

Empicyeesiworkers, vho had the COVID-19 virus, should do the

{olowing before reporting & work:

3.2.1. Fulfill the adequate tme for self-quarantining as recommended by
the DOH.

322, Testnegative for COVID-19.

3.2.2. Receive proper medicall cicarance, before reoorting 1o work.

in the event of a8 worker costracing COVID-18 whic working, the

management shoukd do the following:

3.3.1. bolate tho worker immediately in a s=parale weB.ventiated
holding area (or in ute isclation room) in the werkpiacs, away from
other workers,

3.3.2. Contactlocal govermment and Feastth authorties.

3.3.3. Gather records of al peoplie who have worked with the infected
worker, who tested posative within the past four woegks.

3.2.4. Gather infurmatcn on those who have been in location or shared
equipment with the person,

3.3.5. Provide COVID-19 testing to all workers, who have been working
clesely with the infectad individual.

3.3.6. Be ready to present the information 1o the appropnate authorites,

3.3.7. inform the wwder workforce of the situation while protecting the
pnvacy of the individual,

3.38, Cloan and disinfec: all site surfaces and equipmenl

3.3.9. Follow any addficnal directions from local government and health
authoritios.

For senior personnel, who are working in muttple jobsies, they are

expecied o solf-quarantine for at least 14 days. if thero has been a

breach in one of thex johsiles,

The salety officer should have a knosmedge on the prosimate hospitals or

quarantine faciities 1o ensure that i the event of a COVID-19 incident,

warkers ¢an be given proper heatthcare.
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Hl. Monitonng

1.

Health Checks

1.1. Regular monitcing of personnel's health, especially for COVID-19
symptoms (e.g., mandatery reqular no contact tempetature check).

1.2. Day 1o cay moenitoring of personnel’s heatth.

Workers Hygene

2.1, Ccnstant reminder on proper coughing etiquatta,

Limit number of Work Personnel

3.1, Umited mobiization of persornsl and minimized skeleta! staff,

IV, Froper Work Attire

1.

All workers must wear the prescred dothing of the DOLE-OSHC:
1.1. Shwt with sleeves

. Pants

. Cloted-oe boots
. Hard hat

WN

1.
1.
1.
1.5. High visibility vest

1.8, Other necassary Personal Protecive Equipment (i.e. face masks, gkwes,
uugles, face shiolds, etc.) shaf be prescribed based on specific
characteristics of proinct,

Lo B4 0 N

2. As per the DOH, all workers ara expeciod to wear proper {208 masks.

V. Socia! Distancing and Frecaubanary Measures

1

Soaal distancing should be obsenvec at the constructon s:te and s the office:

1.0, Al workers shouk! respect socal gistoncing guidelines. as much as
possible.

Provision for transport compliart with sacial distancing requrements.

Provision of On-Naar-Site accomrnodstionsbarracks, where avaitabie.

31 Enocugh space should bs provided for every employcoiworker staying in
e bamracks ta ensure that xocial distancing (at least 50% reduction in
density of peopie) are acequately impiemented. This can be achieved
eithar by providing additonal spacefadclties or by hawng tccupants
work (and sleep) in shifts,

3.2. Segregatc emokysesworkers who are coming back to work trom those
who ongirally stayed in the b arracks during the ECQ period,

3.3. Barracks should Fave at least one (1) meter of physical distance from
each octcupant anCfor provision of a physical bamer in betwuen
oLCUpPANts,

3.4. Should be well vantiated / vindows opened 1o allow fresh air circudation.

Provision of dedicated poinl-to-point shuttle service (residence-voplace-

residence and compliant with sociat distancing).

Observe social distancing (e.g., Mo shanng of workspaces, staggered lunch

breaks. usa of large coaference rooms only) and hygiene measures (s.9.,

provide hand washing and disinfection ststions. mandatory use of face masks)

in workplaces, shutties and accomemodations.

5.1. Spivalemating shifts are encouraged o 3void extensive intermingling.

5.2. Breaks should be staggered to bmit the number of people in proximity
with each other,
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5.3. Individuals are expected to clean up their own areas after eating with
proper disinfectants,

5.4. Limit the number of people operating or eccupying fresght elevators.,

5.5. Designate smoking area:

5.5.1. Smokersivapers must use designated avea or do so off-site and
buts ars to be placed in the designated receptacle. Hangs must
be washed before and after smcking.

5.5.2. Stand s0 that smoke or vapor procuced is not going Into ancther
person’s deaathing zona.

5.€. Site moetngs:

5.6.1. Only abschutely neces sary meeting participants should attend.

5.6 2, Attendees should be one {1) meter apart from each cther.

5.6.3. Rooms should be well ventilated ! vinduws opened 1o sllow fresh
air crculavon,

9.6.4. Hcld meetings n open areas where possible.

5.6.5. Conduct tcokox meetings in wide open spaces [0 enable workers
1o keep the requirsd physical disiance of at least one (1] meter,
{see Anrex H).

S.6.6. Meetings are to ke held through teleconferencing or
videoconferendcng, where possible.

V. Stte Operalions / Construction Worx Sile

Access and Mavement tofrom Construction Sie
1.1. 1 possie. estatlish one-way staircases and walkways 10 munimize
workers' contact,
1.2, Management tan lock up possitie decontamination chambers (e.g.
. saimming pool grade-chlorine),
1.3. All poopke entarng and exting the workplace should be regstered. for
easier contact tracing in the avent of sn outhreak.
1.4. All non-essential workers are protbited from enlering the jobsita,
Limiting and Remowing intemal touch points areas.
Compartmentalization
3.1. H possitie, divide the constructon site nin zones or other methods to
keep wirkers physically separated. Ths will promole social distancing
and will make containment of possibile outbreax easier.
3.1.1. Uit on the number of people per 2ona is advised.
3.1 2. Managemant can consider reducing weedores in the jobsite.
Construcbon Saa Cleaning
4.1, Regular disinfection of workplaces, shuttles. and accommodations.
4.2. AR offices and jebsites should disnfect the foliowing at least twice per
day
4.2 1. Door handles
422, Raings
4.23. Ladders
4.2.4, Switches
4,25, Controts
4.2 6, Shared cquipment
4.2.7. Common and eating areas
4.2.8. Personal workstatons
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4.3. Hunds and common tools'equipment are cleaned or Gsinfected after
each lask.

4.4, Asarencss on location of commanly used items

Alf cffices and Jotsites should rmploment adcitional cleaning measures of

common areas as recommended by the DOH.

Management can lock up possitic decontaminaton chambers (e.g. chlorine,

lodine, betading, potassium persulfata),

6.1. Demstng only decontaminates the surface, thus the nead for PPEs.

62. Suggested addiional sanitary measures 1o be implemented/instalicd on
site dut are not limited to the follwing:

6.2.1. Water stations

6.2.2. Proper hanchashing areas and hand washing prctocol.

6.2.3. Alcchol-based hand santizer shall be provided n all departrment
areds, entrancaes. canteens, beside hand punth machines and
other facdites.

€.2 4. Disnfectant wipirg producss.

€.2.5. Foaotwear cisinfection treatnemt units ffoct taths) before entering
site premises or facilities (staf! houses, baracks, canteens'mess
halls, site cifces and Qthers),

Limit and remove internal touch point areas (e.g. coffee machines, walter
fountains, common pens). if posstie, also mmove doors/ door handles for
jobsites,

A proper vasi2 and dispesal area must be provided, a5 weell as proper
disposal ¢f contaminated products.

VI, Adcitional Guoeiines for Vertical and MHorzonta! Projects

1.

i pessible, a consiruchon workers are 1o be housed in either on-site

barracks, or off.site barracks. This would maxe montoring of workers'

ativilics gasier.

1.1, Al workers must use the same wvehicles they came into waork m. if
retuming to the off-cite barracks.

1.2. Alt vehices would nced 1o be disinfected, before being reacy for use the
ncxt day.

Managameant can also ook into using the floors of buildings, 85 bamacks, with

proper pormission of the owners,

Machinery

1.

2.
3.

All equipment deliverics must be carefully planned, monitored and managed to
avoud the nsk of COVID-19 transmission.

AR debvered cquipment must be cleaned and disinfacted before use.

Assign reguiar worker 10 use the equipment, il possible. f sharing cannot be
prevented, thke precaubons and fobow the clearung guide before and after
cach uss.

Clean equipment before and after each day's work with a disinfectant,
concentrating on points of contact such as handles.

if equipment ne=ds to be transferred to cther construction sites, the following
acton must be taken into considerations:

5.1. Plan, monitor and manage tho transfer of equipment.

5.2. Equipment shouid be disinfected bafore transporting.
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5.3. Transporting drivar must be recorded including the assstant.

5.4. Atthe debvery site, equipment shculd be properly endorsed.

5.5. Once the cquipment s received at the project site, number 2, 3 and 4§
must be done,

Money

Conbacting parties need (o discuss, dbelorp rasumption or start of work, cantract
provisians on: Payments, Vanations snd Timelines consideanng the effects of current
govemment heath and safaty standards that have lo be complied with to prevent the
spread of the covonavirus pandemic and ensure workers' protechon from the
contagious dhsease. Contraclors' concern on cash flow, pnce escalabion, time
extensions and prodhuctinty wil need fo be establiched and ajreed with projec!
owners.  Contractors need to devise project implementation plan abgned with
government appvoved heaith and safety protocols.

Conftractors need to familiarize themseives with Reputlic Adt (R.A.) 11369 or
Bayanihan to Heal As One Act; R.A. 11058 and 15 IRR as spedified in DOLE D.O. 198
S. 2018, and DOLE's 0.0, 13 and ensure contracts are algned with these kandmisrk
regulalions. For projects with s:oned contracss before the onsel of the coronavirus
pandemic. conlractors need to check on DOLE's guidetines on drafing new contracts
$0 provisions on empédoyment detak, e, aommodations, me3ls, etc. can be
inclucec as these are expected to be heavily affected by new guidelines cn heatth and
safety, Company code of ciscipines may likewmse need to be reviewed and re-wsrnitten
to consider pandemic guxdelines and ensure employeesiworkers’ full suppor: ang
conperaton,

Pursuant to Section 21 of DOLE D.O. 198, s. 2018, “The tolal cos! of impiementing 3
OSH program shab be an integral part of the aperations cost. It shak be 2 separste
pay fem in conslruction and in al contracting or subcontracting arrangements * to
cover the cost inflected dunng this Publc Health Emergency. These costs include, but
are not fimited, to testing kits: personal protective eguipment; workers' barracks;
quarsriing facabas: isolation rooms. dsinfectants; sanitation eguipment and faciiities,
and other experses relative 1o compiance with safety and health standards during
consiruction.

Contractors shauld conduct periodic awiits (frequency o be detzmined based on a
project acalke and scope) fo verfy that the appropnate messures have heen
impiemented and are mantained,

The s1e supenisors end safety officers are expecied to conduct dady audits, and
safety reponts to management in ofdar 1O make sure that the approprate measures
are implermented and followed.

Construction companies should expact to dest vath heightened salety and health
gurdetinas untll such time that the pandemic has fully been eracicaled, and:

1. Anaiyze contract requirements:

2. Compily with contractuasl nolice requircments;

3. Adapt and Adjust schedise;

4. Coocainste and Cooperale with alt participants; snd
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S. Document everything.

Risk Assessment and Response-

1. All contractors would need lo guarantee the minimum level of standaris to
protect the health of the workers engaged in the construction sites.

2. Before any activity is resumed, all Fazards, ¢ue 10 the halting of work, musl be
reviewed and contrefled.
2.1. Workers involved should have: proper understanding of the operations and

environment condiion chacking

3. Anintegrated continuity plan ehouled also be providad in the event of a partial of
compivte shutdown of jobsile of if jobsile operations are severely imited,

4. All contractors should complete an integrated contnuity plan to resgond (o -
partial or complete shuldown of construction sites or i the case of 8 savere
kinvtation of site operatons,

The COVID-19 pandemc afects working howurs and eamings in all businesses,
ghobally. However, the construction industry ks umique with respect to the COVID-19
because consiruction contracts typically contain provisons about time for performance
and fees for fakng to perform on bme. There is no question that all panicpants in the
construction industry have experienced, aind will continus 10 expenence. Impacss on
their operations decause of COVID-19 and expents say the fallout is one mora factor
poised 1 sffect construction fms, These mpacs nchuce, among others, schedule
delays. workforce disruptions, equipment and supply cham disruptions. reduced
proguctivity due to on sie health and safety measures (e.g.. social distancngy.
staggening of work, enhanced sanitary me asures, etc,), permit delays of resinchons on
new permils, and financing restactions or ¢3sh fiow shorlages.,

Therefare. it is cical that coastruction companies be proactive rather than reactve in
cealing with the COVID-19 and it is highly recommended thal they take the following
steps with respect to the coronavinus:

1. Defing — identfy the company’s main wuinerandies (convene 3 meoting with
senior masagement and Cession-maiers (o identdy potantisl impacts on the
company).

2. Assess - ynderstand ¥ and how the company is prepared to deal wth the
company's main vilneratililics (roview any existing plans an procecdures 1o
ensure they are current and begln preparing business continuity and cnsis
management plans and procedures ammed at mninxzing potential impacis on
the company).

3. implement and Manage - ensure the company's plans and procedures work
{work with seniot managemert and decdsion-makers to osiablish and embed
response and recovery arrangements snd confim senior maragement and
decision-makers understand their foles and support how the plans and
procecures will be used).

4. Communicate end Remain Vigilant — ensure %ic company's teams are irformed
(assign clear responstukties for imtemal and externgl communications),

This pandemic was nct foreseaadle and unicriunately, its durstion and falout reman

uncertain. ¥W/hat Is centain is that the world is transitioning . Being prepared for this will
be essential to managng the outcome and mniMizZing negative impacts.
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Monitoring

DTI-CIAP s revitalzing #ts Joint Administrative Order No. 01, S. 2011 weh DOLE,
DPWH, DILG and the Profassional Regulaton Commission (PRC) to strengthen
coordination and enhance the wmplementation of the Construction Guidelnes on
Proiect implermentaticn for the period of Public Heatth Emergency, DOLE D.O. 13 and
R.A. 11058 and its IRR as specified in DOLE D.0. 198 S. 2018. and specfically,
enforce strict monitonng of construction activities.

The DOLE shall refar 1o the Prdippine Contractors Accredilation Board (FCAB) #s
findngs. after due process, on any sact or omission committed by consirucbon
contractors in wolaton of labor stancards, safsty nses and regulations and other
pertrent polices.

Effectivity

Thess guidelines shall take eflect after approval by the CIAP Bourd and pesiing in the
official pazette (www.cfficisigazette.gov.ph) and CIAP website {vewew Ciap.cti.gev.oh).
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1% June 2 O20

Atty. JAY DANIEL R SANTIAGO
General NAanager ‘
Philippires Ports Authority (PPA)
Bonfacio Drive, South Harbor
port Arens , Manda

su bject:  Construction Guidelines for Project implementation during the
period of Public Healkh Emergency

Dear Atty - Santago:
Greetng 3!

In kne with the President’s daclarabon of Public Health Emergency in the country to
adcress COVID-19. the Philippine Domestic Construction 8oard (PDCB), an
iMpleme Nting toard of the Constn_:ctim industry Authority of the Philippines
(CIAR). mandated 0 forn'_\u!:sle poices, grang. programs, end etratejies for the
dovelprment of the Philippine construcyon industry organizad a Technical Working
Group (TWG) comprised of representatves from contractors cf varpng si2es and
supcders Coming lrm Luzan, Visayas and Mindanao 10 formulate protocols for the
ndustry for resumption of cONSIrUCHON work n arsas wnder quarsine.

As 3 result. we have developed the “Construction Guldelines for Project
wnplementation during the period of Public Health Emergency” lo serve as
referance fof CONaCiors and UTPIRMENLNIG 3G9nCes. 10 ensurs viability of projacts
ard protect'ﬂﬂ from and spread of the cvonavirus. The Gudeiines were 2optoved by
the POCE and CIAP Boand cn May 18 and June 2020, respectively.

These gquideines set key pracities and minimum  reguirements that define
msponsibke. heathy and safe gperabms_ fur construchon-ehited oparations under
coviD-19 and ensure the survival of tusiness 8s well as the pricection of workers.
These quioceines ndude prevention, detechon, and rapd 2spOnse measures

designed to acheve the princples adowe while maintaning business continuity
across the censtructon industry.

These alse present options or courses Of actons which conlraciors may consider
depending on applicability 1o the project’s unique characteristics whila maintaining
R regquirements based on Gudeines by govemment authorites such as the
|JATF Omnibug Guidesnes for the Irplementaton of Community Quarantine in the
Pripoines, Deportment of Trade and industry (DT1) and Department of Labdor and
Employment (DOLE) Interim Gudelines on VWorkplace Preventon and Controt of
coviD-19. and DOH Department Memorandum No. 2020-229, interim Guidehnes on
the Retum-lo-¥icrk.

in ths regard. may we respectfully fumisk you with the copy of the approved
Construction Guldelines (copy 8tached), for your reference. Further, may we also

PHEIPPHE DOMESTIC CONSTRUCTION BOARD
CONETRUCTION BVIUSTRY AJTHORITY OF THE PHL PPIHES
n Amdwl dxese o De Danrvewes ¥ Toade v payny
e ] Cmriie - a0 .
'i_:] !—::u‘:(z‘::ti':““' Aa tor Wi Nre & ceazinmi

T GOTIRAGT TN
A Qm.:wd"-::-\-;n
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request your kind assistance in disseminating these Constructon Guidefines amang
your stakehokders, inchiding contractors and amplementing agencios.

You_my also visit CIAP's website at www cigp dti.gov.ph for the Istest updates and
version of these Construction Guidehnes.

For questions and clanfications, kindly email POCB Sacretariat st pdehiddt.qov.ph,
Thank you for your usuat support,

Since

DORIS U. GACHO
Executive Director, PODCB ‘i{l’
U L

of Clavera Part
Port of Claveris, Teggut Norie, Cagiryan
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
O (a) Valid PhiGEPS Registration Certificate (Platinum Membership) (all pages); or

0O (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry {(DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
and

O (c) Mayors or Business pemit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

0 (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O {(e) Statement of the prospective bidder of all its ongoing govermnment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not simitar in nature and complexity to the contract to be
bid; and

O () Statement of the bidder's Single Largest Completed Contract (SLCC) similar to

the contract to be bid, except under conditions provided under the rules; and

O (g) Philippine Contractors Accreditation Board (PCAB) License; or

Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
G (k) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
() Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid;

O b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Matenals Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or cettification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

O () Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’'s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authonty to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

RehabilitationAmprovemant of Claveria Port
Port of Claveria, Tagpet Norte, Cageyan
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The prospective bidder's audited financial statements, showing, among
others, the prospective bidders total and curmrent assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2} years from the date of bid submission; and

The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

if applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or .

duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

IL FINANCIAL COMPONENT ENVELOPE

O (n) Original of duly signed and accomplished Finandial Bid Form; and

Other documentary requirements under RA No. 9184

O
0

(m]

(0)
P

C))

Original of duly signed Bid Prices in the Bill of Quantities, and

Duly accomplished Detailled Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

Cash Flow by Quarter.

of Claveria Port
Port of Claveria, Teggst Norle, Cageyan
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Bid Form for the Procurement of Infrastructure Projects
{shaltl be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Rehabllitation/improvement of Claveria Port, Port of
Claveria, Taggat Norte, Cagayan,

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period,;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Perfformance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines! for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

! currently based on GPPB Resolution No. 09-2020

RehabitstionVimprovement of Claveria Port
Port of Claveria, Taggat Norta, Cagayan
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j- We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Rehabilitationimprovement of Claveria Port,
Port of Claveria, Taggat Norte, Cagayan of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Rahablitstionimprovement of Clrveris Port
Port of Clwerie, Tagpst Nore, Cageryan



i&dikzl?p.:tiosim
U MRARD JO duiyuonEEmaqeuey)

aled feoO Bulublg pezuoyiny uedlddyuy Jo eweN

pasdaid 0} 8aloN (9
PERUOD JO/PUB PIBMY Jo 910N (B
:Aq pepodadns eq jleys uewaes sy

B8 A PUB YIUOW 81818 s
‘b8L8 VY J0 (€) 211 'E2 UoRoes Jod pig O} UOHBHAU| S} JO SIEP JUSWESIIGADE 8y} O} SJEP UOHS|dWOD L0J; BNJBA 10RIIUD
oY} 6}E[EISE O} Pesn 0108 UOKE[BIST, oY) Aoedg "0sed euiddiiyd 8yl UBY) J8UI0 ASUBLND B U passaidxe 81 BnjeA REJUCD Ji PeSN XIHO4 Sl 8iedipul Iy
WNIHOSUOY / QINJUSA IO B U| JBQLUSHY JO JOIDRIIIOD-GNS I0I0BAUCD 8108 $8 JaIaUM S1BDIPU| le
"D 01 UOHBIAUL POSIUGADPE S} U] PRJEJSLNLS/PEGLOSED $B $HIOA JO 0d00S 8Y) O} 8oUe.Ia)al eoeds Ypaa [2
seied ey} Aq pejnoexe;/peisjus jORU0D 8y u| peuyep Jo Buueedde sy L

‘310N

poues JaA Jou
nq pepiemy i
BujoB-uQ |

sPRIJUGD
alBAud (9

pajels 104 jou
Inq pepiemy |
BuoB-up |

soBjueD
WeswweAon (v

(7 ¥4
$60Ud e WOM | ssesppy
uonedwion SOM s uesald {ebrjustued jo pue f1

jo el Buippueising | plemy 0} enjeA uonedwo)d up) edoog oueN yo8loid o} JO
polejdwon | Melg [ |enpy | pauueld | pejswysd joenjep | Jjosjeq |  poje|eos3 joslold prEMY iy /eamenN | sJeumQ | OjiLL JO JOBLJUOD

Is JuBIYSHAWCODY IV onjeA PBIJUOD B0 L $JORBINCD ay) jo sweN
uojeIng oeRUOY 0%

FUNLYN NI Y TIWIS LON O ¥V TIWIS ¥3HLIHM ‘GaLHVIS L3A LON 1N8 A3QAVYMY SLOVILNOD ONIQNTONI
‘SLOVHLNOD ALVAIRNd ANV INIJANYIAOD ONIOSD-NO TV 40 LN3WILVLS

{Bupd-u0)
o4 Buipprg



-

URARERD) "ION WODRL ‘BUSAEID) JO U0
10 BeAR 10 JUSRISAKILY JUOLEHIG R

eleq

(ely0 Buubig pezuouny edliddy/uud Jo eweN

'AI0R SiES 1SEQ] 18 94 ISNLU YdIym 'Suney jeuld (S3dD) WelSAS UoiEN(BAT SOUBULIOHNS Y SJODNIISUOD

JO JOJOBIIUOY) SY) UBLS JBYI0 JJUMO ey} Aq penss| 8oue)daads |BUIL JO 81B0jINeD) S eump J8loid g
'P8as0Id O} SOIION JO { PUB PIEMY JO 8OIION ‘B

:Aq pepoddns eq |jeys juswelelg sl 2

"pIq 8Q 0} DY o4} Jo (%08) Jueaued Ay 1sea| 18 99 JSNWI 'S831pU| $O1d JBWNSUCS YSd Oy}

Buisn seoud JuaND 0) PASNIPE *BNjBA §SOUM PUB ‘pPIq 8q 0} JDBIUOD 8y} O} JEIIS § J8Y) DO1S Ue pa)jeidiiod aaey IsNW Joppiq eAdedsoid eyl |

‘310N
$eold uoiedpiued
SHOM eseld 0
Buipuesing pJemy 0} enjeA ebejueniod $SIppY waloid ey JO
peis|dwo) Heis 10 BNjeA J0 8jeq peje|eosy vone|dwo) pIeMy pue ejoy MOA JO puBe SWBN 8JitL JO jorUOD
Iy enjeA joejuo) jelol $JO0BNUOD | edoog/ainiBN §Jeump oy} Jo sweN
UoNBING RBIueD

{0018)
sunio4 Buippig

Qig 38 OL LOVHLINOD IHL O1 HVUKWIS (221S) LOVULINOD Q3131dINOD LSIDUVT 3TONIS S.43AAIE JHL 4O AINIWALYILS




unintes ‘epon mitu | ‘MsAmO 0 Wod

WO BLSARD X W dwyuogmyqeuey

(Z10Z soquisidag | w0 posiAsy)

sleq leioig0 Buiubig pezuoyiny eoiddy/uwil4 Jo aweN

‘A1030B)S1jES 84 JSNiw ‘UORBIWOY) JO 8jedyIL8))
oy} Jopue Bulley fBuld (SI4D) Aleunins uoyeneAs esuBULIOLBd SICPONISUCD oy} JO [edueldaddy jeut jO ejeoyile) sJeumo &yt {zZ

"PRIOPISUCD B4 JOU Jeys Sanyuenyd) Jo jirguoiendedsay pue souejdadoyuoneidiuo))
J0 ejeoyisy ou yum Spofoid (eqeondde g) ySA euld R pl b 'SBuner (S340) weisAS uoyenieA3 8oueUONSd  JOPNASUCD

Jo/pue sappuenD jo fguioyeinydecay feud Jeumo posfoid ey} Aq eoueidedoy jo ejeoyueQuonsidwo) 40 Sjedypie) eyl ywaens [L JLON

pPL'S ‘wbs JuBWBABY 9}ai0U0J JUswWa) puepod ‘g

68212 wno sjeuajew [I1d Jo bupeld v

9sL'e ‘wno (odr63001-05) s3om¥d0Y '€

969 ‘wno SHIOAA 8)3aI0U0D padlojusy 2

86.'C wi (2s0ys-4O) siom Bunug aid 1
waloid | weloid | 10vloid | 0aloig
8yl ay) ay) ey

ainsea | Josol | joopl| JOS8NL| JospL ainsespy [
Aueny | jouun : Amuend | joyun MO jo sauobaje Jofep sejuns

{piooey esuspadxy)

S103ro¥d Q3137dWOID ATEVTINIS NO QAOD3Y JON3IH3dX3




Bidding Forms
(Fmancial)

FINANCIAL DATA

A.  The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission,

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Networth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current iiabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

shabiiitstion/1mp of Claveria Port
Port of Clerveria, Taggat Norte, Capgeynn
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Bidding Forme
(Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

L

AFFIDAVIT

, of legal age, [Civil Status], [Nationality], and residing at ,

after having been duiy sworn in accordance with law, do hereby depose and state that:

1.

I am the sole proprietor or authorized representative of with office address
at

2

As the owner and sole proprietor, or authorized representative of , 1 have full
power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Rehabilitation/Improvement of
Claveria Port, Port of Claveria, Taggat Norte, Cagayan of the Philippine Ports Authority, as
shown in the attached duly notarized Special Power of Attorney;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or_controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecumary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

= o G

is Port

Port of Claveria, Taggut Norke, Cagayan
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Bidding Forms
{Omnibus - Sole)

.

10. In_cas van iven, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission_of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __day of __ ,20__ at
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

RehabiiiationAmg of Claveria Port
Port of Ciaveria, Taggat Norke, Cageyan
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Bidding Forms
{Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF ____ )SS.
AFFIDAVIT
I , of legal age, {Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
L Itam the duly authorized and designated representative of with office address
a N

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for
Rehabilitation/Improvement of Claveria Port, Port of Claveria, Taggat Norte, Cagayan of
the Philippine Ports Authority, as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or_controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorzed
representative(s) to verify all the documents submitted;

6. None of the officers and members of /[Name_of Bidder] is related to the Head of the Procunng
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
P Portef Guavora. Tagot Norse, Cagayen
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Bidding Forms

{Omnibus — Partmership)

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.

ase adva : A8 _mad : erd deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person_or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

- .
] - (] DA YE H( ' L 4 '

IN WITNESS WHEREOF, I have hereunto sct my hand this _ dayof  ,20 at
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

RehabllitationImprovecnent of Claveria Port
Port of Claveria, Tagpet Norte, Cagayan
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Bidding Forms
(Cmnibus - Corp.A.V)

Omnibus Sworn Statement for Cerporation or Joint Venture
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.

AFFIDAVIT

I ,of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. Iam the duly authorized and designated representative of with office address
at >

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for
Rehabilitation/Improvement of Claveria Port, Port of Claveria, Taggat Norte, Cagayan of
the Philippine Ports Authority, as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or intermational financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with _another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder[ complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilitics as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Rehabitationdmprovement of Claveria Port
Furt of Clarveria, Tagget Norte, Cageyan
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Bidding Forms
{Omnibus - Corp/J.V)
representative of the government in relation to any procurement project or activity.

10. In_cas apce pavment was made or given, failure tg eliver_anv of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindlin stafa) or the commission of frand with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation invelving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 38185 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __day of ___,20__ at R
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Rehabiitstionimprovement of Chrveria Port
Port of Claveria, Tagget Norte, Cagryan
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Bidding Forme
({Bid-Securing Decisration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )} S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/'We, the undersigned, declare that:

1. /We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184,
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I'we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/'we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Rehehitiationimprovemant of Claveria Port
Port of Claveria, Tagget Norte, Cagaysn
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Bidding Forms
(Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. DEMOLITION, REMOVAL AND EXCAVATION WORKS

Demaiition & disposal of existing concrete pavement (1,402 sq.m.)
Demolition & disposal of existing curb, seat and deflector wall (428 cu.m.)
Excavation of existing seabed (9,403 cu.m.)

Excavation and backfilling of fill materials (98 cu.m.)

Extraction of existing rocks 1,618 cu.m.)

Removal of existing concrete blocks (894 pcs.)

ONARLON

B. BACK-UP AREA WITH RO-RO RAMP ON-FILL

Supply, delivery & driving of Steel Sheet piles (575 m.t.; 5,596 L.m.)
Supply & instaliation steel waling (36,703 kg.)

Cutting of newly driven Sheet Piles (494 nos.)

Supply & instaliation of tie-rods of various sizes (126 sets)
Reinforced concrete works (1,311 cu.m.)

Supply & installation of core rocks (7,512 cum.)

Supply & placing of fill materials (43,577 cu.m.)
Reinstallation of newly removed concrete blocks (459 pcs,)
Construction of PCC pavement (10,287 sq.m.)

10 Supply & instaliation of rubber dock fenders (5 sets)

11. Supply & installation of mooring bollards (2 sets)

12. Construction of security fence and gate (153 .m.)

13. Port lighting and drainage system (1 lot)

©ONDOEWN S

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Rehabiiitats rt of Cl a Port
Pm'tdcwh Taggat Norie, Cagayan
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Bidding Forms
{Manpower Schedule)

MANPOWER SCHEDULE

Name of Project
Proposed Project Description

Location

MANPOWER CONTRACT DURATION ( Calendar Days)
(Minimum)

M O NT HL Y

1 {21346 |87 s l® [w[1n[1z]w3[1a]ws[w][17[18]3f[20] 1] 2

Project Manager

Project Engineer

Materials Engineer

Construction Safety and
Health Officer

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

Rehabitabon/imp of Claveria Post
Port of Ciaveria, Taggat Norie, Cagaysn
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project
Proposed Project Description
Location
EQUIPMENT No. of CONTRACT DURATION ( Calendar Days)
{(Minimum} Units
M O N T H L Y
i T I3[ #4 |8 [ ]F[F[F W] W] W] B]16][ 7] W] ]2 ] 22 |

Signature

(Authorized Signing Official)

Rahabditationimprovement of Claveria Port
Port of Clavers, Taggat Norte, Cagayan
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description

Location

Project Duration
(days or months)

Payment Schedule
{Monthly, in Pesos)

Cash flow

{Quarterly, in Pesos)

TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Port of Clavecin, Taggat

of Chaveria Port
Nocwe, Cagayan
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten {(10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonrfacuo Drive, South Harbor,
Port Area, Manila (hereinafter called the "Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLILOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Phlllpplne Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted:;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that additional
contract documents or information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as

Rehabilitation/improvemnent of Clavena Port
Port of Claveria, Tagget Norle, Cageyan
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the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees {o [state the object
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory's Legal Capacity)
for: for.
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Rehabiltstionimproverment of Claveria Port
Port of Cleveria, Taggst Norte, Cagayan



