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(Mooting and Fendering System)

All unKs shall be tested for performance. The fender shall be compressed repeatedly three 
(3) times to the maximum deflection at the speed from 2 to 8 cm. per minute. The load and 
deflection values shall be recorded with the precision of 0.1tf and 0.5mm respectivdy. The 
results shall be plotted in the form of load-deflection-energy absorption curves. The average 
data obtained in the second and third test loading shall be considered as performance 
values.

Inspection

All fenders of each type shall be inspected for compliance to specified dimensions and all 
fenders shall be inspe^ed for any sign of flaw or defect inimical to its use.

All anchor bolts and fittings shall be inspected. The material used for the fabrication of bolts 
and fittings shall be covered by the manufacturer’s certified mill certificate and shall be 
verified by the Authority.

Acceptance Tolerance

The acceptance tolerance shall be based on the following:

1. Fender Dimension

Length -2% to +4%

Width -2% to +4%

Height -2% to +4%

Thickness -2% to +8%

2. AncJior Bolt Holes in Fender

Diameter of ttie Hole +2.0mm

Pitch of the Hole +4.0mm

3. Acceptance tolerance for all fenders supplied shall be as follows:

E = Energy absorption, E ^ Specified E but not more than 10%

R = Reaction force, R s Specified R but not more than 10%

Marking

Upgrading and Expansion ef Lawigan Port 
Port of Laangarv Bisig. Suri^o cM Stf
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(Mooring aid Fondanng Systom)

All fender units shall be dearly numbered and marked. Each fender shall have the following 
markings.

1. Fender type and manufacturer’s name or trade mark

2. Produdion serial number

3. Date of manufacture or its abbreviation

4. Main dimensions

5. Project identjfication as follows;

Name of Port/Project : 

Year supplied

Packaging

The fenders shall be packaged on wooden crate or wrapped Individually with Polypropylene 
sheets except when shipped containerized. The bolts and fittings should be placed in crates 
and suitably treated for protection when transported by sea and stored in port areas.

EXECUTION

MOORING / FENDERING SYSTEM

All units shall be Installed at the locations shown on the drawings and as directed by the Engineer.

Upgnblng and Expanalon d iMtoan Port 
Port of LvdQVk B(Mq. SurtgiA M Sur
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(Project Billboard)

ITEM 07 PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at )ocation(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x 
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Upstadiiig and Et^ansiwi c( L»ui9ai) P«a 
Pod ol Lawigan, Bislg. Surigao dal $ur
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(Proj^ Billboard)
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Technical Specifications 

(Project Billboard)
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(Project Billboard)
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“To all our contractors, suppliers, and 

service providers, all we ask is for you to

SPEED UP
your contracts and FINISH
AHEAD of schedule,

WITHOUT SACRIFICING

QUALITY
of work, and REASONABLENESS 

OF COST agreed upon. Gawin niyo 

‘yan at hindi tayo maghihiwalay ng 

landas (Do that and we will not part ways).”

UpQrading aod Expamnn of LvMQan Port 
Port of Lawigan. Btslg. Son^ del Sor
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(Safety SiQnagea and Barricades)

ITEM 08 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades In accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and 
2fl X 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2fl x 2-2/3ft (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are !4 inch (12mm) marine plywood or 
tarpaulin poster on 2' x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

CONSTRUCTION
-"•■-•'AREA
mmmntummn
■AIOI MM mUHOItEIMML

eoMmucnoMtrrz

I2>iyeoooLuMecR

60001UHKR-

laco
PROMT SK3C

FRAMING FORaaOm x iJOm SiCNAGCS

FRONT SEX

FRAMING FOR 0.60m x 0.30m StGNAGES AND (MRJCADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES

Upgrading and ExpanMoA of Lovrigan Port 
Port of Lawigan. Btalg. Surtgao dal 8ur



SECTION VII

DRAWINGS 

(APPROVED PLANS)



PD-1
Project Dra<Mng« 

(Aivnwd Plans)

SECTION VII

DRAWINGS AND 

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

1 OF 11

2 OF 11

3 OF 11

4 OF 11

5 OF 11

6 OF 11

7 OF 11

8 OF 11

9 OF 11

10 OF 11

11 OF 11

DEVELOPMENT PLAN, VICINITY MAP, GENERAL NOTES.
LIST OF DRAWINGS. DESIGN PARAMETERS

GENERAL PLAN

PILING & FRAMING PLAN. SCHEDULE OF 5OOmm0 STEEL 
PIPE PILES, SCHEDULE OF MOORING 8c FENDERING SYSTEMS

OFF-SHORE ELEVATION 

TYPICAL SECTIONAL ELEVATIONS

TYPICAL TRANSVERSE AND LONGITUDINAL BEAM DETAILS, 
TYPICAL DETAIL OF PILE BLOCKS

TYPICAL DETAIL OF CONSTRUCTION JOINT. SECTIONAL DETAILS

TYPICAL REINFORCEMENT OF FENDER BLOCK. TYPICAL 
ATTACHMENT OF FENDER, TYPICAL REINFORCEMENT OF 
MOORING BLOCK

TYPICAL REINFORCEMENT DETAIL OF R.C. DECK 

TYPICAL DETAIL OF STEEL PIPE PILE

DETAIL OF 50—TON MOORING BOLiARD (TEE-HEAD),
DETAIL OF RUBBER DOCK FENDER V-500H x 2000L

Upgradng and Expansion sf LenAetn Port 
Port <1 Latrtgan, eislo. Surtgao dal Sur



SECTION VIII

BILL OF QUANTITIES
and

ATTACHMENTS



aoa.
z
<o

V)
UJ

M

■o
o

9

O ^ CD 
U_ 0. c
OX £ lu S

GO < '8 
° ? 
a

on.

L> »
2 5 ^la. H in'

s:5o

Z J2 
3 ^

o
isl
p &
a: 
u 
«UJ 
Q

OP

o .2 o
E

ca
u
•oc

c•o
co
■o

e
«
TJ

«)
C
o>

£

£o
s
M

s•>
•o

o>e
UJ
«i
£
W

£
8

o e
i: £ _
® 3 ■o c o

^■g
E _ _ 
‘3 .2 ■5 
« « s 

IBt>

.s
“fS
fJ-S-o
O U a
£ e g 
Qo-a

I
o> .£ o
■A •§ ® 
> '5 E50i5
_ c j;
C -9 ^* « ■

I €« S

I I
Ao

>
8

CL

S
•oe

8
Eo
.8
M
£•
Co

£
e
3c
a

£
IB
(0
e
I

Ob.

«co
U
o
TJ
•5
8

Q.

sU.S M O W 
10 C S 7 a -O c
« ^ £ s
V V w 3
•i £ 0 ®^ ® T3 O
-S o £ 0 
■C g g 5 
.2.°
8-55&o £ £

m

9e
.2>
(0



K
Oa.
z
<o

tfi
Ui

<

a

ffl

5©Si s a 
< w

lUu ^
I s.L 5)^ 
s &

M

I
e!•
Q»-c3
M
a
7
(D
e
&
*
J
%
r
o

Q.

fis

fc-
Z

K

O 
fiS

is

55 M CD CO COfs. o CD CO 0 m
CD m r>« <o m m CM m
CO V C*J cv 0

(O in
fO o

oc oc O’
10

E E E E
au ao 3

O

Q
V)z

S
o

(9

€
£
5
C
t>
£oo
Em
c«

>

u
•8
s
f
0)
3

Q

O
q:
o»c

X
0

1 
6

Ioo>
o
Q.

€
5
'a.
CO

a
’S.

Eoo<o

-sT>
•oc
= ? O tS

« 8
•i: E
Q. «

cs
o
*3a
O
ev
in

mj)
*a
o
Q.
a

3 I

(D

Scro

v>oc

s
S.e
E
3

5
V

TJs

£oo
CO

w flO o

o ,s;g
^ r-

f 2^®
C O- £. 
« ®

JP M

CO eo S
a
0

COs
a

c
*5
3o

3
a
3a

a

S
0

•a
a

£

c
eo

’i0s
m
'as.

A 0 .s aWfo
t:

W
0

OS
0
le *0

0
§ aa 1 0

s
C € Iz. E

p

CO
£
a
oa

oo

£ 2

9
COu

fi
3
o
2
Coa
3
10
•
£
w
O

o

<0 (0 (O

H °-
S M 
0

CN|o
C4

r>o
<N

^ mo o 
cvi c4

<D
0
01

o
C4

eo o> o o 
csi oi

O fM

rJ CN
r>
r4

£
3
«
Co

CO

s*co
£
3
<
e
*o
T3s



o
0.
z
<o

2
2

® 8 s
lo • *

e 8-L m io 
s £

<0 s « ui 3 o 
Eji; 5E5 =Z 2 v> <2 »
O 2 o 
u. a. co>S|
flO < <8

O Is a.

£9

o'-^

z «

o

is

8
^ (A
e> cs <n <o

CN
to
C4

d» ^ « m o
M

•>«

a M

O. 4. 
9 9 ffl

CO CO A

O
kC
O«o
M«

C»
c

M

<5
A

•c
o

5
e

^ lA 
tsi N

to CO

N C4
at

t4

g»
lo
~on
'C
o
£
3
<
S
•>
*o
*D
15



(0u

“ sS

111o ^
2 8-

lr

oc o
CL
z
O a 
S OT

„ 3^“ J ot Ji: s.C O r
Z Z OT
< 9 cS 

O 5 m
LL CL c
OX SiUJ —

diJ
CQ < ’S

z£□so
Q.

a ^

2

ce

o

I
01o

op

£ £ £

«
£
O
co
s
£1
c
£

M f t0 B «
i< Au

c A
£ • A A

(0
s li CL

A

O
A
A

lU • -o% *> T5
c

A8
III -s % A *<□s ^ i

S £
s
3

T3
c
A

M E -S e A
a: C <• iS '5
3
m
Ssa

„ m 
•8 V
5 .£2 e
0. a

S
£
O
'a

&
E
o
O
s

8
C
CO
c
.2
A
is«o
'6»
£
O

o»c
5D
3

TJ#c
,£
U

I
II 
W 5
^ Au e

s

09
c5
s*co

JZ
3
<
fic~o•u
S



BQ-5
BOO trid Attachments 

(Annex 1 - Baste of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to mobilize and 
demobilize all the minimum equipment requirement enumerated in the bid documents 
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and cleaning.

Hern 1.02 Provide site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual provision for temporary site office and 
residence for the engineer and staff and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary for the provision of temporary site office and residence for the 
engineer and staff.

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, toots and incidentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

Item 1.04 Provide construction safety and Health Program In the execution of the project 
including stringent Covid-19 protocols per PPA Engineering Circular No. 01- 
2020 and, construction guidelines for the project implementation during the 
period of public health emergency approved by PDCB and CiAP (as indicated in 
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tods and incidentals 
necessary to complete the implementation of the Construction Safety and Heaith 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

UpgndXv and Expansion cf Lawigan port
Port of Biaig. Surtgao dal Suf
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(Anriex 1 - BMW of Paynwiti)

BILL NO. 2

UPGRADING AND EXTENSION OF RC PIER

Kern 2.01 Chip-off portion of existing R.C. Curb, flushed to deck level and smoothen with 
mortar

The quantity to be paid for shall be the actual length in linear meter of portion of 
existing R.C. Curb to be chipped off, flushed to deck level and smoothened with mortar 
in accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.02 Supply, deliver and drive 6OOmm0 steel pipe test pile with protective external 
coating

The quantity to be paid for shall be the actual number of 6OOmm0 steel pipe test pile 
with protective extern^ coating, to be supplied, delivered and driven in accordance 
with the plans and specifications and acceded by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Hem 2.03 Supply and deliver to site steel pipe piles 6OOmm0 (A252 Grade 2)

The quantity to be paid for shall be the actual weight in metric tons of steel pipe piles 
6OOmm0 (A252 Grade 2), supplied and delivered to site in accordance with the plans 
and specifications and accept^ by the Engineer. The contract unit price shall full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Hem 2.04 Supply and install 9mm tiik. reinforcing band tip for steel pipe piles

The quantity to be paid for shall be the actual number of reinforcing band tip (9mm 
thk.), supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
fomishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Hem 2.05 Apply protective external coating for steel pipe piles (Polyurethane: 32-10 @
1,500 microns dry film thickness or equivalent)

The quantity to be paid for shall be the actual area in square meter of protective 
external coating (Polyurethane: 32-10 @ 1,500 microns dry film thickness or 
equivalent), applied on the surface of the steel pipe piles in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Hem 2.06 Handle, pHch and drive 6OOmm0 vertical steel pipe piles

The quantity to be paid for shM be the actual length in linear meter of 6OOmm0 
vertical steel pipe piles, handled, pitched and driven in accordance with the plans and 
specifications, measured from the tip of piles to cut-off elevation and accepted by the 
Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

UpgraWno wid ExpanUon of Lawigvi Port
Port of Lrtwigan. Brtlg. SurlgM M Su(
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(Annex 1 -Batie of Payments)

Item 2.07 Handle, pitch and drive 6OOmm0 batter steel pipe piles

The quantity to be paid for shall be the actual length In linear meter of 6OOmm0 batter 
steel pipe piles, handled, pitched and driven in accordance with the plans and 
specifications, measured from the tip of piles to cut-off elevation and accepted by the 
Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.08 Splicing of steel pipe piles

The quantity to be paid for shall be the actual number of steel pipe piles, spliced as 
directed by the engineer in accordance with the plans and spedfic^ons and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.09 Cutting of steel pipe piles up to cut-off elevation including turn-over of 
recovered materials to Authority

The quantity to be paid for shall be the actual number of steel pipe piles, cut-off up to 
required elevation including turn-over of recovered materials to Authority, in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tocte and Incidentals necessary to complete the work.

Kern 2.10 Extraction of natural sand fill from steel pipe piles up to required elevation

The quantity to be pad for shall be the actual volume in cubic meter of natural sand till 
to be extracted from steel ppe piles up to required elevation in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tods and incidentals 
necessary to complete the work.

Item 2.11 Supply and place 3,500 psi concrete filter for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3.500 psi 
concrete filler for steel pipe piles, supplied and set-in-place in accordance with the 
plans and specifications and acceded by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 2.12 Supply and Install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
cage for steel pipe piles, supplied and installed in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.13 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cudc meter of 3,500 psi 
concrete, supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

and ExpancMn <if Ltwlgai Pori
Port d Lainipn, Bbls, Suri^ dat Sur
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(Aiwwx 1 - Bmm of Payments)

Kern 2.14 Supply and install steel reinforcement for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
bars, supplied and Installed in accordance with the plans and spedfications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tods and incidentals necessary to complete 
the work.

Item 2.15 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for 
construction and expansion joints including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped 
galvanized 100mm x 100mm x 10mm angle bar for construction and expansion joints 
including dowel bars, to be constmcted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tods and inddentals 
necessary to complete the work.

Hem 2.16 Supply and deliver to site V-type rubber dock fenders (V500H x 2000L) including 
accessories

The quantity to be paid for shall be the adual set of V-type rubber dock fenders 
(V500H X 2000L) induding accessories, supplied and delivered to site in accordance 
with the plans and specifications and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing alt materials, labor, equipment, tools and 
inddentals necessary to complete the work.

Hem 2.17 Install rubber dock fenders including accessories

The quantity to be paid for shall be the actual set of rubber dock fenders induding 
accessories, installed in accordance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the work.

Hem 2.18 Supply and deliver to site 50 Tons, T-head mooring bollard including
accessories

The quantity to be paid for shall be the adual set of mooring bollard (50 Tons, T-head) 
induding accessories, supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contrad unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Hem 2.19 Install mooring bollard including accessories

The quantity to be paid for shall be the adual set of mooring bollard induding 
accessories, installed in accordance with the plans and specifications and accepted by 
the Engineer. The contrad unit price shali be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the vrark.

Uponding tnd Expantion al Lowigan Port
PoAcfLaMgm, BMg. SurtgaoMSur
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(Annex 1 • Basis of Payments)

BILL NO. 3

REIMBURSABLE ITEMS

Item 3.01 Provide reimbursable items necessary in the implementation of the project as 
determined by the Authority.

a. Office Furniture and Appliances

b. Computer and Accessories

c. Service Vehicle including LTO registration and comprehensive 
insurance

The quantity to be paid for shall be the actual quantity of determined items by the 
Authority deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said items shall be made only upon 
complete delivery/acceptance of such. The contract lump sum price shall be full 
compensation for providing all determined items. The Contractor’s Profit and 
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the o>st 
of said items. Claims for payment shall be supported by Offidal Receipt(s) (OR) and at 
least three (3) canvasses. The amount to be paid for shall be the price indicate in the 
OR but should not exceed the contract lump sum price. The determined items shdl be 
the property of PPA. Operation and maintenance shdt be borne by PPA.

Upgr^dinq and Of L—rfgafl Port
Port of Lairtgan, Bitig. Sw90 dal Suf
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(Armax 2 - FacUitiea ts ba Previdad)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

CONSTRUCTION OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall construct a site office and residence for the Engineer and his staff in accordance 
with the plans and specifications as indicated hereafter.

Upon completion of the project, the said office will be turned-over to the PMO.

Upgiadaie and Exptralon o( LaiHgan pMt
Port of Laarigwi, EWg, Swtgoe M Sur



PHILIPPINE
PORTS

AUTHORITY

PROPOSED 

FIELD OFFICE



• \ • 3k > - V1
1 5'v V X 
’ kT s V v\ V

7^ PERSPECTIVE
*1/ ao>i£

TABLE OF CONTENTS
ARCHITECTURAt

• KIrfiPCCTM
• t*ftL£OFCU*IIMIb

A>02tf 04 * • MU •MMinCM LAV OUT
• •OOP R-AN LBO£MD
0 iPPIFATFA <-«•■%■(**( —

A*03 of 04
p MO)T &£%i*T1CM
• UDC Elfi^ATICM
• R&M ElEVAWm
P lCM9nUDt4AL seciKH
• C»M««£cn3N

A-04<tfM
• •»(€cul£c*doommid«wioom
• TQA4T C>C7MLS
• VIOA CAAMT CCTIftA

STRUCTURAL

S *01 cf 02 • KUNOATKRTMR • «ML »CCT*>9 OCTaA
• aorf rfr*i*Tgn_rft • ob »*» of giailil«»i i cc«.taoi >oot»q

$•02 of 02
• •mCMUeUKU »CDULE • rauMOMaAM
• rrMCMaeT«.OFCEOTKM«4aiMi • camort htaaj

ELECTRICAL

£•01 0(01
• UCNiaoC IPOVOi LAyCUT RAM
• aaC'O
0 lOiEOJLE or LOAD
• COUtMOftacXtm

PLUMBING

P^OldOO • SiAjisT3rMAr»i^?T*^ • ssJSjjiSsSEftSJSune: J£SL«re™?S»fn«. •

P*02 o(03
• CATCH 1A9H OCTMA • tMTAAv MMHaC tAVCPUT
• CtCWPCCT DCTaA • KchCTRIC lAHfTMIT HfyiVlt LAYOUT
• fM TKEhOI B£OIMa • 1AOW04

P-03 0(03
• MkTER LHE LAYOUT , QACUNQ AOO* STOMt OfUMSEIAYOUT
• BOHfTHCWTSILMLAVWT . *O0» STOW CMAMAM LATWr
• ioauCE MO LEGM tf AM MATVt WMiTMo ITOM MMM^LAVon
0 OCTAASOSAffCMAttCER .

PHU-IPPfNE
pDooecTTrra. SNECT v9>T£N14

% taaiia :cw^b

PROPOSED F ELD OFFICE
CHE^MO.

A*01 Of 04



ebifOB

i~\ FLOOR PLAN
«y tcAif

ROOF PLAN
A?/ 4CAi£

2

SOO 500 750 1309 ?» Mil 14« SOCSCO
Sts ^ iisd

REFLECTED CEILING PLAN
|A3/ 6CM£ nSDM

T\ WALL PARTITION LAYOUT
Im/ SCAif IrlSOI

FLOOR FINIMS

o %i>i

E2

CENJNO VUAU PARTITION

1^ Pil*.T9t
e^snci£OD«K0c

lav" r>« o^inxi.

191n«i !•«<. cm T0U
cancn 09V4.I3MT «ccCS40 ntq ••*$s 

■VHOT ch kss ciAF’ :.<«< e.>. 1 > nxArr 
l£DfU£ D*'^AWT

• T>»?i
11  ̂n* i.wn* l ‘•.yftaoo ow r 'i y VuCW

AUTHORITY

Mojcc?m& &»4£tT U0NT£N(S

« koof

PROPOSED F ELD OFFICE
• MM. »N»TirvM ulrOul 9ienHa

A-02 of 04r 0*Tt



REAR ELEVATIONFRONT ELEVATION

RIGHT SIDE ELEVATION

LEFT SIDE ELEVATION

. ''y/'''.'/'/.'Az/'/'/A/ '/’/ - ^

CROSS SECTIONLONGITUDINAL SECTION

OFFICE



SECTION THRU A-A' SECTION THRU B-B'BLOWJJP PLAN

SECTION THRU C-C' SECTION THRU EMT

TOILET DETAILS

SICea£VATKMFRQKTELEVATKW

SECnONTHRUY-rSECTKN THRU )Uf

KITCHEN CABINET DETAILS

SCHEDULE OF DOORS AND WINDOWS

FIELDPROPOSED



____ I

lOMmTHiC &A0 
1«M«0 RE BAR 

3PACCO O 4dOWW 
S07MMAi^

ROOF FRAMING PLANFOUNDATION PLAN

lOmm eTieaws
.SPACED IQSO.aeiOO
'at JOKT, HEfiT 200

ISOmh CMB MMl MfTH lOmm 0
VERT. <PiCED O I00n»n O.C * HO«t,

BARE 0 6VEHT 3 lAVERB Cf CH»

PLAN

1Cmn« TIE BARS 
6PACS> fQSfl.«O100AT. 

janr. REST 200 <wnr 
O.&TOW0 LENGTH aiON TH*t SLAB 

-| 1MM0 RaAR SPACED 
• 400NM BOTHWAY5PLAN

180m CHBVWAU WITH 
VERT, SPACED 0 OOOUM O.C. 4 HOP. 

BARS 4 EVERY 3 LAYERS OR CHB

12MU0 StiEAR BAR
'spaced Q400UH

10OHU GRAVEL

01ONO. BARS VW 
10mm 0 CROSS BARS.. 

SPACED 4 WOmn O.C.

^B>1»mi0BAR6BW.

SECTION •{100 mn» DRAVe, BETTTXG

SECTION

DETAIL OF COLUMN/COLUMN FOOTINGWALL FOOTING DETAIL

OFFICE S-01 of 02



FTB/GIRDER/BEAM SCHEDULE

TYPICAL DETAIL OF SECTION OF BEAM

TRUSS 1

CANOPY DETAILS
TRUSS 3

TRUSS DIAGRAM



LIGHTING LAYOUT PLAN
l.laOM

POWER LAYOUT PLAN

LEGEND:

□
ft
ft.
K
O

eo

CM MM MTt**. 14L

fciQHt <>e*Pq 
««ieuft NON0MI

LP/PP
SCHEDULE OF LOAD

L- l.OMMUV'iWt •Ok* aiWftfT
MSk-yi CJCLT or'

• 4 M> •* LX.
1 4 i rj.l'll *'• '• ll« .tiV-**- rX-.»
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GENERAL NOTES AND SPECIFICATIONS:
1. fT IS NOT THAT THE 0RAWM38 8HAU. SHOW EVCI9VRPERTTM6. VALVE AND
APRJST6HANC6. ALL GUCH FT BUS SPEC^CMXY M€NTlC*COCft NOT, Oft ffiCaCATB) ON
THE DRAMNCS SHALL BE RJRMSHED AM) \HSTAU£0 if NecESSAftT TO COftRtETETvC Si'ST0U 
TO THE SATISFACTION OF THE OWVER.
2. ALL PLUMa?4G WORKS SHALL 06 INSTALLS) IN ACCOftOANCE AfTH TVC PROVISION OF THE 
NATIONAL RJJMONQ COOE OF THE PHUPRNE8. THE REOUIftEMENTS OF THE LOCAL PUJMS^ 
4NSPSCTION OFFICE, KftTMBff PR0M90NS OF THE UMFOftM dUtUMNO COOE /WD THE NATIONAL 
dm LONG CODE OF THE PHUPWNES.
S. COORDINATE THE DftAMNO MTH OTHB? ft&ATED DftAWSANO 6 AND SPECIFICATION. THE
ARCHITECT SHALL BE NOTIRED iMACCHATELT OF ANY OESCftEPANCY FOUND THER8H 
A ALL FIFES SHALL BE INSTALLS) AS INDICATED ON PLANS. ANY RELOCATIONS REOLIRED FOR
PROPER EXECUnON OF OTHER TRACE 9-1 ALL BE MTH PfBOft APPROVAL OF TfC AACHTECT Oft 
ENOMEER
& PROPOSED SMTAftY l/nUHES SHALL CONFOftM TO THE ACTUAL LOCATION, Q^TH ANO
REVERT B.EVATICN OF ALL EX3ST1NO RFES AND STRUCTURES AS VERMED BY THE CONTRACTOR.
S ALL SLOPES FOR hOftCLMTAL GRAIN AGE SHALL hMPITAM 1« UNLESS OTHERWISE
8PEC9IS.
?. 9ZE OF WATER BJP^V APES TO RXTURE8 SHALL BE W ACCORDANCE MTH 
MAHLPACTURERS  M8m>CTlaN&
S T»< CONTRACTCR SHALL ^VY ALL 0OST1NO UTRjTlES AT THE 9TE. COCfCMATETHE 
MOftKSMTH TM ZViie> LPC EFFLU9fT DISPOSAL FONT AM) WAT0J tt« S9VICE COMCCTMO 
PONT. UNLESS OTHEftVMSE POPa M4Cl WATBLIM SetVCE CONNECTING POMT, UNLESS 
OTHERMSE 6FEC3FE&
S ALL FIXTURES SHALL BEMXVCUALLY >^NTED
40. THE NVSIT OF THEM.ET RPE OF A S^RC TAM( SHALL BE AT A iXve, NOT LESSTH/W 
SCJnvn (T) ABOVE THE INVERT OF OUTLET F^P&
11. TO FFtEVENTCONTAMNATION OF UNOe^ROUNO WATER SOURCE NO SEPTIC TANK SHALL BE 
CONSTRUCTED LESS THAN 1.20m ABOVE THE MATER TASlS LEVEL
12. ALL PIPE SHEARS IN MUIMET9IS AND ^0MCNSK)N$ ARE IN METERS UNLESS OTHERMSe 
SPEdFISL
11 ALL FlUMBNO fNSTALLAT|OW INCLUDE H&fBH SHALL BE UNDO THE OBJECT SUPERVI90N 
OF A DULY ftEOISTERED AND UCBISED WASTER FUMSR.
1A. ALL PIPE aZES ANO OTHER DHCN90NS AR6 IN MUMETBt (MM) UNLESS 
11 AU.nFE9ZESlNCtCATED AREHCMNALSUEl

MATERIAL SPECIFICATIONS:
COLD WATER UNE-

VSNTRP6&

RTTW©.

SEWER UNES*

80TRW GRAMAOE UNESL 
OCWMGPOUT

AHLNFCULPC9

CHECK VM.VES- 
OATE VALVES- 
WMTER kfclLH-

SHALL BE POLYPROPYLENE RANDOM (PPft) TYPE 3 flPE. 
*WAVW B<OPLLASTVr BRMO Oft APPROVED EQUAL.

SHALL BE POLYVWYl CHLOftfCC (PVQ F^PE SOSCSIQDQ, 
■NELTDC, 'ATLANTA' 9RANC OR APPROVED EQUAL

SHALL BE SOLVENT CEMENT JOINT TO ASTM 02SS4.

BIALLBE POLYVWYL CHLORCE (PVC) F^PE SERES 1000 
^lELTEX*.'ATLANTA* SRANDOft APPROVED EQUAL

SHALL BE POLYVtWl CMLCRCC (PVC) SSSES IQDQ 'ATLANTA' 
BRAM) OR APPROVED EQUAL RTTPM) 9iALi BE SOLVENT 
CEMENT JOINT TO ASTM O 25S4. 2SOMM0 S ABOVE MAT8BAL 
94Aa BE CONCRETE DRAIN ft PE (CDP) TONGUE 
FCft 3OMM0 4 LARGER.

SHALL BE POLYVEfrl CHLCRCE (PVC) ftPE SSSES 9001 
'Ha.TEX*. ‘ATLANTA* BRAND OR AFPROVO) EQUAL.

"GREAT VQLUAE*,* CRANE*, ^S*. OR ApPROVH) EQUAL

19tEAT VOLUME*,* CRMC. YOTy. OR ApPAOVS) EQUAL

*ARAD*. 'ASAHT BRAND OR APPROMO EOUM..

SCHEDULE OF PIPE (SEWER LINE)

SCHEDULE OF PIPE (WATER LINE)

*Fi9CLevr

SEPTIC TANK DETAILS
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BQ-22
eOQ and Attacrtnant 

(Annax 2.a - Retmbursabls Items)

OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main 
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make 
available for use of the Engineer other equipment as may be necessary for the proper functioning of 
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne by 
PPA.

a) OfRce Furnitures and appliances
2 sets Office table, 1.5 x 0.70m with chair
1 set Conference table w/ char (6-str.)
2 units Single bunk beds w/ mattress & beddings
2 pcs. Waste paper basket
1 pc. Calculator (Scientific, 12 digit capacity)
1 unit Communication system. Cell phone
1 unit Filing Steel Cabinet, 4-drawers
2 units Air-conditioning unit (1.0 hp., window type)
1 unit Refrigerator (6 cu.ft.)
1 set Gas stove (2 burner with tank)
1 unit Hot and cold water dispenser (5 gal. Cap.)
1 pc. White board with eraser and marker
1 unit Stand fan (16" dia.)

b) Computers and Accessories
2 lot Desktop Unit & Accessories
2 lot Printer and Accessories
2 units Unintermpted Power Supply (UPS)
2 units External Hard Drive (USB 3.0,4T6)
1 unit Computer Table
1 unit Computer Chair

c) Licensed Softwares
2 units Microsoft Office

d) Service Vehicle including LTO registration
and comprehensive insurance

1 unit Service Vehicle (up to 3.0 DSL Engine, 4x2, A/T)
1 lot Comprehensive Insurance (1 yr.)
1 lot LTO Registration (3yrs.)

COMPUTER AND ACCESSORIES
Upgradkig xd EjvafoiM «f Laoigwi POT 

Pot d Lxh^n. Diiin. Swiipc dd So



BQ-23
80Q and Atbdvnant 

(Annax Za - RMrrAurMbM Itom*)

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand 
New Desktop”, compete with printer and accessories and licensed software for the use of the PPA 
Engineer and his Staff at the start of the project. The items shall be the property of PPA. Operation 
and maintenance shall be bone by PPA.

Description / 
Specifications: DESKTOP UNIT

Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded

Processor Intel ® Core ™ r7-9700K CPU

System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots

Chipset Intel B360

CD-ROM Tray load OVD Drive (Reads and Writes to DVD/CD)

Graphics NVIDIA GeForce R7X2060 6GDS

SATA 4 X SATA 6.0 Gbps

HDD/SSD 128GB SSD (M.2 PCIe 128GB) + 1TB HDD (3.5” IZQOrpm)

WIFI/ Bluetooth 802.1 lac 2x2/Bluetooth 5.0

LAN Realtek RTL8111H10/100/1000Mbps

Audio Realtek ALC887, DTS Headphone X

Accessories Wireless Keyboard and Mouse

Ports 4 X USB 3.2, 2X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/headphone 
out

Display (Monitor) 27',inch. FHD (1920 x 1080Display) withspeaker, display ports, USB hub, 
earohone rack and PC audio inputs.

OS Bundled 
(Certrfication/License)

Windows 10 PRO for business

Multi-Function
Printer
(Copy. Scan Printer)

HP, Epson, Brother or equivalent brand with wide fonmat capabilities 
(A3 size), 128 MB Memory Capacity and Automatic Document Feeder (ADF)

External Hard Drive Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License 
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

SERVICE VEHICLE

Upgradne and Expwnton of LaNigan Port
Port cd Lnrigvi. Bialg. Surigaa CM 8ur



BQ-24
BOQ tnd Attachment 

(Armax 2.a - Raimtxnabla toma)

The Contractor shall provide within thirty (30) days after notice to commence work, one (1) unit 
“Brand New” Transportation Service Vehicle for the use of the PPA personnel. The vehicle to be 
provided by the Contractor shall be to the satisfaction of PPA. The vehicle shall comply in all respect 
with all relevant national or local laws, statutes and regulations. The unit shall become the property of 
PPA. Operations and maintenance shall be borne by PPA.

The vehicle shall be diesel-fuel engine with a displacement of not more than 3000cc, 4x2 and with 
automatic transmission.

Upgradine and Exparaion of Lawlgan Port
Port <d LMigm. Biaig. Surtgao M Sur



BQ-25
BOO ind Attachments 

(Annex 3 - Minimum Equipment Requirements)

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

1 unit/s Crane Barge (319 GW, minimum) with 60T crane, owned
2 unit/s Crawler Crane (30T, minimum), 1 owned, 1 owned/leased 

1 unit/s Pile Hammer (Diesel or Hydraulic, 7,500 kg.m.), owned
1 unit/s Drop Hammer (2T. minimum), owned
1 unit/s Concrete Bucdcet, owned
2 unit/s Concrete Vibrator (3.50 hp, minimum), owned 

2 unit/s Bar Cutter (electric, 25mm dia min.), owned
2 unit/s Bar Bender (electric, 25mm dia min.), owned 

1 unrt/s Dump Truck (8 cu.m., minimum), owned 

1 unit/s WaterTruck with pump (1,000 gal., minimum), owned 

1 unit/s Centrifugal Trash pump, owned
1 unit/s Jackhammer, owned
2 unit/s Air-compressor (250cfm, minimum), owned
2 unit/s Welding Machine (400 amp., minimum), owned 

2 unit/s Oxy/Acetylene Cutting Outfit, owned 

1 unit/s Cargo Truck (5 Ton, minimum), owned 

1 unit/s Tugboat (500hp, minimum), owned/leased
1 unit/s Payloader (80 hp, minimum), owned/leased
2 unit/s Transit Mixer (5-6 cu.m, cap., minimum), owned/leased

Upgrading vid Expansion of I ife^iwi Port
Port Lawigan, Biaig, Surigao cW 5ur



BQ-26
BOQ and AUMtinMnt* 

(Annex 4-ConsirucSan SaMy & llwHti Requiratnerrt*)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall Implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular 
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public 
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following rrtinimum requirements:

LABOR

1 no. Safety Engineer / Officer
1 no. Nurse / He^ Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

61 pcs. Hard Hats
61 pcs. Gloves (rubberized)
4 pcs. Goggles (dear)
3 pcs. Aprons
2 pcs. Safety Belts
61 pcs. Safety Shoes
2 pcs. Life Lines

Safety Devices

1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher (10kg.)
1 lot Disinfection Booth with Footbath
51 no. PCR Test for Covid-19 (Initial Testing)
51 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System • Fourteen (14) mos.
Temporary shelter for workers 204.00 sq.m.

NOTE:

The Contractor shall provide the above-cited 
requirements or as required by the Engineer.

minimum construction safety and he^h

Upyang mti Exp—Ion d LwiHfi Port
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BQ-27
BOQ «nd Attachmsot* 

(Annex 6 - Minimum Testing Reqiiremente)

PM MEMORANOUW CIRCULAR
Mo_02__
Senes oF 2016 
ABacteneM

P^ldtC

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF 
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenais/ftmmg of 
Work

------------------------- *

Roqutrod Tosts Minimum incromontal 
Frequoncy of Tests

L Construction of 
PleWWharf, PMform 
and Ramp

StnichnI Concreia (SC)

A Poilland Cement QuattyTest For every 2,000 bags (40kg) or 
frachon thereof

8 Fne Aggregate Qurtty Test tor Grading, Elutnation (wash), 
BiA Specific Gravity. Absorption, Mortar 
Strength. Soundnesa. Organic Impurrbes. Umt 
Weight, % Clay Lumps and Shale

For every 1,500 cubic meter or 
fraction thereof

C Coarw
Aggregate

Quality Test for Gradvig. Buk Speote Gravity, 
Absorptnn and Abrasion

For every 1,500 cubic meter or 
fraction thereof

D Watw Certificate from the Engneer or Quakty Test 
tor Densty and Chlonde Content

Qnepersoma

E Steel Bars Mk Certificate and Quality Test tor Chemical 
Composition and Mechanical Properties

For every 10,000 kg or fraction 
thereof

F Concrete ComptassM Strength on cylvider eamplee 1 set consisting of 3 ooncrete 
cyknder samples shall be taken 
from each day's pounng and to 
represent not more than 75 cu m 
of concrete or fraction thereof

Skimp Test For every rmx

G Admunura and 
Concrete Cunng 
Matanals

Quakty Test One per slupment

Pilmg(P)

A Concrete Plies Fabncahon Report One p» fetyicatioo

1 Concrete Same test as for SC (F) Same frequency as SC (F)

2 Steel Bars Same lest as tor SC (E) Same frequency as SC (E)

3 High
Tension
Strand

Test far Chemical Compoeieon Md
Mechancal Properties

For every 20000kg or fraction 
thereof

-
*

Upgrading ind Expansion ot Ltwifisn
Pert o< Lewigan, Blaig. Surtgee del Sui



BQ-28
BOQ and Attachments 

(Annex 5 - Minimum Teeting Requirementa)

PPA MBMOfWAHM CIRCULAR 
Wo 02 
Sena* ol 2016 
AnschmeM

PageloMO

Matenals/nems of 
Work

Required Tests Minimum IncremenUI 
Frequency of Tests

4 Coarse 
Aggregates

Same Test as for SC (C) Same frequency as SC (C)

S Fine
Agg regies

Same Test as for SC (B) Same frequency as SC (B)

B Steel Pipe Piles Fabrication Report Mill Certificate and Quality 
Test for Chemical and Mechanical properties

One per tebneabon

1 Steel Chemical Composition (refer below)

- Under 14* (3S5 60mm) Outside 
Oiameler

2 from 200 pipe of fraction thereof

- 14* to 36" (355 6 to 914mm) Outside
Oia

2 from too ppe or fraction thereof

• Over 36" (914mm) OutsxJe Diameler 2 from 3000ft (914m) or fraction 
thereof

Meehan icaUTensde One (1) tension lest shall be made 
on one length or fractfon thereof of 
each size, or one piece of skelp 
represenbng each tot of 200 
lengths or fraction toereof of each 
size

2 Polyurethane 
Coatng

Mill Certificate and Quality Test One per fabrication

3 Concrete Same test as for SC (F) Same frequency as SC (F)

4 Fne 
Aggregate

Same test as for SC (B) Same frequency as SC (8)

5 Coarse 
Aggregate

Same test as for SC (C) Same frequency as SC (C)

6 Steel Bars Same Test as SC (E) Same frequency as SC (E)

7 Water Same Test as SC P) Same frequency as SC (0)

Rubber Dock Fenders 
(RDF)

Physical Test

Performance Test for Energy Absorpbon and 
Reaction Force

All units

All units .

Accessones

Washer and Fixing Bolt, 
Anchor Son

Physical Test

Quality Test for ChemKai Composition and 
Mechanical Properties

All un4s

One per fobncation ~ Z'
______ ___________

Upgrading end Expansion of Laoigan Port
PonofLaatgan, Bislig, SurigsocWSur



BQ-29
eoQ and Anachnwn* 

(Annex S - Minimum Testing Requirements)

PPA MFMORAMDUU CIRCULAB 
HO 02 

-Senes ol 2016 
ASacnmenl

PageJcflO

Matenal^tema of 
Work

Required Tests Uinutium Incremental 
Frequency of Tests

Mooring Bo Hard (MB) 
and Accessories 
(Hexagon Nuts, Piam 
Washer. Anchor Ring 
and
Anchor BoK)

Physical Test

Quality Test lor Chemical Composition and 
Mechanical Properties

Ml Units

One per lexica lion

IL Construction of 
Back-Up Area, 
Causeway and 
Pavement

Sheet PAng (SP>

A Concrete Sheet - 
Plies

1 Concrete Same test as for SC <F) Sanie frequency as SC (F) .

2 Steel Bars Same test as for SC (E) Same frequency as SC (E)

3 High Tension 
Str^ids

Same test as for P (A 3) Same frequency as P (A 3}

4 Fine Aggregates Same test as lor SC (B) Same frequency as SC (B)

5 Coase
Aggregates

Same Test as for SC (C) Same frequency as SC (C)

B Steel Pipe Piles

1 Steel Same test as for P (61) Same frequency as P (B1)

2 Concrete Same test as for SC (F) Same frequency as SC (F)

3 Fate Aggregate Same test as for SC (6) Same frequency as SC (B)

4 Steel Bars Same test as for SC (E) Same frequency as SC (E)

/

Upgrading and Sxpenaion of Lawigan Port
Port of Lswigan, Bitlig, Sudgao M Sur
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PPA MEMORANDUM CJRCULAR
No 02
Sene*af20lS
ABaehmani

Psgeeo/M

Matenala/I^ma of 
Work

Roqwrod Toots Uinknum Ineromorrtot 
Frequency of Tests

Rocks Test for Apparent Speafic Gravity and 
Abrasion

For every 1.SOO cubic meter or 
fraction thereof

Geotaxtle FrAer Physical and Mechanical Test One per batch

Mdl Certificate One oer batch

Sand and Gravd FiH Quality Test for Organic Impirtbes arvj 
Grading

For every 1.500 cube meter or 
ftacton thereof

Selected Fill Quality Test for Grading. Plasticity and 
Laboratory Compaction Test

For every 1.500 cubic meter or 
fraction thereof

Laboratory CaMomia Bearing Rato (CBR) For every 2,500 cubic meter or 
fraction thereof

Field Density Test For every layer of 150mm of 
compacito depth at least one 
group of three In-situ density lest 
for every SCO sq m or fraction 
thereof

Aggregate Base Course Quality Test for Grading and Plasticity For every 300 cube meter or 
fraction thereof

Quality Test for Grading. Plasboty. Abrasion 
and Laboratory Compacton Test

For every 1,500 cubic meter or 
fraction Siereof

Laboratory Call forma Bearing Rato (CBR) Same frequency as Selected Fifl

Field Density Test Same frequency as Selected Fill

PtfHand Cement
Concrete Pavement 
(PCCP)

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fne Aggregate Same test as for SC (B) Same frequency as SC (B)

C Coarse
Aggregate

Same test as for SC (C) Same frequency as SC (C)

0 Water Same test as for SC (D) Same frequency as SC (0)

E Steel Bars 
(Dowels)

Same test as for SC (E) Same frequency as SC (E)

F Jornt Filler Quality Test OnefDnershioment / I

Upgrading ar>d Expansion d Lmigan Port
Port of I irrljin BrsTg, Surigao dal 8ur
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PPA MEMORANDUM CRCULAR
Wo 02
Sanaa of 2D16
ABicwnaal

PagoSalie

Matanala/tiems of 
War*

Requind Tests Minimum Incremental 
Frequency of Tests

G Admixture and 
CofxsetB Cunrtg 
Material

Same test as for SC (G) Same frequency as SC (G)

H Concrete Same test as for SC (F) Same frequency as SC (F)

Flexural Test 3 beam samples for every 330 
sqm or fraction thereof

1 Completed 
Pavement

Core Test 1 set (3 specmen) for every 2,500 
som and fraction thereof

(nte-tockrig Concrete 
Blocks

A Cement Sams test as for SC (A) Same frequency as SC (A)

6 Fine Aggregate Same test as for SC (B) - Same frequency as SC (B)

C Coarse
Aggregate

Same lest as for SC (C) Same frequency as SC (C)

0 Water Same test as for SC (0) Same frequency as SC (D)

E Admixture & 
Concrete Curirrg 
Materials

Same te^ as for SC (6) Same frequency as SC (G)

F Completed Biocka Physical Test and Compressive Strength 6 blocks per day of tebncahon

Cement Treated Base 
Course (CTB)

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fine & Coarse 
Aggregates

Ouahly Test for Grading, Abrasion and 
Soundness

For every 1,500 cubic meter or 
fracbon thereof

C Water Same test as for SC (0) Same frequency as SC (D)

0 Completed CTB Field Density Test For every layer of fSCfrnm of 
compacted depth M least one 
group of three In-situ density test 
every 500 sq m or fraction foereof

Retainng WaivCopmg 
WaftTRC Curt/RC
DrtcfV Shear
Key/Concrete
BlockstLean Concrete

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fne Aggregate Sarne test as for SC (B) Sarrte frequency as SC (B) /

Upgndtrg and Expansion of Lenigan Port
Port of Laartgan, Biaig, Surtoo dai Suf
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(Annex S - Minimum Testing Requirements)

M^MORAMOUMC
No________
Senes Of 2010 
Att^nmeni

PegetatIO

MatBrials/ft»fns of 
Work

Roquirtd Tests Minimum IncnmentsJ 
Frequency of Tests

C Coarse 
Aggregates

Same test as lor SC (C) Same frequency as SC (C)

□ W^er Same test as for SC (D) Same Irequency as SC (0)

E Steel Bars Same test as for SC (E) Same frequency as SC (E)

F Admuture and 
Cortcrete Cuong

Same lest as for SC (G) Same frequency as SC (G)

G Concrete Same test as for SC (F) Same frequency as SC (F)

Tie Rod
A Steel Same test as for SC (E) One per batch

B Assembiv Performance Test (Tension) One per batch

Tie Bars and Ocweis Same test as for SC (E) For every 10,(XX) kg or fraction 
thereof per Tie bars and Dowels

Ppe Culverts and Storm 
Drains

•

A Pipes Test for Strength, Absorption and Physical For every 50 pieces

B Mortar or Joan Same Test as for SC (A,B and 0)
Alternative Test Same test as for SC (F) and 
Insoection Reoort

For every 25 pieces

Concrete Hollow Blocks

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Aggregates Same test as for SC (B) Same frequency as SC (B)

C Water Same test as for SC (D) Same frequency as SC (C)

0 Concrete Same test as for SC (F) Same frequency as SC (F)

E Completed CHB Quality Test One for every 500 pieces or 
fraction thereof

Construction Joints (CJ)

A Angie Bars Test for Physical and Mechanical Properties One per batch

B Steel Bars Same test as for SC (E) Ona per batch

C Zinc (Hot Dip 
Galvan tfing) 
Coatings

Physicte Test for Appearance. Stopping. 
Weighing, Adheranee and Adhesion

Coding Thickness
MaanetK Thickness Measurement

All units

1 set (3 specimen) for every
100.000 so mm or fraction thereof^^/

U|>gr»dlng and Expansion of Ijvrigan Poll
Port of UMrtgan, Eislg. Surtgao dal 8ur
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PPAICMORANOUM CIRCULAR 
WO 02 
Sene* o< 2016 
Aaechment

P»ga7c/n

' UatBfi»ls/Hema of 
Work

Requind Tests Minimum IncrementBl 
Frequency of Tests

Sacked Concrete

A Cement Same test as for SC (A) Same frequency as SC (A)

8 Fne Aggregates Same test as for SC (B) Same frequency as SC (B)

C Coarse 
Aggregates

Same test as for SC (C) Same frequency as SC (C)

D Water Same test as for SC (0) Same frequency as SC (D)

E Concrete Same test as for SC (F) Same frequency as SC (F)

F Sack (jute) PhysealTest One for every SO pieces

Rubble Concrete

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fate Aggregates Same test as tor SC (B) Same frequency as SC (B)

C Coarse 
Aggregates

Same test as for SC (C) Same frequency as SC {C)

D Water Sams test as for SC (0) Same frequency as SC (0)

E Concrete Same test as for SC (F) Same frequency as SC (F)

F Rocks Same test as for ROCKS Same frequency as ROCKS

Earthworks

A Sub^rade 
prepa rattan

Grading Test
Plasticity Test (LL,PL,PI)
Laborat^ Compaction Test

For every 1,500 cube meter or 
fractxxi thereof

Density Test For every layer of 160mm of 
compacted depth at least one 
group of three In-situ density test 
every 500 so m or fraction thereof

B Structure 
Excavation

If excavated materials stial be used as
Backfill
Grading Test
Plasticity Test (LL,PL,PI)
Laborat^ Compaction Test

For every 1.500 cubic meter or 
fraction thereof

Density Test For every layer of 150nwi of 
compacted depth at least one 
group of three In-srtu density test 
every 500 so m or fraction thereof

Upgiadi^ end Expanaicn <M LaaMgen Port
Port of Lawigan, Bisig, Surlgeo Sal Sir
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PPA VEWOMfCAM CmCUlAR 
No
Sene* 0l 2016 
*Bjc»inieie

Ai0e«tffO

tla^nala/ltama of 
Work

Reqtand Tests ABoftnuro fcicfewentaf 
Fnquaney of Tests

III Port Oporations BuBding/Pa*Mng«r Terminal Buildtng/Tramrt SIwd/WarahouM

SmuCTUflAL WORKS
Retar to Structural Concrete (SC) and Pitna Works (P)

ARCHITECTURAL WORKS

Ceramic - Filled Liquid 
Membrane (Water 
Proofing. Hydrophobic 
Pombtodung Ingredients 
with SuDeroleabcger

Physical Property. Meehanieai and Chemical 
Property, Leak Test / Flood Test

One per shipment

Paml Qua ity Test One 4-L can fry every 100 cans or 
fractxm thereof

Ceramic Trie Inspection and Evaluation Report from the 
Enoineer

One per shipment

Stanless Steel Inspection and Evaluation Report from tee 
Enoneer

One per shtoftent

Roofing Maienata Inspection and Evaluation Report from tee 
Cnoineer

One per sfvpment

Ceikng Matenala Inspection and Evaluation Report from the 
Engineer

One per shipment

ELECTRICAL AND UECHAHICAL WORKS

Wm/Cabtes Inspecbon and Evteuatnn Report from tee 
Engvieer

Testina and Com mission mo

One per shtpmenl

Electneal Oevces Inspection, and Evaluation Report from the 
Endear

Testmo and Commsstorm

One per shipment

Fra Alarm System Inspection and Evaluaban Report tram tee 
Engineer

Testing and ComrrsssKming

One per Sem

Wrmg Devwee Inspection and Evtouabon Report from tee 
Engmeer

Tesang and Comnssewning

One per shipment

____ ^___Z.
/

V!f

Up^edhiB and Eiipeneicn al L«»ii|Qi Pert
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(AmM 5 - Miranunt Taating Raquremants)

PPA WEMORANOUy CIRCULAR 
MO 02 

>012016

PtgtfOtW

Matofuilt/ttems ef 
Work

Required Teels Minimum Incremwitai 
Fraqutncy of Taste

Protectwe Oevces Inspecbon and EvahiaSon Report from the 
Engineer

Testing and Commisstenmg

One per shipment

Tetophone System Inspection and Evaluation Report from the 
Engwoor

Testing and Commissttrung

One per Item

CCTV System Inspection and Evafuatm Report from the 
Engsieer

Testmg and Commisstenmg

One per item

CATV System Inspection and Evakiatnn Report from tie 
Engmer

Tastsig and CommiBaianing

One per tern

Background Music and 
Paging System

Inspecbon and Evaluation Report from the 
Engineer, Testaig end Commissionng ■

One per Item

Air CondOorang Umts ft 
Ventilation

Inspecbon and Evaluation Report from Itie 
Engineer

Tesbng and Commissioning

One per Item

Conduit Pipes InapeOon end Eveluabon Report from the 
Engsieer

Tesong and Commssionrig

One per Item

Lighong Fixtures Inspection and Evskwbon Report from the 
Engineer

Tesbna and Comrrsssionina

Oneperdem

FLUM8IHG WORKS

PftteS Inspection and Evaluation Report from the 
Engineer

Tesbng and Commssionno

One per Item

7^

Upgrxanfl tnl ExpiMlon d I tigifi Port
PM ef Ljwfgan. BMg, 8«jn^o m Sim
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<Anrwx S- Minimum Tastug Rsquirenwtts)

PPA Mg^ORANDUM CIRCULAR

Sanaa ol 2016 
Aatcnmant

Page to of to

Matenals/lterns of 
Work

Required Tests Minimwn Incremental 
Frequency of Teats

Fixtures Inspection and Evaluation Report from the
Engineer

One per item

Tftstino end Commission me

Pipe Culverts Compression Strength

Inspection and Evaluation Report from the 
Fnomocr

For every size not more than 25 
pipes cast in the field

IV Miscellaneous 
Materials
Fencing

A Barbed Wire. 
Cyclone Wire 
Mesh. Cham
Link

Physical Test (Dimensions and Coatings) One per Batch

B Concrete Post Refer (o Superstructure (SC) Refer to Superstructure (SC)

Lamp Post
A Sbuctural Steel Physical Test (Dimensions)

Same lest as for SC (E) ■
Al units

B Zinc (Hof Dip 
Galvanizing) 
Coetmos

Same test as for CJ (C) One per batch

Dranage Steel Grating Same test as for SC (E) One (1) batch

Inspection Report

Metal Ppe (Cast iron 
Galvanized, etc)

Physical Test (Dimensions and Coatings) 1 per delivery

Welding Works Destructive and Non Destructive Test One (1) per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duty 
accredited by BRS, DOST and PPA

2. Tesbng of other matenals shall be performed only by an independent Tasbng 
Laboratory duly accredited by BRS and PPA.

3. All other issuances which are otherwise inconsistent herewith are hereby revoked 
or otherwise amended.

Approved

RAUl T. SANTOS
Ofhc»-ln-Charge.
Offie of the General Manager

Upgrading and Expansion ol Lawrigan Port
Port of Cawtgan, Bisig, Surfgao cM 8ur
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MAY 1 5 2920

ENGINEERING CIRCULAR NO.CL2020

FOR THE lAANAGER. PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

AUTHORITY

FROM THE ASSISTANT GENERAL MANAGER. 
ENGINEERING OFFICE

SUBJECT ; SAFETY GUIDEUNES FOR THE IMPLEMENTATION OP 
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVID-19 
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo 
Roa Outerte, dedarirtg a State of Calamity throughout the Philippines due to the 
Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of 
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
in the identified areas, the following guidelines, in addition to the existing safety 
standards approved by the DOLE and also to foe PPA Memorandum Circular No. 18- 
2020, are hereby directed to be Implemented In all on-going PPA infrastructure 
projects including foe DOTr Tourism and Social Reform projects:

1. Ofily persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre­
existing health conditioris. such as. but not limi^ to immur>odefidency. 
comorbidities or other health risk and who did not come in contact with someone 
with COVID-19 shall be allowed to be included In the workforce for areas under 
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers foe necessary welfare 
focilities and amenities, such as employees' quarters for board and lodging for 
the project area covered by foe ECQ and GCQ, otherwise, prior to deployment, 
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
foe Contractors for their in-house personnel/worker during foe period of 
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing efface 
masks and other protective personal equipment shall be ensured for all on­
going projects as precautionary measures to avoid and contain the spread of 
COVID-19 in foe work place.

A B«v>i(acio Dnv«. South Pori Atm. MarSa lOifi
PO Bov 43A MAoia PNUfrM 

Itl Ho I*S32) &M-S8C0 152746*5
vtcOsac:
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5. Field Offices, employees' quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station, 
foot bath and others to be placed at various locations of all ongoing projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE 
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the 
supply of vitamins particularty Vitamin C and other over the counter medicines, 
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the 
information regarding COVID-19 construction protocols on top of other safety 
requirements.

9. As preventive measure, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contractors health/safety 
officer particularly the temperature, blood pressure and exposure monitoring. 
Personnel with symptoms relative to COVlD-19 shall be immediately isolated 
and quarantiried for fourteen (14) dap and if necessary, brought to the DOH 
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be 
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DTI and DOLE Interim Guidelines and 
the Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictly observed.

12. Dally work activities shall be under strict monitoring by the Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13. Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. A1I materials and equipment brought inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
the project site. All personnel entering the construction site premises on a 
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be property 
logged and checked for sym^oms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in the project site.

Up9T*4Wig and Expansion of Lowipan Port
Port at Lawtgar, Biaig. SMrtgM dai $uv
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16. PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No. 
13. series of 1998 and Implementation of the mentioned COVID -19 
precautionary measures in the wor1< place.

17. Clustered and staggered deployment of employees within the construction site 
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work 
activities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required social distancing. Break times shall be 
conducted in a staggered manner.

For strict compliance.

^CpNSTA^JTE T? FARINAS, JR.

w>d Expinsion of Langan Port
Port of Liw«0in. Mg, Surigoo rtol Sur
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during Public Heattri Emergency dated June 29,2020)

June 29. 2C20

FOR The Assistant General Manager for Engineering
(yf<.s of P'S Assistant General Manager for E'gine€r'r>3

FROM ; The Manager
Inlemal Audit Department (lAD)

SUBJECT Construction Guidelines for Project Implementation during the 
period of Public Health Emergency

Last June tg, 2C20, we received thnj email the letter from tne Constructon tnaustry 
Authomy of the Phiiiptw^ (ClAP) to the Genefsi Wansgsr dated June 15 2C20 
(copy attached) regard '^j the aPove SiuC>)a:J CiAP is requesting PPA to assist them 
tn disseminating the above Construction Gwdetines to our staxenoioers rvciuding 
contractors and impemerrjng units.

Relative to this, lAD being the impiementirg unit for Constnjclors Perfonnanoe 
Evaluation System (CPESj and relative to its impiementation, may we seek 
assistance from yoir good offee in dsssmratir'g the attached gufoeiines to the PPA 
Engineering Units and PPA constructors

Thank you for your kmd consideration

VENiaUS V. VILLASENOR

The Geneni Marwper

Altauiiteill/s As tunes

PHIL. PORtS PUTHORIIT
enCtMfcE»IVG or, .^e 

PROJ. cfvt ecrA«i*ai:Mi

-crjiirc-^
»r
CM6M*.. rnriyc

C*-a A4»A 
'1 fw«*»

•t pi'< • V •« . !*•

Upgrading and Expansion of L^Mgan Port
Pen of I flwijnn Bisfeg, Surigao M Sur
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during Public Health Etrrergency dated June 29, 2020)

TATCAG-r
y/ •UN.BMO mTH NTTBOMTV

Construction Guiddines for Project bnplementation during the period of Public
Health Emergency

Background

T)*»; Prcsdcnt declared a slate of pubBc hniilth emergency through Prc&idcnllal 
Prcciamatton No. 922 s 2020 to the Corona Virus Disease (COVtO»19)
iT/eal subscooently placing the ivtoie of Luzon unOcr EnlvanceO Community 
Quaranfine (ECQj on 16 March 2C20.

The Inter-Agency Task Force for the Managemeot of Emerging Infeclrous Dseasers 
(lATF), based on its risk assessn-rent recontmerujed the extension ol the ECO m high 
nsk geographic art-as in Luzon and the imposition of the ECQ ir some high risk areas 
in Vtsayas aod Mindanao, s^hile proposing a General Community Quarantine (GCQ) in 
aii low nsA and moOetrftc nsk areas m trio country Irom 1 May 2C20 to 15 May 2020.

Diffc-rent pans of tJie cuurtry arc expected to progress thrOk^gh various te'/eis of public 
he;j|!h emergency and declared as high., medium, Oi iow risk arcus deprmtJiMy on the 
prevalence of CO'/!D-19 coses arxj rctatod statistics, thereby clacing them under 
corresprxiding cormurftyQuarsTiijne Status.

Tim constr-jciion industry which cor.tnbules aCxxit 4.2 miSon workers to the courifv s 
labor force, in antiopat on of the gfting of ECQ. *s getting ready lo return to work and 
would Bko la ensure the safety and wetfare ol peocrle most iwpec.-iffy those of its 
empic'/ees'^orxera. ConstruCicn rvcKrst-y players would like to focus on pre'/enling 
the ocxiimp^ce cf and ccr.trolling the spread of the virus n lire v/orkpl.tce rrurxrtul *.h;il 
a single case of COVtD-19 can lead lo an intnmjptinr. if 'yjt total svcfy stoppage

The global parrOemc has afTected S\t^^oods. lifestyles and industries meluding the 
ccnstiucLijn indusL"/ vrhich relies heaxity or buman resources. Total work stoppage 
from the lime ECO was declared has harJ debitiistinr] effects not just on v»orxers who 
are mostiy protect based and Ihe^ef-xe paid on a da.Iy bas s but on cor’tractars as 
well, rna.onty of whom or 68*/« are small and medium enterprises (SMEs).

The Philppine Oonesbc Constructor Board (POCB). an irrjplrmmtmg beard of the 
Const-jcUon Industry Authority of the Philippines (ClAPj. mandated to formulate 
polices, plans, programs, and strategics for the development of lh*e Ph/iippir-e 
con8l*uctiun industry xganized a Technical Workirvg Group (TA'G) composed of 
represeniabves from contractors of varying sizes and sucplie*s coming from Luzon. 
Vtsayas and M^aroo lo dm^t tie propo&ed protocols for the xxlustry *n preparation 
for resumption of corstruebon work m arenas under quarantine. The TWG draled the 
'Construction Guidelines for Project Implermentation during the period cf Public Health 
Emergijney' as a reference for contractors ar*d implemening agencies, fo ensure 
viability of projects and protection from and spread of the corona virus.

The TWG considered four (4) major components of the project cycle, namely; 
Materials, Manpower, Machinery and Money or the 4Ms of conr.lruclion In ataUng the

«' rKU Sen G4 J A«* OC*

PHILIPPINE OOWC9TX CWSTPUCTlON gOARO
ClK£r:^-,;:TiOv O' Tdz r 5

lb
FOCb^.t. tK*.

UpifAding CDd Expansioo of Lewi^Ah Port
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guidelines. These 'Aiere developed considenrg SME contractors which employ the 
biggest chunk of the industry's labor workforce and large contractors involved in both 
public and private infrastructure prefects as well as vertical constructon. The 
guidelines will give pomters In managng their human resources at this critical time but 
win tkewiso give important directions to contractors in monagirvg their business not just 
fcf Survival but to be able to contribute to the country’s economic recovery program.

The TWG is presenting options or courses of actions which contractors may consider 
depending on applicabikr/ to the projoct’e urv>ue charadehstics while maintaining 
minimum regurements based on godefincs by government euthorites such as Ifie 
lATF Omnibus Guidelines for the Implcmentabon of Commonity Qua^’antine in the 
Phappirtes, Deparfnent of Trade and Industry (DTI) arxJ Department of Lator and 
Employment (DOLE) Interim Guidelines on Workplace Prevention and Contref of 
COVlD-19, and DOH Department Memorandum No. 2020-220, Interim Guidelines on 
the Retum-to-Work.

These guidelines are subject to periodic review to better respond to developments and 
ensure workers health and protsciion as well as compliance with govemmcrl 
regulaticns.

Purpose

The guidelines will set key principles and rriinnium regu^’ements that define 
respons-bie, hcoHhy and safe operations for construction related operatkyis under 
COVID-19 ensure the survival of bus^ess as well as protection of workers.

Scope / Coverage

The guid^nes wiB tndude prcvtntkvi. deteebon. and rapid response moasur^s 
desi^ied to ach*eve the principles above vshle maintaining continufty across
the constructon tndusiry.

Policy Content f Guidelines 

Materials

/. Defive.nes
1.

2.

3.

All equipment end material deliveries must be carefully planned and 
mctfiitored.
Transition and delivery zones era identified and limited to select personnel. 
I.e., receivers and dclrverers.
2.1. Transition personnel arc regularly monitored, always provided required 

Personal Protective Epo^jment (PPEs) and may be included for optional 
testing.

2.2. Social distancing and other prolomis tv the Department of Health (DOH) 
should be followed.

As much as possible, cargo is unloaded only by the recervers. wftle the 
delverers do not leave thev vehicles. If the receivers are not enough to untoad 
the cargo, the deliverers must urtcad while the recerver has to wail a* e 
secured ^stance until completed.
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4. All cargo should uodorpo proper disinfection procedures before use. Ukeivise. 
involved staff should ai&o bo prcpert/ disinfected before cntcrirvg the {otsilc,
4.1. Materials. Mhich are exposed to the sun. such as concrete and gravel, 

need no! be disinfected.

Manpower

1. Atvargness and CommunjcsUco
1. Active communicaticn between the workers, safety officers (as specified under 

Section i4 of RA. 11CS6 and tfs ImpierrrerUsng Rules and Regulations (IRR) as 
specified Jn DOLE D O. 10S S 2019). s»te supervson. and managernent is 
advisod in piarrvng and iniptementing the protocols.

1.1. Aa languages and dialects should be accounted for to ensure proper 
corrwTXjnicacon.

2. Infographics (may adopt DOH's). signages, and posters on health and safety 
measures (see Annex A) rrust be posted at entry points and strategic areas'
2.1. Daily updates on the latest develcpments.
2.2. Self-screening measures.
2.3. COVlD-19 Hotline.

3. As much as poss-We. a! workers should exerdse the practices for reduerng 
the nsk of Iransmissicn. and proper hy9et>e as identfied by the DOh:
3.1. Soda! distancing (at least one (t) meter distance from rvext person],
3.2. Proper har>dwa$htng using viU-bactenal soap (or use alcohol-based 

hand sanitierMhen inavaiiuble).
3.3. Avoid contact with owr-. eyes. nose, and mouth.
3-4. ProhiCd spitCng.
3.5. Covenryg of mouth with bssue or arm (if tissue is unavailable) when 

sneezir^ or cougnmg.
3.6. Use and rwriowc PPE \wth C£»ro.
3.7. Do not share personal belongings such as phones, pens. PPEs.
3.8. Avoid physical greetings (e.g. handsKsAes. hugs).

4. All workers' status on-site and off-Site, are property noted at aH bmes by the 
safety officers.
4.1. Ri to work
4.2. Sick
4.3. High temperature
4.4. Other conditions

5. An acceptable level of health evaluation is properly communicated between 
new hires and ntanasefvrnt.

6. All workers would need to provide their location or place of re.sklence prior to 
working. This Is to help create a proper algorithrn for contact tracing.
6.1. Additionally, workers coming from COVIO-19 hotspots w*ould need to be 

iOennfied.
7. Quarantined workers should also be kept track of under strict confidentialrty 

and privacy.

if Oeanng for Return to Wori(
1. Stringent qualification enteria for employee&'workers;
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1.1. Must be 21 to 59-yearokl, without pre-existing health conditions, such 
as. but net limited to, immunodeTiocncy, cono'b'dilcs. or other health 
risks, kxfcjding any person who resides wrth trie aforemenbon^.

1.2. EmpJojws cr consultants who are &a-year-ok1 or above may bo part of 
the workforce for construction projects es may be allowed under General 
Cemmunity Quaranone (GCO) and ECQ guideTmes under Omnibus 
GukJoHnes on the Implementation of Community Quaranttne In the 
Phdippines dated 15 May 2020 whach states Ihnl Uhjsb aged 60 and 
above may be alowsd to work in permitted industries and offices.

1.3. Must have no COVID 19 symptoms.
Screening and entry at con3tf\jction site. Item 4. Section 8 of the Omnibus 
Guidelines on the Implementation of Community OuaranUfy® in Dm PfiiPppines. 
dated 15 May 2020. stales that ‘Ccmpliarce with Joint DTI-OOLE Relum-to- 
Work Guidelines and DOH Retum-to-Work Guidelines shal be considered 
suffioeni corr^iance with mirxmum health standards. In no case shall the 
testmg of aB reluming workers be construed as a condition precedent for 
hts.tier return." The most important screenng step is checking al returning 
workers for sj'mptoms within the last 14 days and cjduding anyone v\ho is 
symptomatic. (Annex B) Contracters have the option to test workers fey 
COVID-19 thru DOH preschbed tesarjg protocols to determine if there is 
asymptomatic iransmissxyn.
2.1. The Human Resource Department should undertake daily health pre­

screening {see Annexes C & D - DOLE Work Resumption Protocol & 
pre-3creen«nc samc4e form). Returning employeesi'Aiorkers should bo 
rrade aware of gn-ing accurate irrformation as spe^od in RA 11332.
All returning employrrcs'workers must declare (■ta S.M5) any rct;rf*| 
travel histcry to or residence in an ansa wdh a reported case of local 
transmissicT of COVID*l 5 over the 14-days prxy to entry.
Returning userkere that do not show any symptoms will bo Quarantined 
for 14 days wilhm the fohsito and wl be allovsed to work under a 2or»ed 
or grouped am a.

2.4. These who have been Irving/ccnfined in th*e bsrracka during ECQ/GCQ 
f>enod for at least 14 days and wrth no synxiioms, v/ill be allowed to work 
immediately.

2.5. Wanagemer>t should have an uoderslarxlaig and plan on how the 
workers travel to and from Di«s jobsites.
A heightened gate cntraoco screening protocol (sue Annex E - Sample 
Protocol for Screenir>g Employees and Vtsitors per DTI-DOLE fcntenm 
Guidelines) with the use of rvirvconuct Oiemial scanners on ALL 
personnel upon entry to construction premises wi be implemented. 
He/She must declare recent possible exposure to conhnned COVlD-19 
cases, tfxdudr.g travel history to or residence in an area with reported 
focal transmission of COVID-13 disease. The individual should also 
attest that they are rxjt experiencing the fofcowrrg symptoms: (see Annex 
F — Datfy COVD-19 Health Checklist Form)
2.6.1. Fever 
2.62. Cough
2.6.3. Shortness of breatn
2.6.4. Cc«s
2.6.5. Soto threat

?,2,

2.3.

2.6.
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2.6£. Runny nose 
2,6 7, Ndsal congestioo 
2.6,3. MuKdc pains
2.6.9. Headache 
2.6.1Q.0ifTic3jlty of t^athrg 
2 6.11.Diarrhea
2.6.12. LOSS of sense of smell
2.6.13. LOSS of sense of lasle

2.7. Secunty guard or assigned personnel* safety engineers on duty wiR then 
refer these persomel to the Safety and Health Perscnnel. 'mII then 
conduct ttv« OOH Decision Tool for COVIO-19 Assessment

2.8, Employers shall provide the OOtE through its Regional Office copy 
furnished DOH. monthly report of iflness. diseases and mjurios utlizing 
the DOLE Wortt Accsdent/tltness Report Form (WAIR) (see Annex G).

Suspected Cases (PossiWe cases of COVlD-19)
3-1. Any indtvioual exhihilrtg fkj-Ske symptems should not report to work. 

Instead, they should do the folwmg:
3.1.1. Self-isoiate, afert thw safety officers or other applicable 

aulhoritters-
3.1.2. Contract prwer heaRh authenties for addiicnal guidance.

3.2. EmployeesAvorkers. v<ho had the COVIO-19 virus, should do the 
following before reporting kj work;
3.2. t. Fulfill the adeouate time for seff^uaroniimng as recommended by

the OOH.
3-2.2. Test negative for COVID-19.
3.2.3. Receive proper medical clearance, before reootsr^ to work.

3.3. In Ote event of a worker cootracting COVtO-19 v^falc working, the 
mar^agement shetid do ihe following:
3.3.1. teoiaie the worker immediately In a separate weR-ventSalcd 

bolding area (or in Site Isolation room) in the wcrkr^ace, away from 
other woncens.

3-32. Contact local government ar>d health euthontes.
3.32. Gather records of al peocle who have worxed with the Infected 

werker. who tested posrtive within flic past four wooks.
3.3.4. Gather inkjrmaticn on those who have been in locatjon or shared 

equipment with the person.
3.3.5. Provide COVnD-19 testing to all workers, who have been working 

dcsely with the infected individual.
3.3.6. Be ready to present the information to the appreciate authorioes,
3.3.7. Inform the wider workforce of the SJtualon while prolecpng the 

privacy of the indlvkkial.
3.33. Clean and disinfect all s-1e surfaces and eqfjipmonL
3.3.9. FoUofiV any addlDonal directiorts from local govemmeni and health 

authorities.
3.4. For sen tor persoorvel, who are working in multiple Jobsites, they are 

expected to self-47Jarantine for at least 14 days, if there has been a 
breach in one of ther jobsiles;.

3.5. The safety officer should have a knowledge on the proidrnate hospitals or 
quarantine fatalities to ensure that r\ the event of a COVIO-19 incident, 
workers can be given proper heatthcare.
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III. Uonilohng
1. H&attTi Checks

1.1. Regular morrtcmg of pefsonnoTs health, espeoafly for COVID-19 
symptoms (e.g.. m.vxJalory regular no contact temperature chock).

\2. Day to <Jay monitoring of personnel's health.
Workers Hygiene
2.1. Constant reminder on proper ccoghtng etiquette.
Limt number of Work Personnel
3.1. LtmiteO mctitoation of personnel and minimued skeletal staff.

2.

3.

AT, Proper Wor^ AWre
1. Afl workers must wear the presaoecJ Polling of the OOLE-OSHC:

1.1. Shirt with sleeves
1.2. Pams
1.3. CJosed*toc boots
1.4. Hard hat
t.5. visibility vest
1.6. Other necessary Personal Protectrve Equipment (i.e. face masks, gloves, 

goggle.';, face sniolds. etc.) s^l be prescribed based on specafic 
characteristics cf project.

2. As per the DOH, all workers are expecicd to wear proper face masks.

V Sods! DisiarKiog end PrccpuUpnay hrleasaisn
1. Socal distanang should be otosorvec at re construebon s.ie and m no ofi«: 

t.1. AJl workers should rescect aocal distancing guidelines, as rruch as
possible.

2. Provision for transport compliant witr. social distanang requwemerts.
3. Provision of On-^Near-Stls accommodacions't'arTBcks. where avaiUtte.

3 1 Eno».»gh space should be provided for every cmpSoyco-V/crker staying in 
the barracks to ensure that >«xiai distancing (at least 5CV. redu-cUon in 
density of people) are aceguatety impfcmentcd- This can be achieved 
either by p'iovidirvg addiLonal spaoe-^adlities or by h3w>g occupants 
work (and sleep) r\ shifts.

3.2. Segregoto ernc+oyees.V.ofkers who are coming back to work from those 
who ongirally stayed in the barracks during the ECQ period.

3.3. Barracks should have 3t least one (t) meter of physical distance from 
each occupant and,^or provisbn of a physical barrier in between 
occupants.

3.4. Should be well venbtgtcd / v/i ndcrws opened to allow fresh air cimiation,
4. Provision of dedicated pomi-to-puirt shuttle service (residence-iw>«ptace- 

residence and con^piiant with social distancing).
5. Observe social distancing (e.g.. no sharing of workspaces, staggered lunch 

breaks, use of large conference rooms only) and hygiene measures (e g., 
provide hand washing arid disinfection stations, mandatory use cf face masks) 
in workplaces. shutBes and accwnrkadalions.
5.1. Sp4t/altemaik^ shifts are encouraged to avoid extensive in’emvr^ling.
5.2. Breaks should be staggered to Smit the number of people in prpxinkiy 

with each other.
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5.3. Individuals are expected lo dean up their own areas alter eating with 
proper cfisinfectanls.

5.4. limit the number c/people operating or occupying freight elevators.
5.5. Designate smoking area:

5.5.1. STiokeruVapers must use designated area or do so off-site and 
butts are to be placed in the designated receptacle. Hands must 
be trashed before and after smoking.

5.5.2. Stared so that smoke or vapor produced is not going Into another 
persort's breathing zone.

5.6. Site mcctirgs:
5.6.1. Only absokiiely niecessary meeting partidpanls should attend.
5.6.2. Attendees shoutd be orv: (i) meter aodd horn each other.
5.6.3. Rooms should be well ventilated I windows opened lo allow fresh 

air circulabon.
5.6.4. Hcldmeetngs nopen areas where possible.
S.63. Conduct teefcox meetings in wide open spaces to enaWe workers 

lo keep the nrqvred physical dis'jnce of at least one (l) meter.
(see Annex H).

5.6.6. Meetings a^e to te held Uuough tcieconferrmcing or 
videoconferencf^. where possible.

VI. Sna Operaitons / Constrjcbon Wo/k Sita
1. Access and Movemenltofron Coristrucpon Site

l.t. tf possible establish one-way staircases and w^kvrays to minimize 
workers' contact.

t.2, Management can lock up possiWc dcconlamiriaton chambers (e.g. 
swimming pool gradc-chlonne).

1.3. Alt people ©nt5<T>g and exiting the workplace should be roistered, for 
easier contact tracing in tho event cf an outbreak.

1.4. All norvcsscT'tial workers are proliibiled from entering the jobsite.
2. Limiting and Removing Internal touch points areas.
3. Compartmenlaiizaticn

3.1. If possible, divide the constructioo site into zones or other methods lo 
keep workers physically separated. This wifl promote scdal distancir>g 
and will make centeinment of possible outbreak easier.
3.1.1. Limit on the number of people per zone is advised.
3.12. Management can cofi&ider reducing wcrkforce In the jobsite.

4. Construction Site Oeaning
4.1. Regular disinfeetKm of workplaces, Miutttes. and accommodations.
4.2. Aft offices and jefcsttes should disinfect the following at least twice per 

day
4.2.1. Door handles 
422. Rafrgs 
4.2.3. Ladders 
42A. Switches
4.2.5. Con trots
4.2.6. Shared equipment
4.2.7. Common and eating areas
4.2.8. Personal workstations
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4.3. Hiinds acxj common tool&'equipment are cleaned or ^infected after 
each task.

4.4. A'Afarcncss oo locatron of corrmoni/ used items
AH offices and jobsites should nipicnent additional cleaning measures of 
commeo areas as recomniended by ttw OOH.
Management can lock up possible deconiaminatton chambers (e.g. chlorine,
Iodine, bekidino. potassium persulfate).
6.1. Domtsbng only decontaminates the surface, thus the need for PPEs.
6.2. Suggested addrticoal sanitary measures to be implemented/lnstaficd on 

Site but are not limited to the follosving;
6.2.1. Water stations
6.22. Proper hai«fwashir>g areas and harvf washing protocol.
6.2.3- Aicchol-based hand saratuer shall be prov^od w\ all department 

areas, entrances, canteens, beside hend pur>ch machines and 
other faait&es.

62A. Disnfcctant wipirxg products.
62-5. Footvirear dJSirJection treatment thrts (foot taths) before entenng 

site premises or facilities (staff houses, barracks, canteens.'mess 
halts, site dices and others).

Lmii and remove internal to-ch poht areas (e.g. certee macfwnes, water 
f<xintains. common pens). If poss^e, also remove doors/ doer handles for 
jobsites.
A proper waste and disposal area must be provided, as vrell as proper 
disposal cf contaminated products.

V(l. Adtlifonai Gusdehnes for VerSca/ and Horizonla! Projscts
1. If possible, sE constructiori worker® are to be housed in either on-ste 

barracks, or oF-sitc barracks. This would ma*e rronrtonng of workers' 
activities easier.
1.1. Afl worker* must use the same vehicles they carT>e into wert m if 

returning to the of'-sile baracks,
1.2. Ail vehicSes would r>ocd to be disinfected, before being ready for use the 

noxt day.
2. Management can also took into U5ir>g the floors of builotfvgs. ss barracks, wdh 

proper permission of the owners.

Machinery

1. AH equipment deliveries must be carefully planned, nvxtttored and managed to 
avckJ tfte nsk of COVID-19 bansmision.
AH defcvered equipment must be cleaned and disinfected before use.
Assign regular worker to use the equipment, if possible If sharing cannot be 
prevented, take prccaubons and foEow the clearing guide before and aflcr 
each use.
Clean equipment before and after each day's work wth a disinfectant, 
concentrating on points of contact such as handles.
If equipment needs to bo transferred to ether construebon sites, the foBowtr^ 
action must be taken into considerations;
5.1. Plan, monitor and manage tho transfer of egiapment.
5.2. Eqfuipmerl should be disinfected before transportins.

2.
3.

4.

5.
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5.3. Transportrtg dnver must be recorded Induding the essaiani,
5.4. At the deSvery site, OQuipmcnt ^culd be property endorsed.
5.5. Once the equipment is.recei1^ &t the prefect site, number 2. 3 and 4 

must be dene.

Monty

Contracting partos need to discuss, beibte resumption or start of wortr. contract 
provisions on: Payments, Variations arid Twneiines considering the effects of current 
government health and safety standards that have to be comptied with to prevent the 
spread of the coronavkus pandemic and ensure workers' protection from the 
contagious disease. Contractors’ concern on cash flow, prico escalation, time 
extensions and productivity wit need to be established end agreed with project 
Owners. Contractors ne^ to devtse project imptementaljon plan aSgr>ed with 
government approved health and safety protocols.

Contractors r»ed to familiarize themselves with Republic Act (RA.) 11469 or 
Bayanihan to Heal As One Act: RA. 1t056 and its IRR as specified in DOLE D O. 198 
S. 2018. and DOLE'S 0.0. 13 ar>d ensure contracts are signed with these tavjmark 
regulabons- For projects with s*y>ed comiracts before the onset of the coronavirus 
panderve. contractors need to check on DOLE* s guidelines on drahtr>g new contracts 
so provisions on employment detads, I.e. accommodatiorTs. meals, etc. can be 
included as these are expected to be heavHy affected by new guidelines on heafth and 
safety. Company code of cisciplines may likewise need to be reviewed and ro-w/ritten 
to consrtjer pardemK: guidelines and ensure employees/workers’ full sttoport and 
cooperation.

Pursuant to Section 21 of DOLE 0.0.198. s. 2018. The total cost of tmplemenling a 
OSH program sheD be en Integra/ part of the operations cost. II shaft be a separate 
pay item in construction and in aH contracting or subcontracting arraf\gements * to 
cover the cost inflected during this Pubbe Health Emorgency. Those costs include, but 
are not Bmited, to testing kils; personal protecbve equipment; workers' barracks; 
guarartina facet>es. isolation rooms; dsinTedants: sanitation equipment ar»d fadBties; 
and other expenses relative to com pi an ce with safety and health standards during 
construction.

Centracters should conduct periodic audits (frequency to be determined based on a 
project scale and scope) to verify that the appropriate measures have baen 
knplemented and are martained.

The s^0 auperusors and safety officers are expected to conduct daty audits, and 
safety reports to management in order to make sure that the appropriate measures 
are implomonted and followed.

ConstrucSon companies should expect to deaf with hetghter>ed safety and health 
Madelines unQI such Une that ttie pandomlc has fully been eradicated, anid:

1. Analyze contract requirements:
2. Comply with contractual notice requirements:
3. Adapt and Adjust schedule:
4. Cocrdtfiate and Cooperate w^ all participants: and
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5. Document everything.

Risk Assossmenl end Response
1. AS conitactorg v/cutd need to gunrantee tne minimum level of standards to 

Protect die hea^t^ ot lt>e workers engeiged in die conslmction sites.
2. Before any aedvity is resumed, all hazards, due to the hafting of work, must be 

reviewed and controlled.
2.1. Workers involved should haww proper understarvding of the operations and 

environment condtion checking
3. An integrated continuity plan shcukl aiso be provided in the event ct a partial or 

comptete shutdown of jobsite or if fots.te opevaiions are severety linvtsd.
4. Ail conlrartors should oorrpJete an nicgrated contnurty plan to respond to 

partial or complete shutdown of construct>an sdes or n the case of b severe 
limrtation of site operaborts.

The COVD-19 psndemc elects working hcuxs end earnings m ad buslr^sses.
S^obaiV- However, the construction industry Is unk,ire with respect to the C0'/1D*19 
because construction contracts typ»caty contain prcy.'l&ons about time for perfcrmance 
end fees for foiVng to perform on Dme. There i& no qveotion that all participant in the 
constmcLon industry have experienced, ond will continue to experience, impacts or 
their ooefatjcns because of COVlD-19 and experts say the fallout is one more factor 
poised to aficet constriKSion firms. Thes«? impacts inefoce. among others, schedule 
delays, workforce disruptions, equipment and supply chan disruptions, reduced 
producL'viiy due to on s;ie heatlh and safety measures (e.g., social distanervj, 
staggering of vrerk, enhartced saniiar/ measures, etc.), permit delays c< restnctxins on 
new permits, and finarscfng restrcti.'jris or cash ficrw shortages.

The'efore. it is crticsl th.at ccnstniction cornpanies be proactive rather than feactvc in 
dealing with the COVID*l9 and it is highly reccmmesyJed that they the following 
steps with respect to the coronavirua:

1. Define - identify the company's main vulneraoxlitie* (convene a meeting with 
senior ma.'v^gcmer.i and deoscrt-makcrs to identify piotential impacts on me 
cofTciany).
Assess — understand «f and how Oie conrpany is prepared to deal wrth the 
company's main vulnerablilics (rowew any existinQ plana and procedures to 
ensure mey arc current and b^ln preparing business continuity and costs 
management plans and procedures aimed at nitninxrmg potential impacts on 
the company).
impicrnent and Manage - ensure the company's plans and procedures work 
(work with Senior management and Oedson-makers to establish and embed 
response and recovery arrarigemenis arx3 cenfirm senior marajornent and 
decision-makers w^dc'stand their roles and support hew the p^ns and 
procedures will be used).
Communicate and Remain Vigilant — ensure Oic company's teams are irformed 
(assign clear responstJkties for inicmal and external communications),

2.

3.

This pandemic was net foreseeable and unfertunatsty. Its duration and faftout rema«n 
uncertain. What Is oertam Is that the worid is transiConing. Being prepared for this will 
be ©ssenbal to managmg the outcome and mrvriizjng negative Impacts.
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Monitoring

DTI-CIAP is rcvrtaizing its Joml Administrative Order No. 01. S. 2011 with DOLE. 
DPWH. dilG the Professional RegulaDon Commission (PRC) to strengthen 
coordlnatlofi and enhance frte implementation of the Construction Guideirtes on 
Project ImpterrwntatJcn tor the period of Pubfic Hearth Emergency. DOLE 0.0.13 and 
R.A. 1105a and lU IRR as speci5ed In DOLE 0.0. 198 S. 2018. and specifically, 
enforce strict monitoring of construction activities.

The DOLE shai refer to the Ph4ipptnc Contraaors AcerediUtlion Board (PCAB) its 
lirxfrtgs. after <fc>e fwocess. on any act or omission committed by construcbon 
contractors in vaolaDon of labor standards, safety rules and regulations and other 
pertrent policies.

Effectivity

These guideftnes shall take effea after approval by the CIAP Board and posting in the 
official gazette (www.officlalgazetie.gov.ph) and CIAP website (www.dep.dfl.gcv,ph).
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m .WAG-,
i^lTAPAfSr

•UILMMO HtTN MTHORmr

15 June 2^20

Any. JAY DANtEL R SANTIAGO 
Gcrferal N/I^nagcr

Ports Authority (PPA)
BofMfacto Drtvo. South Hart>or 
Port ArcE*. Mantia

SU Ifject: Construction Guideinss for Project Implefnentation during the 
period of Public Health Emergency

Dear Atiy- Santiago:

Greeting »•

In line vuith the Preftident’t decLnraUon cf Public HealUi Errtwgeifcy iff tife ctxiniry to 
adcress COVtD-19. the Philippine OomeeOc Construction Board fPDCB), an 
inp»emf»ritir>g board of the Construction Industry Authority of the Philippir»cs 
ICIAPI rnandoted to ffxmiji.-tte poiioet. rjL,r® programs, and strategies for the 
dcvetoprricMt of the PhiDppine censiruooM industry organized a Technical Working 
Group (TVfG) cemprised of representatives from contractors cf vary=ng sizos and 
supceers con-mg from Luzon. Vtsayas and Windanao to fomv/Me pTOcois for me 
industr/ for resumption of con.stnjctKjn «AOrt n arses under quarancina.

Ae a result, we have developed the '’Construction Gui<Mir>es for Project 
hnotemontation during the period of Pubfic Health Emergency" lo skivc as 
reference for contraeJors and trr'pioneiVng agor.cies. to ensure viability of projocis 
arnl pA>tect;on hr)"' a»v3 spread of ttv cxvr>rvr/injs. Th« Gindnlinns '/mrs sjipmvrrl by 
the POCO and ClAP Board cn May 13 and June 2020. respectively.

These guidelines set key prfKiptes and minimum requirements that de^ne 
nSj(jje. heafthy and safe opuraUms for conslruclxm-rttlitted operations under 

COVID-I9 and ensure the survival of business as well as the praecion of workers. 
Tliese guiOelnes rxJude prevention, deieciion, and rapid response measures 
designed to aefseve the pnnoples atiove w/hile maintariing business conttr>uity 
across the consbvetion kidustry.

These J*1®0 options or courses of actons wh»ch contractors may consider
depending on aocJicability to the project's unique characteristics while rr-aintaining 
mimmurri requirements based on guOdmers by government authorities such as toe 

omnibus GuideSnes for the Irrpteni eniation cf Community Quarantine in the 
PhJippirtC3' Department of Trade arxl Industry (DTl) and Department of Labor and 
Emotoymenl (DOLE) Interim Gi^defines on Workplace Prevention and Control of 
COVlO-19- aHtt DOH Department Memorandum No. 2020-220. Ir.terini Guidelines on 
the Rc'.om-loVfcrk.

In th« regard, tray we respectfully furnish you wth the copy cf the appro-red 
Construction Guidelines (copy afisched). for your reference. Further, may we also

PHLPetld OOMCSTICCONSTRUCriON BOARD 
COHS*’ftUCnO*> rCUSTRV AJTMORfTV OF THE e««.|W»lhE5 

xn »Avr.

V
tc» UiX.'Xl*/*

le •»*■•-*I amt ia:i 
G wv.;<ju ♦ j:« p"

«• i-r.*7i* Jir 57a«
B rCx.fvp:t. ov.1 ptT
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r^jest your kind assistance in tfsseminating these Constnjcbor Guldeines among 
your stakehoWors. incfejding contractors and impicfnonting agencies.

You may also vtett CtAP's website at www.dap.dti.Qov.Dh for the latest updates and 
Version at these Constructioo GUde&nes.

F« questiona and danfications. kindly omalt POCB Secretariat at Pdcb>Q*dci.Qov oh.
• rwayk you far your usual support

Sincerely.

DORIS U. GACHO 
Br^cutn^ Diroctor, POOCB

a

Upgredne vid Experaisn at WmlgNi Pwt 
PsA c( LealgM. BMg. Surtgee M Six
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class "A’ Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
□ (b) Registration certificate from Securities and Exchange Commission (SEC),

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and

□ (c) Mayor's or Business permit issued by the dty or municipality where the
prindpal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

□ (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
□ (e) Statement of the prospective bidder of all its ongoing government and

private contracts, including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contract to be 
bid; and

□ (f) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

□ (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB Ucense in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

□ (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Declaration; and 

(i) Project Requirements, which shall include the following:
□ a. Organizational chart for the contract to be bid;
□ b. List of contractor’s key personnel (e.g.. Project Manager, Project

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;

□ c. List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

□ (j) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents
Upgrading artd Expansion of L^wigan Port 

Port d I ■ Wigan Bisig, Surigao dal Sur



CL 2
Bidding Form*

(ChBcMat of Technical and Fnandal Documenta)

□ (k) The prospective fcMder’s audited finandal statements, showing, among
others, the prospective bidder’s total and current assets and liabilities, 
stamped "received’ by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class mB" Documents

□ (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence; 
or
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.

IL FINANCIAL COMPONENT ENVELOPE

□ (n) Original of duly signed and accomplished Finandal Bid Form; and

Other documentary requirements uncterRA No. 9184
□ (o) Original of duly signed Bid Prices in the Bill of Quantities; and
□ (p) Duly accomplished Detailed Estimates Form, induding a summary sheet

indicating the urtit prices of construction materials, labor rates, and equipment 
rentals used In coming up with the Bid; and

□ (q) Cash Row by Quarter.

Upgrading and Exptnden «f Lxrigvi P«l 
Port of LMigwi. BMg, Swi  ̂<W Sur
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Bidding Form*
(Bid Form far th* Preeuramant of Infrmstructura Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submits with the Bid]

BID FORM

Date
Project Identification No.

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers___________ , the recapt of which is hereby duly
acfmowledged, we. the undersigned, dedare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 
the Procurement Project: Upgrading and Expansion of Lawigan Port, Port of 
Lawigan, Bislig, Surigao del Sur,

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is:__________________ ;

d. The discounts offered and the methodology for their application are;

e. The total bid price includes the cost of all taxes, such as, but not limited to: 
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (Hi) 
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and 
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of __________________  percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of Uie 
the allowable forms of Performance Security, subject to the terms and conditions 
of issued GPPB guidelines1 for this purpose;

h. We are not partidpating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof 
induded in your notification of award, shall constitute a binding contract between 
us, until a formal Contract is prepared and executed; and

1 currently based cm GPPB Resolution No. 09-2020

Upgrttjng tnS of L»wgfi Port
Port of Laotewt. Bialg. Suiigto M Sur
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(Bid Form for lha PtDorament of Mrartuetur* Proi«et»)

j. We understand that you are not bound to accept the Lowest Calculated Bid or 
any other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and to sign and 
execute tfie ensuing contract for the Upgrading and Expansion of Lawigan Port, 
Port of Lawigan, Bisllg, Surigao del Sur of die Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of tilts Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity: 
Signature:___
Duly authorized to sign the Bid for and behalf of: 
Date:

Upgndrq atd foqMialcn «l Laatgv) Pert
Pert e( Uwtaen. BMo. SufoM M Sur
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6
Bidding Femw 

(Frandal)

FINANCIAL DATA
A. The prospective bidder's audited Finanda! Statements, showing, among others, the 

prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the 
Bureau of Internal Revenue (BIR), or its duly accredKed and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

6. Net worth (1-3)

6. Net Woridng Capital (2-4)

B. The computation of the bidders Net Finandal Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilKies) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coindding with the contract to be 
bid.

NFCC ».

Attached herewith are certified true copies of the audited finandal statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Offidal 

Date:________________

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate finandal statements.

Upgrading and Expansion of Lmigan Port
Port of Lawigan, tMg. $urtgao dal 8ur
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Biddng Forms 

(Omnibus • Sols)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid)

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, ICivil Status!. fNationalitvI. and residing at
after having been duly sworn in accordance with law, do hereby depose and state that

1. I am the sole proprietor or authorized representative of________________ with office address
at_______________ ;

2. As the owner and sole proprietor, or authorized representative of____________ , I have full
power and authority to do, execute and t»erform any and all acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for Upgrading and Expansion of Lawigan 
Fort, Port of Lawigan, Bislig, Surigao del Sur of the Philippine Ports Authority, as shown in 
the attached duly notarized Special Power of Attorney;

3. [Name of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. fName of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Proiectl.

9. FName of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

UpyiarQ «nd 6<pw»ion L»i»gin Pert 
Port e« BMa M Sur
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Bidding Forms 

(OmrAxis - Soie)

10. In case advance payment was made or given, faiiare to perform or deliver anv of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with onfaithfulness or
abuse of confidence tbrough misaopropriating or converting anv payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philinnines pnrsuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _ day of 
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]

Upgrading and Expansion el Lavtigan Port
Port o( Laxigan. Bislg, Surigao dsi S«ir
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Biddng Form* 

(Orvdu* - Pvtwrahip)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, [Civil Status!. [NationalitvL and residing at1 ___________
after having been duly sworn in accordance with law, do hereby depose and state that

1. I am the duly authorized and designated representative of_______________with office address
at__________________ ;

2 I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Upgrading and 
Expansion of Lawigan Port, Port of Lawigan, Bislig, Surigao del Sur of the Philippine Ports 
Authority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special 
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative{s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

8. [Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes;

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project!.

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any
JpydkTg and Enp.ft.ioo of LwilQm Port 

Port sf Lawigan, M Sur
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Biddng Ponns 

(Omnibus - Partnership)

fonn of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given. faUnre to perform or deliver anv of the
obligations and undertakings in the contract shall be suflicient grounds to constitute
criminal liability for Swindling lEstafa) or the commission of fraud with unfaithfulness or
abase of confidence through misanproDriating or converting anv payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this_day of,
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat!
[Format shall be based on the latest Rides on Notarial Practice]

UpgradfeiQ and Expinsion of LMigin Port
Pen si Laalesn. 8isi9. SwlQM dH Suf
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Bddng Fomw 

(Omnbuc - CorpiJ.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted *vith the Bid/

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

I. of legal age, [Civil Status!. rNationalitvL and residing at
after having been duly sworn in accordance with law, do hereby depose and state that:

J. I am the duly authorized and designated representative of_______________ with office address
at________________ ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Upgrading and 
Expansion of Lawigan Port, Port of Lawigan, Bislig, Surigao del Sur of the Philippine Ports 
Authority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special 
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international frnancing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and nrovided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder! is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end- 
user unit, and tire project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

8. [Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid BuUetin(s) issued for the [Name of the Proiecth

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Upjf^dbig and Exynaion of Lgwgm Port
Pwt or Uwlffm, »*lg. SMrtgM M Sur
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Bidduig Forms 

(OmntaM - Corp./J.V)

10. In case advance payment was made or given. faUure to perform or deliver anv of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafal or the commission of fraud with unfaithfulness or
abuse of confidence through misanpropriating or converting anv navment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the goverament of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of.
Philippines.

, 20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJurat]
[Format shall be based on the latest Rules on Notarial Practice]

Upgiadkig md Expsraien c( LMig«< Pert
Pen of Lpeigeri. BMg, Sun^o <M Sw
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Bidding Ponra 

(Bid-S«curtng Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide thisform of bid security!

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ ) S.S.

BID SECURING DECLARATION 
Project Identification No.:________

To: Philippine Ports Anthority 
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

lAVe, the undersigned, declare that:

1. lAVe understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid Securing Declaration.

2. lAVe accept that: (a) I/we will be automatically disqualified from bidding for any procurement 
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by 
the procuring entity for the commission of acts resulting to the enforcement of the bid securing 
declaration under Sections 23.1(b), 34.2,40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; 
without prejudice to other legal action the government may undertake.

3. 1/We understand that this Bid Securing Declaration shall cease to be valid on the following 
circumstances:

a.
b.

c.

Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail 
of said right; and
I am/we are declared the bidder with die Lowest Calculated Responsive Bid, and 1/we have 
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[place ofexecution].

day of [month] [year] at

Name of Bidder/ Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]

Up^adkig md EiqMraion «f LMigin Pert
Pert Laoigin, BMg. del S»
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Bidding Forms 

(Const Methodology)

CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. UPGRADING AND EXTENSION OF R.C. PIER 
RC Wharf Extension Area = 1,561.69 sq.m.

1. Chip-off existing RC curb, flush to deck level and smoothen with mortar (12 Im)
2. Supply, deliver and drive 6OOmm0 steel pipe test pile with protective external coating (2 

units)
3. Supply and deliver to site steel pipe piles 6OOmm0, A252 Grade 2 (866 mt)
4. Supply and install 9mm thk reinfordng band tip for steel pipe piles (156 units)
5. Apply protective external coating for steel pipe piles (Polyurethane: 32-10 @ 1,500 

microns dry film thickness or equivalent) (4,276 sqm)
6. Driving of 6OOmm0 vertical (2,720 Im) and batter (2,343 Im) steel pipe piles
7. Splicing of steel pipe piles (158 units)
6. Cutting of steel pipe piles up to cut-off elevation including turning-over of recovered 

materials to Authority (158 units)
9. Extraction of natural sand fill from steel pipe piles up to required elevation (126 cu.m.)
10. Supply and place 3,500 psi. concrete filler for steel pipe piles (655 cum)
11. Supply and install reinforcing steel cage for steel pipe piles (133,617 cum)
12. Supply and place 3,500 psi. concrete for the superstructure (945 cum)
13. Supply and install steel reinforcements for the superstructure (131,506 kg)
14. Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for 

construction and expansion joints including dowel bars (54 Im)
15. Supply, deliver and install V-type rubber dock fenders (V500H x 2000L) including 

accessories (23 units)
16. Supply, deliver and install 50T, T-head mooring bollards including accessories (23 units)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on 
how the project shall be earned out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Upgrwfng and Expaision of L^Mgan Port
Port of i awigin. Bisig, Suri^o cM Sur
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Bidding Form* 

(Manpowar Sehaduls)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Davsi

MONTHLY
1 2 3 4 t < T a 1 10 11 12 13 t«

Project Manager

Project Engineer

Materials Engineer

Construction Safety and 
Health Officer

Foreman

Specify otiier applicable positions, ie.;
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing OfRdai)

Upyifeg and Exp^mtOftCfLuiipiP Port
Port el LMiQan, BMo. Swl^o M 8i#
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Bidding Form* 

(Equipment Sohodule)

EQUIPMENT UnUZATION SCHEDULE

Name of Project 

Proposed Project Description

Location

EQUIPMENT
(Minimum)

No. of 
Units

CONTRACT DURATION ( Calendar Days)

MONTHLY
1 t 4 9 9 7 9 9 10 11 u 10 14

Signature
(Authorized Signing OfFidal)

Upgrading and Expanse of Lve^gan Port
Port of Lxngan, diolg, Surtgao del Sur
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Bidding Forms 

(Psymsnt Schsdiie)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Uppndins srid Expansion cf Lawioan Port
PoncfUMgwi, Bislg. Surtgao dsl Sur
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Bidding Form* 

(Contract AgrMmant Form)

Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with prindpal office at PPA Building, Bonifacio Drive, South Harbor, 
Port Area, Manila (hereinafter called the “Entity'') and [name and address of Contractor] 
(hereinafter called the “Contractor").

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called “the Works") and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and 
Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii. Bill of Quantifies;
Iv. General and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements. Tedinical and Financial 
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding 
envelopes, as annexes, and all other documents submitted {e.g.. Bidder's response to 
request for dartfications on the bid), induding corrections to the bid, if any, resulting from 
the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contrad documents that may be required by existing laws and/or the 
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional 
contract documents or information prescribed bv the GPPB that are
subseouentfv reouired for submission after the contract execution, such as

Upgiadkig ind Ej«an«ion of Lawigan PmI 
Pot <)« LMri^, Bb«b. Sur^ M S«a
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BkkfinQ Forrm 

(Contact AgrMmvnC Form)

the Notice to Proceed. Variation Orders, and Warranty Security, shall likewise
form part of the Contract

3. In consideration for the sum of [total contract price in words and figures] or such 
other sums as may be ascertained, [Named of the bidder] agrees to [state the object 
of the contract] in accordance with his/her/rts Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance 
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written.

JAY DANiEL R. SANTIAGO
General Manager

for

Name of Bidder/ Authorized 
Representative

(Signatory's Legal Capacity)

for

Philippine Ports Authority Contractor

Acknowiedament

/Format shall be based on the latest Rules on Notarial Pracb'ceJ

L)p9adng snd ExpanMgn of Lairigan Pert
Pert of L—>B»l, BWIb, Sungno dol Sx


