
PROJECT FEATURE
PROJECT TITLE 

LOCATION
Construction of Continuous RoRo Ramp 

Port of Cagayan De Oro, Gagman De Oro City

A. DEMOLITION & REMOVAL WORKS
1 Remove and dispose existing RoRo ramp to be upgraded/ re-slab (Area = 117 

sq.m.)
2 Remove and dispose exisfng RC wharf deck slab to be upgraded/ re-slab (Area;

1,303 sq.m.) '
3 Remove and turn-over to Authority existing rut^r dock fenders (12 no)
4 Remove existing 50-Ton mooring bollard for relocation/ re-installation (1 no 1

B. RECONSTRUCTION OF EXISTING RC WHARF SLAB AND RORO WMP 
(10.70m X 132m, Area = 1,412.40 sq.m.)

1 Supply and place 3,500 psi concrete for the superstructure (466 cu m)
2 Supply and install reinforcing steel bars (61,727 kg.)
3 Supply and place concrete epoxy prior to pouring of new concrete (440 so m 1
4 Supply and install hot-dipped galv. 100mm x 100mm x 10mm angle bar for 

construction joint, including dowel bars (132 l.m.)
5 Restoration of existing water supply service station (1 lot)

C. CONTINUOUS RORO RAMP (9m x 175m, Area = 1,575 sq.m.)
1 Supply, dnving, splicing a cutting of 600mm 0SPP (7.236 l.m., 1,199m.t)
2 Extraction of clogged materials and placing concrete filler and reinfbcina

steel cage for SPP (180 no.) y
3 Supply and place 3,500 psi concrete (1,827 cu.m.)
4 Supply and install reinforcing steel bars (319,995 kg.)
5 Supply and install hot-dipped galv. 100mm x 100mm x 10mm angle bar for 

construction joint including dowel bars (175 l.m)
D. MOORING AND FENDERING SYSTEM

1 Supply and install rubber dock fender V-type, 500H x 1500L (36 set)
2 kR!:,nSt!,l m00rin9 50 Tons T'head includin9 supply and delivery of anchor 

bolts and accessories (1 no.)

APPROVED BUDGET FOR THE CONTRACT 

SOURCES OF FUNDING 

TOTAL PROJECT COST 

PROJECT DURATION

Php

PPA Corporate Fund 

Php

540 Calendar Days

254,181,610.71


