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BQ-7
80Q and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL. NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining {60%) payable after demobilization
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project
Including stringent Covid-19 protocols per PPA Engineering Circular No. 01-
2020 and, construction guidelines for the project implementation during the
period of public health emergency approved by PDCB and CIAP (as indicated in
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Construcion of Continuous RORT Ramp
Port of Cagayan De O, Cogaysn De Oro City
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{Arnex 1 - Basis of Payments)

BiLL NO. 2
DEMOLITION AND REMOVAL WORKS

item 2.01 Remove and dispose existing RORO Ramp to be upgraded/ re-slab

The quantity to be paid for shall be the actual area in square meter of existing RC
Deck (Beam and Slab), removed and disposed prior to the upgrading of elevation and
re-slabbing in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all matenals,
labor, equipment, tools and incidentals necessary to complete the work.

tem 2.02 Remove and dispose existing RC wharf deck slab to be upgraded/ re-slab

The quantity to be paid for shall be the actual area in square meter of existing RC
wharf deck slab removed and disposed prior to the upgrading of elevation and re-
slabbing in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

ltem 2.03 Remove and tum-over to Authority existing rubber dock fenders

The quantity to be paid for shall be the actual numbers of existing rubber dock fenders
removed and turned over to PPA in accordance to the standard safety requirements
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, Iabor, equipment, tools and incidentals necessary to complete
the work.

ltem 2.04 Remove existing 50-Ton Mooring bollard for relocation/re-installation

The quantity to be paid for shall be the actual numbers of existing 50-Ton mooring
bollard removed for relocation/re-installation in accordance to the standard safety
requirements and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary fo complete the work.

Construction of Contirous RORO Ramp
Pont of Cagayan De Oro, Cagayan De Oro Ciy
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BILL NO. 3
RECONSTRUCTION OF EXISTING RC WHARF SLAB AND RORO RAMP

item 3.01 Supply and place 3,500 psi concrete for heams, RC Deck, RC Curb, pile cap and
curtain wall.

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 3.02 Supply and install steel reinforcements for heams, RC Deck, RC Curb, pile cap
and curtain wall.

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for beams, RC Deck, RC Curb, pile cap and curtain wall, supplied and
installed in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for fumishing all matenials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.03 Supply and place concrete epoxy prior to pouring on new concrete

The quantity to be paid for shall be the actual area in square meter of concrete surface
to be applied with old-to-new concrete epoxy in accordance with application instruction
as supervised by Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.04 Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for
construction joints including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized angle bar, 100mm x 100mm x 10mm for construction joints including dowel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.05 Restoration of existing water supply service station

The quantity to be paid for shall be in lot upon completion of all necessary work items
to restore the existing water lines affected by the upgrading works with the supervision
of Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to compiete the work.

Constnction of Continuous RORO Ramp
Porl of Cagaryan De Oro, Cageyen De Oro City
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item 4.02

item 4.03

tem 4.04

item 4.05

item 4.06

{Annex 1 - Basis of Payments)

BILL NO. 4
CONTINUOUS RORO RAMP

Supply and deliver to site steel pipe piles (600mm®)

The quantity to be paid for shall be the actual weight in metric tons of 600mm@ steel
pipe piles supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materiais, labor, equipment, tools and incidentals
necessary to complete the work.

Handle, pitch and drive vertical steel pipe piles (600mm ©)

The quantity to be paid for shall be the actual length in linear meter of steel pipe
vertical piles (600mm @) handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shali be full compensation for fumishing all
materials, [abor, equipment, tools and incidentals necessary to complete the work.

Handle, pitch and drive steel pipe batter steel pipe piles (600mm &)

The quantity to be paid for shall be the actual length in linear meter of steel pipe batter
piles (600mm @), handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Supply and install 9mm thk. reinforcing band tip for steel pipe piles

The quantity to be paid for shall be the actual number of reinforcing band tip (9Smm
thk.), supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Splice steel pipe piles

The quantity to be paid for shall be the actual number of steel pipe piles, spliced as
directed by the engineer, in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Extraction of clogged materials inside the steel pipe piles

The guantity to be paid for shall be the actual volume in cubic meter of clogged
materials from the steel pipe piles, extracted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.




(Annex 1 - Baeis of Payments)

item 4.07 Supply and place 3,500 psi concrete filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler for steel pipe piles, supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.08 Supply and install reinforcing steel cage bars for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for steel pipe piles, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all maternals, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.09 Supply and place external coating for steel pipe plles

The quantity to be paid for shall be the actual area in square meter of externat coating
applied on the stee! pipe piles in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furmishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.10 Cutting of driven steel piles up to required elevation including tum-over of
excess materials to Authority

The quantity to be paid for shall be the actual number of driven steel piles, cut-off to
required elevation including tum-over to Authority of excess piles, in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 4.11 Supply and place 3,500 psi concrete for beams, RC Deck, Mooring Block, RC
Curb, pile cap and curtain wall.

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.12 Supply and install steel reinforcements for beams, RC Deck, Mooring Block, RC
Curb, pile cap and curtaln wall.

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.13 Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for
construction joints including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized angle bar, 100mm x 100mm x 10mm for construction joints including dowel

Construction of Continuous RORO Ramp
Port of Cagayan De Oro, Cagayan De Oro City
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BOQ and Attachmenta

(Annex 1 - Basis of Payments)

bars, supplied and installed in accordance with the plans and specifications and

accepted by the Engineer. The contract unit price shall be full compensation for

fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILLNO. 5
MOORING AND FENDERING SYSTEM

item 5.01 Supply and deliver to site rubber dock fender (V-type §00H x 1500L) including
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V-
type 500H x 1500L) including accessories, supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all matenals labor,
equipment, tools and incidentals necessary to complete the work.

item 5.02 Install rubber dock fender (V-type 500H x 1500L) including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V-
type 500H x 1500L) including accessories, installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
neceassary to complete the work.

item 5.03 Re-install mooring bollard (50T, T-head) including supply and delivery of anchor
bolts and accessories

The quantity to be paid for shall be the actual number of mooring bollard (50T, T-head),
reinstalled including supply and delivery of bolts and accessories in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Comstruction of Continuous RORO Remp
Port of Cagayan De Oro, Cageyen De Oro Cy
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BILL NO. 6
REIMBURSABLE ITEMS

ltem 6.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a) Office Fumniture and appliances
b) Computers and accessories
¢} Service Vehicle including LTO registration and comprehensive insurance

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractor's Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price. The determined items shall be
the property of PPA. Operation and maintenance shall be bome by PPA.

Construction of Cottinuous RORO Ramp
Port of Cagayan De Oro, Cagayan De Oro City
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for the use of the Engineer and his staff for the whole duration of the project.

Consiruction of Coniruous RORO Ramp
Port of Cagwyen De Oro, Cagayen De Oro City
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{Annex 2 & — Reimbursabie ltems)

OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty {(30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne by
PPA.

a) Office Fumitures and appliances

2 sets  Office table, 1.5 x 0.70m with chair
1 set Conference table w/ chair (6-str.)
2 pcs.  Single bunk beds w/ mattress & beddings
2 pcs. Waste paper basket
1 pc. Calculator (Scientific, 12 digit capacity)
1 pc. Communication system, Celt phone
1 pc. Filing Steel Cabinet, 4-drawers
2 units  Air-conditioned unit (1.0 hp., wdo type)
1 unit  Refrigerator (6 cu.ft.)
1 set Gas stove (2 burner with tank)
1 unit  Hot and cold water dispenser (5 gal. Cap.)
1 pe. White board with eraser and marker
1 unit  Stand fan (16" dia.)
b) Computers and Accessories
2 sets  Desktop Unit & Accessories
2 sets  Printer/scanner & accessories
2 units  Uninterrupted Power Supply (1000VA UPS)
2 units Extemal Hard Drive (USB 3.0, 4TB)
1 unt  Computer Table
1 unit  Computer Chair

c) Licensed Softwares
2 units Microsoft Office 2016

d) Service Vehicle including LTO registration
and comprehensive insurance
1 unit  Service Vehicle (up to 3.0 DSL Engine, 4x2, A/T)
lot Comprehensive Insurance (1 yr.)
1 lot LTO Registration (3yrs.)

-

COMPUTERS AND ACCESSORIES

Construction of Continuous RORO Ramp
Port of De Oro, Cagayan De Ore Ciy
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B0Q and Attachment
(Annex 2 a - Reimbursable {terms)

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand
New Desktop”, complete with Printer, accessories and licensed software for the use of the PPA
Engineer and his Staff at the start of the project. The items shall be the property of PPA. Operation
and maintenance shall be borme by PPA.

Description /
Specifications: DESK TOP UNIT
Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded
Processor intel ® Core ™ j7-9700K CPU
System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots
Chipset intel B360
CD-ROM Tray load DVD Drive (Reads and Whites to DVD/CD)
Graphics NVIDIA GeForce RTX 2060 6GDS
SATA 4 x SATA 6.0 Gbps
HDD/SSD 128GB SSD (M.2 PCle 128GB) + 1TB HDD (3.5” 7200rpm)
WIFI/ Bluetooth 802.11ac 2x2/ Bluetooth 5.0
LAN Realtek RTL8111H 10/ 100/ 1000Mbps
Audio Realtek ALC887, DTS Headphone X
Accessories Wireless Keyboard and Mouse
Ports 4 x USB 3.2, 2 X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/ headphone
out
Display {Monitor) 27" inch. FHD (1920 x 1080 Display) with speaker, display ports, USB hub,
earphone jack and PC audio inputs.
OS Bundled Windows 10 PRO for business
(Certification/License)
Multi-Function HP, Epson, Brother or eguivalent brand with wide format capabilities
Printer (A3 size), 128 MB Memory Capacily and Automatic Document Feeder (ADF)

(Copy, Scan Printer)

External Hard Drive

Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the
property of PPA. Operation and maintenance shall be borne by PPA.

SERVICE VEHICLE

[ of Cond RORG
Port of Cagaysn De Oro, Cagaysn De Oro
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BOQ and Attachment
{Annex 2.a — Reimbursable Items)

The Contractor shall provide within thirty (30) days after notice to commence work, one (1) unit
“Brand New” Transportation Service Vehicle for the use of the PPA personnel. The vehicle to be
provided by the Contractor shall be to the satisfaction of PPA. The vehicle shall comply in all respect

with all relevant national or local laws, statutes and regutlations. The unit shall become the property of
PPA. Operations and maintenance shall be bome by PPA.

The vehicle shall be dieselfuel engine with a displacement of not more than 3000c¢cc, 4 x 2 and with
automatic transmission.

[ Bon of Conds RORO Ramp
Port of Caguyan De Oro, Cagayan De Ore Chy
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BOQ and Attachments
(Annex 3 ~ Minimum Equipment Requirements)

MINIMUM EQUIPMENT REQUIREMENTS

unit's  Air-Compressor (250 cfm, minimum}, owned
unit/s Backhoe (0.40 cu.m., 84.30 hp, minimum), owned
unit’s Centrifugal Trash Pump, owned

unit/s Concrete Cutter, owned

unit's Concrete Bucket, owned

unit/'s Concrete Vibrator (3.5 hp, minimum), owned
unit/’s Crane Barge (319 GW, minimum) with 60T crane, owned
unit/s Crawler Crane (30T, minimum), owned

unit/s Pile Hammer (Diesel, 7,500 kg.m.), owned

units Drop Hammer (2T, minimum), owned

unit/s  Dump Truck (8 cu.m., minimumy), owned

unit's Bar Bender (electric, 25mm dia min.), owned
unit/s Bar Cutter (electric, 25mm dia min.), owned

unit/s Jackhammer, owned

unit/s Oxy/Acetylene Cutting Qutfit, owned

unit/'s Payloader (80 hp, minimum), owned

unit/s Transit Mixer (5-6 cu.m. cap., minimum), owned
unit/s Tugboat (500hp, minimum), owned/leased

unit/s Water Truck with pump (1,000 gal., minimum), owned
unit/s Welding Machine (400 amp., minimum), owned
unit/s Cargo Truck (5T, minimum), owned

unit's Backhoe Breaker Attachment, owned

Construction of Continuous RORO Ramp
Port of Cagayan De Oro, Cagayan De Oro City
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B0OQ and Attachments
(Annex 4 — Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer / Officer
1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

43 pcs. Hard Hats

43 pcs. Gloves (rubberized)

43 pcs.  Safety Glasses/Goggles (clear)

43 pcs. Long Sleeve T-shirt

1 pcs.  Aprons

1 pcs. Safety Belts

43 pcs.  Safety Shoes

1 pc. Life Lines
Safety Devices

1 lot Barricades

1 lot Waming signs

2 unit/s Fire extinguisher

1 lot Disinfection Booth with Footbath

43 no. PCR Test for Covid-19 (Initial Testing)

43 no. PCR Test for Covid-19 {(Confirmatory Testing)
Medical and First Aid System - Eighteen (18) mos.
Tempoerary shelter for workers - 1lot

NOTE:

The Contractor shalfl provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Construction of C RORQ Ramg
Port of Cagaysn De Ovo, Cagayan De Oro City
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80Q and Attachments
(Annex § = Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR

No_Q2
Senes of 2018
Attactwnent

Page 10of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

andsﬂtam_s of

Work

Required Tests

| |, Construction of
PlerWharf, Platform
and Ramp

Structurat Concrete (SC)

A Potland Cement | Quaity Test
B FmeAggregate | Quakty Test for Grading, Elutnation (wash),
Bulk Specfic Grawty, Absompbon, Mortar
Strength, Soundness, Organc Impunbes, Unit
Weught, % Clay Lumps and Shale
C Coarse Gualty Test for Grading, Bulk Specific Geawtty,
Aggregate Absorpion and Abrasnm
D Water Cemificate from the Engineer or Qualty Test
for Density and Chionde Content
E SteelBars - MW Certihcate and Quality Test for Chemncai
: Compasibon and Mechanical Pmpemes .
F Concrate Compressive Strength on cytinder samples
Slump Test
G Admntura and Quality Test
Concrete Cunng
Matenais
Piing {P)
A Concrele Piles Fabncation Report
1 Concrete Same test as for SC (F)
2 Steel Bars Same test as for SC (E)
3 Hgh Test for Chemical Compasition and
Tension Mechanical Propertes
Strand

- ——

Minimum incremental
Frequency of Tests

For every 2,000 bags {40kg) or
frachon thereof

For every 1,500 cubic meter or
frachon thereof

For evary 1,500 cubc meter or
frachon thereof

One per source

For avery 10,000 kg ot fradvon.
thereof

1 set consisting of 3 concrete
cyknder samples shall be taken
from each day’'s pourmg and to
fepresent not mors than 75 cu m
of concrete or frachon thereof

For gvery mix
One per shupment

One per fabncation
Same frequency as SC (F)
Same frequency as SC (E)

For every 20000kg or fraction
thereof

-

LA ¥
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BOQ and Attachments
{Annex 5 - Minimum Teating Requirements)

. PPA MEMORANDUM CIRCLLAR
No
* Senes of 2018
Anachment
. Page 2of 10
Matenaisfitems of Requured Tests Minimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SG (C)
Aggregates
5 Fine Same Tesl as kor SC (B) Same frequency as SC (B)
. Aggregates

B Steef Pips Piles

2 Polywathane

Fabacabon Report, Mill Certificate and Quality
Tast for Chermical and Mechanical properues

Chemical Compositon {refer belaw)
- Under 147 (355 60mm) Outsie
Diameter
- 14710 36" {355 6 o 9t4mm) Cutside
Dia
- Over 36" {(§14mm) Ouiside Diameter

Mechancal/Tensie

Milt Certificate and Quality Test

One per fabncatian

2 from 200 pipe of frachon thereof
2 from 100 pipe or fracbon thereof

2 from 30001t {9 14m) or fracton
thereof

One (1) tension test shall he made:
oa one length or fraction thereof of
each size, or one prece of skelp
representmng each lot of 200
lengths or frachon thereof of each
se

One per fabnecation

Mechanical Properties

Coatng
3 Concrate Same test as for SC (F) Same frequency as SC (F)
4 Fune Same test as for SC (B) Same fraquency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
8 Steel Bars Same Test as SC (E) | Same frequency as SC (E)
7 Water Same Test as SC (D) Same frequency as SC (D)
‘| Rubber Dock Fenders Physical Test All untts
{ROF} ' o
Performance Test for Energy Absorpbon and Allunits .
Reacbon Force
Accessones
Washer and Fuong Bolt, | Physicat Test All unns
Anchor Bolt
Quatty Test for Chemical Compossbon and One per fabncabon

U+
L3
C o C RORO Ramp
Portof C De Ovo, Cagayan De Oro City
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BOG and Attachments
{Annex 5 - Minanum Testing Requirsments)

R PPA MEMORANDUM CIRCULAR
No
- Serws of 2016
Allachment
Page 3010
Matenals/items of Required Tests Minunum Incremental
Work Frequency of Tests
Moonng Bollard {MB) Physical Test All Units
and Accessones
{Hexagon Nuts, Plam
Washer, Anchor Ring Quaity Test for Chemical Composibon and | One per fabncaton

and
Anchor Bolt)

Meachancal Propertes

. Construction of
Back-Up Area,
Causeway and
Pavement

Sheet Ping (SP)

A Concretasﬁeet_-

Pries

1 Concrate

2 SteelBars

3 Hgh Tension
Strands

4 Fme Aggregates

5 Coase '
Aggregates

B Steel Pipe Piles

1 Steel

Concrete

Fine Aggregate
Steel Bars

h W oW

Same test as for SC {F)
Same test as for SC (E)
Same testas for P (A 3)

Same test as for SC (B)
Sama Test as for SC (C)

Same testas for P (81)
Same test as for SC (F)
Same test as for SC (8)
Same test as for SC (E)

_| same frequency as SC (F)

Same frequency as SC (F) .
Same frequency as SC (E) )
Samae frequency as P (A 3)

Same frequency as SC (B8)
Same frequency as SC (C)
Same frequency as P (B1)

Same frequency as SC (B)
Same fraquency as SC (E)

T

T 3o of Continuotrs RORO
Port of Caguyan De Ore, Cagayan De Oro
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{Annex 5 - Minimum Testing Requirements)

. PPA CIRCULAR
No
Serms of 2018 -
Attachmant _
Poge 4ol 10
Matenais/items of ‘Roqwndruts Minimum incrementsl
Work ' . Frequency of Tests
Rocks Test for Apparent Spectfic Gravity and | For every 1,500 cubc meter or
Abrasion fraction thereof
Geotwxtiie Fiter Physicai and Mecharical Test One per batch
Mt Cortficate One per batch
Sand and Geavel Fil Qualty Test for Orgamc Impurbes and | For every 1500 cubec meter or
Gradng fracton thereof
Selectad Filt Quality Test for Grading, Plasticity and For every 1,500 cubec meter or
Laboratory Compachon Test fracton thereof :
Laboratory Cakformnia Beanng Rabo (CBR) For every 2,500 cubc meter or
: fraction thereof '
Field Density Test For avery layer of 150mm.of -
.o compacted depih at ieastone . -
group of three In-siu density test -
. for every 500 3q m o fraction
Aggregats Base Course | Qualty Test for Grading and Piasticity .For every 300 cubic meter or
fracton thereof
Qualty Test for Grading, Plasbcty, Abrasion For svery 1,500 cubic meter or
and Laboratory Compaction Test fraction thereof -
LabnfMCalfomBeangaho(CBR)_ Same fraquency as Selected Fill
Fisld Donsty Test Sm&aquarqasuc&dm
Paortiand Cement
Concrete Pavement
(PCCP)
A Portland Cement | Same test as for SC {A) Same frequency as SC (A)
B Fme Aggregate Smmaslnr.sp(m Same frequency as SC (B} -
C Coame SameiastasforSC(C}' Same frequency as SC (C) -
Aggregate
D Water Same test as for SC (D) Same fraquency as SC (D)
Stesl Bars Same test as for SC (E) Same frequency as SC (E)
{Doweis) ’
F __Jowt Filler CQuakty Test | One (1) per shpment

¥

Comuchion of Conks RORO

Ramp
Port of Cagayan De Oro, Cagsysn De Oro City
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80Q and Attachments
(Annex S ~ Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No
Soces of 2016
Altachment
Pago 5 of 10 )
Matenals/items of Required Tests Mimmum incremental
Work Frequency of Tesis
G Admixture and Same test as for SC (G) Same frequency as SC (G)
Concreta Cunng
Matenal
H Concrele Same test as for SC {F) Same frequency as SC (F}
Flexural Test 3 beam samples for every 330
sqm or frachon thereof
I Completed Cora Test 1 set (3 specimen) for every 2,500
Pavement 8qm and fraction thereof
interlocking Concrete
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A)
8 Fine h;ggregate Same test as for SC (B) -| Same frequency as SC (B)
C Coarse Same test as for SC {C) Same frequency as SC (C}
Aggregate ;
| D ‘Water Same test as for SC (D) Same frequency as SC (D)
Admxture & Same test as for SC (G) Same frequency as SC {G)
Matenals
F  Completed Blocks | Physical Test and Compressive Strength 6 blocks per day of fabncation

Cement Treated Base

and

Course {CTB)
A Portland Cement | Same test as for SC (A)
B Fine & Coarse Qualty Test for Grading, Abrasion
Aggregates Soundness
C Water Same test as for SC (D)
Compieted CTB | Field Densiy Test
Retainng WaliCoping
Wal/RC CurtVRC
DrichvShear
Key/Concrete
Biocks\lLean Concrete
A Portland Coment | Same best as for SC (A)
B Fmne Aggregate | Same lest as for SC (B)

e - —

Same frequency as SC (A)

For every 1,500 cubic meter or
frachon thereof

Same frequency as SC (D)
For every layer of 150mm of
compacted depth at least one

group of threa In-situ density test
every 500 sq m or fracton thereof

Same frequency as $C (A)
Same frequency as SC (B)

r e

/
R\

Construction of Continuous RORO
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PPA CIRCULAR
No
Seres of 2016
Atachment
Poge ¢ of 10
Materials/items of Required Tests Muumum incremental
Work : _ Frequency of Tests
C Coarse Same test as for SC (C), Sames frequency as SC (C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
E SlkelBars Same test as for SC (E) Same frequency as SC (E)
F Admxture and Same test as for SC {G) Same frequency as SC (G)
Concrete Cunng :
G Concrete Same test as for SC (F) Same frequency as SC (F)
Twe Rod
A Steel Same test as for SC (E) One per batch
8 Assembly Performance Test {Tension} One per batch
Tie Bars and Dowels SametestasfaSC(E} _ .FO(MI'Y 10,000 kg of fraction
thereof per Twe bars and Dowels
Pipe Culverts and Storm
Dramns
A Prpes Test for Strength, Absorptian and Physical For every 50 peces
B Mortaror Jont | Same Testas for SC (A B and D) | For avery 25 pleces

Altemative Test Same test as for SC (F) and |

Inspection Report

Concrete Hollow Blocks

A Portiand Cement

Same fest as for SC (A}

Same frequency as SC {A)

B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water Same test as for SC (D) Same frequency as SC (C)
D Concrete Same test as for SC (F) Same frequency as SC {F)
E Completed CHB | Qualty Test One for every 500 preces of
fraction thereof
Construction Joints {CJ)
A Angle Bars Test for Physical and Mechamcal Properties QOne per batch
Steel Bars Same test as for SC (E) One per batch
C 2Zinc (HotDip Physical Test for Appearance, Stmpping, | All unds
Gatvanizing) Weghing, Adherence and Adhesion
Coatings _ -
Coating Thickness 1 sat (3 specimen) for every
Magnetc Thickness Measurement 100,000 sq mm_or frachon

/

Construction of Coninuous RORO Ramp
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BOQ and Attachrments

(Annex 5 ~ Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR -
No 52
- Seras of 2018
Attachment
Page T of 10
' Materials/items of Required Tests Minimum Incremental
Work _ Frequency of Tests
Sacked Concrete
A Cement Same test as for SC (A) Same fraquency as SC (A)
B Fne Aggregates | Same test as for SC (B) Same fraquency as SC (B)
€ Coarse Same test as for SC (C) Same frequency as 5C (C)
Aggregates
0 Water Same test as for SC (D) Same frequency as SC (D)
Concrete Same test as for SC (F) Same frequency as SC (F)
F  Sack (ute) Physical Test One for every 50 preces
Rubble Concrete )
Same test as for SC (A)

A Cement

8 Fine Aggregates

Same test as for SC (B)

Same frequency as SC {A)
Same fréquency as SC(B)

C Coarse Same test as for SC (C) Same frequency s SC (C)
Aggregates
D Waler Same test as for SC (D) | Same froequency as SC (D)
Concrete Sama test as for SC (F) Same frequency as SC (F)
F__Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A  Sub-grade Graging Test For every 1,500 cubic meter or
preparahon Plasberty Test (LL,PLP1) frachon thereof
Laboratory Compacton Test
Densdy Test For every layer of 150mm of
compacted depth at least one
group of three In-etu density test
every 500 sq m_or fraction thereof
B Structure If excavated matenals shall be used as For every 1,500 cubic meter or
Excavation Backfill frachon thereof

Grading Test
Plastcdy Test (Lt PLPI)
Laboratory Compaction Test

Density Test

For every layer of 150mm of
compacted depth at least one
group of three In-sidu densty test
every 500 sq m_or fraction thereof

A

Conatruction of Contirwous RORO Ramp
Port of Cagayan De Oro, Cagayan De Oro City
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BOQ and Attactwnents

L)
PPA MEMORANCUM CIRCULAR

No
Senes o 2038
Ahachment

Page § of 10

Matenais/items of
Work

Required Tests

Minimum Incrementat
Frequency of Tests

lit Port Operations Buikhng/Passenger Terminal Bullding/Tranait Shed/Warehouse

" STRUCTURAL WORKS

Refer to Structural Concrete {SC) and Piling Works {P)

ARCHITECTURAL WORKS

Ceramic - Filled Liquid
Membrane / Water
Proofing, Hydrophobic
Poreblocking ingredsents

Physical Property, Mechamcal and Chemcal
Property, Leak Test / Flood Test

One per shipment

Engmeer
Testmg and Comnlss:onmg

NY

with Superplastcer |
Paint Quaiity Test One 4-L, can for every 100 cans or
fraction thereof
Ceramic Tile .| Inspection and Evaluation' Report from thae | One per shipment
_ Enginear - — e
Stainless Steel ’ inspection and E;faiuabon Report from the One per shipment
- Engineer .

Roofing Matenais Inspechon and Evaluabon ﬁepm from the | One per stupment .
Engineer

Ceking Matenals Inspecton and Evalahon Report from the | One per shipment

. Engmeer ’

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables fnspechon and Evaluation Report from the | One per shipment
Engineer
Testing and Commissonmg

Electincal Devices inspecton and Evaluaton Report from tha | One per shupment
Engmeer

e Teshng and Commussionmg -

Fira Alarm System Inspecton and Evaliaton Report from the | One per tem
Engmeer
Testng and Commssnonm

whnng Devices Inspecton and Evakuahon Report from the | One per shipment




{Annex 5 — Minsmum Testing Requirements)

PN:A MEMORANDUM CHICUILAR
. Serws of 2016
Attachment
) Poge 9 of 10
Matanals/itams of Reﬁulred Tests Mimmum Incremental
Work Fraquency of Tests

Protective Davices ingpection and Evaluabon Repot from the ' One per shipment

Engineer

Testing and Cormwmussonng
Telephona System Inspechon and Evaluahon Report from the | One per tem

Engineer

Tesbng and Commissionng
CCTV System Inspoction and Evalsshon Report from the | One per tem

Engmneer

Testmg and Commissionmg
CATV System tngpechon and Evéluatnon Report from the | One per dem

Engmeer . .

Testing and Commussioning
Background Musk and Inspection and Evaluation Repost from the | One per tem
Pagmyg System Engineer, Testing and Commrssioning -
A Condborming Un#ts & | Ingpection and Evaluation Report from the | One per tem
Venblaton Engmeer

Testing and Commissionmng
Condud Pipes inspection and Evaluabon Report from the | One per tem

Engmneer

Testing and Commrssioning
Lighting Fixtures Inspection and Evaluabon Report from the | One per dem

Engineer

Testing and Commussiomng
PLUMBING WORKS )
Pypes Inspection and Evaluaton Report fom the | One per tem

Engineer

Testmg and Commssiomng

.z

/W

R T ]
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BOQ and Attachments

{Annex & - Minimum Testing Requirementa)

. PPA M OUM CIRCULAR
o oo
Sanes of 2018
Attachrent
Fage 10 of 10
Matenaisfitems of Required Tests Minimurm incremental
Work Frequency of Tasts
Fixtures Inspection and Evajuaton Regord from the | One per tem
Engineer
Testing and Commisstening ;
Pipe Culverts Compressian Strength For every siza not more than 25

| Inspechon and Evatustion Report from the

pipes cast in the held

Engmeer
IV Miscelianeous
Matenals
Fencing
A Barbed Wire, Physical Test (Dmmensions and Coatings) One per Batch
Cyclone Wire
Meash. Chain
Lmk _
B Concrete Post Refer to Superstructure (SC) Refer to Superstructure {SC)
Lamp Post i
A Stuctural Steel Physcal Test (Dimensions) AN units
: ' Same test as for SC (E) - .
B Znc(HotDip | Same testas for CJ (C) One per batch
Gatvanizing} .
Coatngs .
Dramage Steel Grating Same test as for SC (E) One {1) batch
R Inspection Report
| Metat Pipe (Cast Iron Phys«cal Test (Dimensions and Coatings) 1 per delvery
Galvanzed, etc )
Welding Works Destructive and Non Destructive Tast One (1) per ot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accrecdited by BRS, DOST and PPA

< Testing of other matenais shall be performed only by an independent Testing
Laboratory duly accredited by BRS and PPA.

3. All other issuances which are otherwise inconsistent herewith are hereby revoked

or otherwrse amended.

Approved

RAUY T. SANTO

0 ummw/tfﬂg/

Y
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ENGINEERING CIRCULAR NO.#1 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS
FROM : THE ASSISTANT GENERAL MANAGER, -
: : . ENGINEERING OFFICE '
SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

- ALLPPA (CAPEX & RM) AND DOTr TOURISMAND -
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS '

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coronavirus Disease 2019 (COVID-18) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine {GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed 1o be implemented in all on-going PPA infrastnucture
projects including the DOTr Tourism and Social Reform projects: :

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-

- existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other health risk and who did not come in contact with someone
with COVID-19 shall be ailowed to be inciuded in the workforce for areas under

- ECQ and GCQ.

2. The Contractor shali provide for their personnel/workers the necessary welfare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,
prescribed procedures shall be conducted at every instance of re-entry. :

3. Adequate food, potable drinking water, disinfectants shalt be made avaitable by
the Contractors for their In-house personnel/worker during the period of
~ ECO/GCQ. AR

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for all on-. o
- ‘going projects as precautionary measures to avoid and contain the spread of .
COVID-19 in the work place. '

A Bondfacio Drive. South Harber. Port Area. 1013 Phisppines
P O Box 436 Manda.
Tk No (+632) 654-8500 Fax L) 5274855
WoDEAG: www g

C of Contil RORO Ramp
Port of Cagaryan De Oro, Cageyan De Oro Cily
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BOQ and Attactwnents
{Annex 8 - Engineering Circular No. 01 2020)

5. Field Offices, employees’ quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.0. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitamins particularty Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements.

9. As preventive measure, daily monitoring of the pre and post work heatth
conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen {14) days and if necessary, brought to the DOH
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Enginees/Port Engineer. '

11.Proper protocols in accordance with the DT! and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-19 shalt likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.8haring of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

14.All materials and equipment brought inside the project site shall be disinfected,
as much as possible.

15.Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis {e.g. Delivery truck drivers, inspectors, etc) shalt be properly

logged and checked for symptoms. Gatherings, liquors, and/or memy-making

are strictly prohibited in the project site.
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -198
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance.
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June 29, 2¢20 . %4/

MEMORANDUM
FOR . The Assistant General Manager for Engineering
Office of the Assistant Geanaral Manager for Engineering
FROM . The Manager
internal Audit Department AD)

SUBJECT : Construction Guidelines for Project Implementation during the
period of Public Health Emergency

D

Ltast June 16, 2020, we received thru email the letter from the Constructon fndustry
Authcoty of the Phiippines (CIAP) to the Genera! Manager gated June 15, 2020
(copy attached) regard:ng the sbove subyact. CIAP is requasting PPA to assist them
in dsseminaung the above Consiruchon Gudsiings {0 out stakeholdars including
contraciors and impiemanting units.

Relative 10 this. 1AD being the impiementmg unit for Constnuctors Performance
Evaluaton System {CPES} ang reiative 0 its implemeniahon, may we seek
a3sistances from your gooz office in dssamrating the attached guidelines to the PPA
Enginearing tnits ang PPA construciors.

Thank you for your kind ponsuderation

.

PHIL. PORTS AUTHORITY .
ENCINEERIND 07 ¢33E
PROJ, CE¢'T DELARTACNG

VENICIUS V. VILLASENOR

Cc The Geneval Manager

Allscsnemi/s  As stined
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BUILDING WNTH INTEGRITY

Construction Guidefines for Project Impiementation during the perlod of Public
Health Emergency

Background

The: Presdent dedared a stats of public health emergency through Peesidential
Prcetamaton No. 822 8. 2020 to add-ass the Corora Virus Disease (COVID-19)
treeal. subscquemtly placing the whole of Luzen under Enhbances Cormmunily
Quarantne (ECQ) on 16 March 2020,

The Inter-Agency Task Force for the Nanagement of Emerging Infectous Diseases
(IATF), bascd on ds fisk assessment recommended the extension of the ECQ m high
rsk geographic areéas in Luzon and tre imposinon of the ECQ w som=2 hich risk areas
in Visayas and Mincanao, while proposing a Gereral Cormunity Quarantine {GCQ} in
34 oW Nsx and muderste NSK arcas i the country from 1 May 2029 o 15 May 2020,

Bitferent pants of the country are expected 10 progress through vanous leveis of public
heslth omergnney and declarad as high, mediom, of xw (ish éteas dependuwy on the
cravalence of COVID-19 cases and rctatad statistcs, trwreby placing them under
corresponding cormenurn ity quarantne statue.

The construcion industry which coninbules about 4.2 miton workers {6 the country's
labor foree, in antopaton of the kiting of ECQ, © geting ready 1o retum 10 work and
would B«e o ensure the safaty and welfare of peookr. mos! especaly thosne of its
empioyees workers. Construction rdustty players would tike to focus on preventng
the occurrence ¢f and controlling the spread of the virvs m the woarkgiace, munctul that
a singla case of COVID-19 can jead ta an intrrruptinn if not total werk stoodage.

The globat pancemic has affecled yvebhoods, bfestylas and industnes including the
consiucbon industry vhich relies eavly on ruman resources. Toial wark sloppage
from the tme ECQO was declared has rad dehilitaling eflects not kst on workers who
are mostly project based and therefore paid on 3 dady bas's but on cortractars as
well, majonty of whom of 88% 8re small and madium enterprises (SMEs).

The Phil'ppine Domestc Constructan Boare (POCRB), an impiementing beard of the
Construction Ingustry Authority of the Phitippines (CIAP), mandatad to formulate
polices. plang, programs, and stralegies for the dovelopment of the Prilippine
constuction indusiry organized a Technical Werung Group (TWG) comprised of
representatives from contractors of varvng sizes and suppliess coming from  Luzon,
Visayas and Mncianao to draf the proposed protocots for the industiry in preparation
for resumpzion of constructon work in areas under quatantine. The TWG drated the
‘Construction Guidelines for Project iImplernentaticn dunng the panod ¢f Public Heath
Ememancy” as a teference for contractors and implemening agencies, 13 ensure
viability of projects and protection from and stread of the corona virus.

The TWG considersd four {4) major compeonents of the project cycle, namely;
Materals, Manpower, Machinery snd Mcney or the 4Mz of conslructicn in ereating the
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guidelines. These were developed considenrg SME contractors which omploy the
biggast chunk of the industry’s labor work force and large contractors involved in both
public ard private Infrastructure projects as well as vertical constructon. The
guidelines will give ponters in managng their human resources at this ¢ritical tirne but
will Ekewisa give important directions to contractors in managing their business not just
for survival but to be abie to contribute (o the DouUNntry’s economic recavery program,

Tha TWG is presenting options or courses of actions which contractors may conxider
depencing on applicabdty ta the projoct’s unque charadleristics while maentaining
minimum requirements based on gudelines by govemnment authoribes such as the
IATF Omnibus Guidetines for the mplermentabon of Commurity Quarantine in the
Phiippines. Department of Trade and tnctustry (DTI) and Department of Labor and
Employment (DOLE) Interim Guidelines on Wurkplaoce Prevention and Control of
COVID-19, and DOH Department Memorandum No. 2020-229, Interim Guidefines on
the Retum-to-Work.

These guidelines are subject to periodic revew o better respond to developments and
ensure workers health and protection as well as complance with government
regufations.

Purpose

The guideiines will set key prirciples and minmum reqursments that define
responsda, heoithy and safe operstions for construction related operabons under
COVID-19 and ensure the surviva! of busness as well as the protection of workers.

Scope / Coverage

The guikteknes wil indude preventon. detecion, and rapid response MessUres
drsigned 10 athweve the principles above whie maintaining business continuity across
the constructon industry.

Policy Content / Guidelines
Materials

i Delivenes

1. All equipment! a8nd matcrial delivenes must be careflully planned and
monitored.

2. Transition anc¢ Celivery zoncs aro identfied and limited W select personnel,
i.e,, receivers and de#verers,

2.1. Transition personne! arc regularly monitored, slways provided required
Personal Protective Equpment (PPEs) and may be included for optional
tasiing,

2.2. Scdial distancing and other proixois by the Department of Mealth (DOH)
should be folloawed.

3. As much 3s possible, cano is unloaded only by the receivers, while the
debverers do not leave ther vehidos. If the receivers are nat enough to unioad
the caryo, the deliverers must unicad while the receives has to wait a8t &
sacurad distance untl comgpiated.
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" e
4. All cargo shoukd undergo proper disinfection procedures before usa. Likewisa,

mvodvad staft ahoudd aiso be propesrdy disinfected before entering the jobsite,
4.1. Materials, which are exposed to the sun, such as concrete and gravet,
neead not be dsinfected.

Manpower

i

i

Awarengss and Commurncabon

1. Actve communication between the workers, safety officers (as specifiod under
Section 14 of RA. 11058 and ds impiementing Rules arxd Reguiations [IRR} #s
specified in COLE D.Q. 158 8. 2018), site supervsors, and management i3
advised in planreng and implementing the pectoenis,

1.1. A ksnguages and dialects should be accounted for 1o ensure proper
cormmunicanon,

2. Infographics {may adopt DOH's), signages, and posiers on health anc safety
measures {see Annex A) must de posted at entry points and strategic areas:
2.1. Daily vpdates on the latest developments.

2.2, Selfscresning measures.,
2.3. COVID-18 Hcdine,

3. As much a3 possibée, al workers should exercise the practices for reducng

the risk of transmissicn, and propear hygene as identfied by the DCH:

3.1. Social distancing {at least one (1) meter distance from next person).

3.2. Proper handwashing using anti-bactenal soap (or use alcohol-based
rand sanitzer when unavailablel,

3.2, Avoid contact with own eyes. nose, and mouth.

3.4. Prohita spittng.

3.5. Covering of mouth with bssug or am (if tissue is unavailable) when
sNeezIng of Coughmg.

3.6. Use and remove PPE with carp,

3.7. Do not share personal belonQings such as phones, pens, PPEs,

3.8. Awoid physical greetings (8.g. handshakes, hugs).

4, ANl workers' status on-sit2 and off-aite, are propenly noted at all tunes by the

safety officers.

4.1, Fit to work

4.2. Sick

4.3, High tempaerature
4. 4. Other condiions

5. An acceptable level of health evaluation is property communicated between
new hires ang management.

6. AR workers would need 10 provide their location or place of residence prior 10
working. Thic is to help create a proper algorithm for contact racing.

6.1. Acditionally, workees cammng from COVID-19 hotspots woukt need 1o be
identified.

7. Quarantined workers should also be kept track of under strict confidentiality
and privacy.

Cleanng for Return to Wark

1. Stringent quatification cneria for e mployess\workers:
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1.1. Must be 21 to 59-year-oki, without pra-existing heaith conditions, such
as, but not Imited o0, immunodeficiency, comorbidites, or other heahth
risks, mcduding sny persnn v/ho resides with the aforementioned.

1.2. Employees or consultants who are 60-year-okd or above may be part of
the workferce for construction projects as may be allowed uncer General
Cemmunity Quarantine (GCQ) and ECQ guidefines under Omnibus
Guidelines on the Implementaton of Community Quarantne in the
Prahppines dated 15 May 2020 which states that those aged 80 and
above may be alowead to work n permitted industnies and offices.

1.3. Must have no COVID 19 symploms.

2. Scteening and entry at construction site, item 4, Secton 8 of the Omnibus
Guicelines on the Implementation of Community Quasantine in the Philippines,
dated 15 May 2020, states that *Compliance with Joint DTI-DOLE Retum-o-
Work Guidelines and DOH Returm-io-Work Guidelines shal be considered
suficent compliance with minmum health standards. In no case shall the
testng of aB retuming workers be construed as a condition peecadent for
rsher retum.” The mos: mponam scroenng step is checking 8l retuming
workers fof symptoms ‘within the last 14 days and excluding anyone who is
sympicmatic. (Annex B) Coniractiors have the cption 10 test warkers foe
COVID-19 thry DOH prescribed tesing protocols to delerming il there s
asymplomatic transmiss:on,

2.1. The Human Resource Degcarment should undertake ¢aily health pre-
streening {see Annexes C & D — DOLE Work Resumption Proiccol &
pre-3ceeninc samgde form).  Retuming employees/workers should be
made Faare of gving accurate information as specfied in RA 11232,

All returring empioyees'workars must deciare (wa SMS) any recent

raved hisicry (o or residence in an ams with 3 reported case of locsl

transmission of COVID-13 over the 14-days pror 1o entry.

2.3. Retlurming workers that do nat show any symptoms will be quarartined
for 14 days within the kbsile and will be aflowad to work under 8 zoned
of Grouped arga.

2.4, Thesa who have been hing/corfined in the bammacks during ECO/GLQ
penod for 3t least 14 days and weth no symplams, will be allowed o work
immaodiately.

2.5. Management shouid have an understandng and plan on how the
workers ravel to and from thes jobsites.

2.6. A heightened gate entrance screening protocal (see Annex € - Sample
Protocol for Screening Empiloyees and Visitors per DTI-DOLE tntenm
Guicelines) with the use of non-contact thermal scanners on ALL
personnel upan enlry 10 conslruction premises w¥ be implementes.
He/She must declare recerk possible expasure 1o confirmed COVID-19
€350%, icludng trave! histary (¢ or residence in an erea with reported
bocal ransmisson of COVID-18 disease. The Individual should also
atiest that they are not experiencing the fobowing symgtoms: {See Annex
F = Daty COVID-19 Health Checklist Farm)

2.6.1, Fever

262, Cough

2.6.3. Shortness of breatn
2.6.4. Colds

2.6.5. Sorg threat
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2.6 6. Runny nose

2.8.7. Nasal ccngestion

2.6.8. Musde pains

2.69. Meadache

2.6.10.Difliculty of breathing

2 6.11.Diarrhea

2.612.Loss of sonse of smell

2.6.13.Loss of sense of taste

Security guard or assighed personnel’ safety engineears on duty wik then
refer these parsonnel to the Safety and Heakh Perscanel, who will then
conduct the DOH Decision Tool for COVID-19 Aszessment.

Employers shall provide the DOLE through its Regional Office copy
fumished DOH, monthly report of dinecs, diseases 3nd injurios utilizing
the DOLE Work Acodentllinesss Raport Form (WAIR) (see Annex G).

Suspectad Cases (Possitle cases of COVID-19)

1.

3.2,

33.

34.

3.8..

Any indivicual exhiditing flu-fike sympioms should not report to work

insteas, they should do tre fobowng:

2.1.1. Self-isotate, alert their safety oficers or other applicable

3.12. Centract proper health authcritias for adc:ticaal guicance.

Empicyersivorkers, who had the CQOVID-19 virus. should do the

folowing before reporting K work:

3.2.1. Fulfill the adequata tme for self-quarantining 383 recommended by
the DOH.

322, Tes! negative for COVID-14.

3.2.2. Receive proper medical clearance, befora reoating 1o work.

in the ovent of a worker coatracting COVID-12 while working. the

management should g the following:

3.5.1. solate the worker immedately in a separsie wel.veotidated
holding area {or in siter isclation room) in the werkpdaca. eway from
other workers,

3.3.2. Comactlocal government 3nd health authontes.

3.33. Gather tecords of al people who have worked with the infected
wrker, who tested postive within the past four wegks.,

3.2.4. Gather informaticn on those who have been in jocation or shared
equipment with the peraon,

3.3.5. Provide COVID-13 tesling to all workers, who tave been working
closely with the irdected individual,

3.2.6. Be ready ta present the information 10 the 8pproceate suharites,

3.3.7. Inform the wxder workidorce of the situation while protecting the
prrvacy of the indnvidual.

3.3 4, Clcan anc disinfac: all s:te surfaces and equipment

3.3.5. Follow any additional directions from local govemment and heaith
authorities.

For sensor personnel, who are working in multple jobsites, they are

expecied lo solf-quarantne for at teast 14 days. if there has been 3

breach in one of thew ohsiles,

The salety officer should have a knomedge on the proximate hospitals or

quarantine faciities to ensure: that in the event of a COVID-19 incident,

workers ¢can be given proper heattheare.
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. Uonitonng

1.

Heashh Checks

1.1. Regular monitcring of personnel’s heatth, especially for COVID-19
symptoms {e.g., marxtatory reqular no contact temperature check),

1.2. Day to day monitoring of perscnnel's heatth.

Workers Hygene

2.1, Ceonstant reminder on proper coughing etiquetta.

Limit number of Work Personnel

3.1, Umited mebidization of persornel and minimized skelets! stafl.

IV. Proper Work Altire

1.

2.

All workers must wear the presared dothing of the DOLE-OSHC;

1.1. Shirt with sleeves

Pants

Cloted-tpe boots

Hard hat

Hagh visibility vest

Otner necessary Personal Protecive Equipment {i.e. face masks, glovas,
goyyles, face shields, etc.) sk be prescribad based on specific
characteristics of project,

As per the DOH, all workers are expected to wear proper facs masks.

wlh ol b i adh
onewN

V. Sock! Distancing end Frecautionary Measures

1.

Soasl distancing should be observed at the constructon side and in tha office:

1.1, Al workers shouk! respect sowal distancing guidelines, as much as
possibile.,

Prowvision for transport compliar? with social ¢ isiancng rogurements,

Provision of On-Naar-Sia sccamrnodstionstarracks. where avaskibie.

3 1. Enough space should be provicas for every employeciviorker staying in
the barracks to ensure thal social distancing (at least 5C% reducton in
density of people) are acequately implemented. This can ba achieved
vither by providing additonal spacefaclties or by hawvng occupants
work (and sleep) n shifts,

3.2. Segrejate emuloy=esiworkers who are coming back to work from those
who ongirally stayed in the baracks dunng the ECQ period,

3.3. Barracks should kave at least one (1) meter of physical distance from
each oOccupant anc/or provision of a physical bamer in between
occupants,

3.4, Shouid ba weil ventiated / vindows openec to altow fresh air circutation.

Provision of dedicated poinlto-pouint shuttie service (residence-workplace-

residence and complant with scciat distancing).

Oosernve social distancing (8.g.. Mo shanng of workspaces, staggered unch

breaks, usa of large coaference rooms only) and hygiene measures (e.g.,

Frovide hand washing and disifection stations, mandatory use of face masks)

in workplaces, shuttles and accemmodations.

$.1. Spivaltemating shifts are encouraged lo avoid extensive intermingling.

5.2. Breaks should be sltaggered to bmit the number of people in proximity
with eazh other,
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5.3. Individuals are expected to clean up their own ateas after eating with
preper disinfectants.,

5.4. Limit the rumber of people operating o accupying freight elevators.

5.5. Designatc smoking grea:

5.5.1. Smokersivapers must use designated area or do so off-site and
butts are to be placed in the designated receptacle. Hands must
be washed before and after smcking.

5.5.2. Sand 50 that smoke or vaper procuced is not going inlo another
parson’s breathing zona,

$.€. Site mectngs:

$.6.1. Only abschitely neces sary meeting participants should attend,

5.6 2, Attendces shoukd ba one (1) meter apart from each cther.

5.6.3. Rooms should be well ventilated / vandows opened to allow fresh
air crculabion.

5.6.4. Held mestings in open areas where possible.

5.6.5. Conduct teckox meetings in wide open spaces o enabie workers
10 ke2p the roequred physical disiance of 3t least one (1} meter,
{sae Anrex H).

5.6.6. Meetings are to be held through teleconferencing or
videozonferencng, whers possible,

Vi. S#ta Opearalions /7 Construction Work Sfte

1.

N

Access and Movement taTrom Construcaion Site

1.1. M possitle, estathish one-aay stairtases and walkways to minimize
workers' contact,

1.2, Management tan lock up possitie decontaminaton chambers (e.g.

. EMmming pool grace-chiorine).

1.3. All poopks entarng and exting the workplace should be regsterad, for
easies conlact tracing in the event of an outhresk.

1.4. All nor-essential workers are prohibitesi from cntering the jobsite,

Limiting and Remowving internal touch points areas.

Comparnmentalizaticn

3.1. M possitle, divide the constryction site nto zones ar other methods 16
keep viorkers physically separated. The will promole sccial distancing
and will make containment of possitie outhraax easier.
3.1.1. Umil on the number of pecple per 2one is advised.
3.1.2. Management can consider reducing workfores in the jobsite.

Constructon S4e Cleaning

1. Reqular disinfaction of workplaces, shutties, and accommodations.,

4.2. AR offces and jebsites should disnfect the following at least twice per
day
4.2.1. Door handles
4.22. Rakngs
4.23. Ladders
4.2.4, Switches
425, Convrols
4.2.6, Shared cquipment
4.2.7. Common and eating areas
4.2.8, Personal workstations
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4.3. Hands and common tools/equipment are cleaned or Gsinfected after
e€ach task.
4.4, Awarcncess on location of commaonly used items
All offices and jotsites should mploment ad¢itional cleaning measures of
common areas as recommended by the DOH,
Managament can lock up possic decontaminaton chambers (e.9. chiofine,
lodine, betading, potassium persulfata)
6.1. Demisting only decontaminates the surface, thus the need for PPEs.
6.2. Suggested additicnal ssnitary measures to be implemented/instaficd on
site but are not limited to the following:
6.2.1. Water stations
6.2.2. Proper handwashing areas and hand washing prctocol.
€.23. Alcoholbased hand sanitizer shall be provided » alt department
areas, enirances. canteens. beside hand punch machines and
other faclites.
€.2A. Disnfectant wipirg producss.
€.2.5. Foatwear Cisinfection treatment wnits {foct taths) before entering
sile premises or facilities {staff houses, bamacks, canteensi/mess
halls, site offices and others).
Lmit and remove internal touch point areas (e.g. coffee machines, water
fountaing, common pens). If posstie, also remove doors! dooe handles for
jobsites,
A proper waste and dispcsal area must be provided, as well as proper
dispasal ¢f contaminated products.

Vil. Adcitonal Gwoeiine s for Vertical and Honzonta! Projects

1.

If pcssible, all construction workers are to be housed i either pn-ste

barracke, or of'-sitc barracks. This would maxe monftonng of warkers'

activitics easier.

1.1, All workars must uss the same wvehickes they came into work i if
returning to the of'-cite baracks.

1.2. Alt vehices would need 1o be disinfected, befure being reacy for use the
ncxi day.

2. Managamant can also ook into using the floars of bulldings, as barmracks, with
proper permission of the owners,
Machinery

1.

2.
3.

All equipemen! deliverics must be carefully planned, monitored and managed to
avoid the nsk of COVID-19 transmission.

AR detvered equipment mus! be cleaned and disinfected before use.

Assign reguiar worker 10 use the equipment. if possible. if sharing cannot be
prevented, ke precautions and foBow the cleaning guide before and afler
€ach use.

Clean equipment before and after each day's work with a disinfectant,
concentrating on points of centact such as handles,

if equipment nes=ds 10 be transfarred to cther construction sites, the following
action must be taken into considerations:

5.1. Plan, monitor and manage the transfer of equipment.

5.2. Equipment should be disinfected bafore transporting.
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5.3. Transporting driver must ba recorded including the assstant,

54. Atthe debvery site, equipment should be properly endorsed.

5.5. Once the equipment is received al the project site, number 2, 3 and 4
must be done.

Money

Contm:ﬂng porties need (o discuss, bexfore resumption or stat of work, contract
provisions on: Payments, Varations snd Timelines considering the effects of current
govemment heaith and safoly standaras that have fo be complied with o prevent the
spread of the coronavirus pandemic and ensure workers’ protecton from the
contaguous diseasse. Contractors’ concern on ¢ash fow, pnce escalation, time
extonsions and productivity wil need 10 be establiched and agreed with project
owners. Contractors need (o deviss project implementation plan abigned with
gavernment spproved health and safety protocols.

Contractors need to familianze themsetves with Republic Agt (RA.) 11463 or
Bayanihan to Heal As One Act; R.A. 11058 and 4s IRR as specified in DOLE D.Q. 198
S. 2018, and DOLE's D.O. 13 and ensure contracts are akgned with these landmark
regulavions. For projects with signed contracss before the onset of the coronavirus
pandemc, contraciors need to check on ODOLE's guidelines on drafing new contracts
$0 provisons on empéoyment detak, i.e. accommodations, meals, etc. can be
included as thesa are expected to be heawvily affected by new guidetines cn heatth and
safety, Company code of ciscipines may likewise need 10 be reviowed and re-sritten
to consider pandemic guidelines and ensure employees/workers’ full support and
cooparstion,

Pursuant 1o Section 21 of DOLE D.O. 198, 5. 2018, “The lotal cog! of implementing
OSH program shall be an integral part of the operations cost It shal be a separats
pay Rem in consiruction and in al contracting or subcontracting arangements.” to
cover the coet inflected durmg this Pubbc Health Emergency. These costs include. bout
sre not kmited, {o lesting kits; personal protective equipment; workers' barracks;
guararting facktias; isolation rooms; dsinfectants; sanitation equipement and facikities;
and other expenses rolative to compiance with safety and health standarde during
construction.

Contractors should conduct periodic awtits {frequency (o be detemined based on a
project scak: and scope) lo verify that the appropriste measurss have been
implementad and sre masntained,

The se supenisors and safety officers are expecied to conduct dady audils, and
safety reparts 16 managoment in order to make sure thet the approprate measuras
&2 implemented and followed.

Consbuction companies should expect to deal with heightened safety and health
guidelines until such time that the pandermnic has fully been eradicated, and:

1. Analyze contract requirements:

2. Comply with contractual notice requirements;

3. Adapt and Adjust schedule;

4. Coorginste snd Cooperate with all pasticipants; and
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5. Document everything.

Risk Assossment and Response:

1. All contiactors viould need te gunrantce the minimum level of standares to
protect the heatth of the workers engaged in the construction sites.

2. Before any activity is resumed, all hazards, cue to the hafting of work, must be
reviewed and controfied,
2.1. Workers involved should have: proper understanding of the operations and

environment condiion chacking

3. Anintegrated continuity plan sheukd also te providad in the event of a partial of
compiata shutdown of jobsite of if jobsie operations are severely kmited.

4. All contractors should compiete an ntegrated contnuity plan to resgond o
partial or complete shuldown of constructan sites or n the case of a savere
imdation of site operatinns.

The COVID-19 pandemc afects working hours and eamings In all businesses,
ghobally. However, the construction industry s umique with respect to the COVID-19
bacause consiruction contracts typiCally contain provisons abow tme for pedormance
and feas for faikng to perdorm on trme. There is no question that all particpants in the
constructon ngdustry have experienced. aind will cortinus 10 expenence. Impacts on
their cperations because of COVID-19 and experts say the fallout is one more factor
Fotsed 10 affect construction fums, These mpacts incixce, among others, schedule
delays, workiorce disruptions. equipment and supply chan disruptions. reduced
productivity due 0 on site healts and ssfety measures {e.g.. sucial dislancng,
staggenng of wirk, enhanced sanitary me gcures, e12.}, permit delays ¢e resincions on
new permits, and financrng restncbiong or Cash fow shortages.

Therefore. it is criical that construction companias be praactive rather than fesctve in
cealing with the COVID-19 and it is highly recommended that they 1ake the following
steps with respect to the coronavins:

1. Defing — identify the company’s main vuineraddties (convene 3 meoting with
senior maragement and decision-makers o identdy potential impacts on the
company).

2. Assess = ynderstand f and how the company is prepared to deat with the
company’s main vulneratxlitics {roview any existing plans anc procedures to
ensure they arc current and begln preparing business continuity and cnsis
management plans and procedures amed at maninxzing potential impacts on
the companys},

3. tmplement and Manage ~ ensure the company's plans and procedures work
{work with senior management and decision-makers to establish and embed
responsa and recovery arrangements and confirm senior maragement and
dectsion-makeérs understand their roles and support how the plans and

- procedures will be use),

4. Communicate and Remain Vigilant — ensure ic company's tleams ars irformed
{assign clear responsblies for intemal and external communications),

This pandemic was nc? foresesadle and unfortunately. its duration and fabout remain

uncenain. Y/hat i3 certan is that the world is trancitoning . Being prepared for this will
be essental to managng the outcome and mnimizing negative impacts.
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Monitoring

DTI-CIAP is revitatzing s Jont Administrative Order No. 01, S. 2011 with DOLE,
DPWH, DILG and the Professional Regulazon Commission (PRC) to strongthen
coorgination and enhance the implementation of the Construction Guideines on
Proiect Implermentaticn for the period of Public Bealth Emergency, DOLE D.O, 13 and
R.A. 11058 and its IRR as specified in OOLE D.O. 198 S. 2018, and specfically,
enforce strct monitanng of construction actrities.

The DOLE srall refor 1o the Praippine Contractors Acredilistion Board {PCAB) its
findngs. after due frocess, cn any sct or omission committed by consiructon
contractors in wolaton of labor standards, safety rubes and regulations and other
pertrent polices.

Eftectivity

These guidelines shall take effect after 3pproval by the CIAP Board and possing in the
official gazette (aww.cficialgazette.gov.ph ) and CIAP website (veww.Ciap.Cli.gov.ph).
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! BUILDING WITH INTEOGRITY

15 June 2 020

Anty. JAY DANIEL R, SANTIAGO
General NAanager .
Phiippnes  Ports Authority (PPA)
Bonifacic Dnve. South Harbor
Port Areax Manda

subject: Construction Guidelines for Project Implementation during the
period of Public Heakh Emergency

Dear Atty’. Santago:
Greeting <!

in ing with the Presicent’s daclaration of Public Health Emergency in the counlry to
adcress COVID-19, the Philippine Domestic Construction Board (POCB), an
implementing toard of the Construction Incustry Authority of the Philippines
(CIAR). mandated to formutiate poicies, prans, programs, snd cwrateqies for the
davenprment of the Philipgine consirucuor industry arganized a Technical Working
Group (TWG) compnsed of representatves from contractors cf varysng sizes and
suprders coming from Luzon, Visayas and Mindanao to formulate protocols for the
mcustry for resumption of conatrucdon wark n sraas under quara-ting.

As a3 result. we have doveloped the “Construction Guidelines for Project
mphmeﬂlﬂﬁorl during the period of Public Health Emaergency” 1o serve as
reforence for contraclors and uTpiementrIg agernicies, to ensurg viability of projacts
arug peotacton from and spread of the cornnavinus. The Guidnlines wers 2uprovied by
the POCB and CIAP Board on AMay 18 and June 2G20, respectively.

These quideines set key prncipdes and minimum requiremerts that define
responsible. heathy and safe operabans. fur construcbonsabited sperations unders
coViD-19 and ensure the survivat of tusiness 8s well as the pratection of workers.
These guidelnes ndude prevention, detecton, and rapd response measures
designed t0 adhweve the princples 3bowe while maintaming business conlinuity
across the canstruction industry.

These alse Fresent opbions or courses of achons which contraciors may consider
depending on apgplicability 1o the proect’'s unique charactenstcs while maintaining
UM requirements based on gudein€s by government autiontes such as the
JATF Omnibus Guidenes for the irplem entation ¢ Community Quarentine in the
Phiippines. Degartment of Trade and industry {DT1) and Depariment of Laebor and
Employment {DOLE) Interim Guidelines on Vorkplace Preventon and Control of
COVID-19. and DOH Department Memorandum Na. 2020-220, Interim Guidelnes on
the Retum-lo-Werk.

In ths regard. may we respectfully fumiish you with the copy of the spproved
Construction Guldelines (copy eltached), for your re‘erenca. Further, may we slso
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request your kind assistance in disseminating these Constructon Guidebnes among
your stakehokders, including contractors and impicmenting agencies.

You may also visit CIAP's websds at www ciap dti.gov.ph for the latest updates and
version of theso Construction Guidones.

For questions and darfications, kincly emall POCB Sccretariat at pdzbfhgt.qov ph.
Thark you for your usual support.

Sincerely,

4

DORIS U, GACHO
Executive Dirrector, PODCB [+ A

‘f':;' fb“
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Bidding
{Checkiist of Technical and Fnancial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
O (b) Registration certificate from Securiies and Exchange Commission (SEC),

O

O

(©)

(d)

Department of Trade and Industry (DT} for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;

and

Mayors or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Jechnical Documents

O

(e)

®
(@)

(h)

()

Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Philippine Contractors Accreditation Board (PCAB) License; or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Dedclaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractors major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/fvendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

Construction of Continuous RORO Ramp

Port of Cagayan De Oro, Cagay

De Oro City
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CL2
Forms
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The prospective bidder's audited financial statements, showing, among
others, the prospective bidders total and cument assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

The prospective bidders computation of Net Financial Contracting Capacity

(NFCC).

Class “B” Documents

if applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or

duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

I1. FINANCIAL COMPONENT ENVELOPE

O

(n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

0
0

O

(0)
(P)

(@

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment

rentals used in coming up with the Bid; and
Cash Flow by Quarter.

Constructon of Conlin
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date:
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, inciuding the Supplemental or Bid Bulletins, for
the Procurement Project: Construction of Continuous RORO Ramp, Port of
Cagayan De Oro, Cagayan De Oro City;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than atemative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

! currently based on GPPB Resolution No. 09-2020

Construction of Continucus RORO Ramp
Port of Cagayan De Ovo, Cagayan De Oro Chty
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j- We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We Ilikewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary {0 participate, submit the bid, and to sign and
execute the ensuing contract for the Construction of Continuous RORO Ramp,
Port of Cagayan De Oro, Cagayan De Oro City of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:
Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

Construction of Cortinuous RORO Ramp
Port ot Cagayan De Oro, Cagayan De Oro City
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Bidding Forme
(Financial)

FINANCIAL DATA

A The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabifities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official
Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

c o of Cork ROROR
Port of Cagaysn De Ors, Cagayan De Oro City
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Bidding Forms

(Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT

1, , of legal age, [Civil Status], [Nationality], and residing at ,

after having been duly sworn in accordance with law, do hereby depose and state that:

1. T am the sole proprictor or authorized representative of with office address

at 3
2. As the owner and sole proprictor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Construction of Continuous RORO
Ramp, Port of Cagayan De Oro, Cagayan De Oro City of the Philippine Ports Authority, as
shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person_or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretanat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

representative of the government in relation to any procurement project or activity.

Conatruction of Conlinuous RORO Ramp
Purt of Cageyan De Oro, Cagayan Da Oro City
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Bidding Forms
{Omnibug - Sole)

10. In cas van ayment was made or given, fail rform or deliver any of th
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence threugh misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this  dayof  ,20 at
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[urat]
[Format shall be based on the latest Rules on Notarial Practice]

Comtruction of Continuous RORO Ramp
Port of Cagaryen De Oro, Cageyen De Ore City
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Bidding Forme
{Onmibus - Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submiitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITYMUNICIPALITYOF ___ )S.S.
AFFIDAVIT
1 , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1am the duly authorized and designated representative of with office address
at 5

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of
Continuous RORO Ramp, Port of Cagayan De Oro, Cagayan De Oro City of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation. or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Construction of Continuous RORC Ramp
Port of Cagayen De Oro, Cageyen De Oro CRty
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Bidding Forms

{Omnibus - Partnership)

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance pavment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __day of __,20__ at
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Contruction of Continuous RORO Ramp
Port of Cageyen De Oro, Cagayan De Oro City
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Bidding Forms
{Omnibus - Corp.fJ.V)
Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. T am the duly authorized and designated representative of with office address
at >

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of
Continuous RORO Ramp, Port of Cagayan De Oro, Cagayan De Oro City of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or intemational financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and cotrect;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [/Name of the Project].

po o

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Consiruction of Contnuous RORO Ramp
Port of Cagaryan De Oro, Cageysn De Oro City




14

BidkSing Forms
{Omnibus ~ Corp/J.V)
representative of the government in relation to any procurement project or activity.

10,

bhgatlons and undertalungg in the contract shall be suﬂ' cient groun S toconstltute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code,

IN WITNESS WHEREOF, 1 have hereunto set my hand this __day of ___,20__ at
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Continuous RORO Ramp
Port of Cag De Oro, Cagayen De Oro City
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Bidding Forms
(Bid—Securing Declerstion)

Bid Securing Declaration Form
Ishall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF }S.S.
BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

I/'We accept that: (a) I'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No, 9184,
without prejudice to other legal action the government may undertake.

I'We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/'we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I'We have hereunto set my/our hand/s this day of fmonth] [year] at
[place of execution].

Name of Bidder/ Authorized Representative

(Signatory's Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Continuous RORO Ramp
De Oro, Cageyen De Oro City

Port of G
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Bidkéing Forms
(Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. DEMOLITION AND REMOVAL WORKS
1. Demolish and dispose existing RORO Ramp to be upgraded/ re-slab {117 sq.m)
2. Demolished and dispose existing RC wharf deck slab to be upgraded/ re-slab (1,303
sq.m)
3. Remove and tum-over to Authority existing ruber dock fenders (12 no.)
4. Remove existing 50-Ton mooring bollard for relocation/ re-installation (1 no.)

B. RECONSTRUCTION OF EXISTING RC WHARF SLAB AND RORQO RAMP
(10.70m x 132m, Area = 1,412.40 sq.m.)
1. Supply and place 3,500 psi concrete (466 cu.m)
2. Supply and place reinforcing stee! bars (61,727kg)
3. Supply and place concrete epoxy prior to pouring of new concrete (440 sq.m.)
4. Supply and install hot-dipped galv. 100mm x 100mm x 10mm angle bar for construction
joint, including dowel bars (132 L. m.)}

C. CONTINUOUS RORO RAMP (9m x 175m, Area = 1,575 sq.m.)

Supply, driving, splicing & cutting of 600mm @ SPP (7,236 I.m., 1,199 m.t.)

Extraction of clogged materials and placing concrete filler and reinforcing steel cage for
SPP (180 no.)

Supply and place 3,500 psi concrete (1,827 cu.m.)

Supply and install reinforcing steel bars (319,995 kg.)

Supply and install hotdipped galv. 100mm x 100mm x 10mm angle bar for construction
joint, including dowel bars (175 .m.)

orw N=

D. MOORING AND FENDERING SYSTEM
1. Supply and install rubber dock fender V-type, 500H x 1500L (36 set)
2. Re-install mooring bollard 50 Tons T-head including supply and delivery of anchor bolts
and accessories (1 no.)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carmied out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedufe and Manpower Schedule.

Signature
(Authorized Signing Official)

Construction of Continuous RORO Remp
Port of Cagayan De Oro, Cagayan De Oro City




MANPOWER SCHEDULE

Name of Project
Proposed Project Description

Location

17

Bidding Forms
(Manpower Schedule)

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Days)

M O NTHL Y

3 4 5 &

7

10

11

12

13

4

18

18

17

18

Project Manager

Project Engineer

Materials Engineer
il

Construction Safety
and Health Officer

Foreman

Specify other applicable posit

ions, ie.:

- Carpenter

- Steelman

-  Mason

- Electrician

- Rigger

- QOthers

Signature
(Authorized Signing Official)

Port of Cag

Construction of Continuous RORO
yan Us Oro, Cagary

§

De Oro

g
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Bidding Forms
(Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Proposed Project Description
Location
EQUIPMENT No. of CONTRACT DURATION { Calendar Days)
{(Minimum) Units
M O N TH L Y
3 4 [ [] 7 8 [ 10 11 12 13 14 18 18 17 18
Signature
{Authorized Signing Official)

Port of Cagey

Construction of Continuous RORC Ramp
De Oro, Cagay

De Oro City
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Bidding Forms
{Payment Schadkie)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Construction of Continuous RORO Reme
Port of Cagaysn De Oro, Cagayan Ds Ore CRy
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Bidding Forms

{Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten {(10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bon:fac:o Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the "Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Requlations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulietins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted,

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resuiting from
the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemned in the PBDs. Winning bidder agrees that additional
contrac uments or_information scribed the GP that a

subsequently required for submission after the contract execution, such as

C Hoe of Corti RORO
Port of Cagey n-o:o,r yan De Oro

]
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the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

{Format shall be based on the latest Rules on Notanal Practice]

Construciion of Conlinuous RORO Ramp
Port of Cagayan De Cro, Cageyan Ds Oro Clty




