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INVITATION TO BID

FOR THE MANOC MANOC CARGO PORT PROJECT
PORT OF MANOC MANQOC, MALAY AKLAN

The Philippine Ports Authority, through the Corporate Budget of the Authority for
CY 2019, mtends to apply the sum of & 134,170,466.65 being the Approved Budget for
the Contract {ABC) to payments under the contract for the Manoc Manoc Cargo Port
Project, Port of Manoc Manoc, Malay, Aklan {LFP PNG No. 012-2019). Bids received
in excess of the ABC shall be automatically rejected at bvd apening.

The Philippine Ports Authority now inviles bids for A. Construction of Back-up Area
(Area = 4 571.00 3q. m.) B. Construction of Access Road (Area = 337.56 sq. m.}
C. Port Lighting System. Completion of the Works is required in 420 calendar days.
Bidders should have completed a contract similar to the Proiect. The description of an
eligible bidder i contained in the Bidding Documents, particularly, in Section IL
instructions to Biddecs,

Bidding will be conducted through open competitive bidding procedures using non-
discretionary pass/fail critenon as specified in the 2016 Revised Implementing Rules and
Regulations {IRR} of Republic Act 9184 (RA 9184), otherwise known as the
"Government Procurement Reform Act.”

Bidding = restricted to Filiping citizensisole proprietorships, cooperatives, and
partnerships or omganizations with at least seventy five percent (75%) interest or
outstanding capital stock belonging to citizens of the Philippines.

Interested bidoers may obtain further information from the Philippine Ports Authority Bids
and Awards Committee (BAC) for Engineering Projects and inspect the Bidding
Documents at the address given below from 8.00 a.m. 10 5:00 p.m., Monday to Friday.

A complete set of Bidding Docurnents may be acquired by interested Bidders on 03 May
2019 from the address below and upon payment of the applicable fee for the Bidding
Decuments, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (R 50,000.00).

.t may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Philippine Ports
Authority, provided that bidders shall pay the applicable fee for the Bidding Documents
not later than the submission of theur bids.

& Borulacs Ofnot Scuth Farber For Area Mania 1018 PRisgoes
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The Philippine Ports Authority's Bids and Awards Committee for Engineering Projects
will hold a Pre-Bid Conference on 10 May 2019 at 10:00 a.m. at the PPA Function
Room, 7 Floor, PPA Bidg., Bonifacio Dxive, South Harbor, Port Ares, Manila, which
shall be open to all prospective bidders.

Bids must be duly receivad by the BAC Secretariat at the address bstow on or before
9:00 a.m. of 23 May 2019. All bids must be accompanied by a bid security in any of the
acceptable forms and in the amount stated in the bidding documents.

Bid opening shall be on 23 May 2019 at 11:00 a.m. at the 7® Floor, PPA Buikding, A
Bonifacio Drive, South Harbor, Port Area, Manita. Bids will be opened in the presence of
the bidder's representatives who choose to attend at the address below. Late bids shall
not be accepted.

* Required PCAB Registration: Medium A - Port, Harbor and Offshore
Enginearing

The Philippine Ports Authority reserves the tight to resect any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in
accordance with Section 41 of RA 9184 and its IRR, without thersby incurring any
liability to the affected bidder or bidders.
For further infformation, please refer to:

BAC Secretariat, Phifippine Ports Authority

5" Floor, PPA Bkig., A Bonifacio Dvive,

South Harbor, Port Area, Manila

Telephone/Fax No. 527-47-35
527-47-35 loc. 539

PPA Website: www._ppa.com. ph

mmcm

Chairperson, PPA Head Office Bids and Awards
Commitiee for Engmeering Projects (HO-BAC-EP)



SECTION I
INSTRUCTIONS TO BIDDERS



A. General
Scope of Bid

1.1.  The Procuring Entity named in the BDS. invites bids for the construction of
Works, as described in Section V. Specifications.

1.2. The name, identificaion, and number of lots specific to this bidding amre
provided m the BDS. The contracting strategy and basis of evaluation of lots
is described in ITB Clausa 27.

1.3.  The successful Bidder will be expecied to complete the Works by the
intended completion date specified in SCC Clause 1.17.

Source of Funds

The Procuring Entity has a budget or receivad funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for the Project, as defined in the BDS, to cover eligible payments
under the Contract for the Warks.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1. Unless ctherwise specified in the BDS, the Procuring Entity, as well as
bidders and contractors, shall observe the highest standard of ethics during
the procurement and execution of the contract. In pursuance of this poficy,
the Funding Soume:

(a) defines, for purposes of this provision, the lerms set forth below as
follows:

M "corrupt practice™ means behavior on the part of officials in the
public or private sectors by which they impropedy and
unlawfully ennch themselves, others, or induce cthers to do so,
by misusing the pesition in which they are placed, and indudes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process of in contract execution; entenng, on behal of the
Procuring Entity, into any contract or transaction manifestly
and grossly disadvantageous to the same, whether or not the
public officer profited or will profit thereby, and similar acts as
pravided in Republic Act 3019,

(]} "fraudufent practice” means a misrepresentation of facts in
order to mfluence a procurement process or tha execution of a
contract to the detriment of the Procuring Entity, and includes
collusive practices among Bidders (pnor to or after Bid
submission} designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition;

(i) “collusive practices” means & scheme o amangement between
two or more Bidders, with or without the knowledge of the

irvw. Sharer Carge Port Projec].
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Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels: and

{iv)  “coercive practices® means haming or threatening to harm,
directly or indirectly, persons, or their property to nfluence their
participation in a procurement process, or affect the execution
of acontract;

{v) “obstructive practice™ is

(aa) deliberately destroying, falsifying, altering or conceahng
of evidence matenial to an administrative proceedings
or investigation or making false sistements to
hvasﬁgaturshurdert:maheﬂauyinpedem
administrative proceedings or investigation of the
Procuring Enﬁtynranyfomigngwenmenuroreign or
international financing institution ido allegations of a
comupt, frauvdulent, coercive or collusive practice:
andfor threatening, harassing or intimidating any party
to prevent i from disclosing its knowledge of matters
relevant to the administrative poceedings or
investigation or from pursuing such proceadings or
investigation; or

{bb) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuning Entity or
any foreign governmentforeign or mtemationsa
financing institution herein.

(b)  will reject a proposal for award if it determines that the Bidder
recommended for sward has engaged m comupt or fraudulent
practices in competing for the Contract; and

(¢)  will declare a firm inefigible, either indefinitely or for a stated peniod of
time, to be awarded Contract funded by the Funding Source if & at any
time determines that the firm has engaged n comupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source,

3.2.  Further, the Procusing Entity will seek to impose the maxdimum civil,
administrative, and/or criminal penalties available under the applicable laws
on individuals end organizations desmed to be involved in any of the
practices mentioned in {TB Clause 3.1(a).

3.3.  Furthermave, the Funding Source and the Procuring Entity reserve the night to
inspect and auwdit records and accounts of a contractor in the bidding for and
performance of a contract themseives or through independent auditors as
reflected in the GCC Clause 34.

Conflict of Interest
4.1. Al Bidders found to have conflicting interests shall be disqualified to

participate in the procurement at hand, without prejudice to the imposition of
approphate administrative, civil, and criminal sanciions. A Bidder may be

e Mance (i Porf Promct
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considered to have conflicting iterests with another Bidder in any of the
events described in paragraphs (a) through {c} and a general corflict of
interest in any of the dicumstances set out in paragraphs (d) through (g}
below:

(a) A Bidder has controfling shareholders in common with another Bidder-

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

{c) A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process:

(e) A Bidder submits more than one bid in this bidding process. However,
this does not timit the participation of subcontractors in more than one
bid;

(H) A Bidder who participated as a consultant in the preparation of the
design or technical specHications of the goods and related services
that are the subject of the bid; or

(g) A Bidder who lends, or temporarily seconds, its personnal to firms or
ofganizations which are engaged in consulting services for the
preparation related to procurement for or impleamentation of the
project, if the personnel would be involved in any capacty on the
same project

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a swomn affidavit of the Bidder that it is not related to
the Head of the Procuring Entity (HoPE), members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG),
membess of the BAC Secretariat, the head of the Project Management Office
{PMO) or the end-user unit, and the project consultants, by consanguinity or
affinity up o the third civil degree. On the parl of the Bidder, this Clause shall

apply to the following persons:

(a} K the Bidder is an individual or a sole proprietorship, to the Bidder
himself,

(b) if the Bidder is a partnership, to all its officers and members;

(c) K the Bidder is a corporation, to all its officers, directors, and
controdling stockholders;

(d) i the Bidder i a cooperative, to all its officars, directors, and
controlling shareholders or members; and
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() if the Bidder is a joint venture (JV), the provisions of items {a), (b), (c)
m{d}dhisﬂhuseshaﬂ@nospuﬂnglyapp&haadudme
members of the said JV, as may be appropriate.

Relationship of the natumdmhdabwanrfailumtumplym this
Clause will resuit in the automatic disqualification of a Bidder.

Eligible Bidders
3.1, Uniess otherwise indicated in the BDS, the following persons shafl be eligible
to participate in this Bidding:

{a) Duly licensed Filipino citizens/sole proprietorships:

(b) Parinerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs o
citizens of the Philippines:

{c) Corporations duly organized under the laws of tha Philippines, and of
which at least saventy five percent {75%) of the outstanding capital
stock belongs to citizens of the Philippines:

(d)  Cooperatives duly organized under the laws of the Philippines.

{e) Persons/entities fonming themseives into a JV, ie., a group of two (2}
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that,
in accordance with Letter of Instructions No. 6§30, Filipino ownership or
inerest of the joint vermure concerned shall be at least seventy five
percert {75%): Provided, further, that joint ventures in which Filipino
ownership of imerest is less than seventy five percent {75%) may be
eligible where the structures to be built require the application of
techniques and/or technologies which are not adequately possessed
by a person‘entity meeting the seventy five percent {75%) FBipino
ownership requirement. Provided, finally, that in the latler case,
Filipino ownership or interest shall not be less than twenty five percert
(25%). For this purpose, Filipine ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA.

5.2. The Procuring Entity may also invite foreign bidders when provided for undes
any Treaty or International or Executiva Agreement as specified in the BDS.

%.3. Govemment owned or controlled corporations (GOCCs) rmay be eligible to
participate only if they can establish that they (a) are legally and financialty
autonomous, (b) operate under commercial law, and (¢} are not sttached
agencies of the Procuring Entity.

54 (a) The Bidder must have an experience of having compieted a Single
Largest Completed Contract (SLCC) that is similar to this Project,
equivalent to at least fity percent (50%) of the ABC adjusted, #
necessary, by the Bidder to cument prices using the Philippine

Statistics Authority (PSA) consumer price index, However, contractors
under SMAandSnaIchategoﬁeswﬁthﬁnﬂaraxpeﬁenmmm

S idance Cavgn Port Promct
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contract fo be bid may be allowed to bid if the cost of such contract is
not more than the Allowable Range of Contract Cost {ARCC) of their
registration based on the guidefines as prescribed by the PCAB.

{b) For Foreign-funded Procurement, the Procuring Entity and the foreign
govemmentforeign or international financing nstiution may agree on
ammmmumumhmm.

For this purpose, cortracts similar to the Project shall bs those described in
the BDS.

The Bidder must submit a computastion of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC =  [(Cumrent assets minus current Habilities) {15)] minus the value

of all outstanding or uncompleted portions of the projects
under ongoing contracts, including awarded contracts yet to
be started coinciding with the contract for this Project,

The values of the domestic bidder's current assets and current liabilities shall
be based on the latest Audited Financial Siatements {AFS) submitted to the
BIR.

For purposes of computing the foreign bidders' NFCC, the value of the
current assets and current liabilites shall be basad on their audited financial
statements prepared in accordance with international financial reporting
standards.

6. Bidder's Responsibilities

6.1.

6.2.

The Bidder or s duly authorized representative shal submit a swom
statement in the form presciibed in Section IX. Bidding Forms as required in
ITB Clause 12_1{b)(ia).

The Bidder is responsible for the following:

{a) Having taken steps 1o carefuly examine all of the Bidding
Documents;

(M) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(c) Having made an estimate of the facilities available and nesded for the
contract to be bid, if any;

(d) Having complied with its responsibility to inquire or secum
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.

{(e)  Ensuring that it is not "blacklisted” or bamed from bidding by the GoP
or any of its agencies, offices, corparations, or LGLIs, Including foreign
govemmentforeign or intemational financing insttution whose
blacklisting rules have been recognized by the GPPE;
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{f) Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the ofiginal, complete,
and all statements and information provided therein are true
and comect;

(8)  Authorizing the HoPE or its duly authorized representative/s 1o verify
8l the documents submitied;

{h) Enmmmﬁmwmhmum;mhomdmprﬁemaﬁmdﬂu
Bidder, and granted Rt powsr and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and
to sign and execute the ensuing contract, accompanied by the duly
notanzed Special Power of Attomey, Board/Partnership Resolution, or
Secretary’s Certificate, whichever is applicable:

{i) Complying with the disciosure provision under Section 47 of RA 9184
and its IRR in relation to other provisions of RA 3019;

Q) Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder underiakes fo:

{i) Ensure the entitiemant of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and reguiations; or
coflective bargaining agreement; or arbitration award, ¥ and
when applicable.

In case thera Is a finding by the Procuring Enfity or the DOLE
of underpayment or non-payment of workers' wage and wage-
related banefits, bidder agrees that the performance security or
portion of the contract amount shall be withheld in favor of the
complaining workers pursuant fo appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and
other social legislations.

(i)  Comply with occupational safety and health standards and to
comect deficiencies, if any.

In case of imminent danger, injury or death of the worker,
bidder undertakes to suspend contract implementation pending
clearance {0 proceed from the DOLE Regional Office and to
comply with Work Stoppage Order; and

(it}  Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws. rules and regutations:
or coliective bargaining agreement; or arbitration award, if and
when applicable, through posting in two (2) conspicuous
places in the astablishment’s premises: and

(k)  Ensuring that k did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or represantative of the:

Manos. i Cage Pext Project
Pori of Warvoc Marve: Metey, Ak
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Failure to observe any of the above responsibilities shall be at the nisk of the
Bidder concemed.

63 The Bidder, by the act of submitting its bid, shall be deemed to have
inspected the site, determined the general characleristics of the contract
works and the conditions for this Project and examine all nstructions, forms,
terrns.andprnjequuirememshﬂmmdding Documents.

64, K shall mmmmlndmmmmmmwlmmm
satisfy #self by such means as it considers necessary of desirable as to all
matters pertaining to this Project, inciuding: (a) the location and the naturs of
the contract, project, or work; (b) climatic conditons; (c) transportation
facilities; (c) nature and condition of the terrain, geciogical conditions al the
ste communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

6.5. The Procusing Entity shall not assume any responsibility regarding srroneous
interpretations or conclusions by the prospective or &ligible bidder out of the
data fumnished by the procuring entity,. However, the Procusing Entity shalt
ensure that all mformation in  the Bidding Deocuments, including
supplemental/bid bulletins issued are comect and consistent.

8.6. DBefore submitting their bids, the Bidders are deemed to have bacome familiar
with all existing laws, decrees, ordinances, acts and regutations ¢of the
Philippines which may affect the contract in [y way.

6.7. The Bidder shalt bear all costs associated with tha preparaion and
submission of his bid, and the Procuring Entity will in no case be responsible
of liable for those costs, regardless of the conduct or outcome of the bidding
process.

6.8. The Bidder shoukd note that the Procuring Entity will accept bids only from
those that have paid the applicable fee for the Bidding Documents at the
office indicated in the Invitation to Bid.

Origin of Goads and Services

mmhmmﬁmmmoﬁgindm.mwmﬂ%ﬁsm&m
uthﬂmanmosaprmibﬁedbyadedsionufmeUnﬂedNaﬁunsSemﬁtwand
laken under Chapter Vil of the Charter of the United Nations.

Subcontracts

8.1, Unless otherwise specified in the BDS, the Bidder may subcontract portions
of the Works to an extent as may be approved by the Procuring Entity and
mmhm_ﬁﬁ,m,mmmingﬁanypﬂrﬁmmmmm
the Biider from any Habflity or obligation that may arise from the contract for
this Project.

8.2,  Subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. in the event

T Warex Lkt 3
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that any subcontractor is found by the Procuring Entity 1o be ineligible, the
subcontracting of such portion of the Works shall be disalkvwed.

8.3 ThaBiddermyHenﬁfymesubmnh'acmriummaporﬁonﬂmemein
besubmntractedamystageafmebiddingprmurduﬁngmntrad
implemenmtabon_ IfﬂmBiddernptstadisdoumenmnfﬂmsubmntradur
during bid submission, the Bidder shall mclude the requirad documents as
pait of the technical component of its bid.

B. Contents of Bidding Documents
9. Pre-Bid Conference

(a) {a) if so specified in the BDS, a pre-bid conferance shall be held
at the venue and on the date indicated thergin, to clarify and address
the Bidders’ questions on the technicat and financial companents of
this Project.

(b} The pre-bid conference shall be held at least twelve {12} calendar
days before the deadiine for the submission of and receipt of bids, but
not earier than seven (7) calendar days from the posting of the
Invitationt to Bid/Bidding Documents in the PhiGEPS website. If the
Procuring Entity determines that, by reason of the method, nature, or
complexity of the contract to be bid, or when internationgl participation
will be more advantageous to the GoP, a longer penod for the
preparation of bids is necessary, the pre-bid conference shall be heid
at ieast thity (30) calendar days before the deadline for the
submission and receipt of bids, as specified in tha BDS.

9.2.  Bidders are encouraged to attend the pre-bid conference to ensure that
they fully understand the Procuring Ertity's requirements. Non-attendance of
the Bidder will in no way prejudice its bid: however, the Bidder is expecied to
know the changes andior amerndments to the Bdding Documents as
recorded in the minutes of the pre-bid conference and the Supplemental/Bid
Bulletin, The minutes of the pre-bid conference shall be recorded and
preparac not later than five (5) calendar days after the pre-bid conference.
The minutes shall be made available 1o prospective bidders not later than five

(5) days upon written request

Decisions of the BAC amending any provision of the bidding documents shall
be tssued in writing through a Supplementat/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

10.  Clarification and Amendment of Bidding Documents

10.1.  Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must bs in writing and
submitted to the Procuring Entity at the addrees indicated in the BDS at least
ten (10} calendar days before the deadline set for the submissian and receipt
of Bids.

10.2. The BAC shall respond fo the said request by issuing a Supplemental/Bid
Builetin, to be made available to all those who have propaty sacured the

Tharee Mancc Carges Part Project
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Bidding Documents, at least seven {7} calendar days before the deadiine for
the submission and recsipt of Bids,

10.3. Supplemental/Bid Bulleting may also be issued upon the Procuring Entity's
Mitiative for purposes of clarifying of modrfying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shal be identified as an amendment.

10.4. Any Supplemental/Bid Bullatin issusd by the BAC shall also be posted in the
PhilGEPS and the website of the Procuring Entity concerned, if available, and
at any conspicuous place in the premises of the Procuring Entity concemed. i
shall be the responsibility of all Bidders who have property secured the
Bidding Documents to inquire and securs Supplemental/Bid Bulietins that
may be issued by the BAC. However, Bidders who have submitted bids
before the issuance of the Supplemental/Bid Bulletin must be informed and
allowed to modify or withdraw their bids in accordancs with ITB Clause 23.

C. Preparation of Bids
Language of Bids

The eligibility requirements or statements, the bids, and all other documents o be
$ubmitted to the BAC must be in English. If the #ligibility requirements or statements,
the bids, and all other documents submitted to the B_AC ara in foreign language nlher

foreign govemment agency authonized to translate documents, or a registered
transiator in the foreign bidder's country, and shalt be authenticated by the
appropriate Philippine foreign service establishmernt/post or the equivalent office
having jurisdiction over the foreign bidder's affairs in the Philippines. The English
transiation shal govern, for purposas of interpretation of the bid.

Documents Comprising the Bid: Eligibility and Technical Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following edigibility and technical docurnents:

(a) Eligibility Documents —
Class “A” Documents

()  PhiGEPS Cerificate of Registraion and Membership
(Platinum) in accordance with Section 8.5.2 of the IRR. For
procurement fo be performed overseas, it shall be subject to
the Guidelines to ba issued by the GPPB;

{ix) Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
simifar or not similar in nature and complexity to the contract to
be bid; and

Staternent of the Bidder's SLCC similar to the contract 1o be
bid, in accordance with ITB Clause 5.4.

Mirey blarnec Cisge Prrt Progc
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Thetwustatemntsmqtiredshalhdimtefwmm
the followmg:

{81} name of the contract;

(i.2) date of the contract;

(ii.3) contract duration;

(ii4) owner's name and address:

{i.5) nature of work:

(@6} contractors role (whether sole contractor,
subcontractor, Of partner m a JV) and percentage of
participation;

(i.7) total contract value at award:

{i.8) date of completion or estimated completian fime;

(.9} total contract value at completion, if applicable;

(N.10) percentages of planned and actual accomplishments, if
applicable; and

(i.11) value of outstanding works, if applicable.

The statement of the Bidder's SLCC shaf be supporied by the
Notice of Award and/or Notice fo Proceed, Project Qwner's
CeiﬁﬁcateumeaiAmeptameissuedbymeDwnarumarman
the Contractor or the Constructors Performance Evaluaton
System (CPES) Final Rating, which must be &t least
satisfactory. In case of contracts with the private sector, an
equivalent docurnent shal be submitted:

(iii} Unless ctherwise provided in the BDS, a valid specal PCAR
License n case of joint ventures, and registration for the type
and cost of the contract for this Project; and

{iv)  NFCC computation in accordance with ITB Clausa 5.5.

Class "B Documents

(v} i applicable, Joimt Venture Agreement {JVA) in accordance
with RA 4566_

Technical Documents —

(i} Bid securty in accordance with ITB Clause 18. if the Bidder
opts to submit the bid security in the form of:

TWwncc Wil Taego et Brojs]
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{i.1)  a bank draft/guarartee or an imevocable letter of credit
issued by a foreign bmk.itshallbemmniedbya
confirnation from a Universa or Comrnercial Bank: or

{i2) a surely bond accomparied by a cartificaion coming
from the Insurance Commission that the surety or
msurance company is authorized to issue such
mstruments.

(i)  Project Requirements, which shall include the following:
{(i.1) OQrganizational chart for the contract to ba bid:

(i2) List of contractor's personnef (6., Praoject Manager,
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the coniract to be bid, with their
complete qualification and experience data. These
personnel must meet the required minimum years of
experience set in the BDS; and

{i.3) List of contractor's major aquipment units, which are
owned, leased, and/or under purchase agreements,
supporfed by proof of ownership, certification of
availabilty of equipment from the equipment
lessorivendor for the duration of the project, as the
case may be, which must meet the minimum
requirements for the contract set in the BDS; and

(ii)  Swom siatement in accordance with Section 25.3 of the IRR of
RA 9184 and using the fonn prescribed in Section [X. Bidding
Forms.

13. Documents Comprising the Bid: Financial Component

13.1. Theﬁnalﬁalomnmmnfﬂrebidshalmnmmﬂuwing:

(a)

(b)

13.2. {(a)

(b}

Financial Bkl Form, which includes bid prices and the bill of quantities,
m accordance with [TB Clauses 15.1 and 15.3; and

Any other document related Lo the financial component of the bid as
stated in the BDS.

Unless otherwise stated in the BDS, all Bids that sxceed the ABC
shall not be accepted.

Unless otherwise indicated in the BDS, for foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

{i} Bidding Documents are obtainable free of charge on a frealy
accassible website. I payment of Bidding Documents is
required by the procuring entity, payment could be made upon
the submission of bids.




14.

15.

ITB 32

{i) The procuring emtity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates ane
based on adequate detailed engineering (in the case of
infrastructure projects) and refisct the quality, supervision arxi
nsk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(iii) The procuring entity has trained cost estimators on estimating
piices and analyzing bid vadances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
SUVEYOrS.

{iv) The procuning entity has established a system to monitor and
report bid prices relative to ABC and engineer s/procuring
entity’'s estimate.

(v} Thepmmﬁngenﬁtyhasestablishadanmiluﬁngandeﬂuaﬁm
system for contract implementation to provide a feedback on
actual total costs of goods and works.

Alternative Bids

14.1.  Altemnative Bids shall be rejected. For this purpose, altemative bid is an offer
macie by a Bidder in addition or as a substitute to its original bid which may be
included &s part of s original bid or submitted separately therewith for
purposes of bidding. A bid with options is considersd sn atemative bid
regardiess of whether said bid proposat is contained in a single envelope or
submitied in two (2) or mome separate bid ervelopes.

14.2. Bidders shall submit offers that comply with the requirements of the Bidding
Dotuments, inciuding the basic technical design as indicated in the drawmgs
and specifications. Unlassﬂmnisavalueenginam:gdausehmeiln_s,
alternative bids shall not be accepted.

14.3. Each Bidder shall submit only one Bid, either individually or as a partner m a
JV. A Bidder who submits or participates in more than one bid {other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bd) will cause all the proposals with the Bidder's paricipation {0 be
disqualfied, This shall be withowt prejudice to any epplicable criminas, civil
and administrative penalties that may be imposed upon the persons and
antities concemed.

Bid Prices

15.1. Tha contract shall be for the whole Works, as descsibed in [TB Clause 1.1,
based on the priced Bill of Quantities submitted by the Bidder.

15.2.  The Bidder shall fill in rates and prices for all items of the Works described in
the Bil of Quantiies. Bids not addressing or providing all of the required
fterns in the Bidding Documents including, where applicable, Bill of Quantities,
shall be considered non-responsive and, thus, automatically disqualified. In
this regard, umemareqmmdianisprwided,butnnpﬁneishdicated.me
same shall be considered as non-responsive, but specifying a zero (0) or a

Mrwe; Manod: Cagey Peit Propect
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17.
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dash {-} for the said tem would mean that it is being offered for free ta the
Govemment, axcept those required by law or regulations to be provided for.

153, All duties, taxes, and other levies payable by the Coniractor under the
Contract, or for any other cause, prior to the deadfine for submission of bids,
shall be included in the rates, prices, and total bid price submitted by the
Bidder,

15.4, Allbidprimsfwthqgivensmpeufwrkhmemnmasmmedshanbe
considered as fixed prices, and therefore not subject to price escalation
duﬁngcmﬂmdﬁnpiem&ntaﬁm.exoeptmdarexﬁamﬂjnawdmmstamesas
specified in GCC Clause 48. Upon the recommendation of the Procuring
Enlﬂy.pfiﬁaascﬂatinnmaybeaﬂmedhextranrdinarrcﬁmnmﬂs
may be determined by the National Economic and Development Authority n
mdmwﬁhmecmcwenfmePhi!ippmﬂs,anduponappmmlbym
GPPB. Furthemmore, in cases where the cost of the awarded contract is
aflected by any applicable new laws, odinances, reguiations, or other acts of
meGoP.prmmlgatadanermedatedbidnperﬁng,amnmm
ndjusimntshalbemadenrappmpﬁatemﬁefshallbeappiedmamm

Bid Currencies

16.1.  All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening.

16.2. If so allowed in sccordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various cumencies in which the bid price i expressed to
Philippine Pesos at the exchange rate as pubkished in the Bangko Sentral ng
Filipinas (BSP) reference rate bulietin on the day of the bid opening.

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

17.1. Bids shall remain valid for the period specified in the BDS which shall not
excead ona hundred twenty (120) calendar days from the date of the opening
of bids.

17.2.  In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
secunty described in ITB Clause 18 should also be extended corresponding
to the extension of the bid validity period at the least. A Bidder may refuse the
request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request
shallnctbamquirednrpermittedtonmdﬁyitsbid,

Bid Security

Sy Mianor Cargo Part Proset
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18.1. meBiddershaHsubmitaBEdSawﬁngDedamﬁmnrmyhnnufBid
Semmyhmmmmmhﬂu_ﬂ_n_s.whhhshalbenmmmanm
pemantagedﬂmAEChmdmﬁmmMu schedule:
Armount of Bid Security
Form of Bid Security {Not less than the Percentage of
the ABC)
{a) Cash or cashiers/managers
check issued by a Universal or
Commercial Bank.
For biddings conducted by
LGUs, the cashiers/managers
check may be issued by other
banks certified by the BSP as
authorized lo issue such financial
mnstrurnent
(b) Bank draft/guarsnies or
mevocable letter of credit issued

Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddings conducted by
LGUs, tw Bank Drafty
Guarantoe, or imevocable letier
of credit may be issusd by other
banks certified by the BSP as
authorized to issue such financial
instrument.

{c) Surety bond cafiable upon
demand issued by a surety or
insurance company duly certified
by the insurance Commission as Five {5%)
authorized to issue such
secunty;

TheBidSecuringDechraticnnunﬁmmdahweismundeﬂakinghhm
mwm.mmmamHmmmmmmm
procuring entity and fumish the performance security required under ITB
Clause 32.2, within ten (10) calendar days from receipt of the Notice of
Award, and commits fo pay the comesponding amount as fine, and be
suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the conditions
stated therein as provided in the guidelines issued by the GPPB.

Wancs M Cmgo Part Froper
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182, Thebidsemﬁtyshnuldbavalidfortrmperiodspedﬁedmmeﬂns, Any bid
nntamnpmiedbyanmptabhbidmrﬂyshallberejededbyﬂw
PmmringEnﬁtyasnm-msponm.

18.3. Nnbidsewﬁﬁasshailberetunmdtaﬁiddersaﬂeernpmingdbidsaﬂ
heforemnhac:signing,amepththmthatfai&durdedamdssposl—
disqualiiied, upon submission of a writien waiver of their right to file a request
formmnsidaraﬁunandforpmtest.arhpseafmemglaﬂmnmpemdwmm
having filed a request for reconsideration or protest. Without prejudice on s
forfeiture, Bid Securities shall be returned only after the Bidder with the
Lowest Calculated Responsive Bid (LCRB) has signad the contract and
fumished the Pedformance Secarity, but in no casa later than the expiration of
the Bid Security validity period indicated in ITB Clauss 18.2.

18.4.  Upon signing and execution of the contract, pursuant to fTB Clause 31, and
the posting of the perdformanca security, pursuant to ITB Clause 32, the
successful Bidder's Bid Security will be discharged, but in no case iater than
the Bid Security vafidity period as indicated in [TB Clause 18.2.

18.5. The bid security may be forfeited:
(a) if a Bidder

(1) withdraws its bid during the period of bid validity specified n
T8 Clause 17:;

(it) does not accept the corection of emors pumsuant fo ITB
Clause 27 .3{h);

(m) has a finding against the veracity of the required documents
submitied in accordance with {TB Clause 28.2:

() submission of eligibility requirements containing false
mformation or falsified documents;

(v) submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids
m order fo influence the outcome of eligibility screening or any
other stage of the public bidding;

{vi) allowing the use of one's name, or using the name of another
for purposes of public bidding:

(vi()  withdrawat of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after
the Bidder had been adjudged as having submitted the LCRB;

(vm) refusal or failure to post the required parformance security
within the prescribed ime;

() refusa to clanfy or validate in writing its bid during post-
quakfication within a period of seven (7) calendar days from
recempt of the request for clarification:

San Mo Cargo Pert Propect
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20.

ITB 46
(x) any documented attempt by a Bidder to wnduly influence the
outcomne of the bidding in his favor:

(xi}  failure of the potential joint venture partners to anter nto the
joint venture after the bid is declared sucoessiul; or

(xii}  all other acts that tend to defeat the purpose of the competitive
bidding, such a=s habitually withdrawing from bidding,
submitting late Bids or patently insufficiant bid, for at least
three (3) times within a year, except for valid reasons.

(b)  if the successful Bidder:
(i) fails to sign the contract in accordance with [TB Clause 31;

(i) fails fo fumish performance security in accordance with ITB
Clause 32.

Format and Signing of Bids

191

19.2

19.3

194

19.5

Bidders shall submit their bids through their duly authorized representative
using the appropriste forms provided in Section |X. Bidding Forms on or
before the deadling specified in the ITB Clause 21 in two {2) separate sealed
bid envelopes, and which shalt be submitted simultaneously. The first shall
contain the technical component of the bid, ncluding the eligibility
requirements under ITB Clause 121, and the second shall contain the
financial component of the bid. This shall also be observad for each lot in the
case of ot procurement.

Forms as mentionad in [TB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. AR blank
spaces shall be filled in with the information requested,

The Bidder shall prepare and submit an original of the first and second
enveiopes as described in ITB Clauses 12 and 13. In addition, the Bidder
shall submit copies of the first and second envelopes. In the event of any
discrepancy between the ariginal and the copies, the original shall prevad.

Each and every page of the Bid Form, including the Bill of Quantilies, under
Section IX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Faiflure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized represantative/s of the Bidder.

Sealing and Marking of Bids

20.1.

Bidders shall enclose their original eligibilty and technical documents
described in ITB Clause 12, in one sealed envelope marked "ORIGINAL -
TECHNICAL COMPONENT," and the original of their financial componentt in
ancther sealed envelope marked "ORIGINAL - FINANCIAL COMPONENT.*
sealing them all in an outer envelope marked “ORIGINAL BID.”
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202 Emmdmmmmmwmmmmuw
nmﬁmgﬂnhneronvabpnas'cﬂPYN{}._—TECHNICAL
COMPONENT” and "COPY NO. ___ = FINANCIAI. COMPONENT™ and the
outer envelopa as ‘COPY NO. _ " respectively. These envelopes
mmmmmmmmmmmmmmm
envelope.

203, Thamighdandﬂununberufmpiasdhebidasiﬂmtadinﬂuﬂgs_shaﬂ
batypadnrwrmenhhkandshalbesignedbyﬂmsidderuritsdury
authorized representative/s.

204, All envelopes shall:
(a) contain the name of the contract to ba bid in capital letters;
{h hearﬂ'renmamdaddmdﬂmaiddermﬁpﬂalleﬂeu;

(¢}  be addreased to the Procuring Entity's BAC m accordance with ITB
Clayse 21;

(d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.2: and

(c)  besara waming "DO NOT OPEN BEFORE...” the date and fime for the
opening of biis, in accordance with ITB Clause 71.

20.5, Bidanvelopesmatnmlpmpanymaledammarkad,asmiruhﬂu
bﬂdhgdownmnh,ﬁﬂnﬁbemjo@ed,hﬂﬂmﬂﬂderwﬂsdurym
representative shall acknowledge such condition of the bid as submitted. The
BﬁCurﬂmchurhmEnﬁtyshallmmrespmsihilityhfma
misplmmumeMEMsufthﬂimmpemednrmatedhid.orhr
its premature opening.

D. Submission and Opening of Bids
Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or befors
the date and time indicated in the BDS. In case the deadine for submission of bids
fﬁlmamnwﬁngdaydulydmadbyﬂaprﬁuemgmnwwmorm
government officials authorized to make such declaration, the deadiine shall be the
next working day.

Late Bids

mmwmmmmfmmmwmﬁdmmw
the Procuring Entity, pursuant 10 ITB Clause 21, shal be declared “Late” and shall
not be accepted by the Procuring Entity. The BAC shall recond in the minutes of Bid
Submission and Opening, the Bidder's name, its representative and the time the late
bid was submitted.

Modification and Withdrawal of Bids

Miaruw: Migwe: Cargo
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23.1. The Bidder may modify its bid after it has been submitied; provided that the
medffication is received by the Procaring Entity prior to the deadline
prescribed for submission and receipt of bids. The Bidder shail not be allowed
to retrieve its original bid, but shall be allowed to submit anocther bid equally
sealed and properly identified in accordance with Clause 20, linked 1o its
ofiginal bid marked as "TECHNICAL MODIFICATION" or "FINANCIAL
MODIFICATION" and stamped “received- by the BAC. Bid modifications
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

23.2. A Bider may, through a Letter of Withdrawal, withdraw its bid after it has
been submitied, for valid and justifiable reason; provided that the Letter of
Withdrawat is received by the Procuring Entity prior to the deadline prescribed
for submission and receipt of bids. The Letter of Withdrawal must be
executed by the authorized representative of the Bidder identified n the
Omnibus Swom Siatement, a ¢copy of which should be attached to the letter,

23.3. Bids requested to be withdrawn in sccordance with [TB Clause 23.1 shall be
retumned unopened to the Bidders. A Bidder, who has acquired the bidding
documents may also express its intention not to participate in the kdding
through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bids. A Bidder that withdraws its bid
shall not be permitted to submit another bid, directly or indirectly, for the same
comtract.

23.4.  No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
meexpimtionafmepefiodnfhid?aﬁdityapeciﬁedbytheﬂiﬂdermm
Fmancial Bid Form. Whhdraws! of a bid during this interval shall result in the
fodfeiture of the Bidder's bid security, pursuant to ITB Clause 18.5, and the
mmposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1. The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in pubtic, as specified in the BDS. In cass the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and reschedule the opening of Bids on the
mmdaymmmmmhbﬁmmmhmmqa
Notice of Postponement to be posted in the PHIGEPS website and the
website of the Procuring Entity concemed.

242 Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and detemmine each Bidder's compliance with the docurnents
prescribed in [TB Clause 12, ysing a non-discretionary “passfail” eriterion. I a
Bidder submits the required documert, # shall be rated "passed” for that
particular requirement. In this regard, bids that fail to include Any requirement
or are mcomplete or patertly insufficient shall be considered as “failed”.
Otherwise, the BAC shall rate the sad first bid envelope as "passed”.

24.3. Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first aenvelope, the BAC shall
forttwith open the second bid envelope of each remaining eligibde Bidder

Whisrwx: lgric: Cange P Piciect
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mmwmmmm'pm.'mmmmm
mnplyingBiddershalbaopeneduﬁthintm;mmeday. In case one or mome
dh&qummﬂshmmmdammam,
incomplele or patently insufficient, and/or i the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shal rate the bid concerned gs “fai " Onily bids that are determined to
mﬂainaﬁmebidrequimmenufmbmhmponamshaﬂberated‘pasaed'
and shall immediately ba considensd for evaluation and comparison,

24 4. Leiters of Withdrawal shall be read out and recorded during tyd opening, and
the envelope containing the commesponding withdrawn bid shall be retumed to
the Bidder unopenad.

24.5. All members of the BAC who are present during bid opening shall initial every
page of the original copies of atl bids recsived and opened.

24.6. In the case of an eligible forsign bidder as described in ITB Clause 5, the
following Class "A" Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall ikewise be uploadad and maintained in the PhilGEPS
N accordance with Section 8.5.2 of the IRR.:

a) Registration cerificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DT1) for sole propaietorship, or
CDA for cooperatives;

b) MayofsiBusinesspunnitissuadhyth&bcﬂgwenmentwhamlhe
principal ptace of business of the Bidder is located: and

c} Audited Financial Staternents showing. among others, the prospective
Bidder's total and current assets and liabilities stamped “recefved” by the
Bureau of Intemal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year which should not be eafier
than two years from the date of bid submission.

24.7. Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a}i). Submission of documents required under
ITB Clauses 12.1(a}(i) to 12.1(a)(iv} by any of the joint venture pariners
constitutes compliance.

248. The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as & minimum: (a} names of Bidders, their bid
pice {per lot, i applicable, and/or including discount, i any), brd security,
findings of preliminary examination, and whether there is a withdrawal of
modification; and (b} attendance sheet. Tha BAC members shal sign the
abstract of bids as read.

24 8. The Bidders or their duly authonized representatives may attend the opening
of bids. The BAC shall ensure the integrity, security, and confidentiality of an
suhﬁttedbids.TheAhsimctﬁBidsasmadandthemhutesdtheBid
Dpenhgshalhemadewaﬂabla!umupubicupmwiﬂenmqueﬂm
paymert of a spacified fee to recover cosl of materials.

Marx Mandc Caego PorT Project
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249 Tummmmmmwﬂaﬁmdﬂmbﬂmm.
IheBACSeuutaﬁalshanmﬁfyhmitingalBiddmsmhidsihu
mththEmmm«mm
addms-ﬂmnaﬁmshﬂhahumdﬁﬂinmmmmmuﬁ
date of the bid opening.

E. Evaluation and Comparison of Bids

Process to bae Confidential

25.1. Members of the BAC, including s staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with any Bldder regarding the evaluation of their bids until the
issuance of the Notice of Awand, urdess otherwise allowed in the case of ITB
Clause 25,

25.2. AnyaﬁunhyaﬂidﬂftnhﬂuememermﬁngEnﬁtymﬂqucurhg
Enﬁty'sdﬁcisionhrespectntbidwalumn,hidmpaﬁsunnrmmm
award will resuk in the rejection of the Bidder’s bid._

Clarification of Bids

Tnasﬁﬁhﬂmmm,mwpoﬁ-qmﬂﬂuﬁds.m
merimEnﬁtymyaskhwriinngidderioradaﬁmﬁmditshid. All
raapmmstomqu&ﬂsfmdﬂiﬁmﬁnﬂmﬂbqhuﬁhq.ﬁmdaﬁfmﬁmmhmmed
hyaBidderhmdmlsbidandMisndhr&spmaemgmqmbym
Procuring Entity shall not be considered.

Detatled Evaluation and Comparison of Bids

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and prelimmary examination of Bids,
pursuant to ITB Clause 24, in order 1o determine the Lowest Calculated Bid.

27.2. The Lowest Calculated Bid shall be detenmined in two sleps:

{a) Mdemibdwduaﬁunufﬂwﬁnmaimmpwmdmubm.m
establish the comect calculated prices of the bids; and

(b)  The ranking of the total bid prices as so calculated from the owest to
hﬁmmwwﬂhhmmmmmaﬂnm
Caicuiated Bxl.

27 3. The Procuring Entity's BAC shall immediately conduct a detaded evaluation of
dhﬂsmﬂd'passed.‘uﬁngm&meﬁmm‘pmﬂaraﬁm,mﬂhc
shal consider the folowing in the evaluation of bids:

(a)  Completeness of the bid. Unless the BDS allows parfial bids, bids not
addressing or providing all of the required items n the Schadule of
Requirsments including, where applicable, bill of quantities, ahall be
considered non-responsive and, thus, awtomatically disqualified. In
this regard, where a required #em is provided. but no price is
indicated, the same shall be considered as non-respensive, but
specifying a zero (0} or a dash {-) for the said item would mean that &

Wimnoc Bt Srge Por Proped.
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isbeingnﬂeradforfreetumeﬁumﬁngEnﬁty.exoepttho@umqmmd
by law or regulations to be provided for; and

(b) Arithretical corrections. Consider computational errors and omissions
10 enable proper comparison of all eligible bids. it may also consider
bid modifications. Any adjustment shall be calculated in monetary
terms to determine the calculated prices.

27.4. Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and comrected for computational arrors,
discounts and other modifications, to identfy the Lowest Caleulated Bid.
Total calculated bid prices, as evaluated and cormecied for compuiationat
emors, discounts and other modifications, which exceed the ABC shail not be
considered, unless otherwise indicated in the BDS.

27.5. The Procuring Entity's evaluation of bids shall be based on the bid price
quated in the Bid Form, which includes tha Bill of Quantities.

27.6. Bids shall be evaluated on an equal fooling to ensure fair competition. For
this purpcse, af Bidders shall be required to include in their bids the cost of ail
taxes, such as, but not mited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be temized in the bid
form and reflected in the detadled estimates. Such bids, including said taxes,
shak be the basis for bid evaluation and comparison.

27.7.  if so indicated pursuant to ITB Clause 1.2. Bids ame being invited for individual
kits or for any combsnation thereof, provided that all Bids and combinations of
Bids shall be received by the same deadline and opened arnd evaluated
simultaneously 80 as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
carrespond 0 all of the requirements specified for each ol Bid Security as
required by ITB Clause 18 shall be submitted for each contract (lof)
separately. The basis for evaluation of lots is specified in BDS Clause 27.3.

Post Qualification

28.1. The BAC shal determine to fts satisfacion whether the Bidder that is
evaluated as having submitted the { owest Calculated Bid complies with and
i3 responsive 1o ail the requirements and conditions specified in ITB Clauses
5,12, and 13,

28.2. Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax rstumns filed and
paxd through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate Ncenees and pesmits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, of a
finding against the veracity thereof, shall disqualify the Bidder for award.
Provided in the event that a finding against the veracity of any of the
documents submitted is made, it shail cause the forferture of the bid security
in accordance with Section 69 of the IRR of RA 9184.

Wenis: i Tavge Fori Brojaet
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28.3. The determination shall be based upon an examination of the documentary
evidence of the Bidder's qualifications submitted pursuant to ITB Clauses 12
and 13.uwellasmharhfmmationasmaPmcuring Entity deems necessary
and appropriate, using 8 non-discretionary “pass/fail critenon, which shall be
completed within 8 period of twelve (12) calendar days.

28.4. K the BAC determinea that the Bidder with the Lowest Calkulated Bid passes
all the criteria for post-qualification, it shall daclare the said bid as the LCRS8,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to ITB
Clause 30.3.

28.3. A negative determination shall result in rejection of the Bidders bid, in which
event the Procuring Entity ahall proceed to the next Lowest Calculated Bid,
with a fresh pericd to make a similar determination of that Bidder's
capabilities to perform satisfactorily. i the second Bidder, however, fails the
post quatification, the procadure for post qualification shalt be repeated for the
Bidder with the next Lowest Calculated Bid, and so on untif the LCRB is
determined for recommendation of contract award.

28 6. Wihin a period not exceeding fifteen (15) calendar days from the
determination by the BAC of the LCRB and the recommendation 1o award the
mnhact,ﬂanPEurh‘udutyauﬂmizedrepresentaﬁmshallappmenr
disapprove the said recornmendation.

2B.7. in the event of disapproval, which shall be based on valid, reasonable, and
justifisble grounds as provided for under Section 41 of the IRR of RA 2184,
the HoPE shal notify the BAC and the Bidder in writing of such decision and
the grounds for it. When applicable, the BAC shall conduct a post-qualification
of the Bidder with the next Lowest Calculated Bid A request for
reconsideration may be filed by the Bidder with the HoPE in accordance with
Section 37.1.3 of the IRR of RA 9184,

Reservation Clause

29.1.  Notwithstanding the eligibility or post-gualification of a Bidder, the Procuring
Entity concemed reserves the right to review s qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been
a change in the Bidder's capability to undertake the project from the ime it
submitted its edigibility requirements. Should such review uncover any
misrepresentation made in the eligibifty and bidding requirements,
statements or docurnents, or any changes in the situation: of the Bidder which
will affect its capabilty to undertake the project so that # fails the preset
eligibility or bid evaluation criteria, the Procuring Entity shall consider the said
Bidder as ineligible and shall disquaiify it from submittmg a bid or from
obtaining an award or contract.

29.2. Based on the following grounds. the Procuring Entity reserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
lizbility, and make no assurance that a contract shall be entered into as a
result of the bidding:

Tharoe Mo Carge Port Braect
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(a) Hﬂnmispmnafadawidemenfmuusbnbemnﬂ:pmpﬁatepubic
dﬁcemmemploymdﬂmermﬁngEmity,orbﬁmnm&EﬂCmd
anrufﬂuBiddars.nrifmechsimisbetmannrmmaBiddm
themselves, or between a Bidder and a third party, ncluding any act
which restiicts, suppresses or nullifies or tends to restnct, suppress or
nullify cormpetition;

(b) i the Procuring Entity's BAC is found to have failed in following the
prescribed bidding procedures; or

{c) For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOP as follows:

(i) H the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the HoPE:

(i} Hmepmjedisnobnganmaaryasdetennimdbyﬂm
HoPE; and

(iii) I the source of funds for the project has been withheld or
reduced through na fault of the Procuring Entity.

2%.3. In addition, the Procuring Entity may likewise declare a failure of bidding
when:

{a})  No bids are received;
{b) All prospective Bidders are declared ineligible;

(c}  All bids fail to comply with all the bid requirements, fail post-
qualfication; or

{d) The Bidder with the LCRB refuses, without justifiable cause, 10 accept
themrdufmntmc:,mdnoawardismadehmdamwﬂh
Saction 40 of the IRR of RA 9184,

F. Award of Contract

Contract Award

30.1. Subjectto ITB Clause 28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been detemmined to be the
LCRB.

30.2.  Prior to the expiration of the period of bid validity, the Procuring Entity shatl
notify the successful Bidder in writing that its bid has been accapted, through
a Notice of Award duly received by the Bidder or its representative personally
or by registered mail or electronically, receipt of which must be confirmed in
writing within two (2} days by the Bidder with the LCRB and submitted
personaliy or sent by registered mail or electronicaily to the Procuring Entity.

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shali
be subject to the fotlowing conditions:

Prant of bnos: Bl iy, Akl
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{a) Subeission of valid PCAB license and registration for the type and
cost of the contract to be bid for foreign bidders when the Treaty or
intemational or Executive Agreement expressly allows submission of
the PCAB license and registration for the type and cost of the contract
to be bid as a pre-condition to the Award, within ten (10) calendar
days from receipt of the Notice of Award.

(b)  Posting of the performance secunty in accordance with ITB Clause
32;

{c) Signing of the contract as provided in ITB Clause 31;and

(d})  Approval by higher authonity, if required, as provided in Section 37.3 of
the IRR of RA 9184,

31.  Signing of the Contract

31.1. Atthe same fime as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form o
the Bidder, which Contract has been provided in the Bidding Documents,
Incorporating therein ali agreements between the parbes.

31.2. Within ten (10} calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required perfonmance security, sign and date
the contract and return it to the Procuring Entity.

31.3. mpmﬁmmmmmmmmmmmmm
ﬂmmtenﬁﬂ]ﬂendardaypﬁﬂodpmidedﬂatallmdomnwm
requirements are comphed with.

31.4. The following documents shall form part of the contract:

(a)  Centract Agreement:
(b) Bidding Documents;

() Winning Bidder's bid, including the Technical and Financial Proposals,
and all other documents/statements submitted {e.g., Bidders
response to request for clarfications on the bid), including comections
to the bid, if any, resufting from the Procuring Entity’s bid evaluation;

{d) Performance Security;
(e) Notice of Award of Contract: and

(H Other contract documents that may be required by existing laws
and/or specified in the BDS.

32. Performance Security

32.1.  To guarantee the faithfut performanca by the winning Bidder of its obligations
under the contract, it shall post a pedormance security within 8 maximum
period of ten (10) calendar days from the receipt of the Notice of Award from
the Procuring Entity and in no case later than the sigring of the contract.

igracic Wit (ot Pt Porogact
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32.2. The Pedommance Security shall be denominated n Philippine Pesos and
postadinfavorufmeruningEnﬁtyhanmmmmsmanme
pemaﬂ:geufﬁnetutﬂmnﬂadpﬁo&inmdmwﬂhﬂrefolm
schedyla:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)

(a) Cash or cashiers/managers
chack issued by a Universal or
Commaercial Bank.

For biddings conducted by the
LGUSs, the Cashior's/Manager's
Check may be issued by other
banks certifed by the BSP as
uthonzed to  issue  such

(b) Bank draft/quarantee or
irevocable lefter of credit
issusd by a Universal or
Commercial Bank: Provided, Ten percent (10%)
however, that it shal be
confinmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

For biddings conducted by the
LGUs, Bank DrafifSuarantee,
of lrrevocable Lelter of Crodit
may ba issued by other banks
certiied by the BSP as
authonized fo  issue  such
fnancial mstrument.

(c) Surety bond callable upon
demand issued by a surety or Thirty percant {30°%)
insurance  company  duly
certified by the Insurance
Commission as authorized to
issue such security.

32.3. Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
mdfbrfaﬂumnfmebidsemﬁty,hwhichmmthachungnﬁtyshau
hmaﬂnshpeﬁndhmﬂiatuandmpietathapmtqualiﬁmﬁmdme
umndLmﬁcalmlatedEH,ThepmoedumshallberepaateduﬁlLCRBis
henﬁﬁﬂmwededhmmﬂaﬁmﬂmmm.m#m
Bidderpassadpoﬁ-qﬁiﬁcﬁhn.meﬂhcmaldadmﬂuhiddmgafaﬂum
andmndudam—biddingwimm-adverﬁsememinmsam

33. Notice to Proceed

[ e T ——y
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meSumessﬁHBidﬂaf.Annoﬁoesmﬂedfurhymetemsofmemmshau be
effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may ba
questioned in accordance with Sections 55 of the JRR of RA 9184

e kignos: Cargo Por Promct
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Bid Data Sheet

ITB Clause
1.1 The Procuring Entity is PHILSPPINE PORTS AUTHORITY.
12 The name of the Contract is: MANOC MANOC CARGO PORT PROJECT,
PORT OF MANOC MANOC, MALAY, AKLAN.
Tha identification number of the Contract is: LFP PNG No. 012 = 2019.
The lot(s) and reference isfare:
finsert name}
2. The Funding Source is:
The Government of the Philippines (GoP) through the Corporate Budget of
the Authority for CY 2019 in the amount of & 134,170,466.65.
The name of the Project is Manoc Manoc Cango Port Project, Port of Manoc
Manoc, Malay, Aklan (LFP PNG No. 012 — 201%).
31 No further instructions.
5.1 No further instructions.
52 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.
54 For this purpose, similar contracts shall refer to contracts which have the
SamMa major categories of work
5.4(b) No further instructions.
B.1 Subcontracting is not allowed
8.2 “Not appicable”
9.1 The Procuring Entity will hold a pre-bid conferanca for this Project on:
10 May 2019
10:00 am.
At the PPA Function Room, 7" Fioor, PPA Building
Bonifacio Drive, South Harbor, Port Area, Manila

Tinra: ilarar Casgn Past Projact
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101 The Procuring Enfity's address is:

PPA Building A. Bonifacic Drive, South Harbor, Port Area, Manila

MARK JON S. PALOMAR
Chairperson Head Cffice Bids and Awards Committee
for Engineering Project
Telephone Number 527 — 83 — 56 local 322
E - Mail Address : mjspalomar@ppa.com.ph

121 Mo further instnuctions,

12 t{a)iiii) No further instructions.

121(b){i.2) [ The minimum work experience requirememnts for key personnel are the |
following:

"Please refer to Section IX (Bidding Forms of the Bid Documents)

12.4{b){ii.3) The minimum major equipment requirements are the foRowing:

“Please refer to BQ Page 15"

13.1a) The amount of reimbursable items on Bill No. 5 (R 2,945,388.42) shal be
the maximum amount.

13.1{b) This shali nclude all of the following documents:

1) Detailed estimates, including a summary sheet indicating the unit
pnces of construction matesiais, labor rates, and equipment rentals
used in coming up with the Bid; and

2} Cash flow by quarter or payment schedule.

132 The ABC is B 124,170,466.65. Any bid with a financial component
exceeding this amount shall not be accepted.

14.2 Mo further instructions.

16.1 The bid prices shall be quoted in Philippine Pesos.

163 No further mstructions.

17.1 Bids will be valid until (not exceeding One Hundred Twenty (120) days from
the date of the opening of bids.

hhﬂfﬁmm'
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181 The bid security shail be in the form of a Bid Securing Dediaration or any of
the following forms and amounts:

1. The amount of not less than B 2,683,409.33, ¥ bid security is in cash,
cashiers/manager's check, bank drafi/quarantee or imevocable letter of
credit;

2. The amount of not less than B §,708,523.33, # bid security is in Surety
Bond.

182 The bvd security shall be valid until One Hundred Twenty (120) days from
tha date st for Bid Opening.

20.3 Each Bidder shall submit One (1) orginal and Six {8} copies of their
Technical and Financial Bid, property book-bound with hard cover and
cormesponding index teb. Screw-bound, ring-bound and combo-bound
documerts are not acoaptable. Failure to comply with these requirements
shal ba a ground for disqualification.

21 The address for submission of bids is:

BAC Office, 5* Floor, PPA Building
Bontifacio Drive, South Harbor, Port Area, Manila
The deadline for submission of bids is.
23 May 2019
. 9:00 a.m.
24.1 The place of bid opening is:
PPA Function Room, T™ Fioor, PPA Building
Bonifacio Drive, South Harbor, Port Area, Manila
The date and time of bid opening is:
23 May 2019

11:00 a.m.

242 No further instructions.

243 No further instruclions,

hrry: M Casge Fort Project
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273 Partial bid is not allowed.
[27.4 No further instructions,
28.2 ‘None.”
31.4(H Other contract docurnents are as follows: Construction Schedule and S
Curve, Manpower Schedule, Construction Methods, Equipment Uilization
Schedule, Construction Safety and Health Program approved by the
department of Labor and Employment and PERT/CPM or other acceptable
toofs of project scheduling,

groc: Biavor Cowge Forl Progect
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GENERAL CONDITIONS
OF CONTRACT
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1. Definitions
For purpasas of this Clause, boldface type is used to erify defined terms.

1.1. TheArhIhristhapersunappoiMedjoinﬂyhymermngnﬁlymme
Wmhm&dﬂd&sptﬂ&:inﬂmﬁnﬁhstanm,mpmﬂd&dfmhﬁcc
Clause 21.

1.2.  Bi¥l of Quantities refers to a list of the specific kems of the Work and their
comesponding unit prices, lump sums, and/or provisional sums.

13 TheCmphﬂoan‘umadatedmﬁeﬁonnfmeWurksasmﬁﬁadby
the Procuring Entity's Representative, in accordance with GCC Clause 49,

14.  The Contract is the contract between the Procuring Ertity and the Contracior
to execute, complete, and maintain the Works.

1.5 TheCuntractEﬂacﬂvityDahaismedatanfsigningufﬂwCormn
However, the contractor shall commence execution of the Works on the Start
Date as defined in GCC Clause 1.28.

1.6 The Contract Price is the price stated in the Notice of Award and thereafier
fo be paid by the Procuring Entity to the Contractor for the execution of the
Works in accordance with this Contract

1.7 Contract Time Extension is the allowable period for the Contractor to
compiate the Works in addition to the original Completion Date stated in this
Contract.

1.8 The Contractor is the juridical entity whose proposal has been accepled by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

1.9 The Contractor's Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response 1o the Bidding Documents.

110 Days ars calendar days; months are calendar months.

1.11  Dayworks are varied work inputs subject to payment on a time basis for the
Contraclors employees and Equipment, in addiion fo payments for
associated Materials and Plant.

112 A Defect is any part of the Works not completed in accordance with the
Contract,

113 The Defocts Liabllity Certificate is the certificate issued by Procuring
Entity’s Representative upon commection of defects by the Contractor.

1.14  The Defects Liabllity Period is the ona year period between contract
completion and final acceptance within which the Contraclor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.

T WEwree Cawpey Port Proact
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115 Drawings are graphical presentations of the Works. They include all
suppfementary detaiis, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

1.16 Equipment refers to ail facilities, supplies, appfiances, materials or things
required for the execution and completion of the Work provided by the
Contracter and which shail not form or are not intended to form part of the
Permanent Works.

1.17  The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity's
Representative by issuing an extension of time or an accsleration order.

1.18  Materials are all supplies, including consumables, used by the Contractor for
ncorporation in the Works.

1.19  The Notice to Proceed is a written notice issued by the Procuring Entity or
the Procuring Entity's Representative 1o the Contractor requiring the latter to
beginthecummencemmﬂofﬂmwknmlalarthanaspm‘ﬁedor
determinable date.

120 Permanent Works are afl permanent structures and all other project features
and faciliies required to be constructed and completed in accordance with
this Contract which shall be defivered to the Procuring Entity and which shall
remain at the Site after the rermoval of all Temporary Works.

1.21  Plant refers o the machinery, apparatus, and the ke intended 1o form an
irtegral part of the Permanent Works.

1.22 The Procuring Entity is the party who employs the Contractor to cany out
the Works stated in the SCC.

123  The Procuring Entity’s Representative refers 10 the Head of the Procuring
Erfity or his duly authorized representative, identified in the SCC. who shall
be responsible for supervising the execution of the Works and administenng
this Contract.

1.24 The Site is the place provided by the Procuring Entity whera the Works shall
be executed and any other place or places which may be designated in the
SLC. or notified to the Contractor by the Procuring Entity's Representative as
forming part of the Site.

125 Site Investigation R-pomﬂreﬂmamatmhcludedinlmmmg
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

1.26  Slippage is a delay in work execution occurring when actual accormphshment
falls below the target as measured by the difference between the scheduled
and actual accomplishment of the Work by the Contractor as established from
the work scheduie. This is actually described as a percentage of the whoie
Works.

Wiaror Wareat Caps Tom Praperd.
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1.27  Specifications means the description of Works to be done and the qualities
ofmateriaisbnbeused,theequipmemtabehsialhdmthumodeuf
consiruchon.

128 The Start Date, as specified in the SCC, is the date when the Coriracior is
obliged to commence execution of the Works, R does not necessarly
cowncide with any of the Site Possession Dates.

1.29 ASubconh:ctorisanypermnormgmizaﬁmtowlmnpaﬂnfmwm
hasbeensubmnhadedbyﬂmmnﬂadw.asﬂmdbymeﬁmuing
Entity, but not any assignea of such person.

1.30  Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

1.31  Workis} refer to the Permanent Works and Tamporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the fumishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (i) the passing of any
tests before acceptance by the Procuring Entity’s Representative: {iii} and the
Carrying out of all duties and obligations of the Contracior imposed by this
Contract as described in the SCC.

2. Interpretation

21. In interpreting the Conditions of Contract, singular also means plural, male also
means female of neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of this Contrect unless
specifically defined. The Procusing Entity's Representative will provide
instructions clarifying queries about the Conditions of Contract.

22.  If sectional completion is specified in the SCC, references in the Conditions of Contract
ko the Works, the Completion Date, and the Intended Completion Date apply 1o any
Section of the Works (other than references 10 the Compiletion Date and Intended
Completion Dste for the whole of the Works).

2.3 ﬂmdnmnm:tshmhghisﬂmﬂmdshalb&htermﬂadhh&hhwingmd
tority:

a} Contract Agreement:

b) Bid Data Sheet;

c)  Instructions to Bidders;

d) Addenda to the Bidding Documents:
e) Special Conditions of Contract:

f)  General Conditions of Contract;

g} Specifications;

h)  Bill of Quantities; and

Wiancr M. Cargo Podt Bt
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iy Drawings.

3. Governing Language and Law

3.1.  This Contract has been executed in the English tanguage, which shall ba the binding
and controlling language for a¥ matters relating to the meaning or interpretation of
this Contract. All corespondence and other documents pertaining to this Contract
which are exchangsed by the parties shall be written in English.

3.2.  This Contract shall be interpreted in accordanca with the laws of the Republic of the
Phifippines.

4, Communications

Communications between parties that are referred 1o in the Conditions shall be
effective only when in writing. A notice shail be effectiva only when it is received by
the concemed party.

5. Possession of Site

5.1.  On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of 50 much of the Site as may be nequired to enable it to proceed with the
execution of the Warks. If the Contractor suffers delay or incurs cost from failure on
the part of the Procuring Entity to give possession in accordance with the terms of
this clause, the Procuring Entity’s Representative shall give the Contractor a Contract
Time Extenston and certify such sum as fair to cover the cost incurred, which sum
shall be pand by Procuring Entity.

5.2, If possession of a portion is not given by the date stated in the SCC Clause 5.1, the
Procuring Entity will be deemed to have delayed the start of the relevant activities.
The resuting adjustments in contract time to address such delay shall be in
accordance with GCC Clause 47.

§3. The Contractor shall bear all costs and charges for special or temporary right-of-way
required by it in connection with access to the Site. The Contractor shall also provide
at his own cost any additional facilties outside the Sile required by it for purposes of
the Works.

54. The Contracior shall allow the Procuring Entity’s Representative and any person
authorized by the Procuring Entity's Representative access to the Site and to any
place where work in connection with this Contract is being caried out or is intended
to be camed out.

6. The Contractor's Obligations

6.1. TMCmmﬂshﬂcanymnﬂmekspmmﬂyandinmdameﬁmtrﬁs
Contract. The Contractor shall provide all supervision, labor, Materials, Piant and
Contractor's Equipment, which may be required. All Materials and Plant on Site shall

be deemed to be the property of the Procuring Entity.

62 TheCmuacturshallmnmmemmmdﬂmWnrksmﬂmStaﬂDateandshaﬂ
carry out the Works in accordance with the Program of Work submitted by the

Mo My Cavges Poct Progec
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8.5.

66.

6.7.

60

6.9,

6.10.
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Conftractor, as updated with the approval of the Procuring Entity's Representative,
and compiete them by the Intended Completion Date.

The Coniractor shall be responsibia for the safety of all activities on the Site.

mecnnmﬂshallcanymdalmmimsnfﬂ\ermeEnmy'sRmmmm
that comply with the applicable laws where the Site is jocated.

Theth-adorshalampbythekeypefsomalmedhthaScheduleanay
Personnel, as referred to in the SCC, to carry out the supervision of the Works. The
Procuring Entity wilt approve any proposed replacement of key personnel only if their
redevant qualifications and abifities ane equal to or better than thase of the personnel
ksted in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a member of
the Contractor's staff or work force, for justifiable cause, the Contractor shall ensure
that the person leaves the Site within seven {7) days and has no further connection
with the Work in this Contract.

During Contract implementation, the Contractor and his subcontraciors shalt abida at
all times by all labor laws, including child labor related enactments, and other
relevant rules.

The Contractor shal submit to the Procuring Ertity for consent the name and
pariculars of the person authorized to receive mstructions on behof of the
Contractor.

The Confractor shall cooperate and share the Site with other confractors, public
authonties, uliities, and the Procuring Entity between the dates given in the schedule
of other contractors particularly when they shall require access to the Site. The
Contractor shall also provide facilities and services for them during this period. The
Procuring Entity may modify the schedule of other contractors, and shall notify the
Contractor of any such modification thereto.

Should anything of historical or other interest or ¢of significant value be unexpectedly
discovered on the Site, it shall be the property of the Procuring Entity. The Contractor
shafl notify the Procuring Entity's Representative of such discoveries and carry out
the Procuring Entity's Representative's instructions in dealing with them.

7. Performance Security

TA.

1.2

73

Within ten (10) calendar days from receipt of the Notice of Award from the Procuring
Entity but in no case iater than the signing of the contract by both parties, the
Confractor shafl fumish the performance security in any of the forms prescribed in
iTB Clause 32.2.

The performance secuiity posted in favor of the Procuring Entity shall be forfeited in
the event it is established that the Contractor is in default in any of its obligations
under the Contract.

The performance security shall remain valid until issuance by the Procuring Entity of
the Cerificate of Final Acceptancs,




7.4,

7.5

76

77.
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The performance security may be released by the Procuring Entity and retumed to
the Contractor after the issuance of the Certificate of Final Acceptance subject to the
following conditions:

(a) There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b} The Contractor has mo pending claims for labor and materials filed
against it; and

{c) Cther terms specified in the SCC.

The Contractor shall post an additional performance security following the amount
and form specified in ITB Clause 32.2 to cover any cumulative increase of more than
ten percent {10%) over the onginal value of the contract as 2 result of
amendments to order or change onders, extra work orders and supplemental
agreements, as the case may be. The Confractor shail cause the extension of the
vaiidity of the performance security to cover approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works under the
contract which are usable and accepted by the Procuring Entity the use of which, in
the judgment of the implementing agency or the Procuring Entity, will not affect the
structural integrity of the entire project, the Procuring Entity shall allow a proportional
reduction in the onginal performance secusity, provided that any such reduction is
mare than ten percent (10%) and that the aggregate of such reductons is not more
than fifty percent {(50%) of the original performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract
with the Procuring Entity, acknowledges the right of the Procuiing Entity to institute
action pursuant to  Act 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor, matesials
andfor equipment for the performance of this Contract.

8. Subcontracting

B.1.

8.2.

8.3.

Unless otheiwise indicated in the SCC, the Contractor cannot subcontract Works
more than the percentage specified in BDS Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of any
liabifity or obfigation under this Contract. The Contractor will be responsible for the
acts, defaults, and negligence of any subcontractor, its agents, servants or workmen
as fully as if these were the Contractor's own acts, defaults, or negligence, or those
of its agents, servants or workmen.

if subcontractng is allowed. The contractor may Klentify its subcontractor during
contract implementation stage. Subcontractors disclosed and identified during the
kidding may be changed during the imptementation of this Contract. In either case,
subcontractors must submit the documentary requirements under ITB Clause 12 and
comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor ks found by any Procuring Entity to be eligible, the subcontracting of
such portion of the Woarks shall be disallowed.

9. Liquidated Damages
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9.1 TheCmtm::turshallpayquuidataddamagestoﬂumcuringEntitﬂueraym
the Completion Date is later than the Intended Completion Date. The applicabie
quuidateddmlagesisatleamme-taﬂh{1f1n}cfapernantnftrmmstufﬂm
unperformed portion for every day of delay. The total amount of iquidated damages
shalndexoeedtenpermnu%}dmemmdﬂumm.m&owﬁng
Enﬁtymydedu:tiquuateddamgeﬁumpaymmduutomemnﬁm.
Payment of liquidated damages shak not affect the Contractor's kabilities, Once the
mnmlathamm#ﬁquidatsddamag&smadmtenpermmnﬂ%}nfﬂumm
nfﬂﬂsthad,memeﬁngEnﬁtymayresdndﬂrteminatemBCmﬂmd,wimm
prejudice to cther courses of action and remedies avaitable undes the circumstances.

9.2. I the Intended Completion Date is extended after kquidated damages have been
paid, the Engineer of the Procuring Entity shall correct any overpayrnent of liquidated
damages by the Contractor by adjusting the nexd payment certificate.

10. Site Investigation Reports

The Contractor, in preparing the Bid, shail rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

11. The Procuring Entity, Licenses and Permits

The Procuring Entity shall, # requested by the Contractor, assist him in applying for
permits, icenses or approvais, which are required for the Works.

12. Contractor's Risk and Warranty Security

121. The Contractor shall assume full responsibility for the Works from the time project
construcbon commenced up fo final acceptance by the Procuring Entity and shall be
heldrespnnsiueforanydamageordesﬂmufmewwsemeptﬂm&
occasoned by force majeure. The Contractor shall be fully responsible for the safety,

protection, security, and convenience of his personnel, third parties, and the
public at large, as well as the Works, Equipment, installation, and the like to be
affected by his construction work.

12.2. Thedefedsliabiﬁtypeﬁodfmhﬁasm:duepmjedsshalbaummﬁumm
compietion up to final acceptance by the Procuring Entity. During this pesiod, the
Contractor shall undertake the repair works, at his own expense, of any damage to
ﬂquksnnamountafﬂﬁmeufmmufinfaﬁorqualitywiﬂminnine{y{aﬂ}days
from the time the HoPE has issued an order to undertake repair. In case of failure of
refusal to comply with this mandate, the Procuring Entity shall undertake such repair
warks and shall be entitled to full reimbursement of expenses incumed therein upon
demand.

12.3.  Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security,
subject its property(ies) to attachment or gamishment proceedings, and pemetually
disqualify it from participating in any public bidding. All payables of the GoP in his
faver shall be offset to recover the costs.

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be
hekd responsible for "Structural Defects,” i 8., major faultsflaws/deficiencies in one or
more key structural elements of the project which may lead to structural failure of
the completed elements or structure, or “Structural Failures,” j.e., where one or more
key structural elements in an infrastructure facility fails or collapses, thereby

Waro My Sargs Pori Profect
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mﬂeﬁngﬂmhcﬂﬂywpadﬂmndimpaﬂedﬁmmng the design loads,
andfnrendangeﬁngmesafetfnfmememnrﬂmgermalpubﬁc:

(a) Contractor — Where Structural DefectsiFailures arise due 1o faults
aftnbutable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be heid Liable;

{b) Consultants — Where Structural Defects/Failures arse dus 1o faulty
and/or inadequate design and specifications as well as construction
supervision, then the consuftant who prepared the design or undertook
construction supervision for the project shall be held liable:

(c) Procuring Entty's Representatives/Project Manager/Construction
Managers and Supervisors — The project owner's representative(s),
project manager, construction manager, and supervisor(s) shall be heid
kable in cases where the Structural Defects/Failures are dus to his/their
willfd intervention in altering the designs and other specifications:
neghgencs or omission in not approving or acting on proposad changes
1o ncted defects or deficiencies in the design and/or specifications; and
the uss of substandard construction materials in the proyect;

(d) Third Parties - Third Parties shall be held hable in cases whers
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables and
electrical wires, underground funnel, mining shaft and the like, in which
case the applicable wamanty to such structure should be levied to thid
parties for their construction or restoration works.

(¢} Users - In cases where Structural Defects/Failurss are due fo
abuse/misuse by the end user of the constructed facility andfor non—
complianca by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall ba held liable.

The wamanty against Structural Defects/Failures, except those occasioned on fores
majeure, shall cover the period specified in the SCC reckoned from the date of
issuanca of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall ba required to put up a wamranty security in the form of cash,
bank guarantee, letter of credit, GSIS or surety bond caliable on demand, in
accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Mot less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by
Universal or Commercial bank:
provided, howaver, that the letter of
credi shall be confirmed or Five Percent (5%}
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

ik W (aege: Pt Prowct
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(b} Bank guarantes confirmed by
Universal  or Commercial bank:
provided, howsver, that the lettar of
cradit shall be confirmed or Ten Percent {10%)
authenticated by a Universal or
Commercial bank, if Issusd by &
foreign bank

() Surety bond callable upon demand
issued by GSIS or any surety or )
insurance company duly certified by Thirty Percent (30%)
the Insurancs Commission

The wamanty security shall be stated in Philippine Pesos and shall remain effective
for one year from the date of issuance of the Certificate of Final Acceaptance by the
Procuring Entity, and returned only after the lapse of said one year peniod.

In case of structural defectsffailure occurring during the applicable warrarty period
provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary
restoration or reconstruction works and shall be entitied 1o full reimbursement by the
parties found to ba Kable for expenses incumed therein upon demand, without
prejudice to the filing of appropriate administrative, civil, and/or crimmal charges
against the responsible persons as well as the forfeiture of the warranty security
posted in favor of the Procuring Entity.

13. Liability of the Contractor

Subgect to additional provisions, if any, set forth in the SCC, the Contractor's Bability
underthiscnntm:tshdlbaaspmdedbythetawsnfﬂuﬁepubﬁccftha
Philippines.

14. Procuring Entity's Risk

14.1.

From the Starl Date until the Certificate of Final Acceptance has been issued, the
following are risks of the Procuning Entity:

(3) The risk of personal injury, death, or oss of or damage o property
{exciuding the Works, Plam, Materials, and Equipment), which are due
to:

(i) any type of use of occupation of the Sie authorized by the
Precuring Entity after the official acceptance of the works: or

(i) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person empioyed by
of contracted to him except the Contractor.

(b} The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Procuning Entity or in the Procuring
Entty’s design, or due to war or radicactive contamination directly
affecting the country where the Works are to be executed.

15. Insurance

15.1.

The Contractor shall, under his neme and at his own expense, obtain and maintain,
for the duration of this Contract, the fallowing insurance coverage:

g, of Mimvor: dilars;, iy, Akinn
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(8) Contractor's All Risk Insurance:;

(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

{c) Personalinjury or death of Contractor's employees; and

(d) Comprehensive insurance for third party liability to Contractor's direct of
indirect act or omission causing damage 1o third persons.

The Contractor shall provide evidence to the Procuring Entity's Representative that
the insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring Entity's
Representative. Such evidence and such policies shall be provided to the Procuring
Entity’s through the Procuring Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or program
for the exscution of the Works and ensure the adequacy of the insurances at all
tfimes in accordance with the terms of this Contract and shall produce o the
Procuring Entity's Representative the insurance podicies in force including the
receipts for payment of the current premiums.

The above insurance policies shalt be obtained from any reputable insurance
cormpany approved by the Procuring Entity’s Representative.

if the Contractor fails to obtain and keep in force the insurances referred to hergin of
any other insurance which he may be required to obtain undar the terms of this
Contract, the Procuring Entity may obtain and keep in force any such insurances and
pay such premiums as may be necessary for tha purpose. From time to time, the
Procuring Entity may deduct the amount it shall pay for sad premiums including
twenty five percent (25%) therein from any monies due, or which may become due,
to the Contractor, without prejudice o the Procuring Entity exercising its right to
imposa other sanctions against the Contractor pursuant io the provisions of this
Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor's expense, take whatever measure is desmed
necessary for its protection and that of the Contractor's personnel and third paries,

andfor order the interruption of dangerous Works. In addition, the Procuring
Entity may refuse to make the paymants under GCC Clause 40 until the Contracior

complies with this Clause.
The Cortractor shal immediately replace the insurance poiicy obtained as required in
thmm.aneeddmemeﬁngEnﬁty'sdemam,uﬁmanewpoﬁcy
issued by a new insurance company acceptable o the Procuring Entity for any of the
following grounds:

(a} The issuer of the insurance policy to be replaced has:

(i) become banknpt;

(iiy been placed under receivership or under a management
committesa;

(ui} been sued for suspension of payment; or
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(v) been suspended by the Insurance Commission and its ficense to
engagahhusinmoritsauﬂuiyhismhsumpoﬁdes
canceked; or

(v) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
Msurance policy.

16. Termination for Default of Contractor

16.1. The Procuring Entity shall terminate this Contract for default when any of tha
following conditions attend its imptementation:

(i} Due to the Contractor's fault and while the project is on-going, it has
incurred negative sippage of fifteen percent {15%) or more in
accardancs with Presidential Decree 1870, regardiess of whether ar not
previous wamings and natices have been issued for the Contractor to
improve his performance;

(i) Due to its own fauk and afer this Contract time has expired, the
Contracior incurs delay in the completion of the Work after this Contract
has axpired; or

(i) The Contractor,

(i) abandons the contract Works, refuses or fails to comply with a
vaiid instruction of the Procuring Entity or fails to procesd
expediticusly and without delay despite a written notice by the
Procudng Entity;

(u} does not actuslty have on the project Site the minimum assential
equipment listed on the bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;

(iii) does nct execute the Works in accordance with this Contract or
persistently of flagrantly neglects to camry out its obligations
under this Contract;

(v) neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable: or

(v) sublets any pant of this Contract without approval by the
Procuiing Entity.

16.2. Al materials on the Site, Piant, Works, including Equipmert purchased and funded
underﬂmﬂonhadshalbedmmdinhamepmpeﬂynfmeﬁocungnﬁtyifmﬁ
Contract is rescindad because of the Contractor's default.

17. Termination for Default of Procuring Entity
The Contractor may temminate this Contract with the Procuring Entity if the works are

completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:

M Wanoc Cargo Bort RTopet
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(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
matenals, right-ci-way, or other items & is obligated to furnish under the terms
of this Contract; or

(b) The prosecution of the Work is disrupted by the adverse peace and order
situation, as certiied by the Amed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

18. Termination for Cther Causes

18.1. The Procuring Entity may terminate this Contract, in whole or in part, st any time for
its convenience. The HOPE may terminate this Contract for the convenience of the
Procuring Entity if he has determined the existence of conditions that make Project
Implementation  economically, financially or technically impractical andfor
unnecessary, such as, but not imited to, fortuitous evenf(s) or changes in law and
Mational Government policies.

18.2. The Procuring Entity or the Contractor may terminate this Contract ¥ the other party
causes 3 fundamental breach of this Contract

18.3. Fundamental breaches of Contract shall inciude, but shafl not be limited to, the
folkorwing:

(a) The Contractor stops work for twenty eight (28) days when no stoppage
of work is shown on the curment Program of Wiork and the stoppage has
not been authorized by the Procuning Entity’s Representativa;

(b) The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, end the instruction is not withdrawm within

twenty exght (23) days;

{c) The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insofvent as detemmined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or
will accrue thereafter 1o the Procuring Entity and/or the Contractor. In
the case of the Contractor's insolvency, any Contractors Equipment
which the Procuring Entity mstructs in the notice is 1o be used urtdl the
completion of the Works;

{d) A payment certified by the Procuring Entity's Representative is not paid
by the Procuring Entfty to the Contractor within eighty four (84) days
from the date of the Procuring Entity's Representative's cortificate;

(e} The Procuring Entity's Representative gives Notice that failure 1o comact
a partcular Defect is & fundamental breach of Comtract and the
Contractor fails to correct ® within a reasonable perdod of time
determined by the Procuring Entity’'s Representative;

{f) The Cortractor does not maintain a Security, which is required:

(g} The Contractor has delayed the completion of the Works by the number

of days for which the maximum amount of liquidated damages can be
paxd, as defined in the GCC Clause 9; and

Mo Mg Cange ot Progect
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(h} I case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, hefore or during the implementation of the
contract, in untawful deeds and behaviors relative to contract acquisition
and implementabion, such as, but not limited to, the following:

(i) comupt, fraudulent, collusive, coercive, and obstructive practices
as defined in JTB Clause 3.1{a), unless otherwise specified in
the SCC;

(if) drawing up or using forged documents;

(i) using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade: and

{iv) any other act analogous ta the foregoing.

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the
maxtmum civil, administrative and/or criminal penalties avaitable under the applicable
law on individuals and crganizations deemed to be involved with corrupt, fraudulent,
Or coercive practices.

18.5. When persons from either party to this Contract gives nofice of a fundamental breach
to the Pmocuring Entity's Representative in order to terminate the existing contract for
a cause other than those Ested under GCC Clause 183, the Procuring Entity's
Representative shall decide whether the breach is fundamental or not.

18.6. [f this Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

19. Procedures for Termination of Contracts

19.1. The following provisions shall govemn the procedures for the termination of this
Cordract:

{a) Upon receipt of a waitten report of acts or causes which may constiiute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with alf relevant evidence attached;

(b} Upon mecommendation by the Procuring Enfity, the HoPE shal
terminate this Contract only by a writien notice to the Contractor
conveying the termination of this Contract. The notice shall state:

(1) that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i} the extent of termination, whether in whole or in part;

(m) an instruction to the Contracter to show cause as to why this
Contract should not be terminated; and

(1v) special instructions of the Procuring Entity, if any.

i Wb pn Port Projoct
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The Notice fo Temminate shall be accompanied by a copy of the
Vearified Report;

(c) Within a period of seven (7) calendar days from receipt of the Notice of
Temination, the Contractor shall submit to the HoPE a verified position
paper stafing why the contract should not be terminated. If the
Caontractor fails to show cause after the lapse of the seven {7) day
penod, either by inaction or by default, the HoPE shall issue an order
terminating the contract:

(d} The Procuring Entity may, at anytime before receipt of the Contractor's
verfied position paper described in item (¢} above withdraw the Notice
to Temminate i it is determined that certain items or works subject of the
hotice had been completed, delivered, or perdformed before the
Contracior's recaipt of the notice;

(e) Within a non-extersdible period of ten (10} calendar days from receipt of
the wvesdfied position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a wiitien notice to the Contractor
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed teminated from receipt of the Contractor of the
notice of decision. The termination shad orly be based on the ground(s})
stated in the Notice to Ternmingte; and

(fy The HoPE may create a Contract Termination Review Commitiee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE.

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the impaosition of
additional administrative sanctions as the intemnal rules of the agency may provide
and/or further criminal prosecution as provided by applicable laws, the procuring
entity shall impose on contractors after the termination of the contract the penalty of
suspension for one (1) year for the first offense, suspension for two (2} years for the
second offense from participating in the public bidding process, for violations
committed during the contract implementation stage, which include but not limited to
the following:

(a) Failure of the contractor, due solely to his faull or negligence, to
mobilize and start work or performance within the specified period in the
Notice to Proceed ("NTP™);

{(b) Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply
with any written lawful instruction of the procusing entity or its
representative(s) pursuant fo the implementation of the contract.  For
the procurement of infrastructure projects or consuffancy contracts,
lawful instructions include but are not limited fo the following:

(i) Empoyment of competent technical personnel, competent
engineers and/or work supervisors;

(it) Provision of waming signs and barricades in accordance with
approved plans and specifications and contract provisions;

Rt kv Cango Porl Proact
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(iii) Stockpiling in proper places of afl materials and removal from the
project site of wasle and excess materials, including broken
pavement arxl excavated debris in accordance with approved
plans and specifications and coniract provisions;

{iv} Deploymernt of committed equipment, facilities, support staff and
manpower; and

(v) Repewal of the effectivity dates of the performance security after
its expiration during the course of contracl implementation.

{c) Assignment and subcontracting of the confract or any part thereof or
substitution of key personnel named m the proposal without prior written
approval by the procuring entity.

(d} Poor performance by the contractor or unsatisfactory guality andfor
progress of wock arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System ("CPES") rating sheet. In
the absenca of the CPES rating sheet, the existing performance
monitonng system of the procuring entity shall be applied. Any of the
following acts by the Confractor shall be construed as poor
performanca:

(i} Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contracior, and

(i) Quality of matenals and workmanship nol complying with the
approved specifications arising from the contractor’s fault or
neghgenca.

{e) Wilul or deliberate abandenment or non-performance of the project or
contract by the contractor resulting to substantial breach theneof without

lawful and/or just cause.

in addition to the penalty of suspension, the performance security posted by
the contractor shall atso be forfeited.

20. Force Majeure, Release From Performance

20.1. For purposes of this Contract the terms “force majeure” and “forfuitous event™ may be
used interchangeably. In this regard, a fortuitous avent or frce majeure shak be
Intarpreted to mean an event which the Contractor could not have foreseen, or which
though foreseen, was inevitable, K shall not include ordinary unfavorable weather
conditions; and any other cause the effects of which could have been avoxded with
the axercise of reasonable diligence by the Contractox.

20.2. | this Contract is discontinued by an outbresk of war or by any other event entirely
outside the control of either the Procuring Entity or the Contractor, the Procuring
Eniity's Reprasentative shall certify that this Contract has been discontinued. The
Contractor shall make the Site safe and stop work as quickly as possible after
recaiving this certificate and shall be paid for all works camied out before receiving it
and for any Work carried out afterwards to which a commitment was made.

o S TR Past Projard
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20.3. I the event continues for a period of eighty four (84) days, either party may then give
notice of termination, which shall {ake effect twenty eight (28) days sfier the giving of
the notice.

20.4. Afler termination, the Contracior shall be entitled to payment of the unpaid balance of
the vaiue of the Works executed and of the materials and Plant reasonably delivered
1o the Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 28:
(b} the cost of his suspension and demobilization;
(c} any swm to which the Procuring Entity is entitied,

20.5. The net balance due shall be paid or repaid within a reasonable time period from the
time of the notica of termination,

21. Resolution of Disputes

21.1. it any dispute or difference of any kind whatsoever shall arice between the parties in
connection with the implernentation of the contract coverad by the Act and this IRR,
ﬂmparﬁ&ashaﬂmakemryeﬂoﬂtnmsdvernicaﬂysmhdi%ewdiﬁemmw
mutual consultation,

21.2. i the Contractor befieves that a decision laken by the Procuring Entity's
Representative was either outside the authority given to the Procuring Entity's
Representative by this Contract or that the decision was wrongly taken, the decision
shall be referred to the Arbiter indicated in the SCC within fourteen (14) days of the

notification of the Procuring Entity's Reprasentative's decision.

21.3. Any and aff disputes arising from the implementation of this Contract coverad by the
R.A. 9184 arxi its IRR shall be submitted to arbitration in the Philippines according to
the provisions of Republic Act No. 876, otherwise known as the * Arbitration Law”
and Republic Act 9285, otherwise known as the "Altemative Dispute Resolution Act

of 20047 Provided, however, That, dispules that are within the competence of
the Construction Industry Arbitration Commission to resolve shall be refarmad thereto.
The process of arbitration shall be incorporatad as a provision in this Contract that

will be executed pursuant to the provisions of the Act and its IRR: Provided,
further, That, by mutual agreement, the parties may agres in writing to resort to other

alternative modes of dispute resokdtion.

22 Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to the Procuring Entity, from which part of the payments to the
Contracior are being made:

(a) The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice,

{b) i the Contractor has not received sums due it for work already done within forty
frve (45) days from the time the Contractors claim for payment has been
certified by the Procuring Entity's Representative, the Contractor may
mmediately issue a suspension of work notice in accordance with GCC Clause
45.2.
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23. Procuring Entity’s Representative’s Decisions

23.1. Except where othorwise specifically stated, the Procuring Enfity’s Representative will
decide contractual matters between the Procuring Entity and the Contracior in the
mie representing the Procuring Entity.

232. The Procwing Entity's Representstive may delegate any of his duties and
responsibilities fo other people, excapt to the Arbier, after notifying the Contractor,
and may cancel any delegation afler notifying the Contractor.

24. Approval of Drawings and Temporary Works by the Procuring Entity's
Representative

24.1. All Drawings prepared by the Contracior for the execution of the Temporary Works,
are subject to prior approval by the Procuring Entity’s Representative before its use.

24.2. The Contractor shall be responsible for design of Temporary Works.

24.3. The Procuring Entity's Representative’s approval shaf not alter the Contractors
responsibility for design of the Temporary Works.

24.4. The Contractor shall obtain approval of third parties to the design of the Temporary
Works, when required by the Procuring Entity.

25. Acceleration and Delays Ordered by the Procuring Entity's Representative

25.1. When the Procuring Entity wants the Confractor fo finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced proposals
for achieving the necessary acceleration from the Contractor. If the Procunng Entity
accepts these proposals, the Intended Completion Date will be adjusted accordingly
and confirned by both the Procuring Entity and the Contractor.

25.2. If the Contractor's Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as @
Variation.

26. Extension of the Intended Completion Date

26.1. The Procuring Entity's Representative shall axtend the Intended Completion Date if a
Variation is issued which makes it impossible for the intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining work,
which would cause the Contractor to incur additional costs. No payment shak be
made for any event which may wamant the extension of the Intended Completion
Date,

26.2. The Procuring Entity's Representative shall decide whether and by how much to
extend the Intended Completion Date within twenty one (21) days of the Contracior
asking the Procuring Entity's Representative for a decision therelo after fully
submitiing all supporting information. H the Contractor has falled to give eardy
waming of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date,

27. Right to Vary

Wi Mgy S e Promct
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27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity
may instruct Varations, up to a maximum cumulative amount of ten percent {10%) of
the onginal contract cost.

27.2. Varations shal be valued as follows:
(2) Atalump sum price agreed between the parties;
{b) where appropriate, at rates in this Contract;

(c) m the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

{d) at appropriate new rates, equal to or lower than current industry rates
and to be agreed upon by both parties and approved by the HoPE.

28. Contractor's Right to Claim

if the Contractor incurs cost as a result of any of the events under GCC Clause 13,
the Contractor shall be entitled to the amount of such cest. if a8 a result of any of the
said events, it is necessary to change the Works, this shall be dealt with as a
Variation.

29, Dayworks

2%.1. Subject to GCC Clause 43 on Variation Order, and if appicable as indicated in the
$CC, the Dayworks rates in the Contractor's bid shall be usad for small additional
amounts of work only when the Procuring Entity's Representative has given written
instructions in advance for additional work to be paid for in that way.

29.2. Al work to be paid for as Dayworks shall ba recorded by the Contractoe on forms
approved by the Procunng Enfity’s Representative. Each completed form shall be
venfied and signed by the Procuring Entity’s Representative within two days of the
work being done.

29.3. The Contractor shall be paid for Dayworks subjact to obtaining signed Dayworks
forms.

0. Early Waming

30.1. The Contractor shall wam the Procuring Enfity's Representative at the earfiest
opportunity of specific fikely future events or circumstances that may adversely affect
the quality of the work, increase the Contract Price, or delay the execution of the
Works. The Procuning Entity's Representative may require the Contractors to provide
an estimate of the expected effect of the future svent or circumstance on the
Contract Price and Completon Date. The estimate shalt be provided by the
Contractor as scon as reasonably possibie.

30.2. The Contractor shall cooperate with the Procuring Entity’s Represantative in making
and considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone invoived in the work and in carrying out any
resufting instruction of the Procuring Entity's Representative.

31. Program of Work
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31.1. Within the bme stated in the SCC, the Contracior shafl submit io the Procuring
Erity's Represeniative for approval a Program of Work showing the general
methiods, arangements, order, and timing for all the activities in the Works,

31.2.  An update of the Program of Work shall show the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work,
mcluding any changes to the sequence of the activities.

31.3. The Contractor shall submit to the Procuring Entity's Representative for approval an
updatad Program of Work at intervals no longer than the pariod stated in the §CC. i
the Contractor does not submit an updated Program of Work within this period, the
Procuring Entity's Representative may withhold the amount stated in the SCC from
the next payment cerificate &nd continue to withhold this amount until the next
payment after the date on which the overdue Program of Work has bean submitted,

314, The Procuring Entity's Representative’'s approval of the Program of Work shall not
alter the Contractor's obligations. The Contractor may revise the Program of Work
and submit il to the Procuring Entity's Representative again at any time. A revisad
Program of Work shall show the effect of any approved Variations.

31.5. When the Program of Work is updated, the Contractor shal provide the Procuning
Entty's Representative with an updated cash fliow forecast. The cash fiow forecast
shaﬂhdudediﬁemﬂcunenﬁes.asdeﬁnedhmemm:sm
using the Contract exchange rates.

31.6. Al Varations shall be included in updated Program of Work produced by the
Contractor.

32. Management Conferences

32.1. Either the Procuring Entity’s Representative or the Contractor may require the other
to attend a Management Confarence. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordancs with the early
waming procedurs.

322. The Procuring Entity's Representative shall record the business of Management
Conferences and provide copies of the record to those atiending the Conference and
to the Procuring Entity. The responsibility of the parties for actions to be taken shall
be decided by the Procuring Entity's Representative either at the Management
Conference or after the Management Conference and stated in writing to all who
attended the Conferencs,

33. Biil of Quantities

33.1. The Bil of Quantities shall contain items of work for the construction, instaltation,
testing, and commissioning of work to be done by the Contractor,

33.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid
for the quantity of the work dona at the rate in the Bill of Quantities for each item.

33.3. [fthe final quantity of any work done differs fram the quantity in tha Bill of Quantities
for the particutar item and is not more than twenty five percent (25%) of the original
quantity, provided the aggragate changes for all iflems do not exceed ten percent
(10%) of the Contract price, the Procuring Entity’'s Representative shall make the
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necessary adjustments to allow for the changes subject to applicable laws, nules, and
requiations.

334. If requested by the Procuring Entity's Representative, the Contractor shall provide
the Procuring Entity’s Representative with a detailed ¢ost breakdown of any rate in
the Bill of Quantities.

34. Instructions, Inspections and Audits

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of
the Work be entitled to examine, inspect, measure and tesi the materials and
workmanship, and to check the progress of the construction,

34.2 I the Procuring Entity's Representative instructs the Contractor to carry out a tes? not
specified in the Specification to check whether any work has a defect and the test
shows that it does, the Contractor shall pay for the test and any samples. If there is
no defec, the test shall be a Compensation Event.

343 The Contractor shall penmit the Funding Source named in the SCC to inspect the
Contractor's accounts and reconds redating to the performanca of the Contractor and
lo have them audited by auditors appointed by the Funding Source, ¥ so requirad by
the Funding Source.

35. Identifying Defects

The Procuring Entity’s Representative shall check the Contractor's work and notify
the Contractor of any defects that are found. Such checking shall not affect the
Contractors responsibilities. The Procuring Entity's Representative may instruct the
Contractor fo search uncover defects and test any work that the Procuring Entity’s
Representative considers below standands and defective,

36. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor's cost if the loss or damage arises from the Condractor's
acts or omissiona,

37. Correction of Defects

37.1. The Procuring Entity's Representative shall give notica to the Contractor of any
defects before the end of the Defects Liability Period, which is One (1} year from
project completion up to final acceptance by the Procuring Entity’s Representative.

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified in the Procuring Entity's Represamtative’s notice.

37.3. The Contractor shall comect the defects which he notices himself before the end of
the Defects Liability Period.

374. The Procuring Entity shall ceitify that all defects have been comecled. ¥ the
Procuring Entity considers that comection of a defect is not essential, he can request
the Contractor to submit a quotation for the comesponding reduction in the Contract
Frice. if the Procuring Entity accepts the quotation, the corresponding change in the
SCC is a Variation.
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38. Uncorrected Defects

38.1. The Procuring Enﬁtyshaﬂgmnnmmleastfounem{u)daysmﬁmdhh
intention to use a third party to corract @ Defect If the Contracior does not comect the
Defect himseif within the period, the Procuring Entity may have the Defect corrected
by the third party. The cost of the comection will be deducted from the Contract Prics.

38.2. The use of a third party fo correct defects that are uncomected by the Contractor will
in no way relieve the Contractor of its liabilities and wamanties under the Contract.

39. Advance Payment

39.1. The Procuring Entity shall, upon a written request of the contractor which shall be
submitted as a contract document, make an advance payment to the contractor in an
amourt not exceeding fifteen percent (15%) of the total contract price, to be made in
lernp sum or, at the most two, instaliments according o a schedule specifisd in tha
sCC.

332 Theadvamepamemshﬂlbemadumﬂyuponmesuhnfmhnmwﬂaﬁanuby
the Procuring Entity of an irevocable standby letter of credit of equivalent value from
a commercial bank, a bank guarantss or & surety bond callable upon demand, issued
by & surety or insurance company duly kicensed by the Insurance Commission and
confirmed by the Procuring Entity,

39.3. The advance payment shall be repaid by the Contractor by an amount squst 10 the
percentage of the total contract price used for the advance payment.

39.4. The contracior may reduce his standby letter of credit or guaramee instrument by the
amounts refunded by the Monthily Certificates in the advance payment.

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as
stipulated in the Conditions of Contract, subject to the maximum amount stated in
SCC Clausa 39.1.

40. Progress Payments

40.1. The Contractor may submit a request for payment for Work accomplished. Such
request for payment shall be verfied and certified by the Procuring Entity's
Representative/Project Engineer. Except as otherwise stipulsted in the SCC,
mateqnials and equipment deliverad on the site but not completely put in place shall
not be included for payment.

40.2. The Procuring Entity shall deduct the foBowing from the certified gross amounts to be
paid to the contractor as progress payment:

(a) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to ba recouped for the month.
(c) Retention money in accordance with the condition of contract.

(d) Amount to cover third party liabilities.
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(e} Amount to cover uncomected discovered defects in the works.

40.3. Payments shall be adjusted by deducting themsfrom the amounts for advance
payments and refention. The Procuring Entity shall pay the Contractor the amounts
narﬁﬁedbymememﬂgEnﬁtrsRepr&santaﬁvcwﬁhinmmyaigmmB}daysnm
the date each certificate was issued. No payment of inlerest for delayed payments
mdadjusﬂnmlsshalbemadehyﬂumwﬂng Entity.

40.4. ﬂ:eﬁrslpmgmaspaynmﬂmayb&paidbyﬂmecuﬁng Entity o the Contracior
pfwidedmatalaaﬁtuentypememtzn%}ﬂmawmhubeenmwmg
certified by the Procuring Entity's Representative, unless provided in the SCC.

40.5. terns of the Works for which a price of "0” (zero) has been entered will not be pad
for by the Procuring Eniity and shall be deemed covered by other rates and prices in

the Contract.
41. Payment Certificates

41.1. The Contractor shal submit to the Procuring Ertity's Representative monthly
staternents of the estimated value of the work exacuted less the cumulative amount
eertified previously, except when a different payment schame is adopted under GGC
Clause 40.4, in which case, the statement may only be submitted in accordance with

the schedule prescribed by the procusing entity.

412, The Procuring Entity's Represeniative shall check the Contraciors monthly
staterment and certify the amount to be paid to the Contractor.

41.3. The value of Work executed shaf:
(a} be determined by the Procuring Entity’s Representative:

(b) comprise the value of the quantities of the #ems in the Bill of Quantities
completed:; and

{c) include the valuations of appraved variations.

414. The Procuring Enfity'’s Representative may exclude any tem certified in a previous
ceiﬁﬁcmﬁurredummepmpaﬁmufmyiemprwbuslyurﬁﬁedmmyﬂmﬁﬁmmh
the light of later information.

42. Retention

42.1. The Procuring Entity shall retain from each payment due fo the Contractor an amount
equal to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2.

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the
“retention money.” Such retention shall be based on the total amount due to the
Contractor prior to any deduction and shall be retained from avary progress payrent
until ity percent (50%}) of the value of Works, as determined by the Procuring Entity,
are completed. If, after fifty percent (50%) completion, the Work is satisfactorily done
and on schedule, no additional retention shall bes made: otherwise, the ten parcant
{10%) retention shall again be imposed using the rate specified therefor.

42.3. The fotal “retention money™ shall be due for releasa upon final accaplance of the
Works. The Contractor may. however, request the substitution of the retention money

Mﬂmﬂhﬂﬂ“
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for each progress billing with imevocable standby letters of credit from a commercial
bank, bank guarantees or surety bonds callable on demand, of amounts equivalent to
the retention money substituted for and acceptable to the Procuring Entity, provided
that the project is on schedule and is satisfactority undertaken. Ctherwise, the ten
(10%) percent retertion shall be made. Said imevocable standby letters of credit,
bank guarantees and/or surety bonds, to be posied in favor of the Govemrment shal
bavaidfuradumﬁnntobedetermhadbymemmenmdinplenmﬁng officelagency
of Procuring Entity and will answer for the purpose for which the ten {(10%} percent
if:tanﬁonhirﬂmdad.ie.,hmmmdaddismvemddefedsmdﬂﬁmm
bilities.

424. On completion ulﬂmwlmlaWnrks.theCnntradormaysubsﬁtuteretenﬁmmmy
wiman'mdmand'ﬂmkguammeehafmnameptabiemmerﬁngEnﬁty.

43. Variation Orders

43.1. Variation Orders may be issued by the Procuring Entity to cover any
increase/decraase in quantities, including the introduction of new work items that are
not included in the original contract or reclassification of work #ems that are either
duatnchameﬂpians,designmalignmmtosuiacnjalﬁeﬂmmsmsulﬁngh
dfspamybetweanmapmomstm:ﬁunﬂansusedemosesdbiddingamme'aa
taked plans” or construction drawings prepared after a joint survey by the Contractor
and the Procuring Entity afler award of the contract, provided that the cumulative
amount of the Variation Order does not exceed ten percent (10%) of the original
project cost. The addition/deletion of Works should be within the general scope of the
project as bid and awarded. The scope of works shall not be reduced so as to
accommodate a positive Variation Crder. A Variation Order may either be in the form
of a Change Order or Extra Woark QOrder.

43.2. A Change Order may be issued by the Procurng Enfity to cover any
increass/decrease in quantities of ofiginal Work items in the contract.

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction
of new work necessary for the completion, improvement of protection of the project
which were not included as tems of Work in the original contract, such as, where
these are subsurfacs or latent physical conditions at the site differing materially from
those indicated in the contract, or where there are duly unknown physical conditions
at the site of an unusual nature differing materially from those ordinarly encountered
and generally recognized as inherent in the Work or character provided for in the
coniract.

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another
contract {0 be bid out if the works are separable from the orniginal contract. In
exceptional casas where it is urgently necessary to complete the origina scope of
work, the HoPE may authorize a positive Variation Order go beyond ten percent
{10%) but not more than twenty percent (20%) of the original contract price, subject
to the guidelines to be determined by the GPPB: Provided however That
appropriate sanctions shall be imposed on the designer, consultant or official
responsible for the original detailed engineering design which failed to consider the
Variation Order beyond ten percent (10%).

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar
days after such work has been commenced or after the circumstances leading fo
such condition(s) leading to the extra cost, and within twenty-eight {28) calendar days
detiver a written communication giving full and detailed particulars of any exira cost in
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order that & may be investigated at that time. Failure o provide either of such notices
in the lime stipulated shall constitute a waiver by the contractor for any claim. The
preparation and submission of Variation Orders are as folkows:

(a) W the Procuiing Entity’s representative/Pmoject Engineer believes that a
Change Order or Exira Work Order showld be issued, he shall prepare
mwumﬂmnmmmmsmmmwﬂu
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
mvestigations thereon, and the log book thersof, and a detaded estimate
of the unit cost of such itemns of work, together with his justifications for
the need of such Change Order or Extra Work Order, and shall submit
the same to the HoPE for approval.

() The HoPE or his duly authofized representative, upon receipt of the
preposed Change Order or Extra Work Order shall immedistely instruct
the appropriate technical staff or office of the Procuring Entity to conduct
an on-the-spot investigation to verify the need for the Work 1o be
prosecuted and to review the proposed plan, and prices of the work
involved.

(c) The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entty or his duly
authorized representative for consideration.

(d) The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after baing satisfied that
the same is justified, necessary, and in order,

() The timeframe for the processing of Vanation Orders from the
preparation up to the approval by the Procuning Entity concemed shall
not exceed thirty {30} calendar days.

44. Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Enfity may creste an inspeciorate team to make prefiminary
mspection and submit @ punch-list to the Contractor in preparation for the final
turnover of the project Sad punch-ist will contain, among others, the remaining
Works, Work deficiencies for necessary comrections, and the specific durationtime to
fully complete the project considefing the approved remaining contract time. This,
however, shall not preciude the claim of the Procuring Entity for liquidated damages.

45, Suspension of Work

45.1.

The Procuring Entity shall have the authority to suspend the work wholly or partly by
written order for such period as may be deemed necessary, due to force majeure or
any fortuitous events or for failure on the part of the Contractor to comect bad
conditions which are unsafe for workers or for the general public, to carry out valid
orders given by the Procuring Entity or to perform any provisions of the contract, or
due to adjustment of plans to suit field conditions as found necessary during
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construction. The Contractor shall immediately comply with such order to suspend
the work whotly or partly.

45.2. The Contractor or its duly authorized representative shall have the rnigit to suspend
work operation on any or all projecisiactivities along the criical path of activities after
fifteen (15} calendar days from date of neceipt of written notice from the Contractor to
the district engineeriregional directorfconsultant or equivalent official, as the case
may be_ due to the following:

(a) There exist right-of-way problems which prohibit the Contractor from
perfoming work in accordance with the approved construction
schedule.

{b) Requisite construction plans which must be ownerfumished are not
Mtommmmmmanymmmwmm.

(c) Peace and omder conditons make it exremely dangerous, ¥ not
possible, to work. However, this condition must be certified in writing by
the Philippine National Police (PNP} station which has responsibility
over the affected area and confirmed by the Department of Interior and
Local Govemment (DILG) Regional Director.

{d) There s failure on the part of the Procuring Entity to deliver government-
furmished materials and equipment as stipulated in the contract.

(¢} Delay in the payment of Coniractors claim for progress billing bayond
forty-five {45} calendar days from the time the Contractor's claim has
been certified to by the procuring entity’s autharized representative that
the documents are complete unless there are justifiable reasons thereof
which shall be communicated in writing to the Contractor.

45.3. in case of total suspension, or suspension of activities along the critical path, which is
not due o any fault of the Contractor, the elapsed time between the effectivity of the
order suspending operation and the order to resume work shall be allowed the
Contractor by adjusting the contract ime accordingly.

46. Payment on Termination

46.1. if the Contract is tenminated because of a fundamental breach of Contract by the
Contractor, the Procuring Enfity's Represeniative shall issue a certficate for the
value of the work done and Materials ordered less advance payments received up to
the date of the issue of the certificate and less the percentage to apply to the value of
the work not completed, as indicated in the SCC. Additional Liquidated Damages
shall not apply. If the total amount due io the Procuring Entity exceeds any payment
due to the Contractor, the difference shall be a debt payable to the Procuring Erility.

46.2. If the Contract is terminated for the Procuring Entify's convenience or because of a
fundamental breach of Contract by the Procuring Emity, the Procufing Ertity's
Representative shall issue a cedificate for the value of the work done, Materials
oidered, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnet empioyed solely on the Works, and the Comtractor's costs of
protecting and securning the Works, and less advance payments received up to the
date of the certificate.
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Thnnetbalannedmmbepaidorrepaidwithinmmyeight{za}daysfrmﬂm
notice of termination.

i the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shafl promptty retum the Performance Security to the Contractor.

47. Extension of Contract Time

47.1.

47.2.

47.3.

47 4,

47.5.

Should the amount of additional work of any kind or other spacial circumstances of
any kind mmemmramﬁmfammmmm an extension of
contract time, the Procusing Entity shall determine the amount of such extension;
provided that the Procuring Entity is not bound 1o take into sccount any daim for an
extension of ime unless the Contractor has, prior 1o the expiration of the contract
time and within thirty (30) calendar days after such work has been commenced or
after the circumsiances leading to such claim have arisen, deliversd to the Procuring
Entity notices in order that it could have investigated them at that time. Failure to
provide such nofice shall constitute a waiver by the Contractor of any claim. Upon
receipt of fuil and detailed particulars, the Procuring Entity shall examine the facts
and extent of the delay and shall extend the contract time completing the contract
work when, in the Procusing Entity's opinion, the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and {b) inexcusable failure or negligence of
Centractor to provide the required equipment, supplies or matarials.

Extension of contract time may be granted only when the affected activities fall within
the critical path of the PERT/CPM network.

Nuaxtensiunufmﬂmutﬁneshaﬂbegraaﬂaduhmmemsmgivmtnmpponm&
Mqumhrextermhnwasdreadymnsidemdmmadﬂmimﬁmnfmmginal
mnh'adﬁmeduﬁngmemrﬂudnfdeiailadengineaﬁngandhthupreparatiunuflhe
mmmdomnnernsasagreedmunbymeparﬁasbﬁmmnuadpedmn.

Extension of contract ime shall be granted for rainy/unworkable days considered
unfavmableformapmsecuﬁondﬂﬁewksatﬁusﬁe.basedmmm
conditions oblained at the site, in excess of the number of rainyfunworkable days
pre-determined by the Procuring Entity in relation to the original conract tme durning
the conduct of detailed engineering and in the preparation of the contract documernts
as agreed upon by the parties before contract perfection, andior for equivalent period
of delay due to major calamities such as exceptionally destructive typhoons, floods
and earthquakes, and epidemics, and for causes such as non-delivery on time of
materials, working drawings, or written information to be furnished by the Procuring
Entity, non-acquisition of permit to enter private properties of nor-execution of deed
of sale or donation within the nght-of- way resulting in complete paralyzation of
construction activities, and other meritorious causes as determined by the
Procuring Entity's Representative and approved by the HoPE. Shortage of
construction malerials, general labor strikes, and peace and order problems that
disrupt construction operations through no fault of the Contractor may be considered
as additional grounds for extension of contract time provided they are publicly feit
and certified by appropriate government agencies such as DTi, DOLE, DILG, and
DND, among others. The written consent of bondsmen must bs attached to any
request of the Contractor for extension of contract time and submitted to the
Procuring Entity for consideration and the validity of the Performance Security shall
be comespondingly extended.
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48. Price Adjustment

Except for extracrdinary circumstances as determined by NEDA and approved by the
GPPB, no price ascalation shall be aliowad. Nevertheless, in cases where the cost
of the awarded contract is affected by any applicable new laws. ordinances,
regulations, or other acts of the GoP, promulgated after the date of bid opening, a
contract price adjustment shall be made of appropriate relief shall be appled on a no
kass-no gain basis,

49. Completion

The Contracior shall request the Procuring Entity's Representative to issve a
ceriificate of Completion of the Works, and the Procuring Entity's Representative will
do 30 upon deciding that the work is completed,

50. Taking Over

The Procuring Enﬁtyshdlhkamuusneandmmwhinsemnmdays
from the date the Procuring Entity's Represemative issues a cerfificate of

Completion,
31. Operating and Maintenance Manuals

51.1. W “as buit” Drawings and/or operafing and maintenance manuals are required, the
Contractor shall supply thern by the dates stated in the SCC.

$1.2.  Hihe Contracior does not supply the Drawings and/or manuais by the dates stated in
the SCC, or they do not receive the Procuring Entity's Representative's approval, the
Procunng Entity's Repressntative shal withhold the amount stated in the SCC from
payments due to the Contractor.

Pt of kisnac blance, Matsy, Adde
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Special Conditions of Contract

GCC Clause
147 Theh:m:d-d(:omphﬁonbahism:ahndardmﬁm
mﬁ%%dmmmﬂm-ﬁghtﬂm
calendar days considered unfavorable to the prosacution of the works
=i site.
1.22 The Works congists of
A. CONSTRUCTION OF BACK-UP AREA

{Area = 4,571.00 sq.m)

1. Construction of rock bulkhead (7,804 cu.m.), il materials
(18,381 cum), reinforced concrete for retaining walls,
anchor wall, mooring block, fender block, re curb, wing wall
and stair landing (425 cu.m. of concrets and 33,718 kg of
reinforcing steel bars of various sizes)

2. Supply and drive of concrete pies {0.35m x 0.525m psc
sheet piles — 3,080 |.m. and rc comer sheet piles - 80 Lm.),
nciuding chipping and cutting of newly driven piles up to
required elevation (158 pcs)

3. Supply and installation of te rod of varous sizes (10 sets-
32mmQ x 5.5m, 32 sets- 50mm@ x 15m and 2 sels —
SOmm@ x 1.2m) and gectextile fabric (3,113 sq.m.)

4.Cmstmdionnfporﬂandmantmncretepavmnnt
(250mm thk., 4,533 sqm.) including aggregate base
course (807 cu.m.) and gravel bedding {62 cu.m.)

5. Supply and install rubber dock fender (V-type S00H x
1500L = 9 sets) and mooring bollard, 35T, T-Head {5 sets)

6. Excavate axisting seabad up to requined elevation prior to
laying of rock (861 cu.m.}

B. CONSTRUCTION OF ACCESS ROAD
{Area = 317 56 sq.m)

1. Construction of rock bulchead (114 cum.), fill materials
{97 cum), reinforced concrete for re curb (40 cum. of
concrete and 1,052 kg of reinforcing steel bars of various
sizeg)

2. Construction of porttand cement concrete pavement
(PCCP, 250mm thk., 338 sq.m.} including aggregate hase
course (68 cum.)

3. Supply and install gectextile fabric (104 sq.m.)

C. PORTLIGHTING SYSTEM
1. Supply and installation of single angle bar floodight lamp
post, 10.00m ht., hot dipped galvanized (5 sets) with 100
watt LED floodlight fixture (10 sets} and single amm steel
tapered lamp post, 10.00m ht., hot dipped gavanized (3
sets}) with 100 watt LED roadway fixtures (3 sets)

el v Cavge Povt Project
Pl ol ideennc: bhavecer Minkuy, Addam
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1.23 The Procuring Entity’s Representative is.

MARK JON S. PALOMAR
Chairperson Head Office Bids and Awards Committee

for Engineering Project
3" Fioor PPA Buikling
Bonifacio Drive, South Harbor, Port Area, Manila
1.24 TheSihhlumtadatAklanandisdeﬁnedhdrawingNm.
1.28 The Start Date is the time of receipt by the successiul bidder of all

notices calied for the term of the contract,

131 Refer fo the Bidder's Responsibilities’ under 6.1 of ITB - § and GCC —

3.
2.2 None.
51 The Procuring Entity shalf give possession of all parts of the Site to
the Contractor upon commencement of the project
£§5 The Contractor shall employ the foilowing Key Personnel:
a. Project Manager
b. Project Engineer
¢. Materials Engineer
d. Construction Safety and Health Officer
e. Foreman
f. Others
74 (c) No further instructions.
7.7 No further instructions.
81 No further instrochions,
10 None
12.3 No further instructions_
12.5 a) Permanent Structures: Fifteen {15) years

Buikdings of types 4 and 5 as classified under the National Buildmg
Code of the Philippines and other structures made of steel, yon. or
concrete which comply with relevant structural codes {e.g.. DPWH
Standard Specifications) such as, but not imited to steelconcrete
bndges, flyovers, aircraft movement areas, poris, dams, tunnels,
ﬁltrationandlmatmempiants.mragesystems,powplafﬂs.
fransmission and communication towers, raitway system, and other
similar permanent structures

Mo Menas Carpo Port Propect
Fovl of Manoc anec, Mikby, Akias
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13 If Contractor is a Joint Ventura, Al pariners to the joint ventures shal
be jointly and severally Rable to the Procuring Entity”.

18.3h)i) No further instructions.

212 The Arbiter is: (To be appointed)

291 No dayworks are applicable to the contract.

311 The Contractor shall submit the Program of Work to the Procuring
Entity's Representativa within days of delivery of the Notice of
Award.

31.3 The period between Program of Work updates is days,
The amourt to be withheld for late submission of an updated Program
of Work is .

3.3 The Funding Source is the Corporate Budget of the Authority for CY
2019

391 The provision on advance payments or mobilization fees in the terms

and conditions of all contracts/ purchase orders/ job orders for goods,
services and infrastructure projects that will be signed or executed shall
henceforth be excludad.

395 Referto 39.1
401 No further instructions.
40.4 No further instructions.
511 The date by which operating and maintenance manuals are required is
The date by which “as built” drawings are required is
51.2 The amount to be withheld for failing o produce "as buit” drawings
and/or operating and maintenance manuals by the date required is
Wancc Marse: Carge Bort Profct
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Twctrical Specifications
{Rockeorka)

ITEM 01 : ROCKWORKS
SCOPE OF WORK

The work includes the furnishing of all tabor, materials and equipment required for the rock works
including armour rocks, underayer and rock fill in accordance with the Specifications and as
indicated in the drawings or a3 directed by the Engineer.

SETTING OUT OF WORKS
1. Topographic/Hydrographic Survey

Prior to commencement of Works, the Contractor together with the Engineer shall conduct
topographic and hydrographic surveys in order to establish the actual field condition or
bathymetry of the project site. The said survey shall be used as the basis of quantity
measurement.

2. The Contractor shall set out the Works and shall solely be responsible for the accuracy of
such undertaking. Visible construction markers shall be used to clearny define harizontal
limits prior to placing of any material.

MATERIAL REQUIREMENTS

1. All rocks to be used shall be angular, hard, durable and not likely to disintegrate in seawater.
Rock layers fo be installed should more or less be “glkobal in shape®, “angular in surface” and
should avoxd *river run rocks™. Rocks that are sub-anguiar may be subject {o the approval of
the Engineer. Rounded or well rounded pieces will not be accepted.

2. All rocks shall have a minimum unit weight of 2 650 kg per cubic meter (specific gravity 2.65)
of solid materiais when measured dry.

3. Rocks with specific gravity higher than the above specified is preferable and will readily be
accepted. But no adjustment {increase) in the contract price will be made on this account.

4, Rocks of the primary cover layer shall be sound, durabie and hard. kt shall be free from
laminations, weak cleavages, and undesirable weathering, and shall be of such character
that it will not disintegrate from the action of the air, seawater, or in handling and placing. All
stone shall be angular quarry stone.

5. All rocks shall conformt to the following test designations:

Apparent specific gravity ASTM C 127
Abraston ASTM C 535

EXECUTION
QUARRY SITE AND ROCK QUANTITY

1. it is the Contractor's responsibility to make necessary surveys f investigations on quarry
siles applicable to the Works, taking into consideration the nature of the rock works required
under the Contract such as required quality, todal quantity and daily required quantity,
ransportatian method and route etc.,

2. The Contractor shall submit data on characteristics of proposad quany sites together with
the location of siles, test results of their products and samples for the approval of the
Engineer.

R Manot Caigh Port Promet
Fort of dannn Wanoe, kkskey, Ak
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{Rotioma—ts)

3 When the Contractor intends to operate a quarry for the Works, the Contractor shall take all

the responsibilities in connection with its operation including, but not limited to, obtaining all

necessary permits and approvals, payment of safety measures or iike (if any), provisions

mmﬁﬂmmmmmemmds,ﬂﬁmmmmm

madsandtanpcraryjetﬁestubeusadtoh‘ansportquamednmteﬁdsandthemplianoe

with all reguistions efc. required by the authorities hawving jurisdiction over any pait of the
operation.

Should any explosive be used in the quamy operations, the Contractor shall be responsible
to meet laws and regulations, wherever applicable, established by the Local Governmemnt
and Cerntral Govermnment Department concerned,

4. Despite the Engineer's previous approval of tha natural rock and bormow pits, the Engineer
reserves the right to suspend any operation in connection with the rock, if, in its opinion,
such rock is not suitable for the work. In such case, the Contractor shall comply with the
Engineer's instructions.

5. The finish bulkhead shall be true 1o grade and section. The spacesivoids between rocks
shall be fifled/sealed with 2 kg. to 16 kg, rocks and shall be approved by the Engineer before
placing geotextile fiiter thereon 1o prevent the filling materiats (soil and sand) from escaping
to cause scouring and settlemant of finished surface.

STORAGE OF MATERIALS

QuarriedmckmateﬁalsshalbestmedhyweighﬂdassmhammnerappmvedbymeEngm
and in a yand kept clean, free from undesirable matenats.

SAMPLING TEST

1. Thiny{SD]dayswhrMummmnmnHMﬂmckm,mpieswtastresuﬂsufmﬁ
material which conforms to the Specifications called for in the Contract shall be submitted to
tha Engineer for evaluation and approval.

2. Rock samples from different sources and of different classes shall also be submitted,
together with test results and #ts corresponding certificates, for the Engineer's approval.

3 Rocks accepied at the quarries before shipments or at the site before placement shall not be
used as a waiver. The Engineer has the right to reject any inferior rock quality.

4 Samples for each class of approved materials are to be kept in the field for
comparisonichecking of delivered rock materials, A test shal be required for every 1,500
cu.m.

CROSS-SECTIONS OF COMPLETED ROCKWORK

Cross-sections showing the elevations of the completed rock works and the terrain of the exdsting
seabed prior to construction shall go together with every progress report and request for progress or
final payment.

Ro&wﬁawhﬁmwwhmﬁpﬁdshmﬂheuﬂyﬂenﬁﬁedhomm:ﬁmsbdngmqmaﬁm
payment.

Wanr bhiews Caege Port Progec]
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iITEM 02 3 REINFORCED CONCRETE

SCOPE OF WORK

All works fatling underth’mSac&onshathuduminfmmdmncreteforaﬂkmsaﬂmnfw

reinforcad concrete structure.

GENERAL PROVISIONS

1. Fult cooperation shall be given to the other trades to install embedded items. Suitable
templates or instructions will be provided for setting, items shaf have been inspected, and
tests for concrete or other materials or for machanical operations shall have been
compieted and approved.

2. The following publications of the issues isted below, but referred to thereafter by basic
designation only, form as an integral part of this Specification to the extent indicaled by the

refenenca thereto:

a Amenican Concrete Institute (ACT) Standards:

ACI 117

ACI121R
ACI 201.2R
ACI211.1

ACI 214R

ACI 301
ACI 304 2R
ACl 304R
ACI 305R
ACI 308.1
ACI 308R
ACI 305R
ACI311.4R
ACI 318M

ACI 347

Standard Specifications for Tolerances for Concrate Construction
and Matenals

Quality Management System for Concrete Construction
Guide 10 Durable Concrete

Standard Practice for Selecting Proportions for Normal, Heavyweight,
and Mass Concrete

Recommended Practice for Evaluation of Strength Test Results of
Concrete

Specifications for Structural Concrete

Placing Concrete by Pumping Methods

Guide for Mesasuring, Mixing, Transporting, and Piacing Concrete
Hot Weather Concreting

Standard Specification for Cold Weather Concreting

Guide to Curing Concrete

Gunde for Consolidation of Concrete

Guide for Concrete Inspection

Metric Building Code Requirements for Structural Concrete and
Commentary

Gunde to Formwork for Concrete

Fosl of Mane: Manore, bisiey, Sl



ACI SP-15

ACI Sp-2

F
Tthwriranl Epacilicstarm.
(Rasniorcmd Concre)

Field Reference Marual: Standard Specifications for Structural
Concrete with Selected ACI and ASTM Refersnces

ACI Manual of Concrete inspection

American Society for Testing and Malerials (ASTM) Publications:

ASTM C 150
ASTMC 114
ASTM C 185
ASTMC 115

ASTM C 204

ASTM C 151
ASTM C 109

ASTMC 266

ASTMC 1%

ASTMC 33
ASTMC 136

ASTMC 117

ASTMC 29

ASTMC 128

ASTMC 87

ASTMC 88

ASTM C 142

ASTMC 97

Standard Specification for Portland Cement
wwmcwmammw
Standard Method for Air Content of Hydraulic Cement

StmdadTestMeﬂmdhthmdeﬂafﬂCembyﬂw
Turbidimeter
BtaaﬁardTestMeﬂmdfurmesunydrauﬁchMbyAif-
Permeability Apparatus

Standard Test Method for Autociave Expansion of Portiand Cement

Standard Test Method for Compressive Strength of Hydraulic Cement
Mortars

Standard Test Methed for Time of Setting of Hydraulic-Cement Paste
Gilmore Neadles

Standard Test Method of Time Setting of Hydraulic Cement by Vicat
Needle

Standard Specification for Concrete Aggregates

Standard Test Method for Sieve Analysis of Fine and Coarse
Aggregates

StaﬂardTedMe&nthataiﬂtharﬂm?ﬁnium{No. 200}
Seve in Mineral Aggregates by Washing

Standard Test Method for Buk Density (Unit Weight) and Voids in
Aggregate

Standard Test Method for Density, Refative Densily (Specific Gravity),
and Absorption of Fine Aggregates

StarﬂadTaﬂMe&mdbrEﬁeddDrganichnmnﬁasthAWe
on Strength of Mortar

Standard Test Method for Soundness of Aggregates by Use of Sodiumn
Sulfate or Magnesaum Sulfate

Standard Test Method for Clay Lumps and Frable Particles in
Aggregates

Standard Test Method for Absorption and Bulk Specific Gravity of
Dimension Stone

Port of ol kiroo, elry,
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ASTMC 127
ASTM C 535

ASTMC 88

ASTMC 131

ASTMC 54

ASTMD 512
ASTMD 516
ASTM A 615

ASTMA 370

ASTM A 510

ASTMA &

ASTM C 31

ASTMC 39

ASTMC 172
ASTM C 192

ASTMC 293

ASTMC 78

ASTM C 42

ASTMC 174

ASTMC 143
ASTM C 494

_ 5
{Femrdorca Conowie)

TastMeﬂﬁodforSpedﬁchityaMAhaapﬁonﬁCmAwegate

StandadeastMeﬂ'ndhrResistarmmDagmdaﬁmdLargeS‘ze
mmwmwlmmhMmemm

StandardTaﬂMeﬂmdfurSoundnﬁsdAggregatasbyUseu!Sathm
Sulfate or Magnesiurn Sulfate

Test Method for Resistance to Degradation of Smailsize Coarse
Aggregate by Abrasion and Impact in the Los Angeles Machine

Standard Specification for Ready-Mixed Concrete
Chioride lon in Water
Sulfate kon in Water

Standard Specification for Deformed and Plain Carbon-Steel Bars for
Concrate Renforcement

MﬂT&ﬁM&ﬂm&ssﬂDﬁthMT&ﬂimdﬁaﬂ
Products

Standard Specification for General Requirements for Wire Rods and
Coarse Round Wire, Carbon Steel

Standard Specification for General Requirernents for Rolled Structural
Stee] Bars, Plates, Shapes, and Shest Piling

Standard Practice for Making and Curing Concrete Test Specimens
In the Field

Standard Test Method for Compressive Strength of Cyfindrical
Concrete Specimens

Standard Practice for Sampiling Freshly Mixed Concrete

Standard Practice for Making and Curing Concrete Test Spacanens in
the Laboratory

Standard Test Methad for Flexural Strength of Concrete (Using Simple
Baam with Center-Point Loading)

Stendard Test Method for Flexural Strength of Concrete (Using Simpie
Bearn with Third-Point Loading})

Standard Test Method for Obtaining and Testing Driled Cores and
Sawed Beams of Concrete

Standard Test Method for Measuring Thickness of Concrete Elements
Using Driked Concrete Cores

Standard Test Method for Siump of Hydraulic-Cement Concrete
Standard Specification for Chemical Admidures for Concrete

orexc Mares Carge Furt Broges
Pt ol iror Mlavs:, himbuy Addan



6
Tactricat Sp-fcatnng
[Romeioremc) Comorans)

ASTM C 1017 Standsrd Specification for Chermical Admixtures for use in

ASTMC 171
ASTM C 309

ASTM 5329

Producing Flowing Concrete
wmhmmmcuwm

Standard Specification for Liquid Membrane-Forning Compounds for
Curing Concrete

ShndardTasiMaﬂndsfanealamsandFlﬂem,MAppﬁed,Fw.bhts
and Cracks in Asphaltic and Portland Cement Concrets Pavements

ASTM D 5167 Standard Practice for Melting of Hot Applied Joint and Crack Sealant

ASTM A 706

and Filler for Evaluation

Standard Specification for Low-Alloy Steel Deformed and Plain
Bars for Concrete Reinforcement

ASTM A 966 Standard Test Method for Magnetic Particte Examination of Steel

Forgings using ANemating Curent

ASTM C 1064 Standard Test Method for Temperature of Freshly Miced

tiydraulic-Cement Concrete

ASTM C 1077 Standard Practice for Laborstories Testing Concrete and Concreta

Aggregates for use in Construction and Criteria for Laboratory
Evaluation

ASTM C 1107 Standard Specification for Packaged Dry, Hydraulic-Cement Grout

{Non-shrink}

ASTM C 1116 Standard Spacification for Fiber-Reinforced Concrete

ASTM C 1157 Standard Specification for Hydraulic Cement

ASTMC 138

ASTMC 173

ASTM C 260
ASTMC 295
ASTMC 33
ASTM C 42

ASTM C 469

ASTM C 595
A3TMC1116

Standard Test Mathod for Density ("Unit Weight™), Yield, and Air
Content (Gravimetric) of Concrete

Standard Test Method for Air Content of Freshly Mixed Concrets
by the Volumetric Method

Standard Specification for Air-Entraining Admixtures for Concrete
Petrographic Examination of Aggregates for Concrete
Standard Specification for Concrete Aggregates

Standard Test Method for Obtaining and Test Drilled cores and Sawed
Beamns of Concreta

Static Meodulus of Elasticity and Poisson's Ratio of Concrste in
Compression

Standard Specification for Blended Hydraulic Cements
Standard Specification for Fiber-Reinforced Concrete and Shoterete

Pt of Manas ks, aiey, Sicdas
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ASTM C 1751 Preformed Expansion Joint FRers for Concrate Paving and Structural
Construction. (Non-extruding and Resiient Bitumninous Types).
ASTM D 1179 Fluonde lon in Water

ASTM D 1190 Standard Spedﬁﬁlinni:rﬁonuetemsm*mppﬁed
Etastic Type

ASTM D 1751 Standard Specification for Preformed Expansion Joint Filler for
Concrete Paving and Structural Construction (Non-axtruding
and Resilient Bituminous Types)

ASTME 329 Standard Specification for Agencies Engaged in the Testing and/ or
Inspection of Materials used in Construction

c. American Weiding Soaciety (AWS)

D12 Welding Reinforcing Steel, Metal Inserts and Connections in

d Phifippine National Standard (PNS)

PNS 45 Steal Bars for Concrete Reinforcement
e. DPWH Standard Specifications
8 All ather standards hersinafier indicated.

f The edition or the revised version of such codes and standards current at the date
twenty eight (28) days prior fo date of bid submission shall apply. During Cortract
execution, any changas in such codes and standards shall be applied &fter approval by the
Owner.

SUBMITTALS

1. Test Reports and Certificates shall be fumished and approval received befors delivery
of certified or tested materials to the Prolect Sites.

a Submit Test Reports for the following:
ai Concrate mixture proporticns

Submit copies of test repoits by independent test labs conforming to
ASTM C 1077 showing that the mixture has been successfully tested to
producs concrete with the properties specified and that mixture will be
suitable for the job conditions. Test reports shall be submitted along with the
concrete mixture proportions. Obtain approval before concrets placement.
Fully describe the processes and methodology whereby mixture proportions
ware deveioped and tested and how proportions will be adjusted during
progress of the work to achieve, as closely as possible, the dasignated levels
of relevant propeities.

[Ty p—y sy —"
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a2 Aggregates

Submit test results for aggregate quality in accordance with ASTM C 33,
Where there is potential for alkali-silica reaction, provide resus of tesis
conducted n accordance with ASTM C 227 or ASTM C 1260. Submit
results of all tests during progress of the work in tabular and graphical
form as noted above, describing the cumulative combined aggregate grading
and the percent of the combined aggregate retained on each sieve.

al Adrmcires

Submit test results in accordance with ASTM C 494 and ASTM C 1017 for
concrete admixdures, ASTM C 260 for air-entraining agent, and manufacturers
literature and test reports for comosion inhibitor and ant-washout admixture.
Submeted data shal be based upon tests performed within 6 months of

submittal,

a4 Cement
Submit test results in accordance with ASTM C 150 Portland cament. Submit
current mil data.

a5 Water

Submit test results in accordance with ASTM D 512 and ASTM D 516.
Submit Certificates for the following:
b1 Cung concrete elements

Submit proposed matenials and methods for curing concrele elements.
b2  Formremova schedula

Submit proposed matedials and methods for curing concrete elements.

b3  Concrete placement and compaction

Submit technical literature for equipment and methods proposed for use in
placing concrete. Include pumping or conveying equipment inciuding type,
size and material for pipe, valve characteristics, and the maximum length and
height concrete will be pumped. No adjustments shall be made to the mixiure
design to factriate pumping.

Submit technical literature for equipment and methods proposed for vibrating
and compacting concrete. Submittal shall include technical literature describing
the equipment including vibrator diameter, length, frequency, amplitude,
centrifugal force, and manufacturers description of the radius of influence
under load. Where flat work is to be cast, provide similar information
relative to the proposed compacting screed or other method to ensure dense
placement

— Wanoc Manoc Gargo Bor Preect
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b4  Mixture designs

Provide a detailed report of materials and methods used, test results, and the
field test strength {fcr) for marine concrete required to meet durability
requirements.

2 The Contractor shall submit shop drawings and erection drawings for formwork and
scaffolding at least 14 days prior to commencing the wark

Each shop drawing and erection drawing shall bear the signature of a Contractor's qualified
Engmeer. Details of af proposed formwark fo be prefabricated and formwork to produce
special finishes shall be submitted to the Engineer for approval before any materials are
ordered. If the Engineer so requires, samples of proposed formworks shall be constructed
and concrete placed at the Contractor's expense so that the proposed methods and
finished effect can be demonstrated.

The Contractor shall submit shop drawings showing reinforcing bar placing and bar lsts
for the Engineers approval Such shop drawings shall show also supplemental bars for
forming, strengthening frames of bars of sufficient ngicity to withstand forces during placing
concrete. if necessary, shaped steel may be added to improve ngidity of the frarme of bar.

Such shop drawings shall cleady indicate bar sizes, spacing, location and gquantities of
reinforcement, mesh, chairs, spacers and other details to be as per ACl Manual of
Standard Practice for Detailing Reinforced Concrete Structures.

Details shall be prepared for placement of reinforcement wheme special conditions occur,
ncluding most congested areas and cannection between pre-cast concrete and concrete in-
siu.

All shop drawings shall be reviewed by the Engineer within seven {7) days after receiving
them. At least two {2) days prior to pouring concrete, the Contractar shall submit to the
Engineer a pouring permit for his inspection and approval.
MATERIAL REQUIREMENTS
CEMENT
Uriless otherwise specified in the Drawings, only one {1) brand of cement shafl be used for
any individual structure. In detesmining the approved mix, only Portland cement shall be used
as the cementitious material.
1. Porland Cement: ASTM C 150
Type |I (for general Lse, more especially when moderate Sulfate resistance is desined)
ADMIXTURE (IF NECESSARY)
Unless otherwise required by field conditions, admixture may be used subject to the

expressed approval of the Engineer. The cost of which shall already be included in the unit
cost bid of the Contractor for the concrete.

1. Air Entraining Admixture shall conform to ASTM C 260.
2 Admixture other than air entraining agent shafl conform to ASTM C 494,
3. Admixiure containing chioride ions, or other ions producing deleterious effect shall

N Blanod Carge Pl Project
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not be used.

AGGREGATES

1. Crushed Coarse Aggregate

Conforming to ASTM C 33 and having neminal sizes passing 38.0 mm to 19.0 mm, 19.0 mm
to 9.5 mm {o No. 4 sieve. The material shall be well graded between the Bmits indicated and
mdividually stockpifed. it shall be the Contractor's responsibitity to blend the materials to

Tachnical Speciications
[Resrforosd Concrate)

meet the gradation requirements for various types of concrete as specified herein.

Nominal sizes for cormbined gradation shall be as foltows:

Nominal Size of Coarse Aggregates
ASTM Sieves % by Welght Passing

40mm 25mm 18 10mm
50.0mm (2) 100 - n -
38.0mm (1 1/2%) 95 - 100 100 - -
31.8mm (1 1/47) - 90- 100 100 -
25.0mm (19 - - 90 - 100 -
19.0mm (3/4" 35-70 25- 90 - 100
16.0mm (5/8%) - - 20-55 85- 100
9.5mm {3/87) 10- 30 0-10 0-10 0-20

[ No. 4 0-5

2. Fine Aggregate

ASTM C 33 except for gradation which has been revised to meet local conditions unless

otherwise required by the Engineer, grading of find aggregate shall be as follows:

ASTM Sieves % by Weight Passing
9.5mm (3/8%) 100 N
No.4 90 - 100
No.8 80 - 100
No. 16 50-90
No. 30 25-60
No. 50 5-30
No. 100 0-10
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Tachniewl Speriepiness
{Rwronond. Caveryly)

a. Grading of fine aggregates shall be reasonably uniform and fineness modulus
thereof shall not vary more than 0.2 from that of the represantative sampie in which
mix proportions of concrete are based.

b. Due care shall be taken to prevent segregation.

The mixing water shall be clear and apparently clean. if it contains quantities or substances that
dimbrlornmkaﬂmnelortasteunusmlmohjediormbie,mcausempidon.Ishalnutbeuud
unlesuarvioemnmdsurmruetemademi{orumarhfmnaﬁm]mdicatedthaﬂ‘ano!hjuﬁous
to the quality, shallbesubjedtutheameptanceuieriaasshnwnhTablaﬁ.SandTablaEJoras
designaied by the purchaser.

Nﬁaﬂwashwaterispemﬁtted.mepmdmeruilprwidesaﬁsfadnrypﬂ:ofordﬁadm
detrimental effects ¥ potentially reactive aggregates are to be used. Use of wash water will be
discontinued if undesirable reactions with admixtures or aggregates occur.

Table 8.3 Acceptance Criteria for Questionable Water Supplies
Tast Limits

Compressive strength, min. % 90
Controf at 7 days

Time of Setting deviation frorm controf from 1:00 earliar to 1:30 later

Tima of Setting {Gillmore Test)

Initial No marked change
Final Set No marked change
Appearance Ciear
Color Colorless
Odor Odorless
 Total Solids 500 parts/miilion max.
[ PH value 451085
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Tabie 6.4 Chemical Limitation for Wash Wator

i Limits
Chemical Reguirements, Minimum
Concentration
Chioride as C1¢" expressed as a mass percent
of cement when added to the C1™" in the other
components of the concrets mixtures shall not
exceed the following levels:
1. Prestressed Concrete 0.06 percent
2. Conventionally reinforced concrets in a moist 0.10 percent
environment and exposed to chioride
3. Conventionally reinforced concrete in a moist 0.15 percent
envivonment but not exposed to chioride
4. Above ground building construction where Ma limit for corrosion
the concrete will stay dry
Sulfate as SO, ppm* 3.000
Alkafies as (N0 + 0.658 K0}, ppm 600
| Tatal Solids, ppm 50.000 )

Wash water reused as mixing water in concrete may exceed the listed concentrations of
sutfateifitmnbustmnhatﬂumntmﬁnncaﬁmlatedhmemlmhdngwater,mmng
mixing water on the aggregate and other sources, does not exceed that stated fimés.

Water will be tested i accordance with, and shall meet the suggesied requirements of
AASHTOT 26,

Water known to be of potable quality may be used without test.

CURING MATERIALS

1.

Impervious Sheet Materials
ASTM C 171 type, optional, axcept that polyethylene film, used, shall be white opaque.

2. Buriap of commercial quality, non-staining type, consisting of 2 layers mmimum,
3 Membrane Forming Cunng Compound

ASTM C 309; submit evidence that product conforms to specifications.
JOINTING MATERIALS

1

Seslant

Sealant shall be mult-component, polyurethane base compound, gray in color, self-
leveling for horizomal joints, 2 part pohythremdyne, terpelymer compound, gray n color;
non-sag for vertical joints,

Sealant shall be compatible with materials in contact and to perform safisfactorily under
salt water and traffic conditions, and be capable of making joint watertight and allow
movement 25% of the width of joint in any direction.

Fof of Newea: Wiiets:. iidey, Aslan
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Sealant shall be guaranteed against leakage, cracking, crumbling, mefting, shrinkage,
running, loss of adhesion for a period of five ysars from the date of acceptance of work

2. Joint backing shall be expanded extruded polyethylens, low density, oval in shape to fit
the joints as indicated on the drawings and to be compatible with sealant.

3. Where required, primer shall be compatible with joimt materials and instalied in
acoordance with manufacturer's instructions.

4. Joint fillar shall conform to ASTM D1751 (AASHTO M213) non-extruding, resilient
btuminous type. Filler shall be fumished for each joint in single piece for depth and width
required for joint, unlessutmmisaaummmdbymeEngheer.Whenmmancmpiece‘s
authorized for @ joint, abutting ends shall be fastened and hold securely to shape by stapling
or other pesitive fastening.

EPOXY BONDING COMPOUND

ASTM C 881. Provide Type ! for bonding hardened concrete to hamdened concrete; Type Il for
bcndingfreshlynixedmnmetetahamadmm:andﬁpelllasabinderhmxymﬂr
concrete, or for use in bonding skid-resistant materials to hardened concrete. Provide Class B if
placement temperature is between 4 and 16°C: or Class C placement femperature i above
16°C.

REINFORCEMENT

Steel reinforcement, other than Steel for Pre-stressing, used in Reinforced Concrete, shall conform
10 ASTM and PNS as follows:

ASTM Designation A615 - Deformed Billet Steel Bars for Concrete Reinforcemnent.
Minimum yieid strength of 276 MPa (40,000 psi).

PNS 49 - Steel Bars for Concrete Reinforoament
TIE WIRE
Tie wire shall be plain, cold drawn annealed steel wire 1.6 mm diameter.
SAMPLES AND TESTING
1. Cement

Sampled either at the mill or gt the site of work and tested by an independent commercial or
government testing laboratory duly accredited by the Bureau of Research and Standards
(ERS}) of the DPWH, Dapartment of Science and Technology {(DOST) or the Department
of Trade and Industry (DTI) at no additional cost to PPA. Cartified copies of laboratary test
reports shall be fumished for each k1 of cement and shall include all test data, results, and
certificates that the sampling and testing procadures are in conformance with the
Specfications. No cement shall bet used until notice has been given by the Engineer that the
test results are satisfaciory, Cement that has been stored, other than in bins at the mills,
for more than 3 months after delivery to the Site shall be re-tested before use. Cement
delivered at the Site and later found after test to be unsuitable shall not be incorporated into

the pemmanent works.

Mance: Niana: Carge Port Projad
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Aggregates: Tested as prescribed in ASTM C 33

At [east 28 days prior to commencing the work, the Cantractor shall inform the Engineer of
the proposed source of aggregates and provide access for gampling.

Gradation tests will be made on each sample without delay. All other aggregates tests
required by these Specifications shall be made on the initial source samples. and shall be
repeated whenever there is a change of source, The tests shaff include an analysis of each
grade of material and an analysis of the combined material representing the aggregate
part of the mix,

Reinforcermant

Certified copies of mifl certificates shall accompany deliveries of steel bar reinforcement. I
requested by the Engineer additional testing of the matenals shall be made at the
Contractor's expense.

Concrete Tests

For test purposes, provide 1 set of three {3) concrete cylinder samples taken from each
day’s pouring and to represent not more than 75 cum, of concrete class or fraction
thereof of concrete placed. Samples shall be secured in conformance with ASTM C 172
Tests specimens shall be made, cured, and packed for shipment in accordance with
ASTM C 31. Cylinders will be tested by and at the expense of the Contracior in
accordance with ASTM C 39. Test specimens will be evaluated separately by the
Enginear, for meeting strength level requirements for each with concrete quality of ACI 318.
When samples fail to conform to the requirements for strengths, the Engineer shall have the
right to order a change in the proportions of the concrete mix for the remaining portions of
the work at no additional cost to the Authority.

Test of Hardened Concrete in or Removed from the Structure

When ﬂwemsuﬁsnfmeﬂrangthtestsofmemmetespacimns indicates the concrete as
placed does not meet the Specification requirements or where there are other evidences
that the quality of concrete is below the specification nequirement in the opinion of the
Engineer, tests on cores of in-place concrete shall be made in conformance with ASTM G 42,

Core specimens shall be obtained by the Contractor and shall be tested. Any deficiency
shall be comected or if the Contractor elects, he may submit a proposal for approval before
the biad test is made. i the proposal is approved, the lead test shall be made by the
Contractor and the test results evaluated by the Engineer in conformance with Chapler 20
of AC| 318. The cost of the load tests shall ba bome by the Contractor, i any concrete shows
evidence of failure during the load test, or fails the load test as evaluated, the deficiency be
cormected in a manner approved by the Engineer at no additional cost io the
Authority.

Chemical Admixtures/Additives

The admixdures/additives if approved shall conformed to ASTM C 494 and ASTM C 1017,
The testing shall be conducted with cement and aggregate proposed for the Project. The
admixtures/additives shall be tested and those that have been in storage at the Project Site
for longer than six (6) months shall not be used until praven by retest to be satisfactory.

Samples of any admixtures/additives proposed by the Contractor shalt be submitted for
festing at least 56 days in advance of use, which shall require approval of the Engineer.
Testing of admixtures/additives proposed by the Contractor including test mixing and cylinder

Maie Wanoe Carge Port Projoct
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test shall be ot the Contractor's expense.
7. Jointing Materials and Curing Compound Samplas

At least 28 days prior to commencing the work, tha Contractor shall submit to the
Engineer for his approval samples of the folowing materials proposed for use together with
manufaciurer’s cartificats

10 kg of joint seatant

1m length of joint filler

5 . of curing compound
1m length of joint backing

The Engineer shall deliver to the Contractor his assessment on the matenals within seven

EXECUTION
DELIVERY, STORAGE AND HANDLING OF MATERIALS

appow

+. Cement

Do not defiver concrete until vapor barrier, forms, reinforcement, embeddad tems, and
chamfter strips are in place and ready for concrete placement. AC| 301 and ASTM A 934
for job site storage of materiais. Protect materials from comaminants such as grease, of,
aﬂdﬁEmumnﬁaialsmbamﬁeﬁMiﬁedmmmhmkmwm
removed.

Eamenlshaﬂbedelivemdtoﬂreﬂﬂehbukorinaoundmdpmpeﬂyuﬂadbagsmwhe
being lcaded or unlcaded and during transit 10 the concrele mixers whether conveyed in
muesnrhmﬂwm.mmmmmmmmwm
mhgs.EmdamMMbesuppﬁodwmaduuﬁnghuwwinds.

¥ the cement is delivered in bulk, the Contractor shall provide, at his own cost, approved
silos of adequate size and numbers to store sufficient cement 1o ensue conbnuity of work
mmwmnmmmmmnmmummmwmm
Site. Approved precautions shall be taken into consideration during unkading fo ensure
that the resulting dust does not constitute a nuisance.

If the cament is delivered in bags, the Contractor shall provide, at his own cost, perfectly
waterproofed and well ventilated sheds having a floor of wood of concrete raised at least
0.5m above the ground. The sheds shall be large anough to store sufficient cement to
ensure continuity of the work and each consignment shall be stacked separately therein
to permit easy access for inspection, testing and approval. Uport delivery, the cement shall
atmbaplamdintrmshedsmshaﬂbauaed‘nﬂ'unrﬁerinwhmithasbemdelim‘ad.

Cement bags shoukl not be stacked more than 13 bags high. All cement shall be used
within two months of the date of manufacture, if delivery conditions render this impossibie,
the Engineer may parmit cemant to be used up to three (3) month after manufacturing,
subject to such conditions including addition of exira cement as he shall stipulate.

Wianoc Wara: Carge Porl Promes
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2. Aggregate

All fine and coarse aggregate for concrete shall be stored on close fiting, steef or concrete
stages design with drainage siopes or in bins of substantial construction in such a mannes
as to prevent segregation of sizes and to avoid the inclusion of dirt and other foreign
materials in the concrete. ANl such bins shall be emptied and cleaned at intervals of every
six {6) months or as required by the Engineer. Each size of aggregate shall be storad
separately unless otherwise approved by the Engineer.

Stockpiles of coarse aggregate shail be built in horizontal layers not exceeding 1.2 m in

depth fo minimize segregation.
FORMWORK
1, Forms

Designed, constructed, and maintained so as to insure that after removal of forms the
finished concrete members will have true surfaces free of offset, waviness or bulges and
will conform accurately to the indicated shapes, dimensions, fines. elevations and
positions. Form surfaces that will be in contact with concrete shall be thoroughly dleaned
before each use.

2. Design

Studs and wales shall be spaced to prevent deflection of form material, Forms and joints shall
be sufficiently tight to prevent leakage of grout and cement paste during placing of
concrete. Juncture of formwork panels shall occur at vertical control joints, and construction
joints. Forms placed on successive units for continuous surfaces shall be fitted in accurate
glignment to assure smooth completed surfaces free from imegularities and signs of
discontinuity. Temporary opening shall be arranged to wall and whera otherwise requirad
to faciitate cleaning and inspection. Forms shall be readily removable without mpact,
shock, or damage to the concrate,

3. Fom Ties

Factory fabricated, adjustable to permit tightening of the forms. removable or snap-off
metal of design that will not allow form deflection and will not spall concrete upon removal.
Bolts and ods that are to be completely withdrawn shall be coated with a non-staining
bond breaker. Ties shall be of the type which provide watertight concrete.

4 Chamfering

Extemnal comers that wil be #xposed shall be chamfered, bevelad, or rounded by mouldings
placed in the forms or as indicated in the drawings.

5. Coatings

thraxposedwﬂamsshalhamhadwﬂhfmmoiorfmm—mleaseagembefnm
reinforcement is placed. The coating shalt be a commercial formutation of satisfactory and
proven performance that will not bond with, stain, or adversaly affect concrete surfaces, and
shall not impair subsequent treatment of concrete surfaces depending upon bond or adhesion
nor impede the wetting of surfaces to be cured with water or curing compounds. The coating
shall be used as recommended in the manufacturers printed or written instructions,
Forms for unexposed surfaces may be wet with water in liey of coating immediately befora
placing of concrete. Surplus ¢oating on form surfaces and coating on reinforcement stoel
a&nd construction joints shall be removed before placing concrede.

Pot of dlkgrepc: Miavas binbuy fddbam
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Rmalanonmshallbedumhanmnerastupmvemhjmymmemnmteandmhsum
awnphtaaafetynfheﬁmdumaﬂmthefmhwingmndiﬁmshavebemmetmmme
structure as a whole is supported on shores, forms for beamn and girder sides, and similar
vertical structural members may be removed before expiration of curing period. Care shall
ba taken to avoid sparljngmamnaetewfaneurdafmghgmeteedges_ Wood forms
$hall be completety removed.

Minimum stripping and striking time shall be as follows unless otherwise approved by the

Engineer
Vertical sides of beams, walls, and columns, lift not 12 hours exceading 1.2 m

vmm#mmmmemtzmaahmmmmdmmm
beams {props left under) 5 days

Removal of props from beams and mains slabs and other work 10 days

Control Test

HﬂmComm«pmhmMaaﬁmmanhaperhdmmm.heshanbe
required {0 submit the results of control tests shawing evidence that concrete has attained
sufficient strength to peonit removal of supporting forms. Cylinders required for control tests
shall be provided in addition to those otherwise required by this Specification. Test
specimens shall be rernoved from molds at the end of 24 hours and stored in the structure
asnaarﬂiapﬂintsaapracticabie,ﬂmsmmepmtenﬁmfrmnﬂneeianmtsduﬁngmﬁngasis
given to those portions of the structure which they represent, and shall not ba removed from
the structure for transmitial to the laboratory priof to expiration of three fourths of the
proposed period before removal of forms. Cylinders will be tested by and at the expense of
the Contractor. Supporting forms or shoring shall not be remaved until control test
spacimens have aftained strength of at least 160 kgisq cm. The newly unsupporied portions
of the structure shall not be subjected to heavy construction or material loadng.

REINFCRCEMENT

1.

Reinforcemeant

Fabricaled o shepes and dimensions shown and shall be placed where indicated.
Reinforcement shall be free of loose or flaky rust and mill scale, or coating, and any other
substance that woukd reduce or destroy the bond. Reinforcing steef reduced in section shall
not bs ysed. After any substantial delay in the work, previously placed reinfoicing steed for
fiture bonding shall he inspected and cleaned. Reinforcing steel shall not be bent or
straightened in @ manner injurious to the steel or concrete. Bars with kinks or bends not
shown in the drawings shall not be placed. The use of hest 1o bend or straighten reinforcing
steel shall not be parmitted, Bars shall be moved as necessary to avord interference with
other reinforcing steel, conduits, or embedded items. i bars are moved more than one bar
diameter, the resulting arrangement of bars including additional bars necessary to meet
siructural requirements shall be approved before concrete is placed. In slabs, beams and
girders, reinforcing steel shall not be spliced at points of maximum stress unless otherwise
indicated. Unless otherwise shown in the drawings, laps or splices shall be 40 imes the
reirfoncing bar diameter,




