PROJECT FEATURE

PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT

SOURCES OF FUNDING

TOTAL PROJECT COST

PROJECT DURATION

CONSTRUCTION OF BACK-UP AREA AND RORO RAMP

Port of Tapal, Bohol

A. DEMOLITION, REMOVAL & EXCAVATION WORKS
Demolition/removal of existing fence (18 L.m.)

Excavation and backfill (82 cu.m.)

Removal of existing moring-bollard (1 set)

Chipping of existing R.C. Curb (23 L.m.)

Demolition & disposal of existing concrete pavement (50 sq.m)
Excavation of existing fill (15 cu.m)

Excavation of existing fill & seabed (139 cu.m)
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B. BACK-UP AREA & RORO RAMP (ON FILL)

Supply & placing of concrete (194 cu.m.)

Supply & installation of steel reinforcement (13,511 kg.)

Supply & installation of concrete blocks (44 cu.m.)

Supply, driving & chipping of PSC Sheet piles & comer piles (726 1.m.)
Supply, driving & chipping of PSC square piles (60 .m.)

Supply & placing of gravel bedding (6 cu.m.)

Supply & installation of core rocks ( 2,022 cu.m.)

Supply & installation of armour rocks ( 1,648 cu.m.)

Supply & installation of geotextile fabric (1,316 sq.m.)

Supply & placing of fill materials (7,733 cu.m.)

Supply & placing of aggregate base course (36 cu.m.)

Supply & installation of interlocking Concrete Paving Blocks (2,468 sq.m.)
Construction of perimeter fence (112 1.m.)

Construction of Portiand Cement Concrete Pavement (374 sg.m.)
Supply & installation of Tie-rods (13 sets)

Supply & installation of rubber dock fenders & mooring bollards (6 sets)
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Php 56,559,225.82

PPA Corporate Fund

Php 63,911,925.18

300 Calendar Days




