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BQ-¢
BOGQ snd Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing alt
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

ltem 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be fult
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, {ools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program In the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

New Port Development
Port of {avezarss, Lavezares, Northam Samar
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BOQ and Attachmernts
(Annex 1 - Basis of Payments)

BILL NO. 2
PORT OPERATIONAL AREA WIiTH CONTINUOUS RORO RAMP AND ACCESS ROAD

ltem 2.01 Supply and deliver to site steel pipe sheet piles (A252 Grade 2, 500mm @ x
13mm thick) including welding of interlock connectors, sand blasting and other
incidental works

The quantity to be paid for shall be the actual weight in metric tons of steel pipe sheet
piles (A252 Grade 2, 500mm @ x 13mm thick) including interdock connectors, sand
blasting and other incidental works to be supplied and delivered to site in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing ali materials, {abor, equipment, tools and
incidentals necessary to complete the work.

ltem 2.02 Application of polyurethane external coating for steel pipe sheet piles
(Polyurethane : 32-10 @ 1,500 microns dry film thickness or equivalent)

The quantity to be paid for shall be the actual area in square meter of surfaces applied
with polyurethane external coating for steel pipe sheet piles (Polyurethane : 32-10 @
1,500 microns dry film thickness or equivalent) in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work,

item 2.03 Supply and install 9mm thick reinforcing band tip for steel pipe piles

The quantity to be paid for shall be the actual number of Smm thick reinforcing band tip
for steel pipe piles, to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, {abor, equipment, tools and incidentals
necessary to complete the work.

item 2.04 Handle, pitch and drive steel pipe sheet piles (500mm @ x 13mm thick)

The quantity to be paid for shall be the actual length in linear meter of 500mm @ x
13mm thick steel pipe sheet piles to be handled, pitched and driven in accordance with
the plans and specifications and accepted by the Engineers. The contract unit price
shall be full compensation for furnishing all matenals, labor, equipment, tools and
incidentals necessary to complete the work

item 2.05 Cutting of driven stee! pipe sheet piles up to cut-off elevation including tumn-
over to authority of excess plles

The quantity to be paid for shall be the actual number of steel pipe sheet piles, of
which portion is to be cut up to required elevation including turn-over of excess piles to
authonty in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

New Port Dsvelopment
Port of Lavezares, Lavezares, Northern Samar



BQ-11
BOG and Attachmenis
{(Annex 1 - Basis of Payments)

item 2.06 Supply, fabricate and install steel channel wale including splice plates, bolts,
washers and other accessories

The quantity to be paid for shall be the actual weight in kilogram of steef channel wale,
including splice plates, bolts, washers and other accessories, supplied, fabricated and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
tabor, equipment, tools and incidentals necessary to complete the work.

item 2.07 Extract clogged materials from steel pipe sheet piles

The quantity to be paid for shall be the actual volume in cubic meter of clogged
materials to be extracted from steel pipe sheet piles, in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuil
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work,

item 2.08 Supply and place 3,500 psi concrete filler for steel pipe sheet piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler for steel pipe sheet piles, supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materais, labor, equipment, too!s and
incidentals necessary to complete the work.

Item 2.09 Supply and install reinforcing steel cage for steel pipe sheet piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for steel pipe sheet piles, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 2.10 Supply and install 60mmd x 14m tie-rod including accessories

The quantity to be paid for shall be the actual set of tie rod (60mm@ x 14m) including
accessofies to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to compiete the work.

Item 2.11 Supply and install 32mm®@ x 14m tie-rod including accessories

The quantity to be paid for shall be the actual set of tie rod (32mm@ x 14m) including
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Naw Port Development
Port of Lavezares, Lavezares, Nartham Ssmar
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BOQ and Attachments
{Annex 1 - Basis of Payments)

item 2,12 Supply & place 3,500 psi. concrete for retaining walls, wing wall, chb column,
anchor wall, rc curb, rc ditch, mooring block, anchor block, concrete pedestal
post, lamp post foundation, duct bank and box culvert

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete supplied and set-in-place for retaining walls, wing wall, chb column, anchor
wall, rc curb, rc ditch, mooring block, anchor block, concrete pedestal post, lamp post
foundation, duct bank and box culvert in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing ali materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.13 Supply & install steel reinforcement for retaining walls, wing wall, chb column,
anchor wall, rc curb, re ditch, mooring block, anchor block, concrete pedestal
post, lamp post foundation, duct bank and box culvert

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars to be supplied and installed for retaining walls, wing wall, chb column, anchor
wall, rc curb, rc ditch, mooring block, anchor block, concrete pedestal post, lamp post
foundation, duct bank and box culvert in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.14 Supply and place 1,000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg.
armour rocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing of armour rocks shall be made to determine the actual
elevations along the cross sections and the actual quantities for payment. Volume due
to settlement as established using settlement plates shall also be considered for
payment. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.15 Supply and place §0-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. Hydrographic/Topographic Surveys before and after placing
of core rocks shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due fo settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 2.16 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

New Port Development
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item 2.17 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 2.18 Supply, placing and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, set-in-place and compacted in accordance with the
plans and specifications and accepted by the Engineer. Hydrographic/Topographic
Surveys before and after placing and compacting of aggregate subbase course rocks
shall be made to determine the actual elevations along the cross sections and the
actual quantities for payment. Volume due to settlement as established using
settlement plates shall also be considered for payment. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.19 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after spreading and compacting of aggregate subbase course rocks shall
be made to determine the actual elevations along the cross sections and the actual
quantities for payment. The contract unit price shall be fult compensation for furnishing
all matenials, labor, equipment, tools and incidentals necessary to complete the work.

Itern 2.20 Construct concrete edging including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of concrete edging
including steel reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tocls and incidentals
necessary to complete the work.

item 2.21 Supply, spread and compact 10% cement treated base course (150mm)

The quantity to be paid for shall be the actual volume in cubic meter of 10% cement
treated base course (150mm) to be supplied, spread and compacted in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materals, labor, equipment, tools and
incidentals necessary to complete the work.

Neaw Port Development
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item 2.22 Supply and spread leveling sand cushlon {50mm thick)

The quantity to be paid for shall be the actual volume in cubic meter of leveling sand
cushion (50mm thick) to be supplied, and spreaded in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.23 Supply and install interlocking concrete blocks pavement
{(100mm x 200mm x 125mm)

The quantity to be paid for shall be the actual area in square meter of interlocking
concrete blocks pavement (100mm x 200mm x 125mm), supplied and installed in

" accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

tem 2.24 Supply and place Portland cement concrete pavement (PCCP, 300mm thick)

The quantity to be paid for shall be the actual area in square meter of Portland cement
concrete pavement (300mm thick), supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.25 Construct CHB wall (150mm thick) for perimeter fence including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall for perimeter fence including reinforcement, constructed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 2.26 Supply and apply paint for concrete surfaces of CHB fence {2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for
concrete surfaces of CHB fence (2-coats), supplied and applied in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.27 Supply and place plain cement plaster finish for CHB wali and column

The quantity to be paid for shall be the actual area in square meter of plain cement
plaster finish for CHB wall and column, supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.
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ftem 2.28 Supply, fabricate and install various materials for cyclone wire mesh fence
including barbed wire

The quantity to be paid for shall be the actual area in square meter of various
materials for cyclone wire mesh fence including barbed wire, supplied, fabricated and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, toois and incidentals necessary to complete the work.

tem 2.29 Supply and install 600mm diameter RCP for drainage

The quantity to be paid for shall be the actual length in linear meter of 600mm
diameter RCP for drainage, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shali be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.30 Construct catch drain manhole including cover

The quantity to be paid for shall be the actual number of catch drain manhole including
cover, constructed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.31 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied, and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.32 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L)

The quantity to be paid for shall be the actual set of rubber dock fenders (V-type, 500H
x 1500L), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.33 Install rubber dock fender including accessories

The quantity to be paid for shall be the actua! set of rubber dock fenders including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.34 Supply and deliver to site mooring bollard {35-Tons, T-head) including
accessories

The quantity to be paid for shall be the actual set of mooring bollards (35-Tons,
T-head) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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Item 2.35 Install mooring bollards (35 Tons, T-head type) Including accessories

The quantity to be paid for shall be the actual set of mooring bollards (35 Tons, T-head
type) including accessories, installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.36 Excavate existing seabed up to required elevation prior to laying of rocks

The quantity to be paid for shall be the actual volume in cubic meter of existing
seabed, to be excavated up to the required elevation prior to laying of rocks in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.37 Excavate, backfill and compaction of existing materials prior to installation of
drainage and electrical system

The quantity to be paid for shall be the actual volume in cubic meter of existing
matenals to be excavated and compacted prior to the installation of drainage and
electrical system, and backfilled thereafter in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 2.38 Supply and install electrical works for port lighting

The quantity to be paid for shall be the actual lot of electrical works for port lighting,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Naw Port Davelopment
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BILL NO. 3
CONSTRUCTION OF GUARDHOUSE AND GATE

item 3.01 Excavation and backfilling works for guardhouse foundations

The quantity to be paid for shall be the actual volume in cubic meter of existing fill to
be excavated and backfilled for guardhouse foundations in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.02 Supply and apply solil treatment

The quantity to be paid for shall be the actual area in square meter of soil treatment,
supplied and applied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.03 Supply, place and compact gravel bedding for guardhouse foundation

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
for guardhouse foundation, to be supplied, set-in-place and compacted in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.04 Supply & place 4,000 psi. concrete for footings, columns, slabs, wall footing,
beams, roof deck slab, parapet wall, curb and gutter

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi
concrete supplied and set-in-place for footings, columns, slabs, wall footing, beams,
roof deck slab, parapet wall, curb and gutter in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.05 Supply & install steel reinforcement for footings, columns, slabs, wall footing,
beams, roof deck slab, parapet wall, curb and gutter

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars to be supplied and installed for footings, columns, slabs, wall footing, beams, roof
deck slab, parapet wall, curb and gutter in accordance with the plans and
specifications and accepted by the Engineer, The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.06 Construct 4,000 psi. concrete slab on grade Including reinforcements

The quantity to be paid for shall be the actual area in square meter of 4,000 psi.
concrete slab on grade including reinforcements, constructed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, fabor, equipment, tools and incidentals
necessary to complete the work.
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ftem 3.07 Construct 150mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
hecessary to complete the work.

Item 3.08 Supply, fabricate and install steel gate including accessories

The quantity to be paid for shall be the actual lot of steel gate including accessories to
be supplied, fabricated and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 3.09 Supply and place 13mm thick cement plaster finish (2,500 psl concrete)

The quantity to be paid for shall be the actual area in square meter of 13mm thick
cement plaster finish (2,500 psi concrete), supplied and set-in-place in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.10 Supply and apply paint for concrete surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for
concrete surfaces (2-coats), supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.11 Supply and apply paint for wood and metal surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for wood
and metal surfaces (2-coats), supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.12 Supply and apply water proofing for roof deck and canopies

The quantity to be paid for shall be the actual area in square meter of water proofing
for roof deck and canopies, supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

iem 3.13 Supply and install aluminum composite pane! and accessorles

The quantity to be paid for shall be the actual area in square meter of aluminum
composite panel and accessories, supplied and instalied in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing ali materials, labor, equipment, tools and incidentals
necessary to complete the work.
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item 3.14 Supply and install 0.60m x 0.60m Unglazed ceramic floor tiles

The quantity to be paid for shall be the actual area in square meter of unglazed
ceramic floor tiles (0.60m x 0.60m), supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, tabor, equipment, tools and incidentals
necessary to complete the work

Item 3.15 Supply and install 0.30m x 0.60m ceramic floor tiles

The quantity to be paid for shall be the actual area in square meter of ceramic floor
tiles (0.30m x 0.60m), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.16 Supply and install decorative stone cladding

The quantity to be paid for shall be the actual area in square meter of decorative stone
cladding, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furmishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.17 Supply and install 12mm thick gypsum board on 0.40mm thick galvanized steel
ceiling suspension system at 0.40m O.C. (furring carrying channel) and
suspension rod

The quantity to be paid for shall be the actual area in square meter of gypsum board
on 0.40mm thick galvanized steel ceiling suspension system at 0.40m O.C. (furring
carrying channel) and suspension rod, supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.18 Supply and install fabricated 1.5 mm thick aluminum framed windows including
glass and accessories

The quantity to be paid for shall be the actual lot of fabricated 1.5mm thick aluminum
framed windows including glass and accessories, supplied and installed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.19 Supply and install fabricated marine plywood finish flush doors {D-1)} including
tempered glass, door Jambs, hinges and locksets

The quantity to be paid for shall be the actual lot of solid door and marine plywood
finish flush doors (D-1) including tempered glass, door jambs, hinges and locksets,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.
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item 3.20 Supply and install PVC door including Jambs and accessories
PVC door with Vent louver (D-2)

The quantity to be paid for shall be the actual lot of PVC door including jambs and
accessories (PVC door with vent louver), supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shail be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 3.21 Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual lot of toilet fixtures and accessories,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.22 Supply and install water line pipes and fittings including accessorles

The quantity to be paid for shall be the actuaf lot of water line pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.23 Supply and install sewerage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of sewerage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.24 Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of drainage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shali be full
compensation for furnishing all materials, fabor, equipment, tools and incidentals
necessary to complete the work.

item 3.25 Construct septic vault including fittings and accessories

The quantity to be paid for shall be the actual number of septic vault including fittings
and accessories, constructed in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

ltem 3.26 Construct catch basin including accessories

The quantity to be paid for shall be the actual number of catch basin including
accessories, constructed in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.
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item 3.27 Supply, deliver and install electrical works for guardhouse

The quantity to be paid for shall be the actual lot of electrical works for guardhouse,
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.28 Supply and install PPA Logo for guardhouse including accessories

The quantity to be paid for shall be the actual lot of PPA Logo for guardhouse
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work

item 3.29 Supply and deliver office furniture for guardhouse

The quantity to be paid for shall be the actual lot of office furniture for guardhouse to
be supplied and delivered in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.30 Supply and install automatic barrier (4-meter length)

The quantity to be paid for shall be the actual lot of automatic barrier (4 meter length)
to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit’s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Backhoe (0.40 cu.m., 94.30hp, minimum), 1 owned, 1 owned/leased -
Centrifugal Trash pumps, owned/leased -~

Clamshell, owned

Concrete Cutter, owned -

Concrete Mixer (1 bagger, minimum), owned -

Concrete Bucket, owned -

Concrete Screeder, owned -

Concrete Vibrator (3.50 hp, minimum), owned .

Crane Barge (319 GW, minimum) with 60T crane, owned -
Crawler Crane (30T, minimum), 1 owned, 1 owned/leased ~
Pile Hammer (Diesel, 7,500 kg.m.), owned ~

Drop Hammer (2T, minimum), owned -

Dump Truck (8 cu.m., minimum), owned -

Bar Bender (electric, 25mm dia min.), owned

Bar Cutter (electric, 25mm dia min.), owned ~

Forklift (1.36T, minimum), owned/leased -

Oxy/Acetylene Cutting Outfit, 1 owned, 1 owned/leased
Payloader (80 hp, minimum), 1 owned, 1 ownedfleased -
Plate Compactor (5 hp, minimum), owned ~

Road Grader (125hp, minimumy), 1 owned, 1 owned/leased .
Road Roller (12.05T, vibratory, minimum), 1 owned, 1 owned/leased -
Transit Mixer (5-6 cu.m. cap., minimum), owned/leased -
Tugboat (500hp, minimum), owned/leased -

Water Truck with pump (1,000 gal., minimum), owned .
Welding Machine (400 amp., minimum), owned .

Cargo Truck (5T, minimum), owned .~
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and heaith program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment {DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

51 pcs.  Hard Hats

51 pairs Gloves (rubberized)

51 pes.  Safety Glasses/Goggles (clear)
102 pecs.  Long sleeve T-shirt

8 pc. Aprons

4 pc.  Safety Belts

51 pairs Safety Shoes

4 set Life Lines

Safety Devices

1 lot Barricades

1 lot Warning signs

2 unit/s Fire extinguisher (10kg)
Medical and First Aid System - Twenty (20) mos.
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.
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PPA MEMORANDUM CIRCULAR
No

Senes of 2016

Attachment

Page 1o/ 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/ltems of
Work

Required Tests

1. Construction of
Pler’Whavt, Platform
ard Ramp

Structural Concrete (SC)

A Portland Cement | Quality Test
B Fmme Aggregate | Qually Test for Gradmg, Elutnation (wash),
Bulk Spectic Gravity, Absorption, Mortar
Strength, Soundness, Organic impunties, Unit
Weight, % Clay Lumps and Shale
C Coarse Quality Test for Grading, Bulk Specific Grawty
Aggregate Absorphon and Abras:on
D Water Certificate from the Engineer or Quahty Tesl
for Density and Chionde Content
E Sleel Bars Ml Certficate and Qualty Test for Chemical
Composition and Mechanical Properties ’
F Concreta Compressive Strength on cylinder samples
Siumgp Test
G Admixture and Qualty Test
Concrete Cunng
Matenals
Pring (P)
A Concrete Piies Fabncation Report
1 Concrete Same test as for SC (F)
2 Sleel Bars Same test as for SC (E)
3 Hgh Test for Chemical Composition and
Tension Mechanical Properties
Strangd

Minimum Incremental
Frequency of Tests

For every 2,000 bags {4Dkg) or
fraction thereof

For every 1,500 cubic meter or
fraction thereof

For every 1,500 cubrc meter or
frachon thereof

QOne per source

For every 10,000 kg or frachon‘
thereof

1 set consisting of 3 concrete
cylnder samples shail be taken
from each day's pounng and o
represent not more than 75 co m
of concrete or fraction thereof

For every mix

Cne per shipment

Requirements)

One per fabrcation
Same frequency as SC (F)
Same frequency as SC (E)

For every 20000kg or fraction
thereof

- ) /‘ ‘

ot
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BOG and Attachments
(Annex 5 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No
* Senies of 2016
ANlachmant
: Page 201 10
Matenals/items of Required Tests Mmimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SC (C)
Aggregates
5§ Fine Same Test as for SC (B) Same frequency as SC (B)
_ Aggregates
B Steel Pipe Piles | Fabncation Report, Mill Certificate and Quatly | One per fabncaton

1 Steel

2 Polyurathane

Test for Chemical and Mechanical properbes
Chermucal Compaosihan {refer below)

~  Under 14" (355 60mm} QOutside
Diameter

= 14710 36" (355 6 to 914mm) Outside
Oia
-~ Over 36° (914mm) Outside Diameter

Mechanical/Tensile

Mii Certificate and Qualty Test

2 from 200 pipe of fracton thereof

2 from 100 pipe or fraction thereof

2 from 30001t (914m) or fracton
thereof

One (1) tension test shall be made
on ane tength or fraction therect of
each size, or one piece of skeip
representing each lot of 200
lengths ar frachon thereof of each
size

One per fabncaton

Mechanical Properties

Coating
3 Concrete Same test as for SC (F) Same frequency as SC (F)
4 Fine Same test as for SC (B) Same frequency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
6 SteelBars Same Test as 5C (E) | Same frequency as SC (E)
7  Water Same Test as 5C (D) Same frequency as SC (D)
-| Rubber Dock Fendars Physical Test Al units
{RDF}
Performance Test for Energy Absorption and Allunits .
Reacton Force
Accessones
Washer and Fixing Baolt, Physical Test All units
Anchor Soft
Quaiity Test for Chemical Composiion and One per fabnecation "

e
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BOQ and Attachments
{Annex 5= Minimum Testing Requirements)

-

PPA MEMORANDUM CIRCULAR

No
= Senes of 2016
Attachment

Page Yof 10

Matenals/items of
Work

Required Tests

Mirumum Incremental
Frequency of Tests

Mconng Boflard (MB)
and Accessones
(Hexagon Nuts, Plain
Washer, Anchor Ring
and

Anchor Bolt}

Physical Test

Qualty Test for Chemical Composition and
Meachamcal Propertias

All Units

Ona per fabncatian

. Construction of
Back-Up Area,
Caussway and
Pavement

Sheet Piling (SP)

A Concrete Sheet N

Piles

1  Concrete

2 SteeiBars

3 High Tension
Strands

4  Fine Aggregates

5 Coase
Aggregates

B Steel Pipe Pides

1 Steet

2 Concrete

3 Fine Aggregate
4 SteelBars

Same test as for §C (F)

Same test as for SC (E)

Same testas for P (A 3)

Same test as for SC (B)
Same Test as for SC (C)

Same lest as for P (B1)
Sama test as for SC (F)
Same test as for SC (B)
Same lest as for SC (E)

Same frequency as SC (F) .
Same frequency as SC (E)
Same frequency as P (A 3)

Same frequency as SC {B)
Same frequency as SC (C)

Same frequency as P (B1)
Same frequency as SC (F)
Same frequency as SC (B)
Same freguency as SC (E)

/ﬁ(} B
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BOQ and Attachments
(Annex § — Minimum Testing Requirements)

s -
-

PPA MEMORANDUM CIRCULAR

No
Senes of 2016 -
Attachment
Paga 4 of 10
Matenals/tems of ' 'Reqmred Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specfic Grawity and | For every 1500 cubic meter or
Abrasion fraction thereof
Geotextie Filter Physical and Mechanical Test One per batch
Milt Certficate One per batch
Sand and Gravel! Fill Qualty Test for Organc Impuntes and | For every 1,500 cubic meter or
Gradmyg fractron thereof
Selected Fill Quality Test for Grading, Plashoity and For every 1,500 cubic meter or
Laboratory Compaction Test fraction thereof
Laboratory California Beanng Ratio (CBR) For every 2,500 cubic meter or
. fraction thereof Y
Field Dansity Test ) For every layer of 150mm of
. : compacted depth at least gne
group of three In-situ densaty test
for every 500 sq m or fracton
theraeof '
Aggregate Base Course | Quality Test for Grading and Plasticity .For every 300 cubk meter or
: fraction thereof
Qualty Test for Grading, Plasteity, Abrasion For every 1,500 cubic meter or
and L aboratory Compachon Test frachon thereof
Laboratory Calformia Beanng Ratic {(CBR) Same freguency as Sefected Fifl
Field Density Test Same frequency as Selected Fill
Porttand Cement
Concrete Pavemnent
{PCCP}
A Portland Cement | Same test as for SC (A} Same frequency as SC [A)
8 Fne Aggregate | Same test as for 5C(B) Same frequency as SC (B)
C Coarse Same test as for 8C (C) Same frequency as SC (C)
Aggregate
D water Same test as for SC (D) Same frequency as SC (D)
E SteelBars Same test as for SC (E) Same frequency as SC {E)
(Dowels) - P
F _Jomnt Filler Quality Test 1 One (1) per shipment A (
- 7 r ﬂ\‘ +
. q
1
-
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BOQ and Attachments
{Annex 5 - Minimum Testing Requiremeants)

PPA MEMORANDUM CIRCULAR
No
Senes of 2016
Attachmeni
Puge Sof 10
Matenals/items of Required Tests Mimmum Incrememial
Work Frequency of Tests
{ G Admixtureand | Sametestas for SC (G) Same frequency as SC (G)
Concrete Cunng
Matenal
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexural Test 3 beam samples for every 330
sqm or frachon thereof
I Completed Core Test 1 set {3 specimen) for every 2,500
Pavement sgm and fraction thereof
Interlocking Concrete
Blocks
A Cement Same test as for ST (A) Same frequency as SC (A)
B Fine Aggregate | Same test as for SC (B} -| Same trequency as SC (B}

C Coarse Same test as for SC {C) Same frequency as SC (C)
Aggregale :

D ‘Water Same test as for SC (D) Sama frequency as SC (D)
Admixture & Sama test as for SC (G) Same frequency as SC (G)
Concrete Curing ’ . :

Matenals
F  Completed Blocks | Physical Test and Compressive Strength 6 blocks per day of fabncabon
Cement Treated Base
Course (CTB)

A Portiand Cement | Same test as for SC (A) Same frequency as SC (A}

B Fine & Coarse Quaity Teslt for Grading, Abrasion and | For every 1,500 cubc meter or
Aggregates Soundness fraction thereaf

C Water Same test as for SC (D) Same frequency as SC (D)
Completed CTB | Field Density Test For every layer of 150mm of

- compacted depth at ieast ons
greup of three In-situ densty test
every 500 sq m or fraction thereof

Retain ing Wail/Coping
Wall/RC Curb/RC
Ditch/Shear
Key/Concrele
Blocks\L.ean Concrate

A Porland Cement

8 Fine Aggregate

Same test as for SC (A)
Same test as for SC (B)

Same frequency as SC (A)
Same frequency as SC (B)

7
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BCQ and Attachments
(Annex 5 = Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR

No
Seanes of 2016
Aftachment
Pago 8of 10
Materials/Iitems of Required Tests Minumum Incremental
Work Frequency of Tests
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
0 Water Same test as far SC (D) Same frequency as SC (D)
Sleel Bars Same test as for SC (E) Same frequency as SC (E)
F  Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng :
G _Concrete Same lest as for SC (F) Same frequency as SC (F)
Tie Rod
A Steel Same test as for SC (E) One per batch
B Assambly Performance Test (Tension) One per batch
Twe Bars and Dowels Same test as for SC (E) For every 10,000 kg' or fraction
thereof per Tie bars and Dowels
Pipe Culverts and Storm
Draing '
A Pipes Test for Strength, Absorption and Physical For every 50 pieces

B Mortar or Jomt

Same Test as for SC (A,B and D) -
Affernative Test Same test as for SC (F) and
Inspection Report

For every 25 pieces

Concrete Hollow Blocks

A Porand Cement | Same test as for SC (A) Same frequency as SC (A)
B Fne Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water Same test as for SC (D) Same frequency as SC (C)
D Concrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHB | Quaity Test One for every 500 preces ar
fraction thereof
Construction Jomts (CJ)

A Angle Bars Test for Physicat and Mechanical Properties One per batch
B Steel Bars Same test as for SC (E) One per batch
C 2Zinc (HotDip Physical Test for Appearance, Stnpping, | All umts

Galvamzing) Weighing, Adherence and Adhesion

Coatings _ .

Coating Thickness
Magnetic Thickness Measurement

1 set (3 specimeny) for every

100,000 sq mm_or fraction thereo;/

Cbh

/

\
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BOGQ and Attachments

(Annex § — Minimum Testing Requirements)

FPA_MBENDLM CIRCULAR .

No
. Serms of 2016
Attachment
Page 7 of 10
" Materfals/items of Required Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
A Cement Same test as for SC (A) Same frequency as SC (A)
Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
Concreta Same test as for SC (F) Same frequency as SC (F)
F  Sack (jute) Physical Test One for every 50 praces
Rubble Concrete _ }
A Cement Same test as for SC (A) ’ Same frequentcy as SC (A)
Fme Aggregates | Same test as for SC (B) Same fr'uquency as SC (B)
C Coarse Same test as for SC (C} Same frequency as SC (C)
Aggregates
D Water Same te'st as for SC (D) Same fm-quency_as Sb [(»)]
E Concrete Same test as for SC (F) Same frequency as SC (F)
F Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation Plasticity Test (LL,PL,P1) fracton thereof
: Laboratory Compaction Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or fracton therecf
8 Structure i excavated matenals shall be used as For every 1,500 cubic meter or
Excavation Backfilr fraction thereof
Grading Test
Plasticity Test (LL,PL.PI)
Laboratory Compachon Test
Density Test Fot every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m or frachon thereof

64

AN
A
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BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

[]
PPA MEMORANDUM CIRCULAR
No O
Senes of 2016
Attachment

Page & of 10

Matenals/Iitems of
Work

Required Tests

Minimum incrementat
Frequency of Tests

1l Port Operations Building/Passenger Terminal Building/Transit Shed/Warehouse

| STRUCTURAL WORKS

ARCHITECTURAL WQORKS

Refer to Structural Concrete (SC) and Piling Works (P)

Ry

Ceramic ~ Filted Liquid Physical Property, Mechancal and Chemical | One per shipment
Membrane / Water Property, Leak Test/ Flood Test
Proofing. Hydrophobic
Poreblocking Ingredients
with Superptastcizer a4
Paint Quality Test QOne 4-L can for every 100 cans or
e e e fraction thereof
Ceramic Tile | Inspecton and Evaluaton Report from the | One per shipment
_ _ Engineer : N B
Stamntess Steel tnspection and Evaluation Report from the | One per shipment
e Engineer . I
Roocfing Matenals Inspection and Evaluation F.{epon from the | One per stupment
_ Engineer
Ceiling Matenals Inspection and Evaluation Report from the | One per shipment
_ Engineer ) H
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspection and Evaluation Repart from the | One per shipment
Engineer
Testing and Commissioning
Electrical Devices Inspechon, and Evaluation Report from the | One per shipment
Engmeer
o Testing and Commussioning »
Fire Alarm System inspection and Evaluaton Report from the | One per dem
' Engmeer
Testing and Commﬁsbnlng
Wiring Dewvices Inspecton and Evaluation Report from the | One per stipment
Enginear
Testing and Commussioning

A
W
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80Q and Attachments:

(Annex 5 — Minimum Testing Requirements)

El Y )

FPA MEMORANDUM CIRCULAR
No
Senes of 2016
Attachment
Fage 9o 10
Matenals/items of Required Tests Minimum Incremental
Work Frequency of Tests
Protective Devices Inspection and Evaluaton Report from the ! One per shipment
Engineer
Testing and Commissiomng
Telephone System Inspection and Evaluaton Report from the | One per tem
Engineer
Testing and Commissioning
CCTV System Inspectionr and Evaluabon Report from the | One per tem
Engmeer
Teshng and Commussioning
CATV System Inspecton and Evaluaton Report from the | One per dem
Engineer .
Testing and Commissioning
Background Music and fnspeci!on and Evaluaton Report from the | One per tem
Paging System Engmeer, Testing and Commisstoning
Arr Condiroming Umits & | Inspection and Evaiuation Report from the | One pertem
Ventilation Engineer
Testing and Commissioning
Condun Pipes Inspection and Evaluaton Report from the | One per tem
Engineer
Testing and Commissicnmg
Lighting Fixtures Inspection and Evalughon Report from the | One per tem
Engineer
Testng and Comnussioning
PLUMBING WORKS
Fipes Inspection and Evaluation Report from the [ One per tem
Engineer
Testing and Commissiomng

/ W
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BOQ and Attachmants
(Annex § — Minkmum Testing Raquirements)

- PPA M DUM CIRCULAR
Mo DBroN
Senes of 2016
Attachment
Pags 100f 10
Matenals/items of Required Tests Minimum Incremental
Work Frequency of Tests
Fixtures tnspection and Evaluation Report from the | One per tem
Engmeer
Testing and Commlssmn_lng _ L.
Pipe Culverts Compression Strength For every size not more than 25
. ] pipes castin the field
Inspection and Evaluaton Report from the
Engineer
IV Msscellaneous
Matenals
Fencing
A Barbed Wire, Physical Test (Dimensions and Coatings) ©One per Batch
Cyclone Wire
Mesh, Chamn
Link
B Concreta Post Refer to Superstructure (5C) Refer to Superstructure (SC)
Lamp Post i i
A Structural Steel | Physical Test (Dimensions) Allunits
- ’ Same test as for SC (E} - . .
B Zinc(HotDip [ Same testas for CJ (C) One per batch
Galvanizing) .
Coabngs ]
Dramage Steel Gratng | Same test as for SC (E) One (1) balch
R Inspection Report
Metal Pipe (Cast lron Physical Test (imensions and Coatings) 1 per delvery
Galvanized, et )
Welding Works Destructive and Non Destructive Test One (1) per lat

NOTES 1. Testing of RDF shall be performed only by an mdependent Testing Laboratory duly
accredited by BRS, DOST and PPA
2. Testing of other matenals shall be performed cnly by an Independent Testing
Laboratory duly accredited by BRS and PPA.
3. All other 1ssuances which are otherwise inconsistent herewith are hereby revoked
or otherwise amended,

W
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Bldding Forms
{Checklist of Technical and Financiat Documents)

Checklist of Technical and Financial Documents

|. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Piatinum Membership) (all pages)

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

I (c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

(d) Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

O (e} Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or
Original copy of Notarized Bid Securing Declaration; and
()  Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid;

[} b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
iessor/vendor for the duration of the project, as the case may be; and
O (g) Orginal duly signed Omnibus Swom Statement (OSS),
and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

New Port Davelopment
Port of Lavezaras, Lavezates, Northern Samar



CL2
Bidding Forms
{Checklist of Technical and Financial Documents)

Financial Documents
O (h) The prospective bidders computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

mE ()] If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

1i. FINANCIAL COMPONENT ENVELOPE

O {(j) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

0O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

B (m) Cash Flow by Quarter.

New Port Davelopment
Port of Lavezares, Levezaras, Northam Samer
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Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: New Port Development, Port of Lavezares, Lavezares,
Northern Samar,

b. We offer to execute the Works for this Contract in accordance with the PBDs:

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: :

d. The discounts offered and the methodology for their application are:

€. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (i)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f.  Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time hefore the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines® for this purpose:;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents:;

i. We understand that this Bid, together with your written acceptance thereof

1 currently based on GPPB Resolution No. 09-2020

Naw Port Development
Port of Lavezares, Lavezares, Northem Samer
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

J- We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise cerify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the New Port Development, Port of Lavezares,
Lavezares, Northern Samar of the Philippine Ports Authority.

L. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legai Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

New Port Development
Port of Lavezares, Lavezares, Northem Samar
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Bidding Forms
(Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped *“RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ {Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
if Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

New Poit Development
Port of Lavezares, Lavezares, Northern Samar
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Bldding Forms
{Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprictorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.
AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality), and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for New Port Development, Port of
Lavezares, Lavezares, Northern Samar of the Philippine Ports Authority, as shown in the
attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or_controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degrec;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

New Font Development
Port of Lavezares, Lavezares, Northem Samar
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Bidding Forms

(Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in_the contract shall be sufficient grounds to_constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or_converting any pavment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __day of ___, 20 at s
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Juratf

[Format shall be based on the latest Rules on Notarial Practice]

New Port Development
Port of Lavezares, Lavezares, Northern Samer



11

Bidding Forms
{Omnibus ~ Partrership)

Omnibus Sworn Statement for Partnership or Cooperative
[skall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF __ )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at s
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the duly authorized and designated represcntative of with officc addrcss
at 4

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for New Port
Development, Port of Lavezares, Lavezares, Northern Samar of the Philippine Ports
Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name_of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or_controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of /Name of Bidder/ is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name_of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilitics available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Nante of the Project].

New Port Developmant
Port of Lavezares, Lavezares, Northem Samar
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Bidding Forms
(Omnibus = Partnership}

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurcment project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to_ constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a

person or entity under an_obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _ dayof __ ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

New Port Development
Port of Lavezares, Lavezares, Northemn Semar
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Bidding Forms
(Omnibus - Corp /J.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT
I , of legal age, [Civil Status}, [Nationality], and residing at s

after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of with office address
at :

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for New Port
Development, Port of Lavezares, Lavezares, Northern Samar, as shown in the attached [state
title of attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attomey, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of /Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civi! degree;

7. [Name of Bidder| complies with existing labor laws and standards; and

8. [Name of Bidder/ is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Naw Port Development
Port of Lavezares, Lavezares, Northern Samar
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Bidding Forms
(Omnibus - CorpAJ.V)

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the dutv to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s, 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, [ have hereunto set my hand this __ day of _ ,20 at .
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

New Port Development
Port of Lavezares, Lavezares, Northem Samar
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Bidding Forms
(Bid—Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

1/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid sccuring
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake,

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, 1/We have hereunto set my/our hand/s this day of fmonth] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[lurat]

[Format shall be based on the latest Rules on Notarial Practice]

Wew Port Development
Port of Lavezares, Lavezares, Northern Samar
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Bidding Forms
{Const Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. PORT OPERATIONAL AREA WITH CONTINUOUS RORO RAMP AND ACCESS
ROAD
{Area = 32,289.78 sq.m.)

1. Supply and drive A252 Grade 2, 500mm@ x 13mm thk, Steel Pipe Sheet Piles
(701 m.t equivalent to{ 3,990 I.m.), including application of polyurethane extemal
coating (4,034 sq.m.), concrete filler (352 cu.m.), Instaliation of reinforcing steel cage
(92,320 kg of various sizes) extraction of clogged materials (101 cu.m.), cutting of
steel pipe sheet piles up to cut-off elevation and installation of reinforcing band tip
(285 pcs)

2. Supply and installation of steel channel wale (14,491 kg), and tie rod of various sizes
(94 pes-60mm@2 x 14m and 22 pcs - 32mm@ x 14m)

3. Excavate existing seabed up to required elevation prior to laying of rock materials
(2,474 cum,)

4. Construction of rock bulkhead (16,977 cu.m.) including geotextile fabric (6,771 sq.m.),
fill materials (91,611 cu.m.) and reiforced concrete for retaining walls, wing wall, chb
column, anchor wall, rc curb, rc¢ ditch, mooring block, anchor black, concrete pedestal
post, lamp post foundation, duckbank and box culvert (1,004 cu.m. of concrete and
80,755 kg of reinforcing steel bars of various sizes)

5. Construction of interlocking concrete block pavement {29,137 sq.m.) and PCCP
(300mm thk.- 2,384 sq.m.), including aggregate base course {4,914 cu.m.), cement
treated base course (4,371 cu.m.), sand cushion (1,457 cu.m.} and concrete edging
(334 sq.m.)

6. Construction of catch drain manhole (11 sets) and reinforced concrete pipe
(610mm-158 Lm.), including gravel bedding {69 cu.m.) and excavation/backfilling
works (56 cu.m.)

7. Construction of CHB wall fence (150mm thk.- 680 sq.m. ), including plastering and
painting (1,360 sq,m,) and installation of various materials for cycione wire mesh

(1,370 sq.m.)

8. Supply and installation of rubber dock fender (V-500H x 1500L- 43 sets) including
accessories

9. Supply and installation of mooring bollard (35T, T-Head - 11 sets) including
accessories

10. Supply and installation of various materials for port lighting (1 lot)

B. CONSTRUCTION OF GUARDHOUSE AND STEEL GATE (Area = 14.14 sq.m.)

New Port Development
Port of Lavezares, Lavezares, Northern SBamar
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Bidding Forms
(Const Methodology)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on

how the project shall be carmied out in accordance with the highest standard of
workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

New Port Development
Port of Lavezares, Lavezares, Northam Samay
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Bidding Forms.
(Manpowsr Schedule)

MANPOWER SCHEDULE

Name of Project

Project Description

L_ocation

MANPOWER CONTRACT DURATION {( Calendar Days)
(Minimum)

M O N TH L Y

4 2 3 4 L [ T L) ] “ " b 13 44 1% d 7 19 " n

Project Manager

Project Engineer

Materials Engineer I|

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Naw Pon Development
Port of Lavezares, Lavazares, Nothern Samar



EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Project Description

19

Bidding Forms

(Equipment Schedule)

Location
EQUIPMENT No. of CONTRACT DURATION { Calendar Days)
(Minimum) Units

M O NTH L Y

L] + L3 [} ?

L]

1"

13

“ 15 “*

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

New Port Development

Port of Lavezares, Lavezames, Northarn Samar
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Bidding Forms
(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
{days or months) (Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

New Port Development
Port of Lavezares, Lavezares, Northam Samar
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Bidding Forms
(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten {10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bomfacto Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”),

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price In words and flgures In specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
Supplemental or Bid Bulletins, if any;

<

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals, and ail other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

¢. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto: and

HNew Porl Development
Part of Lavezares, Lavezares, Northem Samar
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Bidding Forms
(Contract Agreement Form)
e. Other contract documents that may be required by existing laws andfor the
Procuring Entity concemed in the PBDs. Winning bidder agrees that additional
contract documents or information prescribed by the GPPB that are

subsequently required for submission after the contract execution. such as

the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise

form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures) or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract)] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory's L.egal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

{Format shall be based on the latest Rules on Notarial Practice]

HNew Porl Developmaent
Port of Lavezeres, Lavezares, Northern Samar



