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Technicat Specifications (Building Works)
(Window Type Room Air Conditioning Systems)

5. Condensate drain lines shall PVC conforming to ASTM D 2665. Insulate all
condensate drain lines with 15 mm thick flexible elastomeric.
EXECUTION
INSTALLATION

1. Install system as indicated, in accordance with the requirements of ASHRAE 15-76
and as recommended in the manufacturer’s installation and operational instruction.

2. Install the drain pipe and secure to the wall.
3. Upon completion of the system, the unit shall be tested to demonstrate that it
complied with the performance and capacity requirements of the specification and

drawings.

4. Read and record the power draw the refrigeration suction and liquid pressures as
required for Balancing and Test.

Construction of Port Operations Building and Transt Shed
Port of Masbate, Masbate City
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Technical Specifications (Buikding Works)
{Exhaust Equipment)

ITEM 35 : EXHAUST EQUIPMENT

GENERAL

“Mechanical General Requirements” applies to this section with additions and modification specified
herein.

SCOPE OF WORK

1. Furnish materials that are new, of first-class quality.

2. Install all materials in strict accordance with the manufacturer’s instructions and
specifications.

PRODUCTS
MATERIAL REQUIREMENTS

1. Ceiling Mounted Cassette Type Exhaust Fans

The exhaust fans shall be of the builti-in ceiling type, ceiling mounted, suitable for
ducted operation. Sizes and capacitics are based on KDK, NATIONAL models or
approved equal. Brand and models indicated herein is for the purpose of establishing
product quality, capacities and dimensions. Other brands satisfying the same shall
likewise be accepted, subject to the approval of the owner and Engineer In-Charge.
The capacities of the units shall be as shown on the Drawings.

2. Walt Mounted Propeller Exhaust Fan

The wall-mounted propeller exhaust fan shall be direct-drive three blade type with a
steel mounting plate. Capacity of the fan shall be as shown on the drawings. Fan
blades shall be constructed of steel or aluminum. The fan hub shall be of heavy
construction and shall be of steel or semi-steel, and the blades shall be riveted to the
hub. Fan blade shall be quiet in operation and shall be statically and dynamically
balanced at the factory. Motor and Drive shall be of the condenser motor type, tightly
sealed and dust proof with non-lubricating ball bearings. The fan shall be provided
with automatic shutters to prevent air from re-entering the fan when fan is off. The
fan control switch shall be located as near as possible to the fan.

EXECUTION

1. Install the fan securely to the ceiling.
2. Install back-draft dampers and check to make sure they are free to open and close.
3. Connect power and check rotation of fan.

Construction of Port Operations Buikding and Transit Shed
Port of Masbats, Masbate City
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Technical Specifications (Building Works)
{Distribution Transformer)

ITEM 36 : DISTRIBUTION TRANSFORMER

SCOPE OF WORK
The work to be done shall consist of supply, and delivering and installing distribution
transformer completed in accordance with all the materials submitted by Peninsula Electric
Cooperative, Inc., (PENELCO) of Bataan, including labor, tools and equipment and all
incidental works as found necessary.

GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as well as the requirements of the approved standards.

1. American National Standard Institute - (ANSYH)

2. Institute of Electrical and Electronics Engineers -  (IEEE)

3. National Electrical Manufacturer Association - (NEMA)
4. Philippine Electrical Code - (PEC)
Philippine National Standard - (PNS)

b} Materials Requirements

o Distribution Transformer,
o Conventional
o Pole Type
o Qil Immersed
o Self Cooled
o Single Phase , 18, 60hz
o 65 °C Temperature rise
Capacity : 75KVA
Primary Voltage : 762/13.2YkV
2-2.5% taps FCAN and
2-2.5% taps FCBN
Available on tap changer for de-energized operation
Primary BIL Rating : 95kV
Secondary Voltage 120 7240V
Secondary BIL Rating : 30kV
Percent Impedance : ANS! Standard
HV/LV Conductor : Copper / Aluminum
Insulating Fluid: Minerat Gil
Core : Silicon Core
NLL : 190W
LL : 650W

Construcnon of Port Operaions Budng and Tranwt Shed
Port of Masbate, Masbate City
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Tachnical Specifications (Building Works)
(Distribution Transfommer)

¢) Standard Test Reports:

1. Routine Tests

o Tum Ratio Test
Voltage Ratio Test
No Load Loss & Load Loss Test
Impedance Voltage Test
Applied Potential Test
Induced Potential Test

00000

2. Type of Test
o Impulse test
o Temperature Rise Test

PRODUCTS (DISTRIBUTION TRANSFORMER)

External Features
o High Voltage Bushing
o Low Voltage Bushing
o Tank and Cover
o Pressure Relief Valve
o Tank and Low Voltage Grounding Provision
o Externally Operated No-Load Tap Changer
o Radiators

Internal Features
o Core Coil Assembly
o Winding Material
o Insulating Di-Electric Fluid
o Coil Support

PRODUCTS (GENERAL DESCRIPTION)

1. High Voltage Bushing, the cover mounted and tank - wall high voltage bushing are made
of wet process porcelain suitable for both copper and aluminum conductors.

2. Low Voltage Bushing, single or double eyebolt or spade terminal made of wet process
porcelain. -

3. Tank and Cover, manufactured from hot-rolled steel sheets and pressure tested to ensure
a leak free enclosure. Grit blasted or chemically treated to remove every trace of scale, rust
or oil, for better paint adhesion. Outer and inner surfaces are primed with epoxy primer for
rust prevention and the outer surface is coated with polyurethane.

4. Pressure Relief Valve, gradually releases excess pressure and designed for outdoor
condition.

5. Tank and Low Voltage Grounding Provisions, provided to help prevent damage to the
transformer during electrical surges.

6. Externally Operated No-Load Tap Changer, provides up to five (5§} primary voltage for
convenient changing of high voltage tap connection at no —load.

Construction of Port Operations Buiding and Transit Shad
Port of Masbate, Mashale City



207

Technical Specifications (Building Works)
(Ewstribution Transformer)

7. Radiators, made of hot-rolled steel sheets these are provided for higher KVA units for
added cooling surface.

8. Core Coil Assembly, uses a superior transformer insulation system and is permanently
centered in the tank using a close fitted steel frame. Materials used for our coils, are wither
silicon-iron for our Blue and Silver series or Amorphous metal for our gold line.

9. Winding Material, distribution transformer uses a combination of standard copper-
aluminum or copper-copper winding materials.

10. Insulating —Di- Electric Fluid, used are either mineral oil or an environment friendly high
fire point fluid.

11.Coil Support, used compatible materials to hold the coil in place and restraint it during
short circuit-circuit conditions. Core clamps and clamp angles are also used to ensure that
the core and windings are effectively secured even during mechanical stresses.

EXECUTION
INSTALLATION

Shall be in accordance with the code and requirements specified herein.

GROUNDING

Ground all exposed non-current-carrying metallic parts of electrical
equipment.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the
direction of and at the satisfaction of the Registered Electrical Engineer or Master
Electrician, who will interpret the intent meaning of the drawings and specification and
shall have the power to reject any work and materials which in his judgment, are not in
full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed
electrical materials and equipment in the presence of Registered Electrical Engineer or
Master Electrician. The system shall be free from any defects, shorts or grounds. The
Contractor at no extra cost shall fumish all necessary instruments and personnel
required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall fumnish
the Engineer a written guarantee stating that all works executed are free from defects on
materials and workmanship. The guarantee shall be for a period of one year from the
date of the final acceptance. Any work that becomes defective during the said period
shall be corrected / replaced by the Contractor at his own expense in a manner
satisfactory to the Authority.

Cor i0n of Port Oporations Buding and Trensit Shed
Porl of Masbate Masbate City
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Technical Specifications
{Project Bilboard)

{TEM 37 : PROJECT BILLBOARD
SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.
The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.
See aftached drawings for further details of the standard billboard.

Construction of Port Operaions Bulling and Tranasll Shed
Poat of Masbate, Masbate City
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Teachnical Specifications
{Project Billboard)
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Technical Spacifications
{Project Billboard)
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Technical Specifications
{Safsty Signages and Bamicades)

ITEM 38 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For bamicade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) goed lumber frame {see drawing below).

The printing or painting shall be the discretion of the Engineer.

<
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FRONY SIDE FROMT SIDE
FRAMING FOR 0,80m x 1.20m SIGNAGES FRAMING FOR 0,60m x 0.80m SIGNAGES AND BARR|CADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BQ-13
BOQ and Atachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as foliows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m? :

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actua! implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE). _

Canstruction of Port Oparafions Buikdng and Transit Shed
Port of Masbate, Masbate City
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BOG and Attachments
{Annex 1 - Basis of Payments}

BILL NO. 2
REMOVAL WORKS

item 2.01 Removal of existing drainage including disposal

The quantity to be paid for shall be the actual length in linear meter of existing
drainage fo be removed including disposal of debris in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.02 Removal of existing concrete pavement including disposal

The quantity to be paid for shall be the actual area in square meter of concrete
pavement to be removed including disposal of debris in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.03 Scrape and compact existing gravel base materials

The quantity to be paid for shall be the actual area in square meter of existing gravel
base materials to be scraped and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.04 Removal of existing building structures including disposat

The quantity to be paid for shall be the actual quantity in lot of existing building
structures to be removed including disposal of debris in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuil
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.05 Removal of existing drainage including disposal

The quantity to be paid for shall be the actual length in linear meter of existing
drainage to be removed including disposal of debris in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.06 Removal of existing light post and turnover to authority

The quantity to be paid for shall be the actual number of existing light post to be
removed and turned-over to the authority in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.07 Removal of existing high mast tower and turnover to authority

The guantity to be paid for shall be the actual number of existing high mast tower to be
removed and tumed-over to the authority in accordance with the plans and

Consinuction of Porl Oparations Buildng and Transit Shad
Port of Masbats, Masbata City
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BOGQ and Attachments
{Annex 1 - Basis of Payments)

" specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work. '

BiLL NO. 3
PORT OPERATIONS BUILDING

item 3.01 Excavation and backfilling works for pile cap, tie-beam, catch basin, septic
vault, concrete pipes and manhole

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials pile cap, tie-beam, catch basin, septic vault, concrete pipes and manhole to
be excavated and backfilled in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.02 Supply and deliver to site 400mm x 400mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm PSC piles, supplied and delivered to site in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete.

item 3.03 Handle, pitch and drive 400mm x 400mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm vertical PSC piles to be handled, pitched and driven in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete.

Item 3.04 Cut/chip and dispose newly driven PSC Piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven concrete PSC
piles, chipped-off to cut-off elevation including disposal of debris in accordance with
the plans and specifications and disposal of debris at the designated area and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 3.05 Subgrade preparation
The quantity to be paid for shall be the actual area in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

ltem 3.06 Supply and apply soil treatment

The quantity to be paid for shall be the actual area in square meter of soil treatment,
supplied and applied in accordance with the plans and specifications and accepted by

Constuction of Porl Operations Buikding and Transit Shed
Port of Masbaie, Masbate City
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the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.07 Supply, place and compact gravel bedding for building foundation, septic vault,
septic vault, catch basin and manhole '

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
for building foundation, septic vault, septic vault, catch basin and manhole to be
supplied, set-in-place and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.08 Supply and place lean concrete for pile caps

The quantity to be paid for shall be the actual volume in cubic meter of lean concrete
for pile caps to be supplied, set-in-place and finished in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shali be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work. o

Item 3.09 Supply and place 4,000 psi concrete for pile caps, columns, shear wall, beams,
slabs, stairs and canopies

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi
concrete for pile caps, columns, shear wall, beams, slabs, stairs and canopies to be
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work. - :

ltem 3.10 Supply and install steel reinforcement for pile caps, columns, shear wall, beams,
slabs, stairs and canopies

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for pile caps, columns, shear wall, beams, slabs, stairs and canopies to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.11 Construct 4,000 psi. concrete slab and ramp on-fill including reinforcement

The quantity to be paid for shaft be the actual area in square meter of 4,000 psi.-
concrete slab and ramp on-fill including reinforcement, constructed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work. '

Item 3.12 Construct 100mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 100mm thick
CHB wall including reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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ltem 3.13 Construct 150mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

q
Item 3.14 Supply and install dry wall partition

The quantity to be paid for shall be the actual area in square meter of dry wall partition
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.15 Supply and install 50mm x 10mm thk. Stair nosing (Rigid Type)

The quantity to be paid for shall be the actual length in linear meter of 50mm x 10mm
thk. Stair nosing (Rigid Type), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.16 Supply and place 13mm thick cement plaster finish (2,500 psi concrete)

The quantity to be paid for shall be the actual area in square meter of 13mm thk.
cement plaster finish (2,500 psi concrete), supplied and set-in-place in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 3.17 Supply and apply paint for concrete and dry-wall surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for
concrete and dry-wall surfaces (2-coats), supplied and applied in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.18 Supply and apply paint for metal surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint {2-coats)
for metal surfaces, supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, tabor, equipment, tools and incidentals
necessary {o complete the work.

ltem 3.19 Supply and apply water proofing for toilets, footbaths, stair wells, roof deck and
canopies

The quantity to be paid for shall be the actual area in square meter of water proofing
for toilets, footbaths, stair wells, roof deck and canopies, supplied and applied in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.
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Item 3.20 Supply and install aluminum composite panels and accessories

The quantity to be paid for shall be the actual area in square meter of aluminum
composite panels and accessories, supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.21 Supply and install 0.60m x 0.60m unglazed ceramic floor tiles (F1)

The quantity to be paid for shall be the actual area in square meter of unglazed
ceramic floor tiles (0.60m x 0.60m), supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.22 Supply and install 0.60m x 0.60m non-slip floor tiles (F2)

The quantity to be paid for shall be the actua! area in square meter of non-slip floor
tiles (0.60m x 0.60m), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.23 Supply and place non-skid / rough cement floor finish (F3)

The quantity to be paid for shall be the actual area in square meter of non-skid / rough
cement floor finish, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.24 Supply and install tactile strip for ramp

The quantity to be paid for shall be the actual area in square meter of tactile strip for
ramp, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.25 Supply and install 0.30m x 0.60m ceramic wall tiles

The quantity to be paid for shall be the actual area in square meter of ceramic wall
tiles (0.30m x 0.60m), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for funishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.26 Supply and install granite tile splash board and countertop

The quantity to be paid for shall be the actual area in square meter of granite tile
splash board and countertop, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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Item 3.27 Supply and install aluminum clip-in perforated panel including accessories
(1.20x0.60x0.07m) (C1)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories, supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.28 Supply and install aluminum clip-in perforated panel including accessories
: (0.60x0.60x0.07m) (C2)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories, supplied and instatled in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tocls and incidentals
necessary to complete the work.

Item 3.29 Supply and install pre-painted steel deck (0.80mm thk x 250mm) (C3)

The quantity to be paid for shall be the actual area in square meter of pre-painted steel
deck, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.30 Supply and install 13mm thk. Gypsum board on 0.40mm thk galvanized steel
ceiling suspension system at 0.40m O.C. (furring carrying channel) and
suspension rod (C4)

The quantity to be paid for shall be the actual quantity of 13mm thk. Gypsum board on
0.40mm thk galvanized steel ceiling suspension system at 0.40m O.C. (furring carrying
channel) and suspension rod (C4), supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.31 Supply and install tubular stainless steel and aluminum materials, buffed finish
of various sizes including accessories

The quantity to be paid for shall be the actual quantity of tubular stainless steel and
aluminum materials, buffed finish of various sizes including accessories, supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.32 Supply and install tubular steel signage framing including accessories

The quantity to be paid for shall be the actual quantity of tubular steel signage framing
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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item 3.32 Supply and install fabricated materials for PPA logo and welcome signage

The quantity to be paid for shall be the actual quantity of fabricated matenals for PPA
logo and welcome signage, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Iltem 3.34 Supply and install fabricated 1.5 mm thk. aluminum framed doors and windows
including glass and accessories

The quantity to be paid for shall be the actual quantity of fabricated 1.5 mm thk.
aluminum framed doors and windows including glass and accessories, supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.35 Supply and install fabricated Cold rolled steel emergency exit Doors with panic
bar lock including jambs and accessories

The quantity to be paid for shall be the actual quantity in set of fabricated Cold rolled
steel emergency exit Doors with panic bar lock including jambs and accessories,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.36 Supply and install fabricated Marine Plywood Finish Flush Doors door jambs,
hinges and locksets

The quantity to be paid for shall be the actual quantity fabricated Marine Plywood
Finish Flush Doors door jambs, hinges and locksets, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 3.37 Supply and install fabricated PVC Doors including door jambs hinges and
locksets

The quantity to be paid for shall be the actual quantity fabricated PVC Doors including
door jambs hinges and locksets, supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.38 Supply, fabricate and install phenolic anti-bacterial water proof toilet partition
20mm thk., including stainless hinges, lock indicators, bottom support door
knobs and coat hooks

The quantity to be paid for shall be the actual quantity of phenolic anti-bacterial water
proof toilet partition 20mm thk. including stainless hinges, lock indicators, bottom
support door knobs and coat hooks to be supplied, fabricated and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.
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Item 3.39 Supbly and install toilet fixtures and accessories

The quantity to be paid for shall be the actual quantity of toilet fixtures and
accessories, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.40 Supply and install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity of water line pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.41 Supply and install sewerage pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity of sewerage system including
fitings and accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.42 Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity of drainage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.43 Construct septic vault including fittings and accessories

The quantity to be paid for shall be the actual number of septic vault including fittings
and accessories, constructed in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.44 Construct catch basin including accessories

The quantity to be paid for shall be the actual number of catch basin including
accessories, constructed in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Item 3.45 Construct manhole including accessories

The quantity to be paid for shall be the actual number of manhole including
accessories, constructed in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract
unit price shal! be full compensation for funishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.
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Item 3.46 Construct drainage canal including accessories

The quantity to be paid for shall be the actual length in linear meter of drainage canal
including accessories, constructed in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.47 Supply, deliver and install wires and cables of various sizes

The quantity to be paid for shall be the actual quantity of wires and cables of various
sizes to be supplied, defivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.48 Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be the actual quantity of conduit pipe including fittings
of various sizes to be supplied, delivered and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.49 Supply, deliver and install wiring devices

The quantity to be paid for shall be the actual quantity of wiring devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.50 Supply, deliver and install protective devices

The quantity to be paid for shall be the actual quantity of protective devices to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.51 Supply, deliver and install lighting fixtures

The quantity to be paid for shall be the actual quantity of lighting fixtures to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.52 Supply, deliver and install lighting protection and accessories

The quantity to be paid for shall be the actual quantity of lighting protection and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work. -
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Item 3.53 Supply, deliver and install auxiliary system:
a) Closed Circuit Television (CCTV)
b} Community Antenna Television (CATV)
¢) Background Music / Paging Alarm (BGM/PA)
d) Fire Detection Alarm System (FDAS)
e) Telephone System

The quantity to be paid for shall be the actual quantity of auxiliary system to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.54 Supply, deliver and install air conditioning unit

The quantity to be paid for shall be the actual quantity of air conditioning unit to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ftem 3.55 Supply, delivery, installation and commissioning of distribution transformer
50kva {3 phase or 3 units 50 kva) including wood poles, hanger, distribution
wires, metering and other incidental expenses

The quantity to be paid for shall be the actual quantity of distribution transformer 50kva
(3 phase or 3 units 50 kva) including wood poles, hanger, distribution wires, metering
and other incidental expenses to be supplied, delivered, installed and commissioned in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 3.56 Supply, deliver and install Port Lighting system

The quantity to be paid for shall be the actual quantity of port lighting system to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to compiete
the work.

Item 3.57 Construct Pump house including appurtenances

The quantity to be paid for shall be the actual quantity of Pump house including
appurtenances, constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.58 Supply, spread and compact gravel base course

The quantity to be paid for shall be the actual volume in cubic meter of gravel base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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Item 3.59 Construct portland cement concrete pavement (300mm thk.) including
reinforcement and asphait sealant

The quantity to be paid for shall be the actual area in square meter of portiand cement
concrete pavement (300mm thk.) including reinforcement and asphalt sealant,
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.60 Construct Reinforced Concrete Ductbank and lamp post foundation

The quantity to be paid for shall be the actual quantity of reinforced Reinforced
Concrete Ductbank and lamp post foundation, constructed in accordance with the
plans and specifications and disposal of debris at the designated area and accepted
by the Engineer. The contract unit price shall be full compensation for fumnishing alt
materials, labor, equipment, tools and incidentals necessary to complete the work.

ltem 3.61 Supply, deliver and install office furnitures, Gang-chairs and modular worktop
including accessories

The quantity to be paid for shall be the actual quantity of office furnitures, Gang-chairs
and modular worktop including accessories to be supplied, delivered and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

BILL NO. 4
TRANSIT SHED

Item 4.01 Excavation and backfilling works for pile cap, wall footing, duct bank, pedestal
post, catch basin, septic vault and concrete pipes

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials for pile cap, wall footing, duct bank, pedestal post, catch basin, septic vault
and concrete pipes to be excavated and backfilled in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shail be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.02 Supply and place selected fill

The quantity to be paid for shall be the actual volume in cubic meter of selected fill to
be supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.03 Supply and deliver to site 400mm x 400mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm Xx
400mm PSC piles, supplied and delivered to site in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Construction of Porl Opevations Buikiing and Transit Shad
Port of Masbate, Masbate City




BQ-25
BOQ and Attachmenta
(Annex 1 - Basis of Payments)

Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete.

ltem4.04  Handle, pitch and drive 400mm x 400mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm vertical PSC piles to be handled, pitched and driven in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete.

Item 4.05 Cutichip and dispose newly driven PSC Piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven concrete PSC
piles, chipped-off to cut-off elevation including disposal of debris in accordance with
the plans and specifications and disposal of debris at the designated area and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Iitem 4.06 Subgrade preparation

The quantity to be paid for shall be the actual area in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 4.07 Supply and apply soil treatment

The quantity to be paid for shall be the actual area in square meter of soil treatment,
supplied and applied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 4.08 Supply, place and compact gravel bedding for building foundation, septic vault,
catch basin, duct bank and pedestal

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
for building foundation, septic vault, catch basin, duct bank and pedestal to be
supplied, set-in-place and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furmnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 4.09 Supply and place lean concrete for pile caps

The quantity to be paid for shall be the actual volume in cubic meter of lean concrete
for pile caps to be supplied, set-in-place and finished in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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Item 4.10 Supply and place 4,000 psi concrete for pile caps, columns, wall footing, beams,
slabs, parapet wall, canopy wall and curtain wall

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi
concrete for pile caps, columns, wall footing, beams, slabs, parapet wall, canopy wall
and curtain wall to be supplied, set-in-place and finished in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.1 Supply and install steel reinforcement for pile caps, columns, wall footing,
beams, slabs, parapet wall, canopy wall and curtain wall

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for pile caps, columns, wall footing, beams, slabs, parapet wall, canopy wall and
curtain wall, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 4.12 Construct 4,000 psi. concrete slab and ramp on-fill including reinforcement

The quantity to be paid for shall be the actual area in square meter of 4,000 psi.
concrete slab and ramp on-fill including reinforcement, constructed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 4.13 Construct 150mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.14 Supply and install steel columns, beams, trusses, rafters, purlins, sag rods,
tension rods and other roof framing accessories

The quantity to be paid for shall be the actua! quantity of steel trusses, rafters, purlins,
sag rods and other roof framing accessories, supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 4.15 Supply and install roofing materials and accessories

The quantity to be paid for shall be the actual quantity of roofing materials and
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fult
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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Item 4.16 Supply and install 50mm x 10mm thk. stair nosing (Rigid Type)

The quantity to be paid for shall be the actual length in linear meter of stair nosing
(50mm x 10mm thk.)), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.17 Supply and place 13mm thick cement plaster finish (2,500 psi concrete)

The quantity to be paid for shall be the actual area in square meter of 13mm thk.
cement plaster finish (2,500 psi concrete), supplied and set-in-place in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 4.18 Supply and apply paint for concrete surfaées (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for
concrete surfaces (2-coats), supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.19 Supply and apply paint for metal surfaces (2-coats)

The quantity to be paid for shall be the acjual area in square meter of paint (2-coats)
for metal surfaces, supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.20 Supply and apply water proofing for toilets

The quantity to be paid for shall be the actual area in square meter of water proofing
for toilets, supplied and applied in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 4.21 Supply and install 0.60m x 0.60m unglazed ceramic floor tiles (F1)

The quantity to be paid for shall be the actual area in square meter of unglazed
ceramic floor tiles (0.60m x 0.60m), supplied and instalied in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.22 Supply and install 0.60m x 0.60m non-slip floor tiles (F2)

The quantity to be paid for shall be the actual area in square meter of non-stip floor
tiles (0.60m x 0.60m), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Consiruction of Port Operations Buikkng and Trensidl Shad
Port of Masbate, Masbate City
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Item 4.23 Supply and apply power floor epoxy paint (2-coats)

The quantity to be paid for shall be the actual area in square meter of power floor
epoxy paint {2-coats), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.24 Supply and place non-skid / rough cement floor finish

The quantity to be paid for shall be the actual area in square meter of non-skid / rough
cement floor finish, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.25 Supply and install 0.30m x 0.60m ceramic wall tiles

The quantity to be paid for shall be the actual area in square meter of ceramic wall
tiles (0.30m x 0.60m), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.26 Supply and install granite countertop

The quantity to be paid for shall be the actual area in square meter of granite
countertop, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 4.27 Supply and install aluminum clip-in perforated panel including accessories (1.2
x 0.60 x 0.07m} (CF-1)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories (1.2 x 0.60 x 0.07m), supplied and instafled in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 4.28 Supply and install gypsum board ceiling including framings and accessories

The quantity to be paid for shall be the actual area in square meter of gypsum board
ceiling including framings and accessories, supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 4.29 Supply, fabricate and install cyclone wire with G.l. pipe framings including D7
and accessories and painting

The quantity to be paid for shall be the actual quantity of cyclone wire with G.1. pipe
framings including D7 and accessories and painting to be supplied, fabricated and
installed in accordance with the plans and specifications and accepted by the

Conatructhon of Port Operatons Buikdng and Transit Shad
Port of Masbate, Mashate City
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Engineer. The contract unit price shalt be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 4.30 Supply and install roll-up door, 1.5mm thk. Aluminum Framed Doors and
Windows including glass and accessories

The quantity to be paid for shall be the actual quantity of roll-up door, 1.5mm thk.
Aluminum Framed Doors and Windows including glass and accessories, supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 4.31 Supply and install fabricated marine flush doors including door jambs, hinges
and locksets

The quantity to be paid for shall be the actual quantity of fabricated marine flush doors
including door jambs, hinges and locksets, supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 4.32 Supply and install toilet fixtures and accessories

The quantity to be paid for shall be the actual quantity of toilet fixtures and
accessories, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.33 Supply and install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity of water line pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.34 Supply and install sewerage pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity of sewerage system including
fittings and accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.35 Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actua! quantity of drainage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Conatruction of Port Operations Buiidsng and Transid Shed
Port of Mashate, Mashate City
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Item 4.36 Construct septic vault including fittings and accessories

The quantity to be paid for shall be the actual number of septic vault including fittings
and accessories, constructed in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 4.37 Construct manhole including fittings and accessories

The quantity to be paid for shall be the actual number of manhole including fittings and
accessories, constructed in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Item 4.38 Construct catch basin including accessories

The quantity to be paid for shall be the actual number of catch basin including
accessories, constructed in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Item 4.39 Construct drainage canal including accessories

The quantity to be paid for shall be the actual length in linear meter of drainage canal
including accessories to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.40 Supply, deliver and install electrical works

The quantity to be paid for shall be the actual quantity of electrical works to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 4.41 Supply, spread and compact gravel base course

The quantity to be paid for shall be the actual volume in cubic meter of gravel base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.42 Construct portland cement concrete pavement (300mm thk) including
reinforcement and asphalt sealant

The quantity to be paid for shall be the actual area in square meter of portland cement
concrete pavement (300mm thk.) including reinforcement and asphait sealant,
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Constructon of Port Oparations Buildeng and Transd Shed
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(Annex 1 - Basis of Payments)

Item 4.43 Construct Reinforced Concrete Ductbank and pedestal post

The quantity to be paid for shall be the actual quantity of reinforced concrete ductbank
and handhole, constructed in accordance with the plans and specifications and
disposal of debris at the designated area and accepted by the Engineer. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 4.44 Supply and Install fabricated materials for PPA logo and welcome signage

The quantity to be paid for shall be the actual quantity of fabricated materials for PPA
logo and welcome signage, supplied and installed in accordance with the plans and
specffications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.45 Supply, deliver and install office furnitures

The quantity to be paid for shall be the actual quantity of office furnitures to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. §
REIMBURSABLE ITEMS

Item 5.01 Provide reimbursable items necessary in the implementation of the project as
determined by the authority

The quantity to be paid for shall be the actual quantity of reimbursable items
necessary in the implementation of the project as determined by the authority to be
provided in accordance with the specifications and accepted by the Authority. Payment
for this item shall be made only upon complete delivery/acceptance of all the listed
equipment in (annex 2.2 — Reimbursable items) of the bid documents. The contract
jump sum price shall be fuli compensation for providing all the reimbursable items. The
Contractor's Profit and Overhead, Contingencies and Miscellaneous (OCM) should not
be included in the cost of reimbursable items. The amount of bid should not exceed
the maximum amount stated in the Bid Data Sheet [ITB Clause 13.1(a)]. Claims for
payment shall be supported by Official Receipt(s) (OR). The amount to be paid for
shall be the price indicated in the OR but should not exceed the contract iump sum
price.

Constructan of Part Operstaons Bullding and Transd Shed
Porl of Masbate, Magbets City
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an
area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.

Construction of Port Operations Bulldng and Transit Shad
Port of Mashate, Masbate City
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BOQ and Attachments
{Annex 3 ~ Minimum Equipment Requirements)

MINIMUM EQUIPMENT REQUIREMENTS

unit Crawler Crane (30T, minimum), owned/leased

unit Crawler Crane (20T, minimum), owned/leased

unit Pile Hammer (Diesel, 7,500 kg.m.), owned/leased
unit Drop Hammer (2T, minimum), owned

unit Concrete cutter, owned

unit Concrete bucket, owned

unit Concrete Mixer (1 bagger, minimum), owned

units Concrete Vibrator (3.5 hp, minimum), owned

units Bar Cutter (electric, 25mm dia min.), owned

units Bar Bender (electric, 256mm dia min.), owned

unit Dump Truck (8 cu.m., minimum}), owned

unit Water Truck with pump (1,000 gal., minimum), owned
units Chipping Hammer, owned .

units Jackhammer, owned/leased

unit Air Compressor (250 cfm, minimum), owned/leased
unit Plate Compactor (5 hp, minimum), owned

unit Welding Machine (400 amp., minimum), owned

unit Oxy/Acetylene cutting outfit, owned

unit Road Roller (10T, vibratory, minimum), owned/leased
unit Road Grader (125 hp, minimum), owned/leased

unit Payloader (80 hp, minimum), owned/leased

unit Backhoe (0.40 cu.m., 84.30hp, minimum), owned/leased
unit Concrete Screeder, owned/leased

units Transit Mixer (5-8 cu.m. cap., minimum), owned/leased
unit Cargo Truck (5T, minimum) , owned

Constructon of Port Oparabons Busickng and Transd Shed
Port of Masbate, Masbate City
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE). )

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the foltowing minimum requirements:

LABOR
1 no. Safety Engineer / Officer
1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
85 pcs. Hard Hats
85 pairs Gloves
13 pcs. Goggles
4 pcs.  Aprons
4 pc. Safety Belts
85 pairs Safety Shoes

4 pc. Life Lines

Safety Devices
1 lot Barricades
1 lot Waming signs
2 units  Fire extinguisher

Medical and First Aid System For eighteen (18) mos.
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Construction of Porl Operations Buiking snd Trensit Shad
Port of Masbate, Masbate City
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Bidding Forms
{Bid Form)

Bid Form

Date:
ITB No:

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Construction of Port Operations Building and Transit
Shed, Port of Masbate, Masbate City,;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses
2 Removal Works
3 Port Operations Building B
4 Transit Shed a2
S Reimbursable ltems R
TOTAL AMOUNT OF BID (including VAT) 2

The discounts offered and the methodology for their application are: insert information,

{c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that peried;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of finsert
percentage amount] percent of the Contract Price for the due performance of the Contract;

Construction of Port Operabons Buldng and Transd Shed
Port of Masbate, Masbate Ciy
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Bidding Forms
(Bid Form)

{e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information],

() We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

{g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Construction of Port Operations Building and Transit Shed, Port of Masbate,
Masbate City of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Construction of Porl Oparations Buikiing and Transit Shad
Port of Masbate, Masbate City
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Bidding Forms
{Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped "RECEIVED" by the
Bureau of Intemal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities} (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Cor ian of Port Operations Bulding and Transd Shed
Porl of Mashata, Masbate City
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Bidding Forms
{Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF }SS

AFFIDAVIT

I { Name ), of legal age, (Civil Status), (Nationality}, and residing at {Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attomey” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign govemment / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

¢} Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of

Port Operations Building and Transit Shed, Port of Masbate, Masbate City.

Construction of Porl Operations Building and Transit Shaed
Port of Masbeto, Wasbate City
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Biddeng Forms
(Omnibus - Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
. personnel or representative of the govemment in relation to any procurement project

or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__at
Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of govemment identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at .

Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Tonstructon of Port Operabons Building and 1ransi Shed
Port of Mashate, Mastate City
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Bidding Forms
(Omnibus = Partnership}

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF }SS

AFFIDAVIT
I { Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly swomn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at {Address);
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicable);

3 (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board,

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct,

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third

civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder: :

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any, and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of

Port Operations Building and Transit Shed, Port of Masbate, Masbate City.

Construction of Port Operations Building and Transit Shed
Port of Masbate, Mashate City
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Bidding Forms
(Omnibus = Partnership}

9. (Name of Bidder) did not give or pay direc‘tly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govemment in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ____ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] fyear] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for untit
Roll of Attorneys No.
PTR No. ______ [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
BookNo. __
Series of

c«mamwmmﬁww
Fort of Masbete, Mazbate City
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Bidding Forms
{Omnibus — Corp.ALV)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

I { Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the duly authorized and desngnated representative of {Name of Bidder) with office
address at
2. | am granted full power and authority to do, execute and perform any and ali acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary's Certificate;

3. (Name of Bidder) is not *blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blackiisting
rules have been recognized by the Government Procurement Policy Board,

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. {(Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted,;

6. None of the officers, directors, and controlling stockholders of {Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Suppiemental / Bid Bulletin(s) issued for the Construction of

Port Operations Building and Transit Shed, Port of Masbate, Masbate City.

Construchon of Porl Operabons Bulcing and Transt Shed
Port of Masbate, Mashata City
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Bidding Forms
{Ornniibus - Corp.l).V}

9, (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOQF, | have hereunto set my hand this __ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used},
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at .

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attomeys No.
PTR No. [date issued], [place issued]
1BP No. [date issued], [place issued]

Doc. No.

Page No.
Book No.
Series of

————
—

Canstructon of Port Operstions. Buildeg and Transit Shed
Port of Masbeie, Meshate City
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Bidding Forms
{Bid—Securing Declaration)
REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.
BID-SECURING DECLARATION
Invitation to Bid No. _ '
To : Philippine Ports Authority
Bonifacio Drive, South Harbor
Port Area, Manila
I, the undersigned, declare that:
1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.
2. I/\We accept that: (a) Iwe will be automatically disqualified from bidding for any

contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) l/iwe will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resutting
to the enforcement of the bid securing declaration under Sections 23.1 (b}, 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184, without prejudice to other legal action
the government may undertake: -

3. | understand that this Bld-Secunng Declaratlon shall cease to be valld on the following
circumstances:

(@) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) | am declared ineligible or post-dlsquallf ed upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsuderatlon or (i) | filed a
waiver to avail of said nght _

(c) | am declared as the bldder with the Lowest Calculated Responsive Bid, and |
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand thls day of 20 at
Philippines. :

Name of Bidder's Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Capinpin Port Exparsion Project
Port of Capinpin, Brgy. Puting Buhangin, Orion, Bataan
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Bidding Forms
{Bid—Sacuring Declaration}

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me histher finsert type of govemment identification card used], with his/her
photograph and signature appearing thereon, with no.

Witness my hand and seal this ____ day of [month] [vear].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ____

Page No. ____

Book No. ____

Series of .

[+ in Port £ 20N Progect

Port of Capinpin, Brgy. Pubing Bubangin, Orian,
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Bidding Forms
{Const. Methodoiogy)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

| ocation

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

The Works consists of:
A. REMOVAL WORKS

Removal of existing drainage including disposal (76 1.m.)

Removal of existing concrete pavement including disposal (2,159 sq.m.)
Scraping and compaction of existing gravel base materials (2,159 sq.m.)
Removal of existing building structures including disposal (1 lot)
Removal of existing fence including disposal (53 |.m.)

Removal of existing light post (1 unit)

Removal of existing high mast tower (1 unit)

Nookwrn =

B. PORT OPERATIONS BUILDING

=

Construction of 2-storey Port Operations Building

(3,187.67 sq.m., 500 pax capacity)

Supply and driving 400 x 400mm PSC foundation piles (1,704 1.m.)

Construction of Pumphouse and appurtenances (14.28 sq.m.)

Construction of 300mm thk. Concrete Pavement (512 sq.m.)

Supply, delivery and installation of office furnitures, gang chairs, modular worktop and
accessories {1 lot)

Supply & installation of distribution line transformer (1 lot)

o ahwb

C. TRANSIT SHED

1. Construction of Transit Shed Building (1,100.14 sq.m.)
2. Supply and driving of 400 x 400mm PSC foundation piles (528 L.m.}
3. Construction of 300mm thk. Concrete Pavement (1,103 sq.m.)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Construction of Port Operations Buiding and Trensa Shad
Port of Mashate, Masbate City



Manpower Schedule)

MANPOWER SCHEDULE

18

Bidding Forms

Name of Project

Proposed Project Description

Location

MANPOWER CONTRACT DURATION ( Calendar Days}
(Minimum)
M O N THL Y
4 [ ] ] 7 8 [] 10 11 12 13 14 15 16 17 18

Project Manager

Project Engineer

Materials
Engineer

Construction
Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

Steelman

- Mason

- Electrician

- Rigger

- Qthers

Signature

(Authorized Signing Official)

Construction of Port Operaiions Building and Trarsit Shad
Port of Masbate, Masbale City
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Bidding Forms
{Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Proposed Project Description
Location
EQUIPMENT | No. CONTRACT DURATION ( Calendar Days)
{Minimum) of
Units
M O N T H L Y
1 2 3 4 5 ] 7 ] ] 10 1" 12 13 14 16 16 17 1B
Signature

(Authorized Signing Official)

Constructon of Purt Opacstons Budding and Transi: Shed
Port of Masoate, Masbate Ciy
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Bidding Forms
{Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description

Location

Project Duration
(days or months)

Payment Schedule
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

Chart and S-curb.

The cash flow by quarter and payment schedule should be consistent with the Bar

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Congtruction of Porl Operations Building and Transt Shed
Port of Mastiate, Mashale City



SECTION X
CONTRACT FORM



CF-1

{Draft Confract Form} -

Republic of the Philippines
. PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Port of Mashate, Masbate City, Philippines

: CONTRACT
FOR THE CONSTRUCTION OF PORT OPERATIONS BUILDING AND TRANSIT SHED
. PORT OF MASBATE, MASBATE CITY

This Contract made and entered into this : day of 2019, in Port of
Masbate, Masbate City, Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created
under Presidential Decree No. 857, as amended, with principal office at PPA
Building, Bonifacio Drive, South Harbor, Port Area, Port of Masbate, Masbate City,
represented herein by its duly authorized General Manager, JAY DANIEL R.
SANTIAGO, and hereinafter referred to as "PPA™;

- and -

, duly organized and existing in accordance with
Philippine laws, with office and business address at ; .
represented in this act by its , @s evidenced by , @
copy of which is hereto attached and made an integral part hereof as Annex “A
and hereinafter referred to as “CONTRACTOR.”

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its 2016 Irhp!ementing Rules
and Regulations (IRR), PPA advertised and posted on the PPA websnte and PhIlGEPS, as well as
on its bulletin board, an Invitation to Bid for the

WHEREAS, in response to the said advert:sement bidders submitted their
respective bids for the foregoing project; : _

WHEREAS, after the opening of bids on _ and the conduct of bid evaluation and
post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices set forth
in its proposal was found to be the Bid in the amount of
PESOS ( ), Philippine Currency:;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of ,
award of contract was made to the CONTRACTOR in a Notice of Award dated , in the
amount of ' PESOS ( ), after submission of the required documents

within the prescribed period and compliance to the conditions stipulated in the IRR;

Construction of Port Operaiions Gusding and Transt S1ed
Por of Masbate, Masbate City




CF-2
{Draft Contract Form)

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the
said Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
stipulations herein contained, PPA and the CONTRACTOR have agreed, as follows:

1. In this Confract, words and expressions shall have the same meanings as are
respectively assigned to them in the attached Contract Documents.

2. The following documents shall form part of this Contract:
A. Bid Documents consisting of the following:

A.1 Invitation to Bid;

A.2 Instructions to Bidders;

A.3 Bid Data Sheet;

A.4 General and Special Conditions of Contract;

A.5 Specifications

A.6 Drawings/Plans;

A.7 Addenda and/or Supplemental/Bid Bulletins, if any;

Technical and Financial Proposals;

Performance Security;

Notice of Award of Contract with the Contractor's Conforme thereto; and

Other contract documents that may be required by existing laws and PPA, such as:

moom

E.1 Construction Schedule and S-Curve;

E.2 Manpower Schedule;

E.3 Construction Methods;

E.4 Equipment Utilization Schedule;

£.5 Construction Safety and Health Program approved by the DOLE;
E.6 Pert/CPM

E.7 Duly Approved Program of Works and Cost Estimates;

E.8 Certificate of Availability of Funds;

E.8 Abstract of Bids; and

E.10 Resolution of Award

3. In consideration of the payments to be made by PPA, the CONTRACTOR commits to
complete the Works and remedy any defects therein in conformity with the provisions of
this Contract and Contract Documents.

4. In consideration of the execution and completion of the Works and remedying any defects
therein, PPA commits to pay the Contract Price or such other sum as may become
payable under the provisions of this Contract and Contract Documents.

Conatructon of Port Operations Buikiing end Transi Shed
Port of Masbais, Masbate City



CF-3

(Dt Conbrwet Form}
5. This Contract shall become effective after the same shall have been signed by the Parties
hereof. _

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and
place first hereinabove written.

PHILIPPINE PORTS AUTHORITY
TIN No.
By:
JAY DANIEL R. SANTIAGO
General Manager
WITNESSES:
ACKNOWLEDGMENT

Construction of Port Dperations Building and Transit Shed
Port of Masbar, Masbale City



