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BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potablie water supply,
janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

BILL NO. 2
DEMOLITION AND REMOVAL WORKS
item 2.01 Demolish and dispose existing CHB Fence
The quantity to be paid for shall be the actual length in linear meter of existing CHB

Fence, demolished and disposed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
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furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.02 Chip-off portion of existing R.C. Curb, flush to deck level and smoothen with
mortar

The quantity to be paid for shall be the actual length in linear meter of existing RC curb
to be chipped off, flushed to deck level and smoothened with mortar including disposal
of debris, in accordance with the plans and specifications area and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.03 Removal of street lamp and turn-over to PPA Authority

The quantity to be paid for shall be the actual number of unit of the street lamp,
removed and turned-over to authority in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shail be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.04 Removal of mooring bollard and rubber dock fender and turn-over to Authority

The quantity to be paid for shall be the actual number of unit of the mooring bollard
and rubber dock fender, removed and tumed-over to authority in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 2.05 Removal/transfer of sunken vessel and turn-over to the Authority as directed by
the Engineer

The quantity to be paid for shall be the actual quantity of sunken vessel,
removed/transferred and turned-over to authority as directed by the Engineer in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

BILL NO. 3
BACK-UP AREA WITH RORO RAMP ON FILL
Item 3.01 Excavation of existing seabed up to required elevation

The quantity to be paid for shall be the actual volume in cubic meter of the excavated
portion of existing seabed up to required elevation, in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.02 Supply and deliver to site 0.35m x 0.60m PSC sheet piles

The quantity to be paid for shall be the actual length in linear meter of sheet PSC piles
(0.35m x 0.60m), supplied in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentais necessary to complete
the work.
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Supply and deliver to site R.C. Corner piles
a) R.C. Corner pile No.
b) R.C. Corner pile No.
¢) R.C. Corner pile No.
d) R.C. Corner pile No.
e) R.C. Corner pile No.
f) R.C. Corner pile No.

A EaWN =

The guantity to be paid for shall be the actual length in linear meter of R.C. Corner
Piles of various type and sizes, casted at site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing ail materials, labor, equipment, tools and incidentals
necessary to complete the work.

Handle, pitch and drive PSC sheet piles and RC corner piles

The quantity to be paid for shall be the actual length in linear meter of PSC sheet piles
and R.C. corner piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Chipping & cutting of newly driven PSC sheet piles & R.C. Corner piles
including disposal

The quantity to be paid for shall be the actual number of unit of newly driven PSC
sheet piles and R.C. Comer piles, chipped-off to cut-off elevation including disposal of
debris in accordance with the plans and specifications and disposal of debris at the
designated area and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and deliver to site 0.40m x 0.40m PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles (0.40
m x 0.40m), supplied and delivered in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Handle, pitch and drive 0.40m x 0.40m PSC vertical piles

The quantity to be paid for shall be the actual length in linear meter of PSC vertical
piles {0.40 m x 0.40m), handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Supply and deliver to site 0.40m x 0.40m PSC batter piles

The quantity to be paid for shall be the actual length in linear meter of PSC batter piles
(0.40 m x 0.40m), handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.
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Item 3.09 Chipping & cutting of newly driven 0.40m x 0.40m PSC piles including disposal

The quantity to be paid for shall be the actual number of unit of newly driven PSC piles
(0.49m x 0.40m), chipped-off to cut-off elevation including disposal of debris in
accordance with the plans and specifications and disposal of debris at the designated
area and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the work.

Item 3.10 Supply and install tie-rod including accessories

a) 50mm @ x 2.00m

b) 50mm @ x 9.50m

c) 50mm @ x 11.00m
d) 50mm @ x11.50m
e) 50mm 2 x 12.00m
f) 50mm @ x 15.00m
g) 50mm @& x 17.00m

The quantity to be paid for shall be the actual set of tie-red including accessories of
various size and length, supplied, delivered and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.11 Supply and place 3,000 psi sacked concrete

The quantity to be paid for shall be the actual volume in cubic meter of 3,000 psi
sacked concrete, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shalt be fuli
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.12 Supply and place 3,000 psi concrete blocks

The quantity to be paid for shall be the actual volume in cubic meter of 3,000 psi
concrete blocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Iitem 3.13 Supply and place 3,500 psi concrete for the anchor wall, R.C. curb, mooring
blocks, anchor blocks & electrical foundations

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the anchor wall, R.C. curb, mooring blocks, anchor blocks & electrical
foundations, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.14 Supply and install steel reinforcement for the anchor wall, R.C. curb, mooring
blocks, anchor blocks & electrical foundations

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for the anchor wall, R.C. curb, mooring blocks, anchor blocks & electrical foundations,
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supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.15 Supply and place gravel bedding for retaining wall, manhole and lateral canal

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
for retaining wall, manhole and lateral canal, supplied and set-in-place in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 3.16 Supply and place levelling rocks {max. 20kgs.)

The quantity to be paid for shall be the actual volume in cubic meter of levelling rocks
(max. 20 kgs.), supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.17 Supply and place 50-100 kg Core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg.
Core rocks, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

{tem 3.18 Supply and place 500 kg Armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 500 kg. Armour
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work

Item 3.19 Supply and install geotextile fabric

The quantity to be paid for shall be the actual surface area in square meter of
geotextile filter fabric, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.20 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.
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Item 3.21 Supply, spread and compact selected fill materials

The quantity to be paid for shall be the actual volume in cubic meter of selected fill
materials, supplied and set-in-place in accordance with the ptans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of selected fill shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materiais, labor, equipment, tools
and incidentals necessary to complete the work.

Item 3.22 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course, supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.23 Construct concrete shear keys including steel reinforcements

The quantity to be paid for shall be the actual area in square meter of concrete shear
keys including steel reinforcements, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.24 Construct PCC Pavement (300mm thick) including dowel bars

The quantity to be paid for shall be the actual area in square meter of PCC Pavement
(300mm thk.) including dowel bars, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.25 Supply, spread and compact cement treated base course {150mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of cement treated
base course {150mm thk.), supplied, spread and compacted in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.26 Supply and spread leveling sand cushion (50mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of leveling sand
cushion (50mm thk.), supplied and spread in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Iitem 3.27 Supply, deliver and install interlocking concrete blocks (100mm x 200mm x
125mm; 6,000 psi)

The quantity to be paid for shall be the actual area in square meter of interlocking
concrete blocks (100mm x 200mm x 125mm; 6,000 psi), supplied, delivered and
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installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for funishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.28 Construction of CHB Fence including painting and accessories

The quantity to be paid for shall be the actual iength in linear meter of CHB Fence
including painting and accessories, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.29 Supply and lay 900mm dia. Reinforced concrete pipe for drainage outful
including accessories

The quantity to be paid for shall be the actual length in linear meter of R.C. pipe for
drainage outful (900mm dia.) including accessories, supplied and laid in accordance
with the plans and specifications and accepted by the Engineers. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

ltem 3.30 Supply and deliver to site rubber dock fenders (V-500H x 1,500L}) including
accessories

The quantity to be paid for shall be the actual number in set of rubber dock fender (V-
500H x 1,500L) including accessories, supplied and delivered to site in accordance
with the plans and specifications and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, tabor, equipment, tools and
incidentals necessary to complete the work.

Item 3.31 Install rubber dock fenders including accessories

The quantity to be paid for shall be the actual number in set of rubber dock fenders
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.32 Supply and deliver to site mooring bollard, 35T, T-head, including accessories

The quantity to be paid for shall be the actual number in set of mooring bollard (35T,
T-head) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 3.33 Install mooring bollard, including accessories

The quantity to be paid for shall be the actual number in set of mooring bollard
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.
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item 3.34 Supply, deliver and install wire and cables of various sizes

The quantity to be paid for shall be the actual quantity of wires and cables of various
sizes, supplied, delivered and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.35 Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be the actual quantity of conduit pipe including fittings
of various sizes, supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentais
necessary to complete the work.

Item 3.36 Supply, deliver and install wiring devices

The quantity to be paid for shall be the actual quantity of wiring devices, supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.37 Supply, deliver and install steel single arm tapered lamp post & floodlight pole
in hot-dip galvanized with LED streetlight & floodlight fixtures, lightning
protection and accessories

The quantity to be paid for shall be the actual quantity of the steel single arm tapered
lamp post & floodlight pole in hot-dip galvanized with LED streetlight & fioodlight
fixtures, lightning protection and accessories, supplied, delivered and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 3.38 Supply, deliver and install Protective devices

The quantity to be paid for shall be the actual quantity of protective devices, supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 4
REIMBURSABLE ITEMS

item 4.01 Provide service vehicle, office equipment, computer system, digital camera and
aerial survey equipment for the use of the Engineer and staff

The quantity to be paid for shall be the actual number of office equipment, computer
system, digital camera and service vehicle enumerated on the bid documents,
supplied and delivered in accordance with the specifications and accepted by the
Engineer. The contract lump sum price shall be fuli compensation for providing all the
reimbursable items. The Contractor's Profit and Overhead, Contingencies and
Miscellaneous (OCM) should not be included in the cost of reimbursable items. The
amount of bid should not exceed the maximum amount stated in the Bid Data Sheet
[ITB Clause 13.1 {a)]. Claims for payment shall be supported by Official Receipt(s)
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(OR). The amount to be paid for shall be the price indicated in the OR but should not
exceed the contract lump sum price.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide and maintain a temporary site office and residence with an area of at
least 48 square meters for use of the Engineer and staff, including all the necessary electricity,
water, communication services and consumabies.
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OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne

by PPA.
2 sets Office Table, 1.5 x 0.70m with chair
1 set  Conference Table with chair, 6 seater
2 pcs.  Single Bunk Beds with Mattress and Beddings
2 pcs. Waste Paper Basket
1 pc. Calculator, Scientific (12 digits capacity)
1 pc. Communication System
1 pc. Steel Filing Cabinet, 4 drawers
2 units  Air-conditioning Unit, 1.0hp. Window type
1 unit  Refrigerator, 6 cu. ft.
1 set Gas Stove, 2 burner with tank
1 unit  Hot and Cold water dispenser, 5 gal. Capacity
1 pc. White Board with eraser and marker
1 unit Stand Fan, 16" ¢
1 unit Computer Table
1 unit Computer Chair
COMPUTER SYSTEM

The Contractor shall provide within thirty (30) days after notice to commence work, two (2} “Brand
New Desk Top Computer”, complete with Printer, accessories and licensed software for the use of
the PPA Engineer and his Staff at the start of the project. The items shall be the property of PPA.
Operation and maintenance shall be borne by PPA.

Description /

Specifications: DESK TOP UNIT
Brand/Model Apple, IBM, ACER, HP, Touch Smart or branded equivalent (all-in-one PC)
Processor Intel Quad Core Processor

(2.9 GHz or above),
Chipset = Intel i7

System Memory

DDR3 Memory PC - 533 Mhz, 8-GB

CD-ROM 8X DVDRW lightscribe / 4x Blue Ray, Super Multi SATA Drive with Double
Layer (8.5 GB) / 24X CDROM

Graphics Nvidia Geforce GTX 660M graphics processor / (512 Mb)

HDD 1 TB Seagate HDD SATA

Display 23" LCD/LED Colored Monitor (Widescreen Screen Capable)

OS Bundled Windows 8 Business Full Product, Should includes Drivers and Recovery

(Certification/License) | CD or Originai Licensed MAC OS X Version 10.9.3 for Apple Computers
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Office Software

MS Office 2013 Enterprise Edition, Should include media kit CD

Anti-Virus Software

Symantec 11 (optional for MAC Computer/Laptop)

Power Management

ACPI - compliant

System Compliance

PC 2001,NSTL Y2K, Energy Star, ISO 9001, iSO 14001, BVQi

EMI Certification

FCC, CE, C - tick, BSMI

Safety Certification CB, UL, CUL/CSA, CCEE, CCIB, Nemko, B-Mark, TUV/GS

Printer HP, Epson All-in-one printer with wide format capabilities (A3 size) or
equivatent

/O Interface 6-USB, 2-PS/2, 1-RJ-45, 1-Line-in Jack, 1-Line-out Jack, 1-Headphone
Jack, 1 VGA outport, 1 HMDI outport, Bluetooth capabie

Networking / Wireless | Wireless 802.11 b/g; Integrated 10/100/1000, Base T Network

(WiFi Capability)

Digital / Media Reader

6-in-1 Memory card Reader
(SD, SDHC) (MMC) (MS) (MS PRO)

I/C Expansion

1-AGP, 3-PCI

Audio Embedded AC '97 3D PCI Audio w/ 16 bit Sound Blaster Compatibility
Speakers Built-in Dolby Surround Sound Speakers
/ External Speaker
Keyboard Wireless Keyboard w/ Internet & email Access keys, Audio/Video controls,
Voiume dial & mute, Suspend / resume button
Mouse Wireless Optical / Mouse with Pad
UPS A1 PLUS 980,
input : 230V, 50/60 Hz., 4.04 A
Output : 230V, 50/60 Hz., 3.04 A
Watts/VA : 980W/1500VA
DIGITAL CAMERA

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) unit
«Brand New” Digital Camera for use of the PPA Engineer and staff. The unit shall be the property
of PPA. Operation and maintenance shali be borne by PPA

The Digital Camera with 12 Mega Pixels still inage capture and capable of High Definition Movie up
to 4K30 recording with professional quality lenses, 8GB Memory Card capacity, Shockproof to 2
meters, Waterproof to 12 meters, Crushproof to 100kgf and with built-in Wi-Fi and Bluetooth

enhanced connectivity.
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SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, one (1) unit “License
software” latest version of TEKLA STRUCTURAL SOFTWARE for the use of the PPA Engineer and
staff. The software shall be the property of PPA. Operation and maintenance shail be borne by PPA.

PORTABLE EXTERNAL BACK-UP DRIVE

The Contractor shall provide within thirty (30) days after commence work, two (2) unit “Brand New”
Portable External Hard Drive for the use of the PPA Engineer and staff. The unit shall be the
property of PPA. Operation and maintenance shall be bome by PPA.

The Portable External Hard Drive has the capacity not less than 2TB of storage with an interface of
USB 3.0.

AERIAL SURVEY EQUIPMENT

The Contractor shall provide within thirty (30) days after commence work, one (1) unit “Brand New”
Aerial Survey Equipment (Small Unmanned Aircraft System/Drone) for the use of the PPA
Engineer and staff. The unit shall be the property of PPA. Operation and maintenance shall be borne
by PPA.

items Specifications:
Brand/Model DJI Mavic or branded equivalent
Aircraft Folded - H83mm x W83mm x L198mm

Diagonal Size including propeller — 335mm

Max Ascent Speed — 16.4 ft/s

Max Descent Speed — 9.8 ft/s

Max Speed - 40mph

Max Service Ceiling Above Sea Level — 16404ft

Max Flight Time — 27 minutes (0 winf at a consistent 15.5 mph)

Max Hovering Time 24 minutes (0 wind)

Overall Flight Time — 21 minutes (in normal flight, 15% remaining battery)
Max Flight Distance — 8 miles (0 wind)

Satellite Positioning System — GPS/GLONASS

Remote Control Operating Frequency — 2.4 GHz to 2.483 GHz
Max Transmission Distance — FCC Compliant : 4.30 mi
- CE Compliant : 2.5 mi (unobstructed)
Battery — 2970mAh
Mobile Device Supported

Vision System Vision System - Forward and Downward Vision
Operating/ Altitude Range — 1 — 43 feet
APP/ Live View Mobile App Compatible

Live View Quality — 720p@30fps, 1080p@30fps
Required Operating System —iOS 9.0 or Later, Android 4.1.2 or later

Camera Sensor — 1/2.3” (CMOS), Eff pixels — 12.35M, Total pixels — 12.71M
Lens — FOV 78.8° 28mm (35mm format equivalent) /2.2

ISO Range — 100-3200 (video), 100-1600 (photo)

Electronic Shutter Speed — 8s — 1/8000s

Image Size — 4000x3000

Consiruction of Back-Up Area With RORO Rarmp on Fil
lloilo Commercial Port Complax, llcilo City
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BOQ and Attachment
(Annex 2.2 — Reimbursable hems)

Support File System — FAT32 (s32GB); exFAT (>32GB)
Photo — JPEG, DNG

Video — MP4, MOV (MPEF-4 AVC/H.264)

SD Card Supported — Micro SD ( 64GB max)

WIFI Ready Operating Frequency — 2.4G/5G
Max Transmission Distance — 80m (Distance), 50m (Height)
Inteiligent Flight Capacity — 3830 mAh
Battery Voltage - 114V
SERVICE VEHICLE

The Contractor shall provide within thirty (30) days after notice to commence work, one (1} unit
“Brand New” Transportation Service Vehicle for the use of the Engineer and staff. The vehicle to be
provided by the Contractor shall be to the satisfaction of the Engineer. The vehicle shall comply in all
respect with all relevant national or local laws, statutes and regulations. The unit shall become the
property of PPA. Operations and maintenance shall be borne by PPA.

The vehicle shall be a 4x4 Pick-up Truck with an engine displacement of not more than 3000cc,
diesel-fed, and with an engine not exceeding 4 cylinders;

Construction of Back-Up Area With RORO Ramp on Fill
lloile Commercial Port Complex, lloilo City
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BQ-22

BOQ and Attachments

(Annex 3 — Minimum Equipment Requirements)

MINIMUM EQUIPMENT REQUIREMENTS

Crane Barge (319 GW, minimumy), with 60T Crane, owned
Deck Barge (non-propelled, 1000DWT), owned/leased
Crawler Crane (30T, minimum), 1-owned, 1-owned/leased
Crawler Crane (20T, minimum), owned

Pile Hammer (Diesel or Hydraulic, 10,500 kg.m.), owned
Drop Hammer (2T, minimum), owned

Clamshell, owned

Concrete cutter, owned

Concrete bucket, owned

Concrete Mixer (1 bagger, minimum), owned

Concrete Vibrator (3.5 hp, minimum), owned

Bar Cutter (electric, 25mm dia minimum), owned

Bar Bender (electric, 26mm dia minimum), owned

Dump Truck (8 cu.m., minimum), owned

Water Truck with pump (1,000 gal., minimum}), owned
Air-Compressor (250 ¢fm, minimum), owned

Welding Machine (400 amp., minimum}, owned
Oxy/Acetylene Cutting Qutfit, owned

Diving equipment complete, owned/leased

Jackhammer, owned

Tugboat (500hp, minimum), owned/leased

Road Roller (12.05T, vibratory, minimum), owned/leased
Road Grader (125 hp, minimum), owned/leased
Payloader (80 hp, minimum), owned/leased

Backhoe (0.40 cu.m., 94.30hp, minimum}), owned/leased
Forklift (1.36T, minimum), owned

Concrete Screeder, owned

Transit Mixer (5-6 cu.m. cap., minimum), owned/leased
Cargo Truck (5T, minimum), owned

Construction of Back-Up Area With RORC Ramp on Fill

lioilo Commercial Port Complex, licilo City
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BOQ and Attachments
(Annex 4 — Gonstruction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’'s main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
49 pcs. Hard Hats
49 pes. Gloves
7 pcs. Goggles
1 pc. Apron
1 pe. Safety Belt
49 pcs. Safety Shoes
1 pc. Life Lines

Safety Devices

1 lot Barricades
1 lot Waming signs
2 units  Fire extinguishers
Medical and First Aid System - For fourteen {14) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Construction of Back-Up Area With RORO Ramp on Fill
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Bidding Forms
(Bid Form)

Bid Form

Date:
ITB No: 011 — 2017

To: Philippine Ports Authority
Bonifacio Drive, South Harbar,
Port Area, Manila

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Construction of Back-Up Area With Roro Ramp On Fill,
lloilo Commercial Port Complex, lloilo City;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses ]
2 Demolition and Removal Works
3 Back-Up Area with RORO Ramp on Fill
4 Reimbursable items
TOTAL AMOUNT OF BID (including VAT) 2

The discounts offered and the methodology for their application are: insert information];

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadiine in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

(d) Ifour Bid is accepted, we commit to obtain a Performance Security in the amount of finsert
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the foliowing eligible countries: finsert information],

Construction of Back-Up Area With RORO Ramp on Fill
lloila Commercial Port Complex, llcilo City
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Bidding Ferms
(Bid Form)

(@) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Construction of Back-Up Area With Roro Ramp On Fill, lloilo Commercial
Port Complex, licilo City of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Gonstruction of Back-Up Area With RORO Ramp on Fill
lloiio Commerciat Port Complex, loike City



AU 010l xeudwoD Hod [BI2IeWwe?) ofid)|
(114 Lo dumBy QHOY WM 882 dNHH0BA JO UORMNUISUOD

3jeg leloyo Buiubig pazuoyiny Jueoyddy/uui Jo SWeN
1E3 A PUE YIUOW 8)EIS [
"PaLE VM JO (E) T'LL'EZ UOIDSS Jad pig O} UORENAU| 8Y) JO S1ED JUSLUDSILIBAPE 3U) O} 8jEp uoleldWIOD WL} SnjeA JoRljudd
ay] 8]e|eoss 0} pasn J0joB4 UonE[eIss), syl Aioedg "osad suiddiiyd oy uey) Jayo Asuauno e ul pessaldxs si anjeA J0RRUOD J PESN XIHOL ay) 8ledipy| ¥
WNINOSUOT) 7 SINJUSA JUIOP B Ul Jaquiajy JO JOMEAQUOD-qNS 'JOJJBNUCY B|0T SE JaUaLM Sledlpul e
‘pig O UOIRYAU| PASIUBAPE By} Ul PIEIStUNUS/PeqUOSIP SB $HI0A JO @d0og 8y} 0} 90uaiajal [B10ads YA [z
sajued sy} AQ paInosxa/paialua JoBJUOD 8Y] Ul psuysp 1o Buuesdde sy [
‘310N
payels 184 jou
NG Paplemy ‘Il
BuioB-upy 1
SJOBJUOD)
sjeAld (g
pape)s Jed jou
ng papJemy Il
Buiob-up
sjoBAuUOD
juatuueaos (y
v 4
S804 e MOM | SsRUppY
ucpsidwon SHIOAA [+ juasaid ajeq (abejuasiad jo pue f1
Joawnyg Bujpueysing | pJemy Q) anjep uonajdwos ) adaoog aweN 19loid 9l 4O
pajeldwon | Hels [enoy | pauueld | pejewsg Jo anjep jo aleq pajejedsy peloid plemy ajoy joinyeN | sdsumQ | apli Jo joeRuo)
(7} uswiys)dwoooy 1Y an[eA 10Bauo)) [B10] s JOPOBIUOD ey} Jo aweN
uonein( Joenuc) 1O %

{BuwB-up)
swJod Buipplg

FUNLYN NI ¥YINIS LON ¥O HVHIWIS ¥IHLIHM ‘G3LNVLS 13A LON 1NG AIAUVYMY SLOVHEINOD ONIANTONI
‘SLOVHLINOD ILVAINd ANV LNFWNYIA0D ONIOO-NO 1TV 4O INIWILVLS




A7 oo} xaldwog) Had BRI ool

114 Uo dwey) ONOH WM Bely di-ypeg Jo uononisuag)

gled

[eoo Bulublg pazuoyiny

jued|ddyuu 4 Jo sWeN

‘io1oRiSHES 1588 1B 84 JSnw yoium ‘Suney (euld (S3d7D) WalSAS UCHen|BAT SOUBLLIOLS SIOPNASUCS D

“I0J0RIIUOT) AU} UBY} JAUYIO JOUMO By} Aq panss! aoueydaooe [eutd JO S1BIYIMED S1aumQ 1eloud g

"PoasvId 0} SOHAN 10 / puUe pIeMY JO 300N ‘B

:Aq papoddns aq |[Bys usWSIEIS SIYL ‘2

"Piq 99 0} DGY au) 40 (%06) Waa1ad Ayy ISES| je 3 JSN '$edipul 8oUd JeWNSUD YSd W
Buisn saoud Jusling o) paishipe 'anjeA ssoym pue ‘pig 8q 0} JOBJUCO BU3 0) JepLIS S 1By} DS Ue palsiduicd aaey Jsnw Jappiq saoadsosd syl (|

‘310N

pajajdwon

pels

uoneing JPenuo)

SHIOAN
Bulpuesing
JO aNjeA

plemy
jo ajeqg

5991id
ssald
o} an(ep
palejessy

ucps|dwor

piemy

IV 8NjeA JOBJUO] |BJOL

uonediiped
e}
abejusolad
pue 3|0y
s Jojoeiuon

MOM JO
sdoog/aineN

ssaIppy
pue aweN
s Jaump

wsloid 8y 40
8L 1o oenuoD
8y} JO aweN

{BuioB-up)
suuog Buippig

0l 39 OL 1OVHLINOD FHL OL ¥VTIIWIS {227S) LOVHINOD Q313 140D L1SIDUVT ITONIS SA3AAIE THL 40 LNIWILVYLS




A7 ojfol] “XB(dWoD Had [BIR1BLIWOT olIo]]
14 uo dwey OHON WA BNy dN-io8g Jo LoINISLY

(Z10Z Jequisides : uIo4 pasiAdY)

aleq rerio Bujubig pazuoyiny wedddyui4 jo swen

‘Aiojoessiies aq 1sniy ‘uonedion jo e1edyLen
ayj Jo/pue Burtey jeul4 (S340) AIBWIWING LOEN[BAT BOUBLLIOLSd SIOJONASUOD 8y} 10 'aoue)dasoy [euid jo 9jBolILe) S.teumO 8yl (2

"PaISPISUOD 8q JOU jByS Senueny Jo ig/uonemidesey pue eoueideday uoneidior
J0 ojeoyien ou yym spoefoid (ejqeandde ji) NsiA jeul4 P g sb ‘SBUBRl (STJD) WeISAS uoHBNIBAT BOUBWLIONSY JOJONISUOD
lo/pue sauend jo jigruonemnjdesey feui4 ‘eumo josfoid ey) Ag souepdecoy jo ejeoyuelsuoneidwio) o eleoynien ey) pwagns [L FLON

syo0lg Buireg
072'z ‘wbs ajasouns Bupzopiaiu) Jo uone(elsu] g
JusluaABd 8]3J0UQ)
ozl ‘wbs juswan pueiod Jo Uononisuo) g
ezl | wno sieusien Buiilg jo Buoeld
88l ‘wrno (6% 000'L) 8001 Jnowuy (g
0Lv'e “wrno (‘6% 0oL — 0g) oo 210D (e
SHOM A0Y g
gey Wno sJopn Bunsuouon paniojuiey 2
800't wl salld "D 4o Buiaug ald alousHo |
1eloig | weloid | o8lolg | waloid
ay) au} ayl ay
ainsealy | JOSNIL | JO L | JOSIL | JOSRIL ansespy v
Anuenp joyun Auend | jou YIOAA JO suoijesadQ Jofew Jejuis
jouun

SL03r0dd A313TdNOD ATHVYIINIS NO GHOI3d JON3II3dX3

(piooey soualsdx3)
suuod Buppig




6

Bidding Forms
{Financial}

FINANCIAL DATA

A. The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2} years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

[02)

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Construction of Back-Up Area With RORO Ramp on Fill
loito Commercial Port Complex, lloile City
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Bidding Forms
(Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| { Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attorney” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consuitants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of
Back-Up Area with Roro Ramp on Fill, lloilo Commercial Port Complex, lloilo
City.

Construction of Back-Up Area With RORO Ramp on Fili
lioilo Commercial Port Complex, lloilo City
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Bidding Forms
{Omnibus - Scle)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREQF, | have hereunto set my hand this
at , Philippines.

day of 2017

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of __ 2017 at ,
Philippines. Affiant/s is/are personally known to me and was/were identified by me through
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A-M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card

used], with his/fher photograph and signature appearing thereon, with no. and his/her
Community Tax Certificate No. issued on at
Witness my hand and seal this ___ day of 2017.
NOTARY PUBLIC

Doc. No. ;
Page No. ;
Book No. ;
Series of 20

Construction of Back-Up Area With RORO Ramp on Fill
Hioilo Commaercial Porl Complex, lloilo City
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Bidding Forms
{OGmnibus — Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| { Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. i am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicable),

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third

civil degree,
7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
C) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of
Back-Up Area with Roro Ramp on Fill, lloilo Commercial Port Complex, loilo
City.

Construction of Back-Up Area With RORC Ramp on Fill
lloite Commertial Port Complex, ligila City
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9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and wasfwere identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used),
with his/her photograph and signature appearing thereon, with no. and hisfher Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

—_—

Construction of Back-Up Area With RORCO Ramp on Fill
{ioile Commercial Port Complex, licilo City
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OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ). of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4 Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of
Back-Up Area with Roro Ramp on Fill, lloilo Commercial Port Complex, loilo
City.

Construction of Back-Up Area With RORO Ramp on Fill
{ioilo Commercial Port Complex, lloilo City
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9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s isfare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant's exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ____day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

—_—

Construction of Back-Up Area With RORO Ramp on Fill
lloile Commercial Port Complex, lioiko City
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{Big—Securing Declaration)
REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.
BID-SECURING DECLARATION
Invitation to Bid No.
To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila
|, the undersigned, declare that:
1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.
2. IWe accept that: (a) Iiwe will be automatically disqualified from bidding for any

contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action
the government may undertake:

3. | understand that this Bid-Securing Declaration shall cease to be valid on the foliowing
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) | am declared ineligibie or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or (i) | filed a
waiver to avail of said right;

(c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder's Authorized Representative
(Signatory’s LLegal Capacity)
AFFIANT

Construction of Back-Up Arsa With RORO Ramp on Fill
loile Conwmerncial Port Complex, Hioflo City
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(Bid—Securing Declaration)

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] [year] at
{place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of fmonth] [vear] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me his/her finsert type of government identification card used], with his/her
photograph and signature appearing thereon, with no.

Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ____

Page No. __

Book No. ____

Seriesof ___ .

Construction of Back-Up Area With RQRO Ramp on Filt
HHoilo Corrwnarcial Port Complex, lloilo City
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CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. DEMOLITION AND REMOVAL WORKS

Demolition of existing CHB Fence (82 |.m.)
Chipping of existing R.C. Curb (26 L. m.)
Removal of existing Lamp post (2 sets)
Removal of existing mooring and fenders (6 no.)
Removalftransfer of sunken vessel (1 lot).

b w=

B. BACK-UP AREA WITH RORO RAMP ON FILL

Excavation of existing seabed (7,626 cu.m.)

Supply and driving of 350 x 800mm PSC sheet/comner piles (6,525 |.m.)
Supply and driving of 400 x 400mm PSC piles (1,490 f.m.)

Supply and installation of Tie-rods of various sizes (77 sets)

Supply and placing of 3,000 psi concrete (300 cu.m.)

Supply and placing of 3,500 psi concrete (594 cu.m.)

Supply and installation of reinforcing steel bars (563,577 kg.)

Supply and installation of core & armour rocks (7,047 cu.m.)

Supply and installation of geotextile fabric (2,460 sq.m.)

10. Supply and placing of fill materials (24,729 cu.m.)

11. Construction of Shear key & PCC pavement (520 sq.m.)

12. Supply and installation of paving blocks (4,440 sq.m.)

13. Construction of CHB Perimeter Fence (86 L.m.)

14. Supply and installation of V500 x 1,500L Rubber Dock Fender (14 sets)
156. Supply and installation of T-head type, 35 tons Mooring Bollard (5 sets)
16. Provision of Portlighting system (1 lot).

CONOGOHWN =

NOTES:

The narrative construction method wiil guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
{Authorized Signing Official)

Construction of Back-Up Area With RORO Ramp on Fill
ltailo Commercial Port Complex, licilo City
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Bidding Forms
{Manpower Schedule)

MANPOWER SCHEDULE

Proposed Project Description

Location
MANPOWER CONTRACT DURATION ( Calendar Days)
(Minimum)
M O N T H L Y
2 3 4 5 6 7 8 9 10 1 12 13 14
Project Manager

Project Engineer

Materials
Engineer

Construction
Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature

(Authorized Signing Official)

Construcion of Back-Up Area With RORO Ramp on Fill
Hoile Commercial Port Complex, Railo City




19

Bidding Forms
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Proposed Project Description

Location
EQUIPMENT No. CONTRACT DURATION {( Calendar Days}
(Minimum}) of
Units
M O N T H L Y
1 2 3 4 5 6 7 8 9 10 | 11§ 12 | 13 | 14
Signature
(Authorized Signing Official}

Construction of Back-Up Area With RORO Ramp on Fill
lioilo Commercial Port Complex, ioilo City
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES
- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.
- Advance payment should be specified if contractor wants to avail.
- Payment schedule shall not be more than once a month.
Signature

(Authorized Signing Officiai)

Construction of Back-Up Area With RORQ Ramp on Fill
Hoilo Commercial Post Complex, lioilo City
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(Draft Contract Form)

Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE CONSTRUCTION OF BACK-UP AREA WITH RORO RAMP ON FILL
ILOILO COMMERCIAL PORT COMPLEX, ILOILO CITY

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General
Manager, JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA”;

-and -

, a corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary’s Certificate , a copy of which is hereto attached and

made an integral part hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its implementing Rules and Regulations,
PPA advertised and published in a newspaper of general circulation and posted on the PPA website and
G-EPS as well as in its bulletin board, an Invitation to Bid for the Construction of Back-Up Area With
Roro Ramp On Fill, loilo Commercial Port Complex, loilo City;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

of = ), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of , award of
the contract was made to the CONTRACTOR in a Notice of Award dated , inthe amount
of B ), after submission of

the required documents within the prescribed peried and compliance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

Constnudtion of Back-Up Area With RORD Ramp on Fill
lloile Commercial Port Complex, lloilo City
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ARTICLE
CONTRACT DOCUMENTS

1.01  The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control in
full force and effect the rights and obligations of the Parties, except as otherwise modified by the terms
and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement

b. Bidding Documents

c. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

d. Performance Security

e. Notice of Award of Contract; and

f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve

(2) Manpower Schedule

(3) Construction Methods

(4) Equipment Utilization Schedule

(5 Construction Safety and Health Program approved by the DOLE
(6) Pert/ CPM

(7) Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

9) Abstract of Bids

(10) Resolution of Award

1.02 Al Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively assigned
to them in the Contract Documents referred to above.

ARTICLE Il

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideration of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Construction of Back-Up Area With Roro Ramp On Fill,
lloifo Commercial Port Complex, lioilo City, in conformity in all respects with the provisions of this
Contract, as follows:

ITEMS TOTAL AMOUNT

1. General Expenses P
2. Demolition and Removal Works p
3. Back-up Area with RORO Ramp on Fill R
4. Reimbursable ltems B

TOTAL AMOUNT 8

Construction of Back-Up Area With RORO Ramp o Fill
livilo Commercial Port Complex, lloilo City



CF-3

(Draft Contract Form)

2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools,
labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, rmachineries,
instruments, accessories and materials it will supply or deliver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be in accordance with the Contract
Documents.

The CONTRACTOR further guarantees that all the service vehicle, office facilities, computer
system, digital camera and aerial survey equipment it will provide / supply in connection with this
contract shall be brand new and in accordance with the specifications prescribed thereof in the Bid
Document.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner,
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE 1lI
CONSIDERATION

3.01 Forand in consideration of the full, satisfactory and faithful performance by the CONTRACTOR
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA
agrees to pay the CONTRACTOR the total amount not exceeding

= )
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything furnished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and also for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in the
Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon prior approval of the Government
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer to
events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full completion
of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth in this
Contract.

However, it is agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as

performance of this Contract, either wholly or in part, and no payment shall be construed to be an
Construction of Back-Up Area With RORQ Ramp on Fill
lioilo Commercial Port Complex, licilo City
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acceptance of defective work or improper implementation thereof.

3.03 Anypayment due and payable to the CONTRACTOR may be set off against liquidated damages
payable to the PPA by the CONTRACTOR under this Contract.

3.04 itis likewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works accomplished,
submit an affidavit certifying to the fact of payments of said labor, materials, supplies, equipment,
insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and
regulations.

3.06 The PPA shall, upon written request of the contractor which shall be submitted as a contract
document, make an advance payment to the contractor in an amount not exceeding fifteen percent
(15%) of the total contract price, to be made in lump sum or, at the most, two installments accordingto a
schedule specified in the Bidding Documents.

3.07 The advance payment shall be made only upon the submission to and acceptance by the
procuring entity of on irrevocable standby letter of credit of equivalent value issued by a Universal or
Commercial Bank.

3.08 The advance payment shall be repaid by the contractor by deducting fifteen percent (15%) from
his periodic progress payments a percentage equal to the percentage of the total contract price used for
the advance payment.

The contractor may reduce his standby letter of credit by the amounts refunded by the Monthly
Certificates in the advance payments.

3.09 Progress payments are subject to retention of ten percent (10%) referred to as the "retention
money". Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention
shall be imposed.

310 The total "retention money" shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with irmrevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the projectis on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY

401 To guarantee the faithful performance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of
irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irevocable, - Ten Percent {10%) of the total

letter of credit issued by a Universal or contract price

Construction of Back-Up Araa With RORC Ramp on Fill
tkilo Commercial Port Complex, lloilo City
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Commercial Bank

b. any combination of the foregoing - Proportionate to share of form with
respect to total amount of security

402 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default in
any of its obligations under this Contract.

403 Subject to the conditions of the Contract, the performance security may be released by PPA after
the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed
against the contractor.

404 The CONTRACTOR shall post an additional performance security following the schedule above
to cover any cumulative increase of more than ten percent (1 0%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

405 In case of a reduction in the contract value or for partially completed works under this contract
which are usabie and accepted by PPA, and the use of which in the judgment of PPA shall not affect the
structural integrity of the entire project, PPA may allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLE V
COMPLETION TIME: LIQUIDATED DAMAGES

501 The CONTRACTOR agrees and obligates itself to perform and complete all works provided forin
this Contract within calendar days {including Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall
be issued after this Contract has been signed by the Parties hereof.

5.02 Time is of the essence of this Contract. Shouid the CONTRACTOR refuse or fail to satisfactorily
complete the work within the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penalty, an amount as provided in the conditions of contract, equat to at least one-tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

504 Itis understood that the damages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or collect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient to PPA.

505 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the CONTRACTOR,
PPA may rescind the contract, forfeit the CONTRACTOR's performance security and take over the
prosecution of the project or award the same to a qualified contractor through negotiated contract.

5.06 Inno case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the

total contract price, in which event the contract shall automatically be taken over by PPA or award the

Construction of Back-Up Area with RORO Ramp on Fill
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same to a qualified contractor through negotiation and the erring CONTRACTOR's performance security
shall be forfeited. The amount of the forfeited performance security shall be aside from the amount of
the liquidated damages that the CONTRACTOR shali pay PPA under Section 5.02 hereof and impose
other appropriate sanctions.

ARTICLE VI
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA shall
determine the amount of such extension; provided that PPA is not bound to take into account any claim
for an extension of time unless the contractor has prior to the expiration of the contract time and within
thirty (30) calendar days after such work has been commenced or after the circumstances leading to
such claim have arisen, delivered to PPA notices in order that it could have investigated them at that
time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. Upon
receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and shall
extend the contract time for completing the contract work when, in PPA's opinion, the findings of facts
justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct of
detailed engineering and in the preparation of the contract documents as agreed upon by the parties
befare contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for
the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of
the number of rainy/unworkable days predetermined by the PPA in relation to the original contract time
during the conduct of detailed engineering and in the preparation of the contract documents as agreed
upon by the parties before contract perfection and/or for the equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for
causes such as non-delivery on time of materials, working drawings, or written information to be
furnished by the PPA, non-acquisition of permit to enter private properties within the right-of-way
resulting in complete paralization of construction activities, and other meritorious causes as determined
by the PPA's authorized Engineer and approved by the PPA. Shortage of construction materials, general
labor strikes, and peace and order problems that disrupt construction operations through no fauit of the
CONTRACTOR may be considered as additional grounds for extension of contract time provided they
are publicly felt and certified by appropriate government agencies such as DTI, DOLE, DILG and DND,
among others. The written consent of bondsmen must be at