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PROJECT FEATURE

PROJECT TITLE 

LOCATION

APPROVED BUDGET FOR THE CONTRACT 

SOURCES OF FUNDING 

TOTAL PROJECT COST 

PROJECT DURATION

Construction of RoRo Ramp and RC Pier Extension 

Mandaon Port, Mandaon, Masbate

A. DEMOLITION AND REMOVAL WORKS
1 Demolish and disposed existing RoRo ramp (Area = 99 sq.m.)
2 Chip/cut and dispose portion of existing PSC piles up to required elevation 

for built-up (9 no.)
3 Removed and turn-over to PPA existing rubber dock fender (S no.)

B. RORO RAMP AND RC PIER EXTENSION
1 Supply, driving & cutting of 500mm x 12mm thk SPP (3,204 l.m.. 463 m.t) 

including application of polyurethane external coating (2,515 sq.m.), 
installation of reinforcing band tip (173 pcs) and cutting (173 pcs)

2 Extraction of clogged materials (181 cu.m.), placing concrete filler (348 cu.m.) and 
reinforcing steel cage for SPP (89,660 kg.)

3 Supply and place 3,500 psi concrete for superstructure (803 cu.m.)
4 Supply and install reinforcing steel bars (120,652 kg.)
5 Supply and install hot-dipped galv. 100mm x 100mm x 10mm angle bar 

for construction joints (44 l.m.)
C MOORING AND FENDERING SYSTEM

1 Supply and install rubber dock fender V-type, 500H x 1500L (39 set)
2 Supply and install mooring bollard 35 Tons T-head (18 set)

Php

PPA Corporate Fund 

Php

360 Calendar Days y

109,869,661.78

124,152,717.81.
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