Technical Specmca:rg

(Stesl and Metal Works)
acetylene ratio of at least 1.0. The oxyacetylene flames shall be applied to the
surfaces of the steel in such a manner and at such speed that the surfaces
are dehydrated; dirt, rust loose scale in the form of blisters or scabs, and similar
foreign matters are freed by the rapid, intense heating by the flames. The number
arrangement and manipulation of the flames shall be such that all parts of the surfaces
to be painted are adequately cleaned and dehydrated.

C. Promptly after the application of the flames, the surfaces of the steel shall be wire
brushed, hand scraped wherever necessary, and then swept and dusted to remove
all free matenals and foreign particles. ’

d. Paint shall be applied promptly after the steel has been cleaned and while the
temperature of the steel is still above that of the surrounding atmosphere.

5. Weather Conditions
a. Exterior Coatings

Coatings to surface shall not be applied during foggy or rainy weather, or under the
following surface temperature conditions: below 4°C, or over 35°C, unless approved
by the Engineer.

b. Interior Coatings

Coatings shall be applied when surfaces to be painted are dry and the following
surface temperatures can be maintained: between 18 to 35°C during the application.

6. Application

a. Paint shall be factory tinted and mixed. All paint shall be field mixed before
applying in order to keep the pigments in uniform suspension.

b. Field Painting

When the erection work is complete, including all bolting and straightening of
bent metal, all adhering rust, scale, dirt, grease or other foreign matenals shall be
removed as specified above.

As soon as the Engineer has examined and approved each stee! and metal works
structures, all field boilts, all welds, and any surfaces from which the top or first
coat of paint has become wom off, or has otherwise come defective shall be
cleaned and thoroughly covered with one coat of paint.

Surfaces to be bolted and surfaces which shall be in contact with concrete, shall not
be painted. Surfaces which shall be inaccessible after erection shall be painted with
such field coats as are required. When the paint applied for retouching the shop coat
has thoroughly dried, and the field cleaning has been satisfactorily completed, such
field coats as are required shall be applied. In no case shall a succeeding coat be
applied until the previous coat is dry throughout the full thickness of the paint film. All
small cracks and cavities which were not sealed in a watertight manner by the first
field coat shall be filled with a pasty mixture of red lead and linseed oil before the
second coat is applied.

The following provision shall apply to the application of both coats. To secure a
maximum coating on edges of plates or shapes, bolt heads and other parts
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subjected to special wear and attack, the edges shall first be striped with a

longitudinal motion and the bolt heads with a rotary motion of the brush, followed

immediately by the general painting of the whole surface, including the edges and bolt
heads.

The application of the second field coat shall be deferred until adjoining concrete
work has been placed and finished. If concreting operations have damaged the
paint, the surface shall be re-cleaned and repainted.

General Manners

Painting shall be done in a neat and workmanlike manner. Paint may be applied
with hand brushes or be spraying, except aluminum paint which preferably shall
be applied by spraying. By either method the coating of paint applied shall be
smoothly and uniformly spread so that no excess paint shall collect at any point. if the
work done by spraying is not satisfactory to the Engineer hand brushing shall be
required.

Brushing
When brushes are used, the paint shall be so manipulated under the brush as to

produce a smooth, uniform, even coating in close contact with the metal or with
previously applied paint, and shall be worked into all comers and crevices.

Spraying

Power spraying equipment shall be used to apply the paint in a fine spray.
Without the addition of any paint, the sprayed area shall be immediately foliowed
by brushing, when necessary, to secure uniform coverage and to eliminate
wrinkling, blistering and air holes.

Removal of Paint

If the painting is unsatisfactory to the Engineer the paint shall be removed and the
metal thoroughly cleaned and repainted.
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(Mcoring and Fendering System)
ITEM 07 : MOORING AND FENDERING SYSTEM
SCOPE OF WORK
1. The work includes furnishing of all labor, materials and equipment to complete the

installation of mooring bollards and fenders in piersiwharves.

2. The work shall include the supply, transport, handling, storage and installation of fenders
systems in the newly constructed piers.

3. The Contractor shall fumish and install the necessary fittings as shown on the drawings
and/or specified.

Supplementary parts necessary to complete and install each item of works shall be included
whether or not shown or specified. The Contractor shall furnish to relevant trades all anchors,
fastenings, inserts, fittings, fixtures or the like to be installed on or required for securing the works.

The Contractor shall submit shop drawings of all fitting works prior to placing orders and
commencement of any fabrication.

MATERIAL REQUIREMENTS
MOORING SYSTEM

Designated load capacity of mooring bollards shall be as shown in the drawings, and shall be
referred to as the maximum load capacity. The mooring bollards shall be at rupture stage upon
reaching the maximum load capacity.

Mooring bollards shall be of the dimensions, weights, capacities and designs as shown in the
drawings and shall be fabricated by approved manufacturer with cast steel conforming to the
requirements indicated in the plan/drawings, or approved equivalent.

The size of the bolts, nuts and washers shall be in accordance with the specifications provided in
the plans/drawings. The anchor plate shall be connected to the holding down bolt as shown in the
plans/drawings. All bolts, nuts, washers etc., that are exposed shall be hot-dip galvanized.

Samples of the bolts, nuts, washers and anchor plates shall be submitted to the Engineer for
“approval before being used in the Works.

The upper part of bollards and base plates which are not embedded in concrete shall be painted.
The surface of bollards shall be cleaned thoroughly by wire brush or other means prior to painting to
remove rust or any other contamination which may interfere with bond of paint to metal.

The exposed surface shall be coated with rust proof paint and finishing paint, which shall be coal-tar
epoxy of 120m micron thickness in accordance with JIS K5623 or the approved standard.

Base Steel:
Chemical composition and mechanical properties of base metal to be used for fabrication of

mooring bollard and its accessories shall comply with ASTM A36 and other required standard stated
therein.
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Concrete Foundation :

Concrete foundation for mooring bollards shall conform to the requiremenis of the Section
concerning “Reinforced Concrete”.

- Visual Inspection :

All mooring bollards delivered to Site shall be inspected by the Engineer for any signs of
flaws or defect inimical to usage.

Mill Test Cettificates:

Two (2) copies of mill test reports shall be submitted certifying that materials meet the
specified standards.

Test Inspection:

Inspection of all materials and methods of fabrication shall be carried out by the Contractor.
However, the Engineer reserves the right to inspect all facilities at any time during the
manufacture to ensure that the materals and workmanship are in accordance with
Specifications and the best of workmanship.
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FENDER SYSTEM

The rubber fenders should comply with the performance requirements specified in the table
provided on the plan/drawings of RDF.

PHYSICAL PROPERTIES OF MATERIALS

The rubber for the fenders shall be of high quality natural rubber, synthetic rubber or mixed rubber
blended with carbon black used in the rubber industry and shall have sufficient resilience and anti-
ageing, weathering, abrasion, wear and oil resistant properties. The rubber dock fenders shall be

free from bubbles, cracks and other harmful defects.

The physical properties of the rubber compound used for the fenders shall comply with the
following requirements:

Physical Properties and Test Method

Test Item Properties Test Method
i . ini ASTM D412
Tensile Strength 160kg/sq.m minimum Test piece:
2 Elongation 350% minimum Dumbell No. 3 ASTM
, D1456
d Hardness 76Hs maximum .
o Spring Type ASTM
a hardness test
D2240
o (Type A}
@
':
] il AST!
9 " Tensile Strength Not fess than 80% of M D412
£l £ , original value Aging by air ASTM
SR Elongation g g by D1456
- heating: 70+1°C
£ Hardness P x 96 hours
& ar Not more than original . ASTM
value +8° D2240
Compression Test 30% maximum Heat treatment:
_ 70+1°Cx 22 ASTM D395
hours.

Note: Equivalent Standards are acceptable.

FITTINGS AND ANCHORAGE

Anchor bolts and connecting hardware shall be fabricated using type of steel specified (ASTM A36)
and to the required shapes and sizes shown on the approved plan/drawings.

TESTING, SAMPLING, INSPECTION, ACCEPTANCE, MARKING AND PACKAGING

Testing

Sample rubber dock fenders that shall be incorporated in the project shall be subjected to
tests. it shall pass the required energy absorption and reaction force at a certain deflection

as indicated in the plan.

The Contractor shall be required to submit test certificates showing compliance to the above
requirements. The test certificates shall be cerlified by an independent testing institute /

organization recognized by the Authority.
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Ali units shall be tested for performance. The fender shall be compressed repeatedly three
(3) times to the maximum deflection at the speed from 2 to 8 cm. per minute. The load and
deflection values shall be recorded with the precision of 0.1tf and 0.5mm respectively. The
results shall be plotted in the form of load-deflection-energy absorption curves. The average
data obtained in the second and third test loading shall be considered as performance
values.

Inspection

All fenders of each type shall be inspected for compliance to specified dimensions and all
fenders shall be inspected for any sign of flaw or defect inimical to its use.

All-anchor bolts and fittings shall be inspected. The material used for the fabrication of boits
and fittings shall be covered by the manufacturer's certified mill certificate and shall be
verified by the Authority.

Acceptance Tolerance

The acceptance tolerance shall be based on the following:

1. Fender Dimension
Length : 2% to +4%
Width : 2% to +4%
Height : 2% to +4%
Thickness : -2% to +8%

2. Anchor Bolt Holes in Fender

Diameter of the Hole : +2.0mm
Pitch of the Hole : +4.0mm
3. Acceptance tolerance for all fenders supplied shall be as follows:
E = Energy absorption, E 2 Specified E but not more than 10%
R = Reaction force, R s Specified R but not more than 10%
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Marking
All fender units shall be clearly numbered and marked. Each fender shall have the following
markings. '
1. Fender type and manufacturer's name or trade mark
2 Production serial number
3 Date of manufacture or its abbreviation
4. Main dimensions
5 Project identification as follows:
Name of Port/Project :
Year supplied
Packaging

The fenders shall be packaged on wooden crate or wrapped individually with Polypropylene
sheets except when shipped containerized. The bolts and fittings should be placed in crates
and suitably treated for protection when transported by sea and stored in port areas.

EXECUTION

MOORING / FENDERING SYSTEM

All units shall be installed at the locations shown on the drawings and as directed by the Engineer.

Conatruction of RORO Ramp and RC Pier Extension
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ITEM 08 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using %z inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Conatruction of RORO Ramp and RC Fier Extension
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nTo*?‘an our contractors, suppliers, and
serv:ce provnders allwe ask is for youto

SPEED UP
g  your contracts and FINlSH
AH EAD of schedule,

WITHOUT SACRIFICING

‘ofwork 2nd REASONABLENESS

OF COST agreed upon. Gawin niyo
‘van at hindi tayo maghihiwalay ng
‘landas (Do that and we will not part ways).”

"A Messagef rom
DOTr Secretary Arthur Tugade

[ B | I,II L1
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ITEM 09 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2—-2/3ft (600mm x
800mm) shall be provided. -

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2” x 2” (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

200

3

CONSTRUCTION |

[oancen>

807
|_600__l 72 GOOD LUMBER X
}_ I \\
2% 7' GOOD LUMBER ~———r ﬁ \%
1200
FRONT SIDE FRONT SDE
FRAMING FOR 0,80m x 1.20m SICNAGES FRAMING FOR 0.60m x 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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SECTION VI

DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

OF
OF

OF

OF
OF

OF
OF

OF

8 - DEVELOPMENT PLAN, VICINITY MAP, GENERAL NOTES, LIST OF DRAWINGS
8 -PILING PLAN @ R.C. PIER EXTENSION, PILE SCHEDULE
SECTION A, SECTION B, OFF-SHORE LONGITUDINAL ELEVATION
8 - TYPICAL SLAB REINFORCEMENT, DETAIL OF PILE CAP
8 - DETAIL OF BEAM, SECTION DETAIL (PROPOSED R.C. PIER EXTENSION)
8 - DETAIL OF CURTAIN WALL, DETAIL OF CONSTRUCTION JOINT
DETAIL OF PILE BUILD-UP, TYPICAL DETAIL OF MOORING AND FENDER
ATTACHMENT
8 - DETAIL OF RORO RAMP
8 - DETAIL OF RUBBER DOCK FENDER (V-500H X 1500L)
DETAIL OF 35 TON MOORING BOLLARD
8 - TYPICAL SECTION OF 500MM © X 12MM THK. TUBULAR STEEL PILES
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BILL OF QUANTITIES

TOTAL FOR BILL NO. 1

1 L)
Construction of RoRo Ramp and RC Pier Extension AUTHORITY %255
Mandaon Port, Mandaon, Masbate
' » , UNIT PRICE AMOUNT
NO. : DESCRIPTION OF WORK UNIT QTy. (Pesos) (Pesos) - :
(1) (2) (3) (4) (52 ' ' (42 X 15! )
BILL NO.| 1 GENERAL EXPENSES
1.01 Mobilization, demobilization and cleaning lot 1
1.02 Rental of temporary site office and residence for the Engineer and staff mo. 12
1.03 Maintain temporary site office and residence for the Engineer and staff mo. 12
1.04 Provide Construction Safety and Health Program in the execution of the project
including stringent Covid-19 protocols per Engineering Circular No. 01-2020
and, PCR testing of all project personnel (as indicated in the Bid Documents) mo. 12

ff

Bidder's Authorized Signature

Page 1 of 5




BILL OF QUANTITIES

Construction of RoRo Ramp and RC Pier Extension

Mandaon Port, Mandaon, Masbate

PHILIPPINE
PORTS \

AUTHORITY =2

" NO.

BILL NO.

2.01

2.02

2.03

o e et ———— e ———————irt e e e
B e

" DESCRIPTION OF WORK

2 DEMOLITION & REMOVAL WORKS

Demolish and dispose existing RORO ramp deck (9m x 11m)

Chip/cut and dispose portion of existing PSC piles up to required elevation
for build-up

Remove and turn-over to PPA existing rubber dock fender & accessories

- TOTAL FOR BILL NO. 2

UNIT

sq.m.

no.

no.

UNIT PRICE

 {Pesos)

AMOUNT
(Pesos)

. (4) X ]5[

Bidder’s Authorized Signature

Page 20f §



BILL OF QUANTITIES

Construction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandaon, Masbate

PHILIPPINE
PORTS \
AUTHORITY "2z,

samelS e e ————————————— .~

for construction joints including dowels

block,

NO. - DESCRIPTION OF WORK
) I ) N
BILL NO.{ 3 RORO RAMP AND RC PIER EXTENSION
3.01 Supply and deliver to site 500mm@ x 12mm thk tubular steel piles
3.02 Application of External Coating for steel pipe piles
3.03 Supply and install 9mm thk. reinforcing band tip for steel pipe piles
3.04 Handle, pitch and drive 500mm@ x 12mm thk vertical steel piles
3.05 Handle, pitch and drive 500mm@ x 12mm thk batter steel piles
3.06 Extraction of clogged materials inside the steel pipe piles
3.07 Supply and place 3,500 psi concrete filler for tubular steel piles
3.08 Supply and install steel reinforcement for tubular steel piles
3.09 Cutting of driven steel piles to required elevation and turn-over of excess
materials to authority
3.10 Supply & place 3,500 psi. concrete for beams, rc deck, mooring
rc curb, pile cap, and curtain wall
3.1 Supply & install steel reinforcement for beams, rc deck, mooring block,
rc curb, pile cap, and curtain wall
3.12 Supply and install hot-dipped galvanized 100mm x 160mm x 10mm angle bar

- TOTALFORBILLNO. 3 -

, . UNIT PRICE AMOUNT
UNIT QTyY. (Pesos) - . (Pesos)
(3) ’ (4) 15! 1 $4zx55!
m.t 463

sq.m. 2,515

no. 173

f.m. 1,494

i.m. 1,710

cu.m. 181

cu.m. 348

kg. 89,660

no. 173

cu.m. 803

kg. 120,652

I.m. 44

Bidder's Authorized Signature

Page 30of 5



BILL OF QUANTITIES

Construction of RoRo Ramp and RC Pier Extension

Mandaon Port, Mandaon, Masbate

PHILIPPINE
PORTS .

AUTHORITY “2I>

.~ TOTALFORBILLNO. 4

v : S : oL ' : o UNIT PRICE AMOUNT

- NO. DESCRIPTION OF WORK R K UNIT - QTY. - {Pesos) . (Pesos)

) — N (2) S & 1 @ 1 6 1 (4x(5)
BILL NO.| 4 MOORING AND FENDERING SYSTEM

4.01 Supply and deliver rubber dock fender (V-type, 500H x 1500L) no. 39

including accessories

4.02 Install rubber dock fender (V-type, S500H x 1500L} including accessories no. 39

4.03 Supply and deliver mooring bollard (35 Tons, T-head) including accessories no. 18

4.04 Instali mooring bollard (35 Tons, T-head) including accessories no. 18

Bidder's Authorized Signature Page 4of 5



BILL OF QUANTITIES

Construction of RoRo Ramp and RC Pier Extension TSRS QD
Mandaon Port, Mandaon, Masbate

. ' j _ UNIT PRICE v AMOUNT
NO. . . DESCRIPTION OF WORK ' UNIT | Qry. {Pesos) {Pesos)
0 | - 2 . @ | @ | @ ____(9x()

BILLNO.| 5 REIMBURSABLE ITEMS

5.01 Provide reimbursable items necessary in the implementation
of the project as determined by the Authority

a) Office furnitures and appliances lot 1

b) Computers and accessories lot 1

EEEE——— e — e "
[ | | . TOTALFORBILLNO. 5 | | ]

Bidder's Authorized Signature Page 50f 5
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobllization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project
including stringent Covid-19 protocols per PPA Engineering Circular No. 01-
2020 and, construction guidelines for the project implementation during the
period of public health emergency approved by PDCB and CIAP (as indicated in
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Construction of RoRo Ramp and RC Pier Extension
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BILL NO. 2
DEMOLITION AND REMOVAL WORKS

item 2.01 Demolish and dispose existing RoRo ramp deck (9m x 11m)

The quantity to be paid for shall be the actual area in square meter of existing RoRo
ramp deck (9m x 11m) in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.02 Chip/cut and dispose portion of existing PSC piles up to required elevation for
bulid-up

The quantity to be paid for shall be the actual number of existing PSC Piles to be
chipped off/ cut off up to required elevation for build-up, in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.03 Removed and turn over to PPA existing rubber dock fenders and accessories

The quantity to be paid for shall be the actual number of existing rubber dock fenders
and accessories to be removed and turned over to PPA in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

BILL NO. 3
RORO RAMP AND RC PIER EXTENSION
item 3.01 Supply and deliver to site 500mm@ x 12mm thk. tubular steel piles

The quantity to be paid for shall be the actual weight in metric tons of tubular steel
piles (500mm@ x 12mm thk.), supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 3.02 Application of polyurethane external coating for steel pipe piles

The quantity to be paid for shall be the actual area in square meter of polyurethane
external coating for steel pipe, applied on the surface of the steel pipe piles in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 3.03 Supply and Install 9mm thk. reinforcing band tip for steel pipe piles

The quantity to be paid for shall be the actual number of Smm thk. reinforcing band tip,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Construction of RoRo Ramp and RC Piet Extension
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Hem 3.04 Handle, pitch and drive vertical steel piles (500mm® x 12mm thk.)

The quantity to be paid for shall be the actual length in linear meter of vertical steel
piles (500mm@ x 12mm thk.), handled, pitched and driven in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineers. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.05 Handle, pitch and drive batter steel piles (500mm@ x 12mm thk.)

The quantity to be paid for shall be the actual length in linear meter of batter steel piles
(500mm@ x 12mm thk.), handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.06 Extraction of clogged materials from steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of clogged
materials to be extracted from steel pipe piles in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.07 Supply and place 3,500 psi concrete filler for tubular steel piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler for tubular steel piles, supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.08 Supply and install steel reinforcement for tubular steel piles

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for tubular steel piles, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.09 Cutting of driven steel piles up to required elevation and turn-over of excess
materials to authority

The quantity to be paid for shall be the actual number of steel piles, cut-off up to
required elevation and turn-over of excess materials to authority in accordance with
the plans and specifications, measured from the tip of piles up to required elevation
and accepted by the Engineers. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.10 Supply and place 3,500 psi concrete for beams, rc deck, mooring block, rc curb,
plle cap and curtain wall

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for beams, rc deck, mooring block, re curb, pile cap and curtain wall, supplied

Construction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandaon, Masbate
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and set-in-place in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

ftem 3.11 Supply and install steel reinforcement for beams, rc deck, mooring block, rc
curb, pile cap and curtain wall

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for beams, rc deck, mooring block, rc curb, pile cap and curtain wall, supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

ltem 3.12 Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for
construction joints including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized angle bar, 100mm x 100mm x 10mm for construction joints including dowel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineers. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 4
MOORING AND FENDERING SYSTEM

item 4.01 Supply and deliver rubber dock fender (V-type, 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual number of rubber dock fenders (V-type,
500H x 1500L) including accessories, supplied and delivered in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

ltem 4.02 Install rubber dock fenders (V-500H x 1500L) including accessories

The quantity to be paid for shall be the actual number of rubber dock fenders (V-500H
x 1500L) including accessories, installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Iitem 4.03 Supply and deliver mooring bollard (35-Tons, T-head) including accessories

The quantity to be paid for shall be the actual quantity number of mooring bollard (35-
Tons, T-head) including accessories, supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

ltem 4.04 Install mooring bollards (35-Tons, T-head) including accessories

The quantity to be paid for shall be the actual number of mooring bollards (35-Tons, T-
head) including accessories, installed in accordance with the plans and specifications

Construction of RoRo Ramp and RC Piet Extension
Mandacn Port, Mandaon, Masbate
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and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 5
REIMBURSABLE ITEMS

Item 5.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Furniture and Appliances
b. Computers and Accessories

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractor's Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price. The determined items shall be
the property of PPA. Operation and maintenance shall be borne by PPA.

Construction of RoRo Ramp and RC Pier Extension
Mandson Port, Mandaon, Masbats
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Construction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandaon, Masbate
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The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be bomne by

PPA.

et ek R S N 2 WA NN SN

S NNNN

a) Office Furniture and appliances

sets
set
pcs.
pcs.
pc.
pc.
pc.
units
unit
set
unit
pc.
unit

Office table, 1.5 x 0.70m with chair
Conference table w/ chair (6-str.)

Single bunk beds w/ mattress & beddings
Waste paper basket

Calculator (Scientific, 12 digit capacity)
Communication system, Cell phone
Filing Steel Cabinet, 4-drawers
Air-conditioned unit (1.0 hp., wdo type)
Refrigerator (6 cu.ft.)

Gas stove (2 bumer with tank)

Hot and cold water dispenser (5 gal. Cap.)
White board with eraser and marker
Stand fan (16" dia.)

b) Computers and Accessories

sets
sets
units
units
unit
unit

Desktop Unit & Accessories

Printer and Accessories
Uninterrupted Power Supply (UPS)
External Hard Drive (USB 3.0, 4TB)
Computer Table

Computer Chair

c) Licensed Softwares

units

Microsoft Office (latest version)

Construction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandaon, Mashate
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COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand
New Desktop”, complete with printer and accessories and licensed software for the use of the PPA
Engineer and his Staff at the start of the project. The items shall be the property of PPA. Operation
and maintenance shall be borne by PPA.

Description /
Specifications: DESK TOP UNIT
Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded
Processor Intel ® Core ™ {7-9700K CPU
System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots
Chipset Intel B360
CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)
Graphics NVIDIA GeForce RTX 2060 6GDS
SATA 4 x SATA 6.0 Gbps
HDD/SSD 128GB SSD (M.2 PCle 128GB) + 1TB HDD (3.5" 7200rpm)
WIFV/ Bluetooth 802.11ac 2x2/ Bluetooth 5.0
LAN Realtek RTL8111H 10/ 100/ 1000Mbps
Audio Realtek ALC887, DTS Headphone X
Accessories Wireless Keyboard and Mouse
Ports 4xUSB32 2X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/ headphone
out
Display (Monitor) 27" inch. FHD (1920 x 1080 Display) with speaker, display ports, USB hub,
earphone jack and PC audio inputs.
OS Bundled Windows 10 PRO for business
(Certification/License)
Multi-Function HP, Epson, Brother or equivalent brand with wide format capabilities
Printer (A3 size), 128 MB Memory Capacity and Automatic Document Feeder (ADF)

{Copy, Scan Printer)

External Hard Drive

Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the
property of PPA. Operation and maintenance shall be borne by PPA.

Construction of RoRo Ramp and RC Piar Extension
Mandaon Port, Mendeon, Masbate
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

38 pcs. Hard Hats

38 pcs. Gloves (rubberized)

38 pcs. Safety Glasses/Goggles (clear)
76 pcs. Long sleeve T-shirt

1 pcs. Aprons

1 pcs. Safety Belts

38 pcs. Safety Shoes

1 pcs. Life Lines
Safety Devices

1 lot Barricades

1 lot Warning signs

2 unit/s Fire extinguisher

1 lot Disinfection Booth with Footbath

38 no. PCR Test for Covid-19 (Initial Testing)

38 no. PCR Test for Covid-19 (Confirmatory Testing)
Medical and First Aid System - Twelve (12) mos.
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Construction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandaon, Masbate
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PPA MEMORANDUM ClRCUt.AR

No_02
Senes of 2018,
Altachment

Page 10!10

REV!SED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
‘CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/items of
Work

Required Tests

I. Construction of
Pler/Whart, Platform
and Ramp

| Structurat Concrete (SC)

Strand

A Portland Cement Quahty Test
B Fine Aggregate | Quality Test for - Gradmg. Elutnation (wash)
Bulk Specific Gravity, Absorption, Mortar
.| Strength, Soundness, Organic lmpunttes. Unit
We:ght % C!ay !.umps and Shale -
C Coarse Qualty Test for Grading, Bulk Specrﬁc Gravsty
.. Aggregate Absorptvon and Abras:on _
D Wwater Certificate from the Engmeer or Quality Test
for Density and Chlonde Content
E Steel Bars Mill Certficate and Quaity Test for Chemical
- Compasition and Mechanical Propemes C
F Concrate ' Cdmpresswe Sfrength on cylnder sambles :
Slump Test
. G Admxture and Quality Test
Concrete Cunng i
Matenais
Piling (P} ,
A Concrete Piles | Fabncation Report
1 Concrete | Same testas for SC (F)
2 SteelBars | Same test as for SC (E)
3 Hgh Test for Chermical Composmon and
Tension Mechanical Propertes

‘| represent not more than 75 cu m

~ —— -

" Minimum Incremental
~ Frequency of Tests

For every 2,000 bags {40kg) or
fraction thereof ,

For every 1,500 cubic meter or
fraction thereof C

For every 1,500 cublc me!er or
fraction thereof

One persource .

For every 10,000 kg or fmcuon. ; .
thereof _ ‘

1 sel consistng of 3 concrete
cylnder samples shall be taken
from each day's pounng and to |
of concrete or fraction thereof
For every mix '

One per shipment

One per fabncétxon | :

Same frequency as sC (?)
Same frequency as SC (E)
For every 20000kg or fraction

s

thereof

2 b

Construction of RoRo Ramp and RC Pier Extension
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PPA MEMORANDUM CIRCULAR

~ { Anchor Bolt

Qualuty Test for Chemical Composmon and
Mechanml Propemes

. Series of 2016
. Attachment
’ Page 2010
‘Matenalsfitems of ‘Required Tests ‘Minimum Incremental
7 Work . Frequency of Tests
4 Coarse ,,Sarne TestasforSC(C) Same fr;auencyéssc () .
Aggregates o : .
5 Fine SamefestasforSC(B) ’ Same frequency 8s SC (B)
B Steel Pipe Piles | Fabncation Report, Mit Certficate and Qualtty | One per fabneation
. . TestforChemmIandMechamcalpropemes ) . .
1 Steel Chemical Compostion {refer be!ow) ' ‘. v _
- Under 14" (355 60mm) Outside 2 from 200 pipe of fraction thereof | -
- 14”b36 (3558b914m)0uts;de ' 2ﬁom'100pipeorfract:ohmereof'-
- 0ver36‘ (9i4mm)0ut’ssdeb:ahete‘r | 2 from 30001t (914m)0tfrachon :
MechanicalTensile - One (1) tension ﬁgstsnall be made’
- -} on one length or fraction thereof of
aeach size, oronep»eeeofske!p:» .
representing each-iot of 200 ,
lengthis or fracﬁou thereof ufeach
o , size: .
2 Polyurethane | Mil Certiicate and Qualty Test - One per fabricaton
Coating o S S v
3 Concrete | Same test‘asfod-SC(_F)v Sama‘frequencyas SC(F)
4 Fme  [SametestasforSC(B) Same frequency as SC (B)
Aggregste | . v L
§ Coarse Same test as for SC (C) Same frequency as SC (©
- Aggregate | s ]
6 SteelBars | Same Testas SC(E} | same frequency as SC(E} |
7 Water SameTeétasSC(D) ' Same frequency as SC (D) ' R
. RubberDockFenders { Physical Test: 1 Alunts - IR
(RDF) ' ’ . o o '
rionname'l’estiorinergyl\bsombonand Allumts . e
Reachon Force . , : ‘
- | Accessones . S A
Washer and Fonﬁg Bokt, Physucal'l'est Alluntts DR o :
/ A

One per fabncation - -

Constryction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandaon, Masbate
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B

PPA MEMORANDUM GIRCULAR |
* Senes of 2016 .
Atachment

Poge3of10

Matenalslltems of v

Work

' Required I‘ék&s -

| Moonng Botlard (MB)

.and Accessones . .
| (Hexagon Nuts, Plan
-| Washer, Anchor Ring -

"and

o .| Anchor Bolt)

. Z?hysml Test

"1 Quanty Test for Chemcal Composmon and

Mechanml Propemes

* Mimmum incremental
 Freguency of Tests

AllUnits

i. Construction of
Back-Up Area,

-| Causeway and -
Pavement

Sheet P:hng (SP)

A cqncrete_Sheet;

. Pies
1 ~,Conqet‘e

2 SteelBars
'3 HighTension
o Suands

4 Fine Aggregates

Coasé :
. .Aggregates s

3]

SteelPupePﬂes
Steel o
Copcret_e' L

'-Aww-t'tn‘

Steel Bars

Fine Aggregate
- | same test'astoisc (E)

" lﬁ;mw,_sm |
ngéue;tgii‘fprsc'(ey

s;metest‘as‘:fof‘P ‘(Ais) n
Sanmhes-tasquvsvcl(a‘)” | :

ngé Test as for sc'_ﬂtc; ‘

Same:estasforp(snf )
Samezestasforscm"
'Samchestasfptsc {B)

| same frequency asSC (#)

- SamefrequencyasP(BU
.  Same nequencyassc (F).f‘
Sa_mefrequencyasSC(B)_. :

Same frequency as P (A 3
Same frequency s SC (B)
Same frequency as SC (C)

Same frequency as SC €&

L ts

Construction of RoRo Ramp and RC Pier Extension
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»
.

PPA MEMORANDUM CIRCULAR
) NO._az_ :

. Seresof 2016 °
) Mmm_ . .
Pogad ol 10
‘Matenals/items of " Required Tests Minimum Incremental
Work L o L Frequency of Tests
Rocks  Test for Apparent Speclfnc Grawty and For every 1, 500 cub:c meter ol s
o Abraszon o ﬂacuonmereof Lo b
Geotextile Filter Physscai and Mechanical Test | one per batdt_
, wl Certficate One perbatch
| Sand and Gravel Fil Qualny Test . for Orgamc Impunt:es and For every 1,500 cubic metér_dr
o ’ _ Gmdlng ' fraction thereof - ..~ . .
Selected Fil Quality Test for Grading, Plasticty and For every 1,500 cubic meteror
] Labo:atnry Compachon Test - fraction thereof :
Laboratory Calfornia Beanng Rato (CBR) For every 2,500 cubic meter of
. R : ' fracbon thereof _
- | Field Denstty Test - | For every layer of 150mm.of
‘ ) P - | compacted depth at least one
| group of three in-situ density test
- 1 for every 500 sq m or fmcbon
Aggregate Bese Course | Quality Test for Gmdmg and Pblastu‘my‘ ' For overy 300 “cubic meter or
Quality TestforGradmg, Piasncuy Abcasaon For every 1500 cub:c meter ort ’
and Labomtory Compact:on Test frachon thersof
Laboratory Catfornia Beanng Ratio (csm Same frequency as Selected Fil
Fneld Denssty Tes: | Same ftequenCy -a;s Selected Faii ‘
Portiand Cement
Concrete Pavemnent -
(PCCP) _ ‘ S _
A Portland Cement | Same test as for SC (A} .| Same frequency as SC (A)
8 Fine Aggregate [ Same testas forsc (B) Same!fraqbency és SC {8} .
. C Coarse | SametestasforSC (C) Same frequency as SC (C)
~ Aggregate N S o
D Water Same test as for SC (D) Same ‘frequ‘encyaslsc o)
E SteelBars Same test as for SC {E) Same frequency as 8C €®
- (Dowels) , - ) ‘ .
“F__Jont Fifler Quality Test .Qng_ {1) pershrpmen!

Construction of RoRo Ramp and RC Pier Extension
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- o PPA MEMORAMJUM CIRCUI.AR

- No
" Sanes of 2016
Attachment
Page 50/ 10 - )
Matenals/ltems of Required Tests Mimmunm Incremental
Work ‘ _ o Frequency of Tests
G Admndtare and . Same test as for SC (G) Same t'reduency as SC(G)
Concrete Cunng ‘ ‘ . L :
Matenal -
» H. Cohcreie ) Same test as for SC (F) . Same ﬁequency as SC ) -
’ _ Flexural Test 3 beam sampies for every 330
. : &q m or fracton thareof :
|  Completed Core Test 1 set (3 specamen) for evay 2. 500
» Pavement - ) sg m and frachon thereof
lnter!ocknhg Concrete _ , ‘ .
. A Cement _ Same test as for SC (A) Same frequency as SC A
"B Fine Aggregate | Same test as for SC (B) .| Same frequency as SC (B) -
' C Coarse Same test as for SC (C) Same frequency as SC (C)
‘Aggregate R B 1 K | -
D ‘Water Same test as for SC (D) Same frequency as SC (D)
E Admxture& | Same testas for SC(G) | Same frequency as SC(G) - -
Concrete Curing ~ . s o
- Matenals  * v o _ ‘ o
© . F Completed Blocks Physical Test and compresssvg Strength 6 blpt_:ks per day of fabncahon
- | Cement Treated Base
'} Course (CTB) =~ -
A Pomand Cement Same tes! as for SC (A) Same frequency as SC (A)
B Fine& COarse © | Qualty Test for Gladmg, Abrasnon and | For evary 1 500 cubu: meter or] -
. Aggregates - Soundness " | fraction thereof - , ’
Water ‘ Same test as for sC (D) | Same frequency as SC (D) N
D Completed CTB | Fieid Densty Test For every ‘layer of 150mm of
e i compacted depth at least one
group of three In-situ density test
every 500 sqm or fractton thereof
Retaning WaliCoping
. WallRC Cwb/RC
Ditch/Shear
- | Key/Concrete v
-} Blocks\Lean Concrete
A 'Porﬂand Cement | Same test as for SC (A)' Same frequency as SC (A)
' B FmeAggregate | Same testas for SC(B) Same trequency as SC (B)

EE Y

Construction of RoRo Ramp and RC Pier Extension
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PPA IFMORAHDUM CIRCULAR

" No
Senws of 2018 -
Attachment
'i"agéc:anb ‘
Matcnalslnems of * Required Tests  Miwumum Incremental
. Work I S s Frequency of Tests .
- C Coarse Sametestas for SC{C), ‘| Same frequency as SC (C)
Aggregates o , S
D Watu o _ ‘Sametest'ésfdr"sc D) : Same frequency as SC (D)
'E SweelBars | SametestasforSC(E) Same frequency as SC(E)
© F  Admixtureand | Same test as for SC (G) Same frequency as SC(G)
ConaeteCunng o v Ce e
G Cmaete SémetestasforSC(F) - SamftequéncyasSC(F)
Tie Rod : ' T U
: .»:A ‘Steel SametestasforSC(E) One per batch .
B Aséembly Performance Test (Tension) | One per batch _
Tie Bars and Dowels Samawestasforsc {E) | '_Forevery 16;000 kg'orﬁaEndn '
: o B : thereo! per Tie bars and Dowels
PtpeCuIvertsand Slorm
‘Drains - . : : »
A Ppes Testforstrengh AbwrptronandPhysncai | Foreverysopeces
B Mortar or Jont’ SmeTestasforSC(ABandD) - ' Forevory_iﬁpndeé""
S Altemative Test SametestashrSC(F)and o :
; lnspecuonReport : 3
Concrete Holiow Blocks L . _ o o
A Portand Cement | Same test as for S (A) Same frequency as SC (A)
B8 aneAggregates Same test as for SC (B) Same frequencyasSC(B)v .
c Water o Same hst‘gsquC‘(D) . SamefmquencyasSC(C) o
0 ’%we& Sém'm_ashtSC(F) » SamefrequencyasSC(F}' .
€ CompletedCHB d«.ialnty"lfeét . Oneforeverysooplecesor
} o fractlonmomof
: Corisuuéaqn.:o;ms(c.x)f R R REE R
A AngleBers TestfofPhyslcaladdMed)anacalProm One per batch
B StesiBars SamtestasforSC(E) o Dneperbatch
C  Zinc {Hot Dip » Physcal Test for Appearance, Stnppmg. AI! unts
Gatvanmizing) .- We:ghmg. Adhemnce and Adhesion
- Coatngs _ | . '
. CoaungTh'ckms - v 1set(3:pecman)fnrsvery Y 4 |
Mgnencmdmessl#easwmm 100,000 sq mm orfrachoamereo;/ \D e
| | S 3

Construction of ReRo Ramp and RC Pier Exfension
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PPA MEMORANDUM CIRCULAR .
e CULAR v

- Serms of 2018
Attachment
Page7ol10
* Materials/items of Required Tests Minimum Incremental
v Work . " Frequency of Tests
Sacked Concrete v . v
A Cement Same test as for SC (A) Same frequency as SC (A)
B meé Aggregates | Same test as for SC (B) Same frequency as SC(B) -
C Coarse | Same test as for SC (C) Same frequency as SC (C)
Aggregates o . )
D Water Same test as for SC (D) Same frequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC (F)
F Sack (jute) Physical Test One for every 50 pieces
Rubble Concrete ) . S
A Cement | SametestasforSC(A) Same frequency as SC (A)
- B Fine Aggregates Same téstas for SC (8 , Samé {réquency as SC(B)
C Coarse | "I Same test as for SC (C) » Same frequency as SC €y
Aggregates : . - B .
D Water * | same test as for SC (D} | same fraquency as sC(0)
“E Concrete Same test as for SC (F) Same frequency as SC (F)
F_Rocks | Same test as for ROCKS Same frequency as ROCKS
Earthworks » »
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation Plasticity Test {LL,PL,PH) fracton thereof
Laboratory Compacton Test o
Density Test ' B For every layer of 150mm of
T compacted depth at least one
group of three In-situ density test
every 500 sq m_or frachon thereof
" B Structure If excavated matenals shall be used as For every 1,500 cubic meter or
~ Excavation Backfill fraction thereof '
' Grading Test L -
Plasticity Test (LL.PLPI)
Laboratory Compaction Test ) )
Density Test - | For every layer of 150mm of
. .{ compacted depth at least one
group of three in-situ densily test

;g@' .«

every 500 sq m_or frachon thereof

n ,\\' v
{&u
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'.Senesofzols
Maehmem

Paguana_

uommuu cmcuwi ’

' Matenal#lltérns’ ‘of‘ '
C Work

_ Required Tests ‘

Mm:mum Incmmental
quuency of Tests

l!! Pon Operatlons Bu‘ldmglPassengar 'l‘ermmal Bmldmgn'ranslt Shelearehouse B

: smucruma WORKS ™

lnspeutron and Evalua’hon Report
Engtneer o

'} Testing and Commnss:anmg -

T

_Refer to Structural Concfete LSC) and Ptqu Works jP)
: ‘ARCHITECTURAL WORKS
Ceramlc-Frlied Ligud Phys:cal Property; Mechamcat and Chermical Oftepefshlpment
Membrane / Water Property, Leak Test/Flood Test ' '
Proofing, Hydrophobic .
Poreblocking Ingredients
with Superplasticizer Ao
Pant - Quauty Test One 4L can for every 100 cans or
o : fracton thereof _
Ceramic Tile - lnspecuon ‘and Eva!uabon Report tmm the Onepershnpment,' i
: - Engmaer S I i i
Stamless Steel !nspecnon ‘and Evaluabon Repon fom the Ohepersﬁthrimem :
e, Engmeer . : , : .
Roofing Matenals Inspecton and Evaluauon Reporl from the ‘mepésmmnt
— Engineer D W -
Ceﬁ?ng Matedars. | Inspection and Evaluauon Report,frum the | One per shipment
: T Engmeer . C .
EI.ECTRICAL AND MECHANICAL WORKS
' eresICabies Inspecnon and Evaluatlon Report from the { One _peréh;pment"
| B - Engineer ‘ o ‘ ) ‘ - -
Testing and Commlsssonmg ‘
Electncal Devices Inspection_and Evaluation Repon from the | One per shipment
v Engmeer . ¥ et ST B
TR | Testing and COmmuss:onmg S
| Fire Alarm System Inspection snd Evaluabon Repon from the Onepeme_rh
’ L ' Engmeef ‘ .
Tostmg and Commussionmg
| Wanng De\nees from the | One per shipment

Consfruction of RoRo Ramp and RC Pier Extansion
Mandson Port, Mandaon, M
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o musmm"anwm o
" Senes ol 2016 '
. Atiachment
';Pagavvaoﬂo;v"
‘Matenals/items of Required Tests *'Minimum Incremental
Work : ' ' Frequency of Tests
Protective Devices Inspecton and Evaluauon Report from the | One p.;sr’npmém o
- ‘ 'Engmeer o : ‘ . e
Tesnng and Commissianing
o ,Te'lephoné System 'lnspectton and Evaluaton ‘Report from the odeper tem
, , Engmeer . S
| Testing andFComm;sspnmg"
-} CCTV System lnspetmon and Evah:ahnn Repod from the Oneher)terh
Engneer
Testing and Commrss'onmg
| cATV System - Inspecton and Evaruamn Report from the | One pecem
: : Engneer - v I
Testing and Commmsnmng .
Backgmund Muscand inspection and Evaluation Repo:ttb’frbo'm the Onevper tem
Paging System | Engineer, Testing and Commssioning v
| Ar Condrtoning Units& | inspection and Evaluation Report from the | One per em
| Ventitation - Engmeer o
Testmg and Commnaslomng
Condurt Pipes Inspacuon and Evalushon Repon fmm the One per tem’
‘ o Engmeer : .
Tesmg and Cqm-sssonmg
Lightng Fudures -~ | Inspection and Evaluation Report fromthe One per item
» 'l’estmg and Comn'ussmnmg :
PLUMBING WORKS L '
‘Pipes v lnspechon and Evafuatzon Repon from the One per tem
e : Engmeer o i o
Testmgand(:ommlsslongg

/W }

S s se

. 3
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. PPA MBWNDW C1RCULAR
Seneeolzme
Altachment
" Page 100 10
'Mawna‘lé.lltems of Required Tests Mimimum incremental
- Work - ' o o ‘Frequency of Tests
Fixtures lnspecﬁon and Evaluaton Report from the | One per tem
Testing and Commnssaon‘gng . . .
Pipe Culverts Compression Strength For every size not more than 25

| lnspectxon and Evaluation Repoﬂ from the

pipes castin the field

T

|

_ - Eﬂmﬂw
IV Miscellaneous
Matenals , -
Fencing ’ L T o
‘A Barbed Wsre Physical Test (Dimensions and Coatngs) 't One per Batch
Cyclone Wire o o : L i
Mesh, Chain
tink ‘ ‘ ‘ , .
B “Concrete Post RétertoSuperstmcture (sC) Refer o Superstructure (SC)
LampPost — S :
A Shuclural Steet | Physical Test (Dimensions) . All untts
" Sametestasfor SC(E) - . Cen . ‘ )
B Znc(HotDip | Same testas for CJ (C) o One perbatch
- Galvamzing) = - . o ) . ST
Coamgs ‘ .
Drainage Steel Grating | Same test as for SC (E) | one (1) baten
» e Inspection Report
* .| Metal Pipe (Castiron | Physical Test {Dimensions and Coatings) 1 perdeirvery )
- Galvanized, etc) _ : . : ) . b o
Welding Works Destructive and Non Déstmctsve Test '(‘Dne“(i) per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testmg l.aboratory duty
© accredited by BRS, DOST and PPA
'Z. Testing of other matersals shall be performed only by an Independent Testing
- Laboratory duly accredited by BRS and PPA, . o
3. All other 1ssuances which are oﬂmwlse mconsustent herewith are hereby revoked

r-in-Charge,

of the General Manager

- orotherwise ameuded

e gk
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AUTHORITY

o AR / »".“L;’;;';;g
ENGINEERING CIRCULAR NO.#12020 o

CFOR -~ :  THE MANAGER, PCMD
© ALLPORTMANAGERS =
~ CONCERNED CONTRACTORS

 FROM  :  THEASSISTANT GENERAL MANAGER,
. - ENGINEERING OFFICE =

 SUBJECT :  SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
' ALLPPA(CAPEX & RM) AND DOTr TOURISM AND |
- SOCIAL REFORM PROJECTS DURING THE COVID-19

© PUBLICHEALTHCRISIS

~ Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo

- Roa Duterte, declaring a State of Catamity throughout the Philippines due to the

. Coronavirus Disease 2019 {COVID-18) and in view of the extended implementation of -
- Enhanced Community Quarantine (ECQ) and General Community Quarantine {GCQ)

" in the identified areas, the following guidelines, in addition to the existing safety -

- standards approved by the DOLE and also to the PPA Memorandum Circular No. 18- - - -
© 2020, are hereby directed to  be implemented in all on-going PPA infrastructure. .
o pfoj‘eg;t‘s‘ including the DOTr ,‘l_‘ourism and Social Reform projects. -

.1 Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
© existing health conditions, such as, but not limited to ‘immunodeficiency,
- comorbidities or other health risk and who did not come in contactwithsomeone
- with COVID-19 shall be allowed to be included in the workforce for areas under -
 ECQand GCQ. S T S
2. The Contractor shall provide for their personnel/workers the necessary welfare
. facilities and amenities, such as employees’ quarters for board and lodging for .~
the project area covered by the ECQ and GCQ, otherwise, prior to deployment, -
-prescribed procedures shall be conducted at every instance of re-entry.
3. Adequate food, potable drinking water, disinfectants shall be made available by
- the Contractors for their in-house personnel/worker during the period of
- 4. Compliance to social distancing, proper hygiene and mandatory wearing offace =
.. masks and other protective personal equipment shall be ensured for all on- . -
-~ going projects as precautionary measures to avoid and contain the spread of
. COVID-19 in the work place. ST o T

2 1318 Phibppnes

. A Bondacio Drive. South Harbos, Port Arsa, My
: : © 0 P.O. Box 436 Manila. Phil § .

© oo Tel No (+B32; 4544800 Fax yJL1 5274855

o . websila: wew o hal .

1
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5. Field Offices, employees' quarters, bunkhouses and other common areas shall :
*be maintained to ensure cleanliness and daily disinfection of said areas must

. be conducted accordingly.

6. Contractors shail provide disinfection facilities such as handwashing station, .

- foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projéctsﬂare in compliahce with the DOLE
-+ D.O. No. 13 series of 1998. Personnel and workers shall be provided with the
. supply of vitamins particutarly Vitamin C and other over the counter medicines,

_quarantine facilities ‘and oxygen tanks for emergency purposes.

8. Safety Officer of .the.Contractor‘shali--regulaﬂy.conduct ‘brieﬂng on the

information regarding COVID-19 construction protocols on top of other safety

requirements. -

, 9. As preventive measure, daily mbnitbring of the pre and post work health

- conditions of workers shall be undertaken by the Contractor's health/safety
- officer particularly the temperature, blood pressure and exposure monitoring.
- Personnel with symptoms relative to COVID-19 shall be immediately isolated

~ and quarantined for fourteen (14) days and if necessary, brought to the DOH -

~ COVID-19 treatment facility under strict confidentiality/privacy.

-~ 10.Daily health monitoring report shall be prepared by the Safety Officer and to be - .

submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DT! and DOLE Interim Guidelines and

~the Local Government Unit policy on work place prevention and control of - -

COV!D-19 shall likewise be strictly observed.

‘. 12, Daiiy work activities shall be under strict monitoring by the Safety Officer to -

~ ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be

conducted.

14.All materials and equipment brought ‘inSide the project site shall be disinfected,

as much as possible.

 15.Non-essential personnel, visitors and general public shall be restricted to enter o
~ the project site. All personnel entering the construction site premises ona -

temporary basis (e.g. Delivery truck drivers, Inspectors, etc) shall be prope:r!y
- logged and checked for symptoms. Gatherings, liquors, and/er merry-making
- are strictly prohibited in the projectsite. o I

Construction of RoRo Ramp and RC Fler Extension

Mand

son Port, Mandaon, Masbate
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'16 PPA Porthesvdent Engmeer shalj ensure stnct compl:ance to DOLE DO No o
13, series of 1998 and implementation of the ment;oned CoviD -18
precautlonary measures in the work place :

17.Clustered and staggered depioyment of emp!oyees within the constructlon sde
’, sha!! be observed to mm:mlze personnel contact ‘

-18. Contractors shall submut to the lmplementmg umt the lnventory of work:
activities including the proposed sequencing of activities to be followed and
- undertaken to comply to the required soaal dustancmg ‘Break tlmes shall be '
oonducted ina staggered manner. '

For strict 6o>n‘1pi‘iénce.

/ONSTAQTET FAR!NAS JR.

Construction of RoRo Ramp and RCT Pier Extension
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June 29, 2020

MEMORANDUM
FOR * The Assistant General Manager for Enginsering
Office of the Assistant Genaral Managar for Engineering

FROM : The Manager
Intemal Audit Departnent (AD)

SUBJECT : Construction Guidelines for Project Implementation during the
period of Public Health Emergency

Last June 16, 2020, we received thru email the letter from tha Constructon t=custry
Autheenty of the Philipines (CLAP) 1o the General Manager dated June 15 2020
{copy attached) regarg:ng the abave subp=t. CIAP is reguesting PPA to assist them
in d:sseminaung the above Construction Gudeines 10 Our slakenoisars including
contrations and impiemanting units.

Reistive to this. 1AD being the impiementmg unit for Constructors Performance
Evaluaton Systemn (CPES) and relative to its impiersentalion, may we seek
assistande from your goos offce in dsseminating the attached guidelines to the PPA
Engineering Units and PPA construciors.

Thank you for your kind consideration

) PRIL.PORTS numnnm :
ENCINCERIND DI 1 iSE
PROJ. CEV'T DOPARJ'ALN]
rree iy e

AR anes

VENICIUS V. VILLASENOR

Cec Tre Gerera MAi2poe

o d VP
[ Y] ; Tivg ~r—2 —
Allschment’s:  As staod CeoENe. LT L 25020

A Ledyy fow Haskometar Oon bans BAEE 500 Fa ey
VEE e SRaxane
AN e R Bl S aes 70077 3EAT
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TATAGH
tTAPAT:

/' BUILDING WITH INTEGRITY

Construction Guidelines for Projoct implementation during the perlod of Public
Health Emcrgencey

Background

The President doddared a state of public health emergoncy through Presidontial
Prcclamaton Mo. 822 s, 2020 to sdd-es the Corora Virus Disesie {COVID.19)
treal, subsoquenlly placing the whole of Luzen undier Enhancod Communily
Quarzntne (ECQ) an 16 March 2020,

The Inter-Agency Task Force for the Management of Emerging Infactous Diseases
{IATF), based on its risk assessment recommended the extension of the ECQ in high
risk gecgraphic arens in Luzon ond th: impnsition ¢f the ECQ in som2 high fisk areas
in Visayas and Mincanso, white propasing a Gensrai Cormmunity Quarantine {GCQ) in
ail Bow fisk and modeeate nsk arcas in the country frem 1 May 2C20 ta 15 May 2029.

Different pants of the: cuuntry are cxpested to progress through vanous lewsis of pubhc
healtn emorgoncy and declarzd as high, mediunm, Of Jow iish areas depeniding on the
prevaiznce of COVID-1S cases and roiated siatistes, tharaby glacing them under
correspoending cormmun ity Quarantng siatus.

The conalruztion industry which coainbutes atout 4.2 miton workers to the county's
labor farce, in antapaton of e litting of ZCQ. i getting ready to f2lum 1o work and
would #<e o ensure the safzty and welfare of peoole, most especaly those of its
empicyeesiworkers. Construction ndusty players would like 1o focus on preventing
the orzurrence of and contralling the spreas of the vires i the workziage. mingtul it
a single case of COVID-18 can lend te as intermuption, il not total werk stoppags.

Tre globat pandemic has affected dvetinands, lifestyles and industrics inciuding the
Conslructon industry which refies reavily on Puman resources. Total work stoppage
from the time ECQ was dectares has hat debililating effects not fist on workers who
arz mostly project based and therefore paid on 3 dady bas's byl on contrastare as
vicl, maonty of whom or 88% ase small and medium enterprises {(SMEs).

The Philippine Domestic Construction Bomd (FOCR), an implementing board of the
Construction industry Authority of the Philppines (CIAP)], mandatsd ta formuiate
policies. plans. programs, and stralegies for the development of te Prilippine
constuctivn indusiry organized a Technical Werking Group (TWG) comonsed of
reprezentatives Fom oontractors of varying sizes and suppless coming from Luzon,
Vaayas and Modonao to draft the proposed protecolz for the industry in preparation
for resumption of construction waork in areas under quoranting. The TWG drafted the
"Construction Guidslines tor Project Implementaticn during the periog cf Public Heatth
Emergency” as a reference for cootractors and implementng agencins, 1 ensure
viability of projacis and prodection from and spread of the corcna virus.

The TWG ceonsidered four (2) mojor compenents of the project cygle, namely;
Malerals, Manpowar, Machinery and Mcney of the 4Ms of consiruction in creating the

gy,
A S
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guidelines. These were developed considenng SME cortractors which cmpioy the
biggest chunk of the industry’s labor wark force and large coniracters involved in both
public and private infrastructure projects as well as vertical construction. The
guidelines will give pointers in managng their human resources at this critical tene but
- vAll Kkewise give important directions to contractors in managing their business not just
for survival but to be abie to contribute to the COUNtry's ecoNomIC recovery program,

~ The TWG is presenting options cf coursess of actions which contractors may congider
depending on applicabaity to the project’s unique charadtesistics while mamtaining
minimum requremznts based on gudelines by govemment authoriies such as the
IATF Omnibus Guidelines for the impiernentation of Commursty Quarantine in the
‘Philippines. Department of Trade and Industry (DTI) and Department of Labor and
Employment (DOLE) Interim Guidelines on Workplace Prevention and Coatrol of
COVID-18, end DOH Depantment Memorandum No. 2020-220, Interim Guidelines on
he Retum-to-Work. ' : o - ‘

- These guidelines are subject 1o perodic review to balter respond to developments and
ensure workérs health an¢ protecticn az well as compisnce with governmen!
regulations.

Purpose
The guidelines will set key principles sn¢ minemum requiremants that define

responsdéz, healthy ancg safe operationss for construction relaled operations unier
COVIO-19 and ensure the survival of business as well as the protedtion of workers.

Scope [ Coverage

The guideines will include prevenfon, detection. and rapid mspcnsc Me33Ures
dusigned o actueve the princigles above whie maintaining business continuity across
the constrcton industry.

Policy Content ! Guidelines
Materiats

I. Defivenes : .

1. All eguipment and material deliveries must be caelully planned and

‘ manilored.

2. Transition and oelivery zoncs are identified and limited 1o select gersomnel,
Le., receivers and deliverers, i
2.1. Transition personnel are regufary monitored, alweys provided required

- Personal Protoctive Equpment (PPEs) and may be included for optional
testing, : :
2.2. Sccial distancing and other protocuis by the Department of Bealth (DOH)
should ba tollowed, ‘ ' '

3. As much as possible, carge is unlsaded only by the receivers, while the
delverers do not leave thes vehiclas. if the receivers are nat encugh to unksad

- the cargo, the deliverers must unicad while the receiver has 10 wait a° &
- Secured distance untl compieted, :

Lonatnatves G innr Ayr Pxpes Yegrimetalenn ey e Feenid o b Rt Erdracey [ Paoe 2 o0 42
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4. Allcargo should undergo proper disinfection procedures bafore use Liievnaa
’ invoived staff should aiso be prepery disinfected before onlering the jobsits.
4.1, Materials, which are exposed to the sun, such as concrete and gramet
© meed not be dssinfected,

’ M‘anpovvor’ ”

I Awareness and Cnmmunceﬁm o '

1. Active comemunication betaven the workers, safety officers {as specifisd emder
Section 14 of RA. 11058 and its implementing Rules and Requiations (IRR) as
specified In DOLE D.Q. 198 S 2018), site supenisors, and management is
advised in planneng and impiementing the geatocols, ’

1.1. A fanguages and dialecls shou!d be acownted for lo ensure proper
- communication,

2. Infegraphics (may adopt DOH's), signages. and posters cn heatm an¢ safe!y .

- measures (sea Annex A) must be posted at entry points and strategsc areas:
2.1, Daily vpdates on the latest developments. v
2.2. Selfscreening measures.

23, COVID-19 Hodine, -

3. As much zs possitie, 2 warkers should exercise the prac!:ccs for mducmg

the risk of transmissicn. and propar hygene as identfied by the DO#H: o
3.1. Sociat distancing [at least one (1) meter distance from next person).
3.2, Proper handwashing using anti-bactenal s03p (or use aloohot-based
v hand sanitzer when mavailable),
© 3.3, Avoid contac! with own eyes nose, ané mouth.
3.4, Prohibdt spittng.
3.5. ’C(wcﬁng of mouth with cssue of am ( f tissue is unsvaaiabie) v-hen .
snesezing or coughmg,. '
3.8. Use and temove FPE with care,
3.7. Do net share personal belongings such as phm‘e" pens P‘PES
- 3.8, Avoid physical greetings (e.g. handshakes, hugs). '

4. Al workers' status on-sxta anc o“f-sa:e are propedy noled at :sn timex by the

- ssfety officers, ’ ’
- &1, Fittowetk
- 4.2. Sick

4.3, High !e'nperamra
4.4, Other congitums

5. An acceptable lavel of heatth evaltsanon is property comuniwted betwf-en

. new hires and management. :

6. AR workers would need 1o provide thair location or piace of residence pﬂor o
- working. This Is to help create a proper sigorithm for contact tracing. .

6.1. Additionaily, werkers coming from CO‘J!O 18 !sotspot. woubd need 1o be
- identified. v

7. Quarantined uorkcr- should also be kegt !.ram of under stnct ccnﬁden:zamy v

- and privacy. v :

It. Clearing for Retumn to Work
1. Stingent qualification crteria for e mployessiworkers:

Consienn funshe e Pross! aunbimatlefas datey da prad o Fasis frat Emerping | Paos 200 12
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1.1, Must be 21 to S59-year-old, without pre-existing health conditions, sush
ag, but nct limitod to, immunedeficiency, comorbiditics, or othor health
risks, including sny person who rasides with the aforementione.

1.2. Employees or consultants who are 60-yent-oki or above may be pant of
the workfcree for construction projects as may be aflowed under General
Cemmunity Quarantine (GCQ) and ECQ quidelines under Omnibus
Guidelines on the Implementation of Community Quarantne in the
Pralippines c¢aled 15 May 2020 which states that those aged 60 and
above may be atowed 1o work in permited industries and offices.

1.3. NMust have nc COVID 19 symintoms.

Screening and entry at construction site. Hem 4, Section B of the Omnitus

Guicelines on the Implementation of Community Quarantine in the Philippines,

dated 15 May 2020, states that *Compliance with Joint DTI-DOLE Retumn-to-

Work Guidelines and DOH Retum-to-Work Guidelines sha be considered

suflicient compliance wilh minimum health standards. In no case shall the

testng of all relurning workers be construed as a condiion precedent for
hishher rotum.” The most emponant scroenng step is checking alt retumning
workers for symploms within the last 14 days and excluding anyono who is
symplomatic. (Annex B) Contraciers hove the cption to test workers for

COVID-19 thry DCH prescribed teatng protoeots 1o determine if there is

asymplomatic transmission. '

2.1. The Human Resource Depanment should undertake Caily heath pre-
screening {see Annexes C & D — DOLE Werk Resumption Protocol &
pre-screenng sampie form).  Retuming emgioyeesiworksrs should be
made anare of giving accurate information 3s specfiod in RA 11232,

2.2, All returning empioyeesiworkers must dedlare (da SMS) any recent
raved hisicry lo or residence in an arca with 3 reportad case of lbocal
transmissicn of COVID-1§ over tha t4-days pror to entry.

2.3. Returming workors that do not show any symploms will bo guarartined
for 14 days within the Jobsile ané Wit be allowed to work under a 2enerd
or grogped arca,

2.4. These who have heen bving/confined in the bamacks during ECQIGTEQ
period foe al keast 14 days and weth no symptoms, #ill be allowed 1o work
immediately, .

2.5. Management should have an enderstanding and plan on how the
workers trawvi to and from the: jobsites.

2.6. A heightened gale entrance screening protocal (sue Annex E ~ Sampic
Protocol for Soreening Empleyees and Visitors per DTI-DOLE interim
Guicelnes) wih the use of non-contact thermil scanners oh ALL
personned upcn entry 1o construction premises wi be implemented.
He/She must declare recent possible exposure to confrmad COVID-16
3503, includng trave! hislary to o residence in an grea with reported
Iocal wansmission of COVID-18 disesse. The individual should aliso
aliest that they are not experiencing the foboang symgtoms: (see Annex
F — Daily COVID-19 Hcalth Checklist Form)

2.6.1, Fover

2.62. Ceugh

2.5.3. Shortness of breath
2.5.4, Cosds

2,6.5, Sorp threat

Daavamiettie Stnkabinns for Somyary dmminauantor o 2hadrgs B praoias of e st Ememaiqre PPaow i o7 13
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- 28E. Runny nose.
2.6.7. Nasal congestion
2.6.8. Muscle pains
2.69. Headache -
2.6.10.Difficulty of broathing
26.11.Diamhea .
~ 2.6.12.Loss of sensa of smell
2.6.13.Loss of sanse of 1asta ’ o ‘ S
. 2.7. Securntly guard or assigned perscarel’ safaly engineers on duly vifl then -
: refor these perscnnel to the Safety and Heakh Perscnnel. who will then
_ conduct the DOX Decision Tool fer COVID-19 Assesement. o
2.8. Employers shall provide the DOLE through its Regional Office oo,
- furnished DOH, monthly repont of ifinees, diseases and injunies utilizing
~ the DOLE Work Acadentiliiness Report Form (WAIR) (see Annex G). ‘
. Suspected Cases (Possile cases of COVID-1 9y .
31 Any individual exhidibng fii-fike symptoms should not report to ‘waork.
- Insteag, they should do the folowing: . o S
3.1.1. Self-isolate, % their safety officers or  other -applicable
. authorites. ' . '
. 3.2, Contract proper health awtherities for additicnal guicance,
3.2. Empioyeeshvorkers, wha had the COVID-19 wirus, should do the -
following Defore reporting o work: ™~ ' - : C
3.2.1, Fullili the adequate time for self-quarantining as recommernded by
3.22, Test negative for COVID-19. B o ‘
- 3.23. Receive proper medical cicarance, befors reOnting 10 viork. ‘
33. in the event of 3 worker ‘contracling COVID-1E while working, the
- management shewid do the following: o S
331, solale the worker irmmedistely in a separstc wel-ventiated
~ holding area (orin site isclation room) in the weekplace, eway from
- oIher workers, ‘ B - o
- 3.3.2. Comactlocal govemment 3nd health authorifies., ; o
3.33. Gather records of ol pecple who have worked with the infected
- worker, who tested posive within the past four woeks,
- 3.3.4. Gather informaticn on those who have been in bcation or shared
. equipmen? with the person, o -
3.3.5. Provide COVID-19 testing 1o all workers, who have baen working
clesely ith the infectad individual, . e
~ 3.3.8. 8e ready 1o presen! the information 1 the appropraate authorites,
3.3.7. inform the wider workfores of the situation while protecting the
- privacy of the Individual, : o '
- 3.38. Clean and disinfec: all sie sufaces and equipment. , .
- 3.3.9. Foliow any addtticnal directions from jocal gavernment and health
authorities. - o - o ' ‘
3.4, For senior personnel, who are working in multiple jobsites, they are
- expecied to self-quarantine for at least 14 days, if thers has been a
- breach in one ¢f their jobsites;, B )
3.5. The safety officor should have a knowtedge on the protimate hospitals or
~quarsntine faciliies to ensure that in the event of 3 COVID-19 incident,
warkers can be given proper heatthcare, o
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ll! Uamtanng

"Health Checks

11 " Reguiar mmrtcnng o! persomel‘s hea!th aspecaly for COV!D 19

" symptoms (e.g.. mandatory regular no contact lempemturc d:e:k)

. 1.2 Day to day momtoring of persmnel 3 hea!th
‘Workers Hygiene
- 2.1, Constant reminder on pmper owghmg e!iquette
- Limit number of Work Personnel -
- '3 1. {.;mtted mcb:kzstkm of pcr'omal and mmlmtzed skelc{al staff

N Praperwam»w)m

Al workers must War the prescriced do{hmg of the DCK.E-OSHC
1.1. Shitwithsleeves

1.2. Pants

1.3. Closed-toe boots

1.4. Hard hat

15, High wsibemyvcs(

2

16 Other necaasary Pmon:;l Protec:rve Equt;men: [sc face Mks gicws _
- gopgles, face shields. etc.) mﬁ be prascnbed barsed on spea‘ic :
- characteristics of project, o

As pef me DOH a!l workers are ex;:ecicd tc wear propes faca maaks

V Soc&ax' Distancing end F‘recaufzmery Measures

 Social distancing should be obssnvec at the construction sie and in e ofﬁce, '

1L Al workers should resaect am:al dx&ancmg g.ndei‘ nes. as much as ;  |

possible.

‘ Provision for tmhémﬁ complsan* with sacial dt&taﬁmg mqwnems

Provision of On-Naar-Sits accamrnodations’barracks, where available,

R 3 1. Enocugh space should be providad for every employeciworker staymg m]‘

. e barracks to ensure that Kociaf distancing (at Jeast 50% reduetion in . .
density of peopie) are scequately implemented. This can be achieved -

. sither by prcvxdmg addimn:z! spamffac:ﬁt;es or by hsmg oor:upmts o

work (and sleep) in shifts,

| ‘32,1..$cgregalc empioy»:-ns.\wmer* who are commg back to woﬁ fmm mose _-

-who oniginally stayed in the bamracks during the ECQ period.

= 33 Barracks should have at least one (1) meter of physical dustance from

- each occupant andior provision of a physical barmiec in- bstween
occupants. a

3.4, Shouid ba well ventitated !vnndm opened to a!lowfresh ait circutation., o
. -Provision of dedicated poinito-point shuttie service (residencemplaoe-" :

residence and compliant with social distancing].

. Observe social distancing (8.g.. No sharing of wotkspaces staggeted unch
‘breaks, use of targe conference rooms only) and hygiene measures (0.9,

- provide hand washing and disinfection staticns, mandatoey use cf face masks) o
- In workpiaces, shutties and accommodations. -

- 5.1, Sckualtemating shifts are encouraged to avoid extensive lmemngimg L
- §.2. Breaks should be stagg:red to irmt the number of peaple in proxmﬁy'

\'Mh each Othc{
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- 5 3. Indwxdus!s are expected to clean up :hexr own are:as aﬂer cabng wrm
pwpcrdismfectan‘.s. o SN
8. 4 -Limit the number of people operaﬁng o occupymg 1mght e!cvators
5.5. Designatc smoking area: L
- 5.5.1. Smokersivapers must use desagnmad aren or do so off-s:te and o
. butts sre to ba placed in the designated reoeptac!e. Hanas must.
~_ _ bewashedbefore and sfter smoking, o
- §,5.2, Stand 50 that smoke or vapor pror:ucad is no{ gomg lmo anozhef
L person’s bremhmsz one. _ _ ) :
" 5.6. Site meetngs: ' ' o
. 5.6.1. Only absobutely neccssary mseting panﬁdpants should atiend. s
5.62, Attendees shouid be one {1) meter apart from each other, D
~ 5.6.3. Rooms should be well vemalazed { vandows opeﬂed ln at!ow fmsh‘ o
_ aircrculsbon. .
- 5.6.4. Hold meetings n open areas where posmbie o ‘ .
- 5.8.5. Conduct tccox meetings m wide open spaces 1o enahie wvorker‘s SR
10 keep the required physrcat dts:ance 0‘! al least one (1) meter o
(soe Arnex H). I o
o 5 6 6 Meelings are to be ha!d :hrough ze%econ!ermng or e
- wdeoconferer\cng. where possable '

VL S&e Opera:ms/ Con.struczm Work Sire o :
1. Acocess and Movement to/from Construction Site L '
1.1, If possicie, estatlish one-aay stmrcam and wakways to minlm:ze »
: workers' contast, S
1.2, Management can lock up pass:ve éccontawmbm chambefs (eg:_-:
. swimming pool gradechlorine). : .
130 Al poopie entering and exiting thc wurkpiace sho-.xld be regstamd for e
o ~ easier contact lracing in the event of an outhreak.
- 14. Al noneessential workers are prohibited from enlenng the;obsne .
- 2. Limmng and Removing !ﬁtemal touch pcmzs areas. | .
3. Compartmentalization : o ’ o
- 3 1 I possible. divide the cor.structmn site info zones ar amer m&thods o
: - keep wiotkers physically separated. This will promote social dxs:anang L
~ 8nd will make conlainment of possible outbeeak easiar. - o
- 3.1.1. Umiton the number of people per zana is advised,
S 342 Manmemem can coaner reducmg wed(force in the jobsfte
4, Ccmstrucbon Site Cleaning S
4.1, Regular disinfection of workplaces. mumes, and amnodatms P
4. 2 Alt offices and ]cbsxtcs shwlé dzsm!ect the folioomng at ieast tmcue pcri‘ .
S day: o ‘ o
4.21 Dcomandles _
422 Rafngs
423 Ladders
- 424, Switches
- 4.2,8, Shared equipment :
- 427, Ccmonandeaungama., .
4.2.8 Pemnal wmslahcns '
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4.3, Hands and common teolelequipment ars cleaned o c'min!ected aker
each lask,
4.4, Awarencss on location of commonly used items
All cffices and jobsites shouild Fnplement additiona! cleamng measurés of
- cormmon arcas as recommended by the DOH,
Managament can leck up possbic decontaminaton chambers {e.g. chiorine,
locting, betadine, potassium persuffala).
6.1. Demisting enly decontaminates the surface. thus the naed for PPEs.
6.2, Suggested additicnal gsnitary measures to be implementedinstalicd on
site but are not limited to the following:
6.2.1. Waler stations .
6.22. Proper harxtvrashing aireas and hand washing pMocoe
€.2.3. Alcchol-based hand sanitizer shall be provided in ol department
2reas, enlrances, canteens, beside hand punth machines and
cther facilites,
€.24. Dismfectant wipirg products. ' :
€.2.5. Footwear Cisinfestion treatment units {foct tatha) before entering
site premises or facilities (staff houses, barmacks, canieers.‘mes..
halls, site cffices and othars),
Limit and remove intermal tocch point areas (e.o. ootfee machines, waler
fountains, common pens). I possdic, al=o remove doors! door handles for
jobaites,
A proper waste and dispesal ares must bo provided, a3 well as proper
tiepasal ¢f contaminated products.

Vil. Adcitional Gurgsiings for Vertical and Horizontal Projects

1.

If pessible, sl construction workers are to be housed in etther on-gite
batracks, ar oftsilc barracks. This would make montoring of workers'
actlivitics easisr. :
1.1 N: workers must use the same vehicks (hey came into work in, if
ctumning to the off-cite barracks,
1.2 .&Ii vehices would need 10 be disinfected, befors being rescy for use the
nr'xt day

;xropcr pc'msssm cl the owners.

Machinery

1.

2.
3.

All equipenent deliverics must be carefully planned, monitared and masnaged 1o
aveid the risk of COVID-19 lransmission,

ARl debvered cquipment must be claaned and disinfected betore usa,

Assign reguiar worker to use the equipmenl, il possible. If sharing cannot be
prevented, tike ;!fccauﬁons and follow the cleam'sg guide befoee and after
cach usa.

Clean equipment before and after each day's work wm 8 alﬂinfactmL
concentrating on points of contact such as handles.

if equipmen? raeds o be tansferrod 1o cther COBSWCttOﬂ sites, the following
‘:r:bm must ba taken into considerations: ‘

5.1. Plan, moniter ané manage the transfer of equipment.

5.2. Equipment should b° cisinfected bﬁfore transporting.
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- 5.3. Transperting driver must be recorded Including the assistant.

5.4, Atthe dekivery site, equipment shculd be properly endorsed.
$.5. Ones the cquipment s received al the project sile, number 2, 3 and 4
masst be dene. ’ . ‘

Money

Contracting parties need (o discuss, belore rosumption or start of work, contract
. provisions on; Feyments, Varialions snd Timeiines considering the effects of currant

- gevemment hesith and safely standards that have o be complied with to prevent the
‘spread of the covonavius pandemic and ensure workers' protection from the
contagious discase. Contraclors’ corcermn o cash flow, price escaiabion, lime
extansions and prodiuctivily will need 1o be established and agreed with project
owners.  Contractors need o devise project implomentation plan skgned with -
government approved health and safety protocols. _ ’ '

Contractors nesc to familiarize themselves with Republic Act (R.A.) 11469 or

Bayanihan to Heal As One Act: R.A. 11058 and its IRR as spacified in DOLE D.O. 198

S. 2018, end DOLE's D.O. 13 and ensure contracts are atgned with these fandmark

- regulations. For projects with signed cortracss before the onset of the coronavirus

- panderric, contractors need 1o check on DOLE's guidelines on drafting new contracts

S0 provisons on empéoymen? detak, |e. accommodations. meals, elc. can be

incluced as these are expected to be heavily sfected by new guidelines cn health and

- safely, Company code of cCiscipines may likewise need (o be reviewed and rg-written
to consider pandemic guidelines asd enswe employeesiworkers’ full suppor: and

cooperstion, ' ' = o v

- Pursuant to Section 21 of DOLE D.O. 198, s. 2018, “The Iots! cost of implementing o
OSH program shall be an integral part of the operations cost. It shall be 2 separate
pay item in canstruction and in all contracting or subcontracting arrangements.” to
cover the cost infizcted during this Pubke Heaslth Emergoncy. These costs include, but
are not Imited, to testing kits: personal protective equipment; workers' barracks:;
quararting facéties; isolation roomse; dsinfeciants; sanitation equizment and facilities:
and other expenses rolative to complance with safety and haalth standarge during
construction. o '

Conlraciors should conduct periodic audiis {frequency to be detemined based on a
project scale and scope) lo verify that the appropriste measures have been
implemented and are maintained. - . :

The sie supenisors and safety oficers ars expecicd o conduct dady audils, and
safety feports to management in oedaer to make sure that the approprala measures
are implemented and followed. ‘ ‘

Conslruction companies shoukd expact to deal with heighlened safely and health
guidelines until such time that the pandernic has fully been eradicaled, and:
1. Analyze contract requirements:
. Comply with contractual nolicc requircments;
Adapt and Adjust scheduse:
Ceoedinate and Ceoperate with all participants; and

RN
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5. Document everything,

Risk Asscssment and Responss:

5. All contractors would need to gunrantee the minimum level ¢f standarss o
protect the health of the workers engsted in the construction sitos.

2. Belore any actvity is resumes, all kazards, dus to tha hatting of wark, must be
reviewed and contreiled,
2.1. Workers invelved should haves proper understanding of the operatians and

snvironment conditon chacking '

3. Anintegrated continuity plsn sheukd slso be provided in the event o a partal or
comrpiate shutdoun of jpbsite or if jobste operations are weverely bmited,

4. All contrartors should complete an ntegratod contnurty plan to respoad o
partial or complete shuldown of construchon sites or i the case of B savere
limutation of site operatbons, ’

The COVID-19 pandemc afedts working hours and esmings in all businesses,
chobally. However, the construction industry i unique with respect to the COVID-19
because consiruction contracts typicaly contain provisions about time [of pedomance
and feas for faikng to perlorm on tme. There is no guestion that all panicpants in the
constructon industry have experienced, aind will continuz 1o expernience. impacs on
their operaticns because of COVID-18 and experts say the fallout is one morz factor
‘Foised 10 affect construction firms, These impacts inchuce, among others, schedule
delays. workforce disruptions, equipment and supply chan disruptions, reduced
preductvity due 10 on sile healh and safety measures (e.g. sccial distancng,
stagqoring of work, enhanced sanitary me asures, et¢,), pernil delays o resticions on
new permits, gnd financing resticiong or ¢ash fiow shortages.

Therefore, it is ciical that coastruction co mpanies be crosstive rathar than reactive in
cealing with the COVID-19 and it is highly racocmmended that they take the fallowing
steps with resped {o the coronavine: .

1. Ucfing — identfy the company’s main vuinerabities (convene a mesting with
senior managoment and decision-makers (6 identdy potential impacta on the
comnpany). , -

2. Aszass -~ understand if and how the company is prepared {0 desl veth the
company’s main vulnerabililics (roview any exisling plans and procodures o
ensure they are cument and begin preparing business continuty ant cnsis
management plans and procedures aimed at mnimzing potential irnpacs on
tha company). ' ’

3. Implement and Manage - ensure the company’s plans and procedures work
{work with senior managemant and cecision-makers to estabiish and embed
response and recovery arrangemonts encd confirm senior maragement and
decision-makers yndesstand their roles and support how the plass and

- procecures will be used), :

4. Communicate and Remain Vigilant — ensure the company’s leams are irformed -
 (assign clear respensihities for intemal and external communications).

This pandemic was ne? foreseaable and unfcriunatsly, its durstion and fabout remain
- uncertain. YWhat is certain is that the world is tansitoning, Being propared for this will
be essental to managing the outcome and minimizng negative impacts.

e
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: Ilérihoring .

- DTICIAP is revitaizing its Joint Administrative Order No. 01, S. 2011 with DOLE,
DPWH, DILG and the Professional Regulaton Commission (PRC) to strengthen
coordination and enhance the implementation of the Construction Guidelnes on o
- Prosect Implementation for the period of Public Health Emergency, DOLE D.O. 13and
- R.A 11058 and its IRR 3s specified in DOLE D.O. 198 8. 2018, and specifically,
- enforce strict monitoning of construction actvities. e

" ‘Fhe DOLE zhall refer tc !hesmﬁ*-;ii‘sppim 'Cohﬁ'aczsrs Acreditation Baard v(PCvA'B] ts
findngs. after due process, cn sny act or. omission committad by construction
contractars in wolaton of laboe standards, safety ndes and regulations and other

- pertrent policies. |

These guidé!ines shall take effect after approval ny the CIAP Board and pos:mg inte
- official gazette (#ww.officialgazette gov.ph) and CIAP website (www.cigp.cti.gev.ph).
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1. WHO - Getting your workplece ready for COVID-19, 19 March 2020 o
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: COVIC-19 ss ¥ G AR 2020~ - 0 e
Carada ~ COVID-18 ~ Stendsrdized Proioccis for a¥ Cenadian Construcion Slteg
New Zeatand COVID-15: V&H Construction Protocols Version 2 R
 Mew Zesiand - COVID-19 Health and Salcly Protocols for New 2ealand Residential
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Stangards fov COVIDI9 Mingaiion” L o
8. DO Deparment Memocandum Mo, 2020-151, taterim Guidelines an Expanded Testing
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73 Dlland DOLE Webingron 8AMtay 2020 S :
- 14 DOLE Labdor Acvisory No. 18, S. 2020. Guidelnes on the Cos! of COVID-19 Praventiorr
and Control Megsures, 16 Aay 2020 S
- 15. DOLE Depariment Order 13: Guidelines Goveming Occupational Safety and Heath in the
16. RA.11058. "An Acl Strengthering Compliance wih Occupationa) Salaly and Hoalth
- Standards end Providing Penatties for Violations thereo!™ snd s Implamenting Rufes and
"~ Regufahons as specifiod in DOLE D.0. 1988 2016 , ' , o
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| 18. EE Guidolnes on the COVID-19 Prevorton and Control st the Workalace (Alert lavel
code RED subdovei 2) v v v R
19. DMC! Work Resumplion Protocols as of 22 Apvit 2020

The Construction Guidelines for Project Implementation during the period of Public
- Health Emergency would not have been possibie without the patience, diligence and
selfless cedication of the following members of the Technical Worang Group (TWG)
wha religiously participated in the defiberations and drafting wor: , o

~ Philippine Domestic Construction Board (PDCB)
' Lo Liberto V. Espirity
- Ronaldo R. Elepafio, Jr.
Dino Mac D, Suetto
‘Warren Simon W, King
- Dods U. Gacho
: . Luzon
Normmnan K. Macapaga!
. Visayas
Franzis Gerard S, Cafleda -
Edgsr B. Walin
Kenin Bling Lim
Benedict C, Uy
Mindanao ’
Ludvig Van A Ledesma
Lourdes Ledesma, MD
Ramon F_Allaco
v Wilfrego H, Guerzon v v
Philippine Constructors Association (PCA), inc.
. Ranoctf T, Rellera : :
Arlan P, Vergara
Ecuardo P, Trinidad
, . Government , o v
Assisiant Secretary Mariano R, Alquiza - DOLE
Assistant Secretary Antonio Maiano Jr. ~ DPWH

The Technical Working Group (TWG) wa's sbly assisted by the following stafl of tho
Phiippine Domestic Construction Board: . : o -

Ledani d.L. el Prado
Jocalm C. Carrasco
- N¥®iC. Najarro .
Ariane Moniggue D. Balaoing
Dana Loraine C. Fawilio
~ Rese Ann A, Bolitres
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15 June 2 Q20

Atty. JAY IDANIEL R SANTIAGO
General NAanager

Philippircs Porls Authority [PPA)
Borfacio Dnve, Soutr Harbor
Port Aresa , Mania

su bject:  Construction Guidelines for Project Impiementation during the
petiad of Public Health Emergency

Deciir Aty - Santiago!
Groeting 3!

In line with the President's declaration of Publ_ix: Heallh Emergency in the counlry to
address COVID-19, the Philippine Domnestic Construction Board {(PDCB), an
implemeriting toard of the Construction industry Authority of the Philippines
(Ci AP). rmandated to fmul;ute poicies. plans, programs, &nd suategies for the
daverprmient of the Phiﬁm}me construcion industry organized o chhqical Wofhing
Group (TWG] ceenpnsed of representalives frsm contractors ¢f varying sizes and
succiers coming from Luzon, V:ss;gy:as angg }Amdar@c {0 fomx::famf Drofocols for the
in 6’9::?:*/ for resumpticn of constructon work n 8rsas Lndar quaraning,

As o result, we have dcvelopgd the “Construction Guidalines for Project
implementation during the period of Public Health Emergency” lo serve a5
refarence for contrazlers amd impigmenting agensies. to ensurs viability of projects
ard protecton fram and sprezd of Ihe cvonavicus, The Guidelines were spproved by
the POCE and CIAP Board ca May 138 and June 2029, respectively.

These gquidcines set key PONCIgiss and minimum  reguirements that define
responsible. heathy and safe operalins fur construchon-relited operatichs under
coviD-19 and ensure the survival ot tusmess_ as well as the protection of workers,
These guidelnes nduds prevention, d&iequ. anq vmp.c response measures
desigm;‘d to acheve the princples atowve vhile maintaming business continuity
across the construttica tndustry.

These alse present options or courses 01 acLons winch conlractoss may consider
.dépendiﬂg on aoglicability to the project’s unigue characteristics while maintaining
minimem tequirements based on gsddines ‘by government auvtorntes such as the
JATF Omnibus Guideines fce the implmentation of Community Quarantine in the
prippines, Depanment of Trade and induslry (DT1) and Department of Labor and
Emphoyment (DOLE) Interim Gudslines on \Workplace Preventsn and Controf of

COVID-18. an¢ DOH Depariment Memorandum No. 2020-220, Interimy Guidelines on
the Retun-oerk,

in ths regard. may we respecifully fumish you with the copy of the approved
Construction Guidelines {copy siached), for your referenca. Further, may we also

PHESPPING DOMESTIC CONSTRUCTION BOARD
TONSTRUSTION NOUSIRY ASTHORTY OF THE PRAPINES
20 Achad Ayssyg & 2o Lonpvert f Tiads avi singry
L g g AT ATy % e (AL T
(31 g:ft:v; ‘:.\:I“::'w Meas zaw MY Ay -

TR ANT 4T
qe G 17 G v iy S gov po

B FGhs oo pn
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BOQ and Attachments
(Annex 7 — Construction Guidelines for Project implementation
during Public Health Emergency dated June 29, 2020}

request your kind assistance in dissemi natmg these Cons!mcbon Gutdeiﬂes among
your stakeho!dcrs. mcludmg contracmfs and implcmenting agencics. - v

- You may alsa vtsit CIAP's wobsite at Www Giap, dt gg .ph for the latest updates and E
version of these Construction Guiéolhas ©

| Fq Quostions and danﬁcabons kmdty email POCB Socretaria: at @@dﬁ.gﬁv:@ .
,Ttm&;youforwurusuatsuppor ’ I

,»Sihcercl A

~DORIS U, GACHO

:Execubve Director, PODCB §i £
v ea
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Bidding Forms
{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

O (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
and

O (c) Mayors or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

O (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O (e) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
\g_getheé similar or not similar in nature and complexity to the contract to be

ia, and

O () Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

0 (g Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

(i)  Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid;

a b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O () Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attormey of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Construction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandaon, Masbate
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Financial Documents

O (k) The prospective bidder's audited financial statements, showing, among
others, the prospective bidders total and current assets and liabilities,
stamped ‘received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

O () The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

00 (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is aiready in existence;
or
duly notarized statements from all the potential jomt venture partners statmg
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
(n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (o) Original of duly signed Bid Prices in the Bill of Quantities; and

0O (p) Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

[0 (q) CashFlow by Quarter.

Construction of RoRo Ramp and RC Pier Extension
Mandacn Port, Mandson, Masbate
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Bidding Forms
(Bid Form for the Procurement of Infrastnucture Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Construction of RoRo Ramp and RC Pier Extension,
Port of Mandaon, Mandaon, Masbate,;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. |f our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines' for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. 09-2020

Construction of RoRo Ramp and RC Pisr Extension
M: Port, Mand. Masbat




2

Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Construction of RoRo Ramp and RC Pier
Extension, Port of Mandaon, Mandaon, Masbate of the Philippine Ports
Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

Construction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandaon, Masbate



STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Bidding Farms
(On-going}

% of Contract Duration
Name of the Contractor's Total Contract Value At Accomplishment 5]
Contract or Title | Owner's | Nature/ Role Award Project Escalated | Date of Value of Estimated | Planned | Actual Start | Completed
Of the Project Name Scope (in Completion Value to Award | Outstanding Time of
1} and of percentage) Present 5] Works Completion
Address | Work 3] Prices
2} 4]
A) Government
Contracts
i. On-going
ii. Awarded but
not yet started
B) Private
Contracts
i. On-going
ii. Awarded but
not yet started
NOTE:
1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the “Escalation Factor” used to escalate the

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5} State Month and Year.

This Statement shall be supported by:

a) Notice of Award andfor Contract

b) Notice to Proceed

Name of Firm/Applicant

Authorized Signing Official

Date

Construction of RoRo Ramp and RC Pier Extension

Mandaon Port, Mandaon, Masbate
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STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Forms
(SLCC)

Contract Duration
Name of the Owner's Nature/Scope | Contractor’s Total Contract Value At
Contract or Title Name and of Work Role and Award Completion | Escalated Date of Valye of Start Completed
Of the Project Address Percentage Value to Award Qutstanding
of Present Works
Participation Prices
NOTE :

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusied to current prices using

the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or
Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant

Authorized Signing Official

Date

Construction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandaon, Masbate
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Bidding Forms

(Experience Record)
EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS
Similar Major Categories of Work Unitof | Quantity Unit of Quantity
1] Measure Title of | Title of | Title of | Titleof | Measure
the the the the
Project | Project | Project | Project
1. Steel Pipe Pile Driving Works (off- l.m. 1,602
shore)
cu.m. 576

2. Reinforced Concrete Works

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or
Constructor Performance Evaluation System (CPES) ratings, 1%, 2™ & Final visit (if applicable). Projects with no Certificate of
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner’s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the
Certificate of Completion, must be safisfactory.

Name of Firm/Applicant Authorized Signing Official Date

(Revised Form : September 2012)

Construction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandaon, Masbate
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Bidding Forms
(Financial)
FINANCIAL DATA
A. The prospective bidders audited Financial Statements, showing, among others, the

prospective bidder's total and current assets and liabifities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Construction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandaon, Masbate



Bidding Forms
(Pledged Personnel)

LIST OF CONTRACTOR'’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
/ functions, are available for the project applied for:

Similar Total
Position of Key Name No. of Key | Experience in the | Experience in the Attachment(s) Annex(es)
Personnel Personne! | Position (Years) Position (Years)

1]

PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex*_"
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex “_"
Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer Il , PRC License (CE Preferred) Annex “_"
Submit Vatid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex “_*
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex *_"
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex *_"
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor’s License)
Project Manager - Five (5) years Materials Engineer - One (1) year
Project Engineer - Three (3) years Materials Engineer | ~ for projects costing up to 100M
Foreman - Five (5) years Materials Engineer Il — for projects costing more than 100M
Construction Safety and Health Officer — One (1} year

Name of Firm/Applicant Authorized Signing Official Date
REVISED FORM (September 2012)

Construction of RoRo Ramp and RC Pler Extension
Mandaon Port, Mandaon, Masbate




Bidding Forms
(Pledged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No.of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
(Type, Model, Unit(s) Output and/or under Ownership/Leased/ (As Applicable)
Make) 2 purchase Purchase Agreement
agreement (Mark as Annex
1] A.........Z")
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (January 2011)

* Construction of RoRo Ramp and RC Pier Extension
- Mandaon Port, Mandaon, Masbate
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Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT
L , of legal age, [Civil Status], [Nationality], and residing at | ,

after having been duly sworn in accordance with law, do hereby depose and state that:

1. T am the sole proprietor or authorized representative of with office address
at ; '

2. As the owner and sole proprietor, or authorized representative of , I have full
power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Construction of RoRo Ramp and RC
Pier Extension, Port of Mandaon, Mandaon, Masbate of the Philippine Ports Authority, as
shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,; _

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Construction of Koo Ramp ant RC Pler Extenaion
Mandson Port, Mandaon, Masbate
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representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or_converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ dayof _ ,20  at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandaon, Masbate
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Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF ___ )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
I. Iam the duly authorized and designated representative of with office address
at >

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of
RoRo Ramp and RC Pier Extension, Port of Mandaon, Mandaon, Masbate of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or enti
defined and provided for in the Uniform Guidelines on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Construction of RoRo Ramp and RC Pier Extension
Mandaon Port, Mandson, Masbate
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(Omnibus — Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or_ given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to_constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation_involving the duty to deliver certain gooeds or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQF, I have hereunto set my hand this __dayof __ ,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of RoRo Ramp and RC PR EXtension
Mandaon Port, Mandaon, Masbate
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Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality], and residing at R

after having been duly swom in accordance with law, do hereby depose and state that:

1. Tam the duly authorized and designated representative of with office address
at 5

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of
RoRo Ramp and RC Pier Extension, Port of Mandaon, Mandaon, Masbate, as shown in the
attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or_entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Construction of RoRo Ramp and RC Pier Extenslon
Mandaon Port, Mandaon, Masbate
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form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof __ ,20 at R
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of RoRo Ramp and RC Pier Extension
Mandaon Pott, Mandaon, Mashate
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

L.

I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [/month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construction of RoRo Ramp and RC Pier Extension
Mandeon Port, Mandzon, Masbate
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CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. DEMOLITION AND REMOVAL WORKS

1. Demolish and disposed existing RoRo ramp (Area = 99 sq.m.)

2. Chip/cut and dispose portion of existing PSC piles up to required elevation for built-up (9
no.)

3. Removed and turn-over to PPA existing rubber dock fender (5 no.

B. RORO RAMP AND RC PIER EXTENSION

1. Supply, driving & cutting of 500mm x 12mm thk SPP (3,204 I.m., 463 m.t.) including
application of polyurethane external coating (2,515 sq.m.), installation of reinforcing
band tip (173 pcs) and cutting (173 pcs)

Extraction of clogged materials (181 cu.m.), placing concrete filler (348 cu.m.) and
reinforcing steel cage for SPP (89,660 kg.)

Supply and place 3,500 psi concrete for superstructure (803 cu.m.)

Supply and install reinforcing steel bars (120,652 kg.)

Supply and install hot-dipped galv. 100mm x 100mm x 10mm angle bar for
construction joints (44 1. m.)

ke N

C. MOORING AND FENDERING SYSTEM

1. Supply and install rubber dock fender V-type, 500H x 1500L (39 set)
2. Supply and install mooring bollard 35 Tons T-head (18 set)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Construction of RoR¢ Ramp and RC Pler Extension
Mandaon Pott, Mandaon, Masbate



17

Bidding Forms
{Manpower Schedule)
MANPOWER SCHEDULE
Name of Project
Proposed Project Description
Location
MANPOWER CONTRACT DURATION ( Calendar Days)

(Minimum)

M O NTMHILY

1 2 3 4 [ [] 7 8 [] 10 1 12

Project Manager

Project Engineer

Materials Engineer il

Construction Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

Consiruction of RoRo Ramp and RC Pier Extension
Maivdaon Port, Mandaon, Masbate



18

Bidding Forms
(Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Proposed Project Description
Location
EQUIPMENT No. of Units | CONTRACT DURATION ( Calendar
(Minimum) Days)
M O NTHL Y
1 2 3 4 [} [3 7 [ [ 10 1 12
Signature

(Authorized Signing Official)

Construction of RoRa Ramp and RC Fier Extension
Mandaon Port, Mandaon, Masbato

Construction of RoRe Remp and RC Pier Extension
Mandson Port, Mandacn, Masbate
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Name of Project
Proposed Project Description
L.ocation
EQUIPMENT No. of Units | CONTRACT DURATION (______ Calendar
{(Minimum) Days)
M O NTWHLY
1 2 3 4 [ [} 7 [] 9 10 11" 12
Signature
(Authorized Signing Official)

Construction of RoRo Ramp and RC Pier Extension

Mandaon Port, Mandaon, Masbate
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES
- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.
- Payment schedule shall not be more than once a month.
Signature

(Authorized Signing Official)

Conatruction of RoRo Ramp and RC Pler Extenaion
Mandaon Port, Mendaon, Masbate
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the BId, but it shall be submitted within ten (10) days after receiving
: the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of . between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor)
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and Identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price In words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construeg as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
i. Specifications;
fii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted:

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto: and

e. Other contract documents that may be required by existing laws and/or the

Procuring Entity concerned in the PBDs. Winning bidder agrees that additional

contract _documents or information prescribed by the GPPB that are

subseqguently required for submission after the contract execution, such as

Construdtion of RoRa Ramp and RC Pler Exiension
Mandaon Port, Mandaon, Masbate
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the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Construction of RoRo Ramp and RC Pier Exiension
Mandaon Port, Mandaon, Masbaie



