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Construction of RC Platform with RoRo Ramp and RC Pier

Port of San Andres, Catanduanes

A. DEMOLITION & REMOVAL WORKS
1 Demolish and dispose existing structure (RoRo Ramp) for build up (77 so m}
2 Chip-off portion of existing R.C. Curb (34 l.m.)
3 Chip-off portion of existing mooring block to be aligned to pier (15 cu.m.)
4 Removed and turn over to PPA existing mooring bitts, mooring cleats and rubber i 

dock fenders affected by demolition (12 no.)
5 Chip-off existing concrete piles for build-up (12 no.)

B. RC PLATFORM, RORO RAMP AND RC PIER

1 Supply and drive A252 Grade 2,500mm 0 Steel Pipe Piles
(536 m.t- 4.663 l.m.) including application of polyurethane external coating 
(1,584 sq.m.), installation of reinforcing band tip (111 pcs), splicina M11 ocsl 
and cutting (111 pcs) F 1

2 Supply and place 3,500 psi concrete filler (224 cu.m.) and reinforcing steel 
cage (67,348 kgs of vartous sizes) for steel pipe piles including extraction 
of clogged materials (60 cu.m.)

3 Supply and place 3,500 psi concrete (664 cu.m.) and reinforcing steel 
bars (108,767 kg of various sizes) for superstructure

4 Supply and install of Rubber Dock Fenders (V500 x 1500L -16 sets) and 
Mooring Bollard. (35-Tons, T-head - 8 sets)

APPROVED BUDGET FOR THE CONTRACT 

SOURCES OF FUNDING 

TOTAL PROJECT COST 

PROJECT DURATION

Php 108,004,897.34X^^ /

PPA Corporate Fun^

Php 122,045,533.99/ /

450 Calendar Days y
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