LEP BOL NO. 0(3- 202

PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

PROJECT FEATURE =

Construction of RC Platform with RoRo Ramp and RC Pier

Port of San Andres, Catanduanes

A. DEMOLITION & REMOVAL WORKS
1 Demolish and dispose existing structure (RoRo Ramp) for build up (77 sq.m.)
2 Chip-off portion of existing R.C. Curb (341m.)
3 Chip-off portion of existing mooring block to be aligned to pier (15 cu.m.)
4 Removed and turn over to PPA existing mooring bitts, mooring cleats and rubber
dock fenders affected by demolition (12 no.)
5 Chip-off existing concrete piles for build-up (12 no.)

B. RCPLATFORM, RORO RAMP AND RC PIER

1 Supply and drive A252 Grade 2, 500mm @ Steel Pipe Piles
(536 m.t- 4,663 1.m.) including application of polyurethane external coating
(1,584 sq.m.), installation of reinforcing band tip (111 pes), splicing (111 pes)
and cutting (111 pcs)

2 Supply and place 3,500 psi concrete filler (224 cu.m.) and reinforcing steel
cage (67,348 kgs of various sizes) for steel pipe piles including extraction
of clogged materials (60 cu.m.) '

3 Supply and place 3,500 psi concrete (664 cu.m.) and reinforcing steel
bars (108,767 kg of various sizes) for superstructure

4 Supply and install of Rubber Dock Fenders (V500 x 1500L - 16 sets) and
Mooring Bollard, (35-Tons, T-head - 8 sets)

Php 108,004,897.34/~ -
PPA Corporate Fund..
Php 122,045,533.99” S/

450 Calendar Days




