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: CONSTRUCTION OF BACK-UP AREA AND RC PIER 

: Portof Tagbilaran, Bohol

A BACK-UP AREA (12,081.30 $q.m.)
1 Chip^jff existing RC curb (288 l.m.)
2 Excavation of existing seabed (2,641 cu.m.) and fill materials (210 cu.m.) up to required elevation
3 Supply and drive 0.35m x 0.60m x 16m PSC sheet piles (3,120 l.m.)
4 Supply and drive R.C. Comer piles (64 l.m.)
5 Chi(K)ff nevifly driven PSC sheet piles & R.C. Comer piles including disposal (199 no.)
6 Supply & place 3.500 psi. concrete (1.180 cu.m.)
7 Supply & installation of steel reinforcements (69,248 kgs.)
8 Supply and place 3,000 psi concrete blocks of various sizes (384 units)
9 Supply and place 50-100 kg. rocks (7,987 cu.m.)

10 Supply and installation of tie-rods of various sizes (steel 45) including accessories (81 sets)
11 Supply and installation of geotextile fabric (4,843sq.m.)
12 Supply, place and compact sand and gravel fill (73,802 cu.m.), aggregate subbase course (12,497 cu.m.), 

aggregate base course (1,835 cu.m.) and gravel bedding (45 cu.m.)
13 Supply and installation interlocking of concrete paving blocks (9.580 sq.m.) including cement treated base 

couse (1,581 sq.m.) and leveling course sand cushion (479 sq.m.)
14 Construction of Portland cement concrete pavement (300mm thk) including dowel bare and construction joint 

(1.412sq.m.)
15 Supply and installation of Rubber Dock Fender (V600H x 1,000L) (9 sets) including accessories
16 Supply and installation of Mooring Bollard (25-Tons, T-head) (5 sets) and (15-Tons, T-head) (9 sets) including 

accessories
17 Supply and installation of trench grate cover including angular frame for lateral drainage (34 l.m.)
18 Supply and installation of 900mm 0 reinforced concrete pipe culvert (187 l.m.)
19 Supply and installation of port lighting system (1 lot) including pile foundation (44 l.m.)

B. RC PIER (15mx 150m)
1 Supply and drive 450mm x 450mm x 29m PSC test piles (2 no.)
2 Supply and drive 450mm x 450mmm PSC piles (5,064 l.m.)
3 Chip-off/cutting of newly driven PSC pil» up to required elevation (178 no.)
4 SuRjIy and drive 55Omm0 steel pipe test pile with protective external coating (10m.t)
5 Supply and delivery to site steel pipe plies (A252 Grade 2.550mm 0 x 9mm & 12mm thk) (314 m.t) indudir^ 

application of polyurethane external coating (2083 sq.m.) and supply and installation of 9mm thk. reinfordng 
band tip (66 no.)

6 Handle, pitch and drive verticat steel pipe piles (550mm 0 x 9mm & 12mm thk) (1,088 l.m.)
7 Hatole, pitch and drive batter steel pipe piles (550mm 0 x 9mm & 12mm thk) (1,066 l.m.)
8 Splicing of 550mm dia steel pipe piles (68 no]
9 Extraction of clogged materials from steel pipe piles (45 cu.m.)

10 Cutting of driven steel pipe piles up to cut-off elevation induding turning over to authority of recovered 
materials (68 no.)

11 Supply and installation of reinfwdr^ steel cage for steel pipe piles (69,277 kgs.)
12 Supply and place 3,500 psi concrete filler for steel pipe piles (301 cu.m.)
13 Supply and place 3,500 psi concrete for the superstructure (883 cu.m.)
14 Supply and installation of steel reinforcements for the superetoicture (136,078 kgs.)
15 Suppy and installation of hot-dipped galvanic angle bar. 100mm x 100mm x 10mm, as construction joint 

including dowel bare (101 l.m.)
16 Supply and installation of Rubber Dock Fender (V500H x 1,500L) (8 sets) and (V600H x 1,500L) (13 sets) 

including accessories
17 Supply and installation of Mooring Bollard (35-Tons, T-head) (8 sets) and (50-Tons, T-head) (13 sets) indudirrg

accessones
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