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PROJECT FEATURE
PROJECT TITLE : CONSTRUCTION OF BACK-UP AREA AND RC PIER
LOCATION : Port of Tagbilaran, Bohol
SCOPE OF WORK : A, BACK-UP AREA (12,081.30 sq. m. )

1 Chip-off existing RC curb (288 I.m.)
2 Excavation of existing seabed (2,641 cu.m.) and fill materials (210 cu.m.) up to required elevation
3 Supply and drive 0.35m x 0.60m x 16m PSC sheet piles (3,120 l.m.)
4 Supply and drive R.C. Comer piles (64 |.m.)
5 Chip-off newly driven PSC sheet piles & R.C. Comer piles including disposal (199 no.)
6 Supply & place 3,500 psi. concrete (1,180 cu.m.)
7 Supply & installation of steel reinforcements (69,248 kgs.)
8 Supply and place 3,000 psi concrete blocks of various sizes (384 units)
9 Supply and place 50-100 kg. rocks (7,987 cu.m.)
10 Supply and installation of tie-rods of various sizes (stee! 45) including accessories (81 sets)
11 Supply and installation of geotextile fabric (4,843 sq.m.)
12 Supply, place and compact sand and gravel fill (73,802 cu.m.), aggregate subbase course (12,497 cu.m.),
aggregate base course (1,835 cu.m.) and gravel bedding (45 cu.m.)
13 Supply and installation interlocking of concrete paving blocks (9,580 sq.m.) including cement treated base
couse (1,581 sq.m.) and leveling course sand cushion (479 sq.m.)
14 Construction of portiand cement concrete pavement (300mm thk) including dowel bars and construction joint
(1.412sq.m.)
15 Supply and installation of Rubber Dock Fender (V600H x 1,000L) (9 sets) including accessories
16 Supply and installation of Mooring Bollard (25-Tons, T-head) (5 sets) and (15-Tons, T-head) (9 sets) including
accessories
17 Supply and installation of trench grate cover including angular frame for lateral drainage (34 L.m.)
18 Supply and installation of 900mm @ reinforced concrete pipe culvert (187 L.m.)
19 Supply and installation of port lighting system (1 lot) including pile foundation (441m.)

B. RC PIER (15m x 150m)

1 Supply and drive 450mm x 450mm x 29m PSC test piles (2 no.)

2 Supply and drive 450mm x 450mmm PSC piles (5,064 1.m.)

3 Chip-officutting of newly driven PSC piles up to required elevation (178 no.)

4 Supply and drive 550mm@ steel pipe test pile with protective external coating (10 m.t)

5 Supply and delivery to site steel pipe piles (A252 Grade 2, 550mm @ x 9mm & 12mm thk) (314 m.t) including
application of polyurethane extemal coating (2083 sq.m.) and supply and installation of Smm thk. reinforcing
band tip (66 no.)

6 Handle, pitch and drive vertical steel pipe piles (550mm @ x 9mm & 12mm thk) (1,088 I.m.)

7 Handle, pitch and drive batter steel pipe piles (550mm @ x 9mm & 12mm thk) (1,056 L.m.)

8 Splicing of 550mm dia steel pipe piles (68 no)

9 Extraction of clogged materials from steel pipe piles (45 cu.m.)

10 Cutting of driven steel pipe piles up to cut-off elevation including tuming over to authority of recovered pile
materials (68 no.)

11 Supply and installation of reinforcing steel cage for steel pipe piles (69,277 kgs.)

12 Supply and place 3,500 psi concrete filler for steel pipe piles (301 cu.m.)

13 Supply and place 3,500 psi concrete for the superstructure (883 cu.m.)

14 Supply and installation of steel reinforcements for the superstructure (136,078 kgs.)

15 Suppy and installation of hot-dipped galvanized angle bar, 100mm x 100mm x 10mm, as construction joint
including dowel bars (101 I.m.)

16 Supply and installation of Rubber Dock Fender (V500H x 1,500L) (8 sets) and (V600H x 1,500L) (13 sets)
including accessories

17 Supply and installation of Mooring Bollard (35-Tons, T-head) (8 sets) and (50-Tons, T-head) (13 sets) includingﬁ

accessories
APPROVED BUDGET FOR THE CONTRACT Php 491,652,486.14 / - 4
SOURCES OF FUNDING : PPA Corporate Fund
TOTAL PROJECT COST 2 Php 555,567,309.33 // 4
PROJECT DURATION : 600 CalendarDays .
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