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BQ-10
B0 and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (§0%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demcbilization
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Pt of Cumiman, Cumimad, Bocos Morte



BQ-11
BOOQ and Attachments
{Annex 1 - Basis of Paymants)

BILL NO. 2
EXPANSION AND IMPROVEMENT OF PORT OPERATIONAL AREA

Item 2.01 Remove and dispose existing retaining wall up to required elevation

The quantity to be paid for shall be the actual volume in cubic meter of existing
retaining wall, o be removed up to required elevation and disposed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 2.02 Remove and turn-over to authority existing mooring bollard

The quantity to be paid for shall be the actual set of existing mooring bollard to be
removed and turned over to authority in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing alt materials, fabor, equipment, tools and incidentals necessary to complete
the work.

Item 2.03 Remove and dispose existing fence, flush to deck level and smoothen with
mortar

The quantity to be paid for shall be the actual area in square meter of existing fence to
be removed, flushed to deck level and smoothened with mortar including proper
disposal in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.04 Existing RC curb to be chipped-off and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing RC curb
to be chipped-off and smoothened with mortar in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.05 Remove and tum-over to authority existing interlocking concrete block
pavement (ICBP)

The quantity to be paid for shall be the actual area in square meter of existing
interlocking concrete block pavement (ICBP) to be removed and tumed over to
authority in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.06 Remove and dispose existing concrete pavement

The quantity to be paid for shall be the actual area in square meter of existing concrete
pavement, to be removed and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Curnmad Port £ ion avd R hort Prosect

Port of Curiman, Cumimao, Nocos
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BOQ and Attachments

{Annex 1 - Basis of Payments)

Item 2.07 Remove and re-install existing electrical high mast tower including provision of
new accessories (bots, nuts, washers, etc.)

The quantity to be paid for shall be the actual set of existing electrical high mast tower
to be removed and re-installed including provision of new accessories (bots, nuts,
washers, efc.) in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.08 Cutting of existing concrete piles up to elevation mean lower low water (MLLW)
including disposal of debris

The quantity to be paid for shall be the actual number of existing concrete piles to be
cut off up to elevation mean lower low water (MLLW) including disposal of debris in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

ltem 2.09 Excavate existing seabed up to required elevation prior to laying of rocks

The quantity to be paid for shall be the actual volume in cubic meter of existing seabed
to be excavated up to required elevation prior to laying of rocks in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shali be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.10 Supply & place 3,500 psi. concrete for retaining walls, RC curb, wing wall,
anchor wall, floodlight foundation, lamp post foundation, CHB fence column and
column at gate, deflector wall, pedestal post, mooring block, duct bank, hand
hole, lintel beam and drainage outfall

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi.
concrete to be supplied and set-in-place for retaining walls, RC curb, wing wall, anchor
wall, floodlight foundation, lamp post feundation, CHB fence column and column at
gate, deflector wall, pedestal post, mooring block, duct bank, hand hole, lintel beam
and drainage outfall in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.11 Supply and install steel reinforcements for retaining walls, RC curb, wing wall,
anchor wall, floodlight foundation, lamp post foundation, CHB fence column and
column at gate, deflector wall, pedestal post, mooring block, duct bank, hand
hole, lintel beam and drainage outfall

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars to be supplied and installed retaining walls, RC curb, wing wall, anchor wall,
floodlight foundation, lamp post foundation, CHB fence column and column at gate,
deflector wall, pedestal post, mooring block, duct bank, hand hole, lintel beam and
drainage outfall in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Curimao Port Expansion and Restoration Project
Port of Curimao, Curtiman, Bocos Norte
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BOG and Attachments
{Annex 1 - Basis of Payments)

item 2.12 Supply and deliver to site 0. 35m x 0. 525m PSC sheet piles

The quantity to be paid for shall be the actual length in linear meter of 0. 35m x 0.
525m PSC sheet piles to be supplied and delivered to site in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineers. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals hecessary to complete
the work.

Item 2.13 Supply and deliver to site RC comner sheet piles
a) RC Sheet corner pile no.1
b) RC Sheet corner pile no.2
¢} RC Sheet cormer pile no.3

The quantity to be paid for shall be the actual length in linear meter of RC comer piles
of various sizes to be supplied and delivered to site in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for fumishing ali
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.14 Handle, pitch and drive 0.35m x 0.525m PSC sheet piles and RC comer sheet
piles

The quantity to be paid for shall be the actual length in linear meter of 0.35m x 0.525m
PSC sheet piles and RC comer sheet piles to be handled, pitched and driven in
accordance with the plans and specifications, measured from the tip of piles to cut-off
elevation and accepted by the Engineers. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.15 Supply and deliver to site 450mm x 450mm Vertical PSC Piles for high mast
tower foundation

The quantity to be paid for shall be the actual length in linear meter of 0. 35m x 0.
525m PSC sheet piles to be supplied and delivered to site in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineers. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.16 Handle, pitch and drive 450mm x 450mm Vertical PSC Piles for high mast tower
foundation

The quantity to be paid for shall be the actual length in linear meter 450mm x 450mm
Vertical PSC Piles for high mast tower foundation to be handied, pitched and driven in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 2,17 Chipping and cutting of driven concrete piles up to cut-off elevation including
disposal of debris

The quantity to be paid for shall be the actual number of driven concrete piles to be
chipped off and cut up to required elevation including disposal of debris in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price

Port of Cumiman, Cumiman, lkoos Norte
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shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 2.18 Supply and install 60mm@ x 18m tie-rod including accessories

The quantity to be paid for shall be the actual set of 60mm@ x 18m tie-rod including
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.19 Supply and place 5,000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 5,000 kg.
amour rocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing of amour rocks shall be made to determine the actual
elevations along the cross sections and the actual quantities for payment. Volume due
to settlement as established using settlement plates shall also be considered for
payment. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.20 Supply and place 3,000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 5,000 kg.
armour rocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing of armour rocks shall be made to determine the actual
elevations along the cross sections and the actual quantities for payment. Volume due
to settlement as established using settliement plates shall also be considered for
payment. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 2.21 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. Hydrographic/Topographic Surveys before and after placing
of core rocks shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 2.22 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Cunimao Port Expaneion ana Restoraiion Project
Port of Currimac, Cusrimaa, kocos Norta
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item 2.23 Supply and place sand and gravel fiil

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and setin-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shalf be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to seftlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Item 2.24 Supply, place and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, spread and compacted in accordance with the plans
and specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing and compacting of aggregate subbase course rocks shall be
made to determine the actual elevations along the cross sections and the actual
quantities for payment. Volume due to settlement as established using settlement
plates shall also be considered for payment. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.25 Supply, place, and compact gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied, set-in-place and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.26 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after spreading and compacting of aggregate subbase course rocks shall
be made to determine the actual elevations along the cross sections and the actual
quantities for payment. The contract unit price shall be full compensation for furnishing
all matenals, labor, equipment, tools and incidentals necessary to complete the work.

ltem 2.27 Supply and place Portland cement concrete pavement (PCCP, 300mm thick)

The quantity to be paid for shall be the actual area in square meter of Portiand cement
concrete pavement (PCCP, 300mm thick), to be supplied and set-in-place in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 2.28 Supply, spread and compact 10% cement treated base course (150mm)

The quantity to be paid for shall be the actual volume in cubic meter of 10% cement
treated base course (150mm) to be supplied, spread, and compacted in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Catimao Port Expansion and Resioration Project
Port of Cumiman, Corvimao, Kocos Norke
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Item 2.29 Supply, spread and compact leveling sand cushion (50mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of 10% cement
treated base course (150mm) to be supplied, spread, and compacted in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 2.30 Supply and install Interlocking Concrete Blocks Pavement (100mm x 200mm x
125mm)

The quantity to be paid for shall be the actual area in square meter of Interlocking
Concrete Blocks Pavement (100mm x 200mm x 125mm), to be supplied and set-in-
place in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for fumnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 2.31 Construct concrete edging including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of concrete edging
including steel reinforcement, to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.32 Construct CHB wall (150mm thk.) for perimeter fence including reinforcement

The quantity to be paid for shall be the actual area in square meter of CHB wall
{(150mm thk) for perimeter fence including reinforcement, to be constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.33 Supply and place plain cement plaster finish for CHB wall and column

The quantity to be paid for shall be the actual area in square meter of plain cement
plaster finish, to be supplied and set-in-place for CHB wall and column in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all matenals, labor, equipment, tools and
incidentals necessary to complete the work.

Item 2.34 Supply, fabricate and install various materials for cyclone wire mesh fence
including barbed wire

The quantity to be paid for shall be the actual area in square meter of various
materials for cyclone wire mesh fence including barbed wire to be supplied, fabricated
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.35 Supply and install 610mm diameter RCP for drainage
The quantity to be paid for shall be the actual length in linear meter of 610mm

diameter RCP supplied and installed for drainage in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuil
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compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary {o complete the work.

item 2.36 Supply and install 760mm diameter RCP for drainage

The quantity to be paid for shall be the actual length in linear meter of 760mm
diameter RCP supplied and installed for drainage in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.37 Construct catch drain manhole including cover

The quantity to be paid for shall be the actual number of catch drain manhole including
cover to be constructed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.38 Supply and apply paint for concrete surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of surfaces to be
supplied and applied with 2 coats of paint for concrete surfaces in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work,

Item 2,19 Supply, fabricate and install steel gate including accessories

The quantity to be paid for shall be the actual set of steel gate including accessories to
be supplied, fabricated and instatled in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shalt be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.39 Excavate, backfill and compaction of existing fill materials prior to installation of
drainage system

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials to be excavated, backfilled, and compacted prior to installation of drainage
system in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 2.40 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for
construction joint -1 including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized 100mm x 100mm x 10mm angle bar for construction joint — 1 including
dowel bars to be supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furmnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.
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Item 2.41 Supply and deliver to site rubber dock fender (V500H x 1500L} including
accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V500H x
1500L) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.42 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual set of rubber dock fenders including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing alf
materials, labor, equipment, tools and incidentals necessary to complete the work.

Itern 2.43 Supply and deliver to site mooring bollard (35T, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring bollards (35T, T-head)
including accessories, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.44 Install mooring bollard including accessories

The quantity to be paid for shall be the actual set of mooring bollard including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The coniract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.45 Supply and install electrical works for port lighting

The quantity to be paid for shall be the actual lot of electrical works for port lighting to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.
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BILL NO. 3
RECONSTRUCTION OF EXISTING RC PIER

Iitem 3.01 Remove and dispose existing RC deck

The quantity to be paid for shall be the actual area in square meter of existing RC deck
to be removed and properly disposed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.02 Remove and dispose existing breasting dolphins

The quantity to be paid for shall be the actual number of existing breasting dolphins to
be removed and properly disposed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all matenals, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.03 Cutting of existing concrete piles up to seabed elevation including disposal of
debris

The quantity to be paid for shall be the actual number of existing concrete piles to be
cut off up to seabed elevation including disposal of debris in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all matenials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.04 Remove and turn-over to authority existing fender

The quantity to be paid for shall be the actual set of existing fender to be removed and
tumed over to authority in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, {abor, equipment, tools, and incidentals necessary to complete the work.

Item 3.05 Remove and turn-over to authority existing mooring bollard, cleat and lamp post

The quantity to be paid for shall be the actual set of existing mooring bollard, cleat and
lamp post to be removed and tumed over to authority in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all matenals, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.06 Supply and deliver to site 450mm x 450mmm PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mmm PSC Piles to be supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Curiman Port Expension and Restoration Project
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itemn 3.07 Handle, pitch and drive 450mm x 450mm Vertical PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm Vertical PSC Piles to be handled, pitched and driven in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.08 Handle, pitch and drive 450mm x 450mm Batter PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm Batter PSC Piles to be handled, pitched and driven in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.09 Chip/cut and dispose portion of newtly driven PSC Piles

The quantity to be paid for shall be the actual number of newly driven PSC piles to be
chipped off up to required elevation including disposal of debris in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.10 Supply and install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars to be supplied and installed for superstructure in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work

Item 3.11 Supply and place 3,500 psi concrete for structure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete supplied and set-in-place for superstructure in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.12 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for
construction joint - 1 including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized 100mm x 100mm x 10mm angle bar for construction joint — 1 including
dowel bars to be supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all matenials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.13 Supply and install hot-dipped galvanized BWT 100 x 12mm bar for construction
joint-2 including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized BWT 100 x 12mm bar for construction joint-2 including dowel bars to be
supplied and installed in accordance with the plans and specifications and accepted by
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the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work,

item 3.14 Supply and deliver to site rubber dock fender (VS00H x 2500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V500H x
2500L) including accessories, supplied, and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 3.15 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual set of rubber dock fenders including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumnishing all
materials, [abor, equipment, tools and incidentals necessary to complete the work.

Item 3.16 Supply and deliver to site mooring bollard (50T, T-head} including accessories

The quantity to be paid for shall be the actual set of mooring bollards (50T, T-head)
including accessories, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.17 Install mooring bollard including accessories

The quantity to be paid for shall be the actual set of mooring bollard including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.
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BILL NO. 4

WIDENING OF ACCESS TRESTLE
Item 4.01 Existing RC curb to be chipped-off and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing RC curb
to be chipped-off and smoothened with mortar in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.02 Supply and deliver to site 450mm x 450mmm PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mmm PSC Piles to be supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Iitem 4.03 Handle, pitch and drive 450mm x 450mm Vertical PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm Vertical PSC Piles to be handled, pitched and driven in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Iitem 4.04 Handle, pitch and drive 450mm x 450mm Batter PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm Batter PSC Piles to be handled, pitched and driven in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.05 Chip/cut and dispose portion of newly driven PSC Piles

The quantity to be paid for shall be the actual number of newly driven PSC piles to be
chipped off up to required elevation including disposal of debris in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.06 Supply and install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars to be supplied and installed for superstructure in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmnishing afl materials, labor, equipment, tools and incidentals
necessary to complete the work.

Cumimao Port Expanaicn and R
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Itern 4.07 Supply and place 3,500 psi concrete for structure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete supplied and set-in-place for superstructure in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.08 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for
construction joint —~ 1 including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized 100mm x 100mm x 10mm angle bar for construction joint — 1 including
dowel bars to be supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.09 Supply and install hot-dipped galvanized BWT 100 x 12mm bar for construction
joint-2 including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized BWT 100 x 12mm bar for construction joint-2 including dowel bars to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing afi
materials, labor, equipment, tools and incidentals necessary to complete the work.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence {rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Cumi Port Expansion and R won Prosect
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/'s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Air Compressor (250 cfm, minimum), cwned

Backhoe (0.40 cu.m., 94.30hp, minimum), 1 owned, 1 owned/leased
Clamshell, owned

Concrete Cutter, owned

Concrete Mixer (1 bagger, minimum), owned

Concrete Bucket, owned

Concrete Screeder, owned

Concrete Vibrator (3.50 hp, minimum), owned

Crane Barge (319 GW, minimum) with 60T crane, 1 owned, 1 owned/leased
Crawler Crane (30T, minimumy), 1 owned, 1 owned/leased
Crawler Crane (20T, minimum), owned/leased

Pile Hammer (Diesel, 10,500 kg.m.), owned

Pile Hammer (Diesel, 7,500 kg.m.), owned

Drop Hammer (2T, minimum), owned

Dump Truck {8 cu.m., minimum}, owned

Bar Bender {electric, 25mm dia min.}, owned

Bar Cutter (electric, 25mm dia min.), owned

Forklift (1.36T, minimum), owned/leased

Jackhammer, owned

Jackhammer (U/W), owned/leased

Oxy/Acetylene Cutting Outfit, owmed

Payloader (80 hp, minimum), 1 owned, 1 owned/leased
Plate Compactor (5 hp, minimum), owned

Road Grader {125 hp, minimum), 1 owned, 1 owned/leased
Road Roller {12.05T, vibratory, minimum), 1 owned, 1 owned/leased
Transit Mixer (5-6 cu.m. cap., minimum), owned/leased
Tugboat (500hp, minimum), owned/leased

U/W cutting equipment, owned/leased

Water Truck with pump (1,000 gal., minimum), owned
Welding Machine (400 amp., minimum), owned

Cargo Truck (5T, minimum), owned

Curri Port Expanaion and hon
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the folfowing minimum requirements:

LABOR
1 no. Safety Engineer / Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

51 pcs.  Hard Hats

51 pairs Gloves (rubberized)

51 pcs.  Safety Glasses/Goggles (clear)
102 pes.  Long sleeve T-shirt

8 pc.  Aprons

4 pc. Safety Belts

51 pairs Safety Shoes

4 sets Life Lines

Safety Devices
1 lot Barricades
1 lot Warning signs

2 unit/s Fire extinguisher (10kg)

Medical and First Aid System - Twenty-eight (28) mos.
Temporary shetlter for workers - 1 lot

NOTE:

The Contractor shall provide the abovecited minimum construction safety and health
requirements or as required by the Engineer.

Curimso Port Expansion and Restorstion Project
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PPA MEMORANOUM CIRCULAR
No

Senes of 2018

Anachmen

Page 10of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenais/items of ' Required Tests Minimum incremental
Work Frequency of Tests
L Construction of )
PlerWhart, Platform
and Ramp
Structural Concrete {SC)
A Portiand Cement | Qualty Test For every 2000 bags {40kg) or
’ : fracton thereof
B FwmeAggregate | Qualty Test for Grading, Elutnahon (wash), | For svery 1,500 cubc meter or
Bulkk Spectic Gravity, Absorpbon. Mortar | frachon thereof
Strength. Soundness, Organic Impunbes, Ut
Weigrn.%ClayLumpomShale
C Coarse Quaidy Test for Grading, Buk Specthc Grawty, | For every 1,500 cubxc meter or
Aggregate Abwphmandm frachon thareof
D Water CerhmmmﬁngneeruouﬂyTw One per sourca
for Dansdy and Chlonde Contant
£ SteelBars | Mii Certificate and Quaity Test for Chemacal | For every 10,000 kg of fracton :
Composton and Mechanmcal Properbes thereot
F Concrete Comprassave Sirength on cylinder samples 1 set consstng of 3 concrete
cyhnder samples shall be taken
ko sach day's pourmg and o
reprasent not more than 75 cu m
of concrete or fracton thereof
Slump Test For gvery mix
G Admuodure and Quality Test Ona per shipmant
Concrete Cunng
Matenals
Piing (P)
A Concrete Pries Fabncabon Report One per fabncation
1 Concrete Same st a3 for SC (F) _ Sama fraquency as 5C (F)
2 Stes! Bars Same test as for SC (E) Same frequency a8 SC (E)
3 Hgh Test for Chemical Compositon and For avery 20000kg o frachon
Tanson Mechamcal Properhes thereof
Strand ..

R

Currimac Port Expansion and Restoration Projec
Part of Currimao, Currimao, llocos Norte
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. PPA MEMORANDUM CIRCULAR
No
b Senes of 2016
Attachment
) Page 20l 10
Matenais/items of Required Tests Minimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC {C) Same frequency as SC (C)
Agoregates
5 Fine Same Tesl as for SC (B) Same frequency as SC (B)
. Aggregates

Mechanical Properties

B Steei Pipe Piles | Fabncabon Repaort, Mill Certficate and Quaity | One per fabncation
Test for Chemucal and Mechanical properbes
1 Steet Chemical Composhon {refer below) _
- Under 14" {355 60mm) Outside 2 from 200 pupe of frachon thereof
Dearmeter
- 14" 36" {355 6 to 814mm) Outside | 2 from 100 pipe or fracton thereof
Da
- Ower 368" (914mm) Outside Drameter 2 from 3000f (914m} or frachon
) thereof
Mechanical/Tensde One (1} tension test shall be made:
. on one length or fraction thereof of
each size, or one prece of skeip
representng each ot of 200
lengths or fracton thereof ot each
sze
2  Polywethans { Mdl Certificate and Qualty Test One per fabneaton
Coating
3 Concrete Same lest as for SC (F) Same frequency as 3C (F)
4 Fine Same test as for SC (B) Same frequency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
6 SteeiBars Same Test as SC (E) | Same frequency as SC (E)
7  Water Same Test as SC (D) Same frequency as SC (D)
. ?Rugg;ef Dock Fendars Ptiysscal Test All units
Performance Test for Energy Absorpbon and All unts
Raacbon Force
Accessones
Washer and Fixing Bolt, | Physical Test Adl undts
Anchor Bolt un
Qualty Test for Chermical Composbon and One per fabncaton

L

o T
¢

[F

Currimao Port Expansion

[a

and Restoration Projact
Port of Cumnmado, Currimaa, Bocos Norta
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-

and
Anchor Bolt)

Mechanical Properhes

PPA MEMORANDUM CIRCUAR
* Serws of 2016
Altachrnent
) Prge 3 of 10
Matenals/ltems of Required Tests Mirvmum Incremental
Work Frequency of Tests

Moonng Bollard (MB}) Physical Test All Units
and Accessones
{Hexagon Nuts, Plain
Washer, Anchor Ring Qualty Test for Chemxal Composton and | One per fabncabon

IL. Construction of

Back-Up Area,
Causeway and
Pavement

Sheet Pikng {SP)

A ColweteSheet

Piles

1 Concrete

2 Steel Bars

3  Hgh Tension
Strands

4  Fne Aggregaltes
5 Coase

Aggregates
8 Steel Pipe Piles
1 Steel
Concrete

Fine Aggregate
Siwel Bars

hoWmN

Same test as for SC (F)

Same lest as for SC {E)

Same test as for P (A 3)

Same test as for SC (B)
Same Test as for SC (C)

Same test as for P (B1)
Same lest as for 5C (F}
Same lest as for SC (B)
Same lest as for SC (E)

.| Same frequency as SC (F)

Same frequency as SC (F) .
Same frequency as SC (E) .
Same frequency as P (A J)

Same frequency as SC (B}
Same frequency as SC (C)
Same frequency as P (B1)

Same frequency as SC (B)
Same frequency as SC (E)

N
=

1

Port of Curmiman, Currmmao, Socos Nore:
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(Annex 5= Minmum Testing Regquirements)

.

PPA MEMORANOUM CIRCULAR

No
Serws of 2016 *
Attachment
Page 4 of 10
Materials/Ttems of Required Tosts Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specihc Grawty and | For every 1500 cubic meter or
Abrasion fracton thereof
Geotextle £iker Physical and Mechancal Test One per batch
Ml Certficate One per batch
Sand and Grave! Fll Quaity Test for Orgarwe impunbes and | For every 1,500 cubic meter or
Grading fracton thereot
Sedected Fill Qualty Test for Grading, Plasbeity and For every 1,500 cubic meter or
Laboratory Compacton Test fracbon thereof
Laboratory Cakformia Beanng Rato (CBR) For every 2 500 cubic meler or
. fractron thereof ’
Field Density Test For every layer of 150mm of
: compacted dapth at least one
group of three In-54u density test
for every 500 sq m or frachon
thergof .
Aggregate Base Course | Gualty Test for Grading and Plastcrty For every 300 cubic meter or
fraction thereof
Qualty Test for Grading, Plasticty, Abrasion For every 1500 cubic meter or
and Laboratory Compacton Test frachon thereof
Laboratory Cakforma Beanng Rabo {CBR) . Same frequency as Selected Fill
Field Densty Test Same frequency as Selected Fill
Portand Cement
Concrete Paverment
{PCCP)
A Portland Cement | Same test as for SC {A) Same frequency as SC (A}
B Fme Aggregate | Same test as for SC (B) Same frequency as SC (8)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
D Water Same test as for SC (D) Same frequency as 5C (D)
Steel Bars Same lest as for SC (E) Same frequency as SC (E)
(Dowels} '
F__ Joint Filler Qualty Test

| One (1) per shrpl_hent

|-

A

A1,

Currimao Port Expansion and Restoration Project

Port of Cumimao,

Curmimao, lloces Norg
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PPA MEMORANDUM CIRCULAR
N
S:nu of 2016
Altachment
Poge 50f 10
Matenals/items of Required Tests Minmum incremental
Work Frequency of Tests
G Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng
Matenal
H Concrete Same tesst as for SC {F) Same frequency as 5C (F)
Flexural Test 3 beam samples for every 330
sqm of fracton thereof
t Complated Core Tast { set {3 specymen) for every 2,500
Pavement sqm and frachon thereof
Interiocking Concrete
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A)

B Fine ﬁ;ggregale

C Coarse
Aggregate
" D Water
Admoture &
Concrete
Matenals

F  Compieled Rlocks

Same test as for SC (B)
Same test as for SC (C)

Same test as for SC (D)
Same test as Jof SC (G)

Physical Test and Compressive Strength

-| Same frequency as SC (B)
Same frequency as SC (C)

Same frequency as SC (D)
Same frequency as SC (G)

8 blocks per day of fabncation

Cement Treated Base
Coursa (CTB)
A Portland Cement

B Fine & Coarse
Aggragates

Water

Completed CTB

Same test as for SC (A)

Quahty Test for Grading, Abrasion

Soundness
Same lest as for SC (D)
Feld Density Test

Sama frequency as SC {A)

and ! For every 1,500 cubez meter or
fraction thereof

Same frequency as SC (D)

For every layer of 150mm of
compacted depth at least ons
group of three in-situ densty test
every 500 sq m or fracton therecf

Retainng Wal
WalRC Curb/RC
DitchvShear
Key/Concrete
Biocks\Lean Concrete

A Portland Cament

B Fne Aggregate

Same test as for SC {A)
Same lest as for SC (B}

Same frequency as SC (A)
Same frequency as SC (B}

I\

Port of Cummao, Cummac, llocos Narke
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PPA CRCULAR
Mo 3;
Senes of 2016
Altactursent
Poge § of 18
Materials/Ttems of Required Tests Mirmum Incremental
Work Frequency of Tests
C Coarse Same test as for SC (C), Same frequency as 5G (C)
Aggregates
0O Water Same test as for SC (D) Same frequency as SC (D}
E Sieel Bars Same test as for SC {E} Same frequency as SC (E)
F Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng :
G Concrete Same test as for SC (F) Sarme frequerncy as SC [F)
Twa Rod
A Steel Same test as kv SC (E) One per batch
B Assembly Performance Test {Tenson) One per batch
Tiwe Bars and Dowels Same test as for SC (E) -Foreverym,oonkg-orﬂ'acncm
thereaf per Tie bars and Dowels
Ppe Culverts and Storm
Drans
‘ A Ppes Test for Strength, Absomption and Physical For avery 5G peces
_ B Mortaror Jont | Same Test as for SC (AB and D} . For every 25 pieces

Alternatve Test Same test as for SC (F) a
Inspection Report :

Concreta Hollow Blocks
A Porttand Cement | Same test as for SC (A} Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B} Same frequency as S5C (B)
C Water Same lest as for SC (D) Same fraquency as SC (C)
0 Concrete Same test as for SC (F) Samae frequency as SC (F)
E Completed CHB | Qualty Test One for every 500 peces or
fraction thereot
Construction Joints {C.0)
A Angle Bars Test for Physical and Mechamcal Properves One per batch
Steel Bars Sarme test as for SC (E) One per baich
C Zinc (HotDp Physical Test for Appearance, Stnpping, | All units
Galvanizing) Waighing, Adherence and Adhesion
Coatings -
Coating Thickness 1 set {3 specimen) for every
Magretc Thickness Measurement 100,000 sq mm or frachon thereo

Y]

/

Cumimag Portl Expansion and Resionation Proect
Port of Curman, Cumimao, Bocos Nore:
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PPA MEMORANDUM CIRCULLAR

No
Senes of 2018
Altactyment
Page 7 of 10

" Materials/items of Required Tests Minimum incremental
Work Frequency of Tests
Sacked Concrete
A Cement Same test as for SC (A) Same frequency as SC (A)

B Fmne Aggregates

Same test as for SC (B)

Same frequency as SC (B)

C Coarse Same test as for SC {C) Same frequency as SC (C)
Aggregates
0O Water Same test as for SC (D) Same frequency as SC (D)
Concrala Same test as for SC (F) Same frequency as SC (F)
F  Sack {jute) Physical Tast One for every 50 pieces
Rubble Concrete
A Cemant Same test as for SC (A) Same frequancy as SC (A)

B Fme Aggregates | Same test as for SC (B) Same frequency as SC (B)

C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water © | Same test as for SC (D) Sarne frequency as SC (D)
E Concrete " | Same test as for SC (F) Samae frequency as SC (F)
F_Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Gradng Test For avery 1,500 cubic meter or
preparaton Plasbcity Test (LL.PL,P1) frachon thereof
Laboratory Compacton Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-stu density test
avery 500 sq m_or fracton therecf
B Structure If excavated matenals shall be usad as For avery 1,500 cubic meter or
Excavation Backhll frachon thareof
Grading Test
Plasticity Test (LL,PL,PY)
Laboratory Compacton Test
Denasrty Test For every layer of 150mm of

compacted depth at lkeast one
group of three In-siu densdy {est
every 500 sq m_or fraction thereof

‘ - i

(X 3

Cumimao Port Expansion ard Restoration: Projact
Port of Currimao, Cumimao, Bocos Note
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L
PEA Msuommuu CIRCULAR
No
Senes of 2016
Altacrerend
N Page 8 of 10
Matenals/items of Required Tests Minimum Incremental
Wark Freguency of Tests
Hl Port Operations Building/Passenger Termminal Buniding/Transit Shed'Warehouse
STRUCTURAL WORKS
Refer to Structural Concrete (SC) and Piling Works (P) o
ARCHITECTURAL WORKS
Ceramic — Filled Liguid Physical Property, Mechamcal and Chemical | One per shipmerit
Membrane f Water Property. Leak Test f Fiood Tesl
Proohing, Hydrophatse
Poreblocking Ingredients
| with Superplashiceet |
Paint Quaity Test One 4-L can for every 100 cans or
S frachon thereof
Ceramx: Tile | Inspection and Evaluaton Reporl from the ; One per shipment
_ . Engineer ) I
Stainless Steel Inspecton and Eva!uahon Report from the | One per shipment
. Engineear .
Roofing Materals Inspection and Evaluation Report from the | One per shupmeant
| Engineer
Ceding Matenals inspecton and Ewvaluaton Report from the | One per shipment
o Engineer )
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspechon and Evaluabon Report from the | One per shipment
Enginger
Testing and Commussonmg
Electncal Devices Inspecbon and Evaluaton Report from the | One per shipment
Engmeer
o Teshng and Cormwmussiomng .
Fire Alarm System Inspection and Evaluabon Report from the | One per tem
Engineer
Testing and Comssbnng
Winng Dewvices Inspecton and Evalushon Report from the | One per shipment
Engineer
Testing and Comemussioning -

il

Cumimao Port Expu‘nmamﬁomml*rqed

Port of
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PPA MEMORANDUM CIRCULAR
Ne
. Seres of 2016
Altachment
. Page 9 of 10
Matenals/items of Roquired Tests Minimum Incremental
Work Frequency of Tests
Protective Devices inspechon and Evaliaton Report from the | One per shipment
Engmaer
Testng and Commissionng
Telephane Systemn Inspection and Evalughon Repornt from the [ One per tem
Enginear
Tasting and Commissionimg
CCTV System Inspechon and Evaluabon Report from the | One per iem
Engmeer
Testng and Commissionng
CATV System inspecton and Evaluation Report from tha | One per tem
Engineer .
Teshng and Commuss:oning
Background Musc and inspecton and Evaluation Report from the | One per tem
Pagmg Systern Engineer, Testng and Commrssoning
A Condiioning Units & | Inspection and Evaluation Report from the | One peritem
Ventilation Engineer
Testng and Commussoning
Condunt Pipes Inspecton and Evaiuabon Report from the | One per nem
Engmeer
Testng and Commissionng
Lighting Fixtures Inspechion and Evslusbon Report from the | One per tem
Engmeer
Testing and Commigsiomng
PLUMBING WORKS
Pipes Inspecton end Evaluaton Report from the [ One per tem
Engmneer
Testing and Commissioning

/N

T

Cumimao Port Expansion and Restnation Projct
Port of Curimao, Cumimao. Bocos Morte
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- PPA DLW CIRCULAR
Sl
Saves of 2016
Altachient
Psge 10 of 10
Matenals/items of Required Tests ’ Minirnum Incremental
Work Frequency of Tests
Fixtures Inspection and Evaluaton Report from the } One perlem
Engmeer
Testng and Commessionng . oo
Pipe Culverts Compression Strength For e\}ery size not more than 25

' inspection and Evatuaton Report from the

Engineer

pipes cast n the fisld

iV Miscellaneous
Matenals
Fencing
A Barbed Wire,
Cyclone Wre
Mesh, Chamn
Link

B Concrete Post

Physucal Test {Dimensions and Coatings)

Refer to Superstructure {(SC)

One per Batch

Refer to Superstructure (SC)

Lamp Post
A Structural Steel | Physical Test {Dimensions) Al unets
: ) Same test as for SC (E) - .

B Znc(MotDip | Same test as for CJ (C) One per batch
Galvanzing) ’
Coatngs . —— ]

Dramage Steel Grating | Same test as for SC (E) Onae (1) batch
. Inspection Report

Metal Pipe (Cast Iron Physical Test (vmensons and Coatings) 1 per delvery

Galvamnized, etc }

Welding Works Destructive and Non Destrucive Test One (1) per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA

Z. Testing of other matenais shall be performed only by an independenl Tasting
Laboratory duly accredited by BRS and PPA.

3. All other rssuances which are otherwise inconsistent herewith are hereby revoked

or otherwise amended.

U T. SANTO
rdn-Charge,

Off of the General Mmager/
W

t ek

Curmimao Port € on aand R Propect
Pcu'td(:urmao Cumimao, locos Norte
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Forms

{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents

O (b)

O

O

O

oo

(©
(d)
(e}

("

(9)

Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Eriginal copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

¢. List of contractoer's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessorivendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Swom Statement (OSS);

and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Currn Port Expanaion and R

o Proodt
Port of Cumman, Curminmao, locos Norte
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Financial Documents
00 (h) The prospective bidder's computation of Net Financial Contracting Capacity

(NFCC).

Class “B” Documents

O (i) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the

instance that the bid is successful.

I1. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184 _

O (k) Originat of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estmates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Port of Cuminiao, Curriman, Bocos Norks
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Bickling Forms
{Bid Form fior the Procunsment of infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Currimao Port Expansion and Restoration Project, Port
of Currimao, Currimao, llocos Norte;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: :

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i} value added tax (VAT), (i) income tax, (i)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period,;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. 09-2020

Port of Cumimeo, Cumimao, #ocos Norte
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Bidding Forms
(Bid Form for the Procurement of Infrasbucture Projects)

included in your notification of award, shall constitute a binding contract between
us, untit a formal Contract is prepared and executed; and

J.  We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Currimao Port Expansion and Restoration
Project, Port of Currimao, Currimao, llocos Norte of the Philippine Ports
Authority.

l. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Lp

Port of Curimao, Currimao, Rocos

and on Project
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FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped "RECEIVED® by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current fiabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Porl of Curimao, Curimao, Wocos Norte
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Bidding Forms
{Omnibus - Sole)
Ompribus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid}]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
AFFIDAVIT
L , of legal age, [Civil Status], [Nationality], and residing at s
after having been duly swom in accordance with law, do hereby depose and state that:
1. I am the sole proprictor or authorized representative of with office address
at :
2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Currimao Port Expansion and
Restoration Project, Port of Currimao, Currimao, Ilocos Norte of the Philippine Ports
Authoerity, as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Curtimac Port Expansicn and Restoration Project
Port of Curmimao, Cumiman, Socos Norte
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Bidding Forms

{Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient prounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or_converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQF, I have hereunto set my hand this __ dayof _ ,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Curmimas Port Expension and Restoration Project

Port of Currimao, Curmiman, #ocos
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Bidding Forms
{Omnibus - Partnership}

Omnibus Sworn Statement for Partnership or Cooperative
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF ____)SS.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Tam the duly authorized and designated representative of with office address
at >

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Currimao Port
Expansion and Restoration Project, Port of Currimao, Currimao, Ilocos Norte of the
Philippine Ports Authority, as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution,
or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Cusranac Port Expension and Restorvation Project
Port of Cumman, Cumimao, kocos Norta
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Bidding Forms

{Omnibus — Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver_any of the
obligations and undertakings in the contract shall be sufficient grounds to_censtitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any pavment received by a
person or entity under ap obligation invelving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant te Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof __,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Curmrimao Port Expansion and Restoration Project
Port of Cummao, Curimao, Bocos Norte
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Bidding Forms
{Omnibus — Comp AJ.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bidf

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at .
after having been duly swom in accordance with law, do hereby depose and state that:

1. Tam the duly authorized and designated representative of with office address
at :

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Currimao Port
Expansion and Restoration Project, Port of Currimao, Currimao, Ilocos Norte, as shown in
the attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)};

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or centrolling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
: Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Cum Port E inn and Restoraion Propact
Md&mmmm
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Bidding Forms
{Omnibus — Corp.2).V)

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of frand with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code,

IN WITNESS WHEREOF, I have hereunto set my hand this__dayof _ ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Curri Port Expangsn and R N Propact

Port of Curimao, Curmad, kocos
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Qidding Fu'nps

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form af bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project 1dentification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/'We, the undersigned, declare that:

1. IYWe understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. 1/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I'We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (1) I/we failed to timely file a request for reconsideration or (ii) 1/we filed a waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/'We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Nzame of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[urat]

[Format shall be based on the latest Rules on Notarial Practice]

Cumi FPorl Expansion and R whon Project
Forl of Cumimao, Cumimao, Bocoa Norte
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CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. EXPANSION AND IMPROVEMENT OF PORT OPERATIONAL AREA
Area = 30,850.38 sq.m.

1. Removal and disposal or tum-over of various items affected by the project, namely;
retaining wall (84 cu.m.), mooring bollard (2 sets), CHB fence {525 sq.m.), RC curb (4
l..m.), interlocking concrete block pavement (372 sq.m.) and concrete pavement (233
sq.m.),

2. Remove and re-install existing electrical high mast tower including provisions of new
accessories (bolts, nuts, washers, etc.) - 2 sets

3. Cutting of existing concrete piles up to elevation mean lower low water (MLLW)
including disposal of debris (76 sets)

4. Excavate existing seabed up to required elevation prior to laying of rock materials
(2,664 cum,)

5. Supply and drive of concrete piles (0.35m x 0.525m x 19m PSC sheet piles - 2,869
I.m., rc comer sheet piles - 76 L.m. and 0.45m x 0.45m x 18m PSC piles - 54 I.m.),
including chipping and cutting of newly driven piles up to required elevation (158 pcs}

6. Construction of rock bulkhead (26,707 cu.m.} including geotextile fabric (9,198
sq.m.), fill materials (156,029 cu.m.), reiforced concrete for retaining walls, wing wall,
rc curb, anchor wall, floodlight foundation, lamp post foundation, chb fence column,
and column at gate, pedestal post, mooring block, ductbank and handhole (1,716
cu.m. of concrete and 103,695 kg of reinforcing steel bars of various sizes) and
construction joint (27 1.m.)

7. Construction of interlocking concrete block pavement (1,160 sq.m.) and PCCP
(300mm thk. - 30,233 sq.m.), including aggregate base course (6,267 cu.m.), cement
treated base course (174 cu.m.), sand cushion (58 cu.m.) and concrete edging (120
sq.m.)

8. Construction of catch drain manhole (40 sets) and reinforced concrete pipe of various
sizes 610mm-304 I.m., 760mm-142 L.m.}, including gravel bedding {204 cu.m.) and
excavation/ backfilling works (1,112 cum.)

9. Construction of CHB wall fence (1,238 sq.m.), including plastering and painting
(2,995 sq.m.) and installation of various materials for cyclone wire mesh (1,685

sq.m.)

10. Supply and installation of rubber dock fender (V-500H x 1500L- 5 sets) including
accessories

11. Supply and installation of mooring bollard (35T, T-Head - 2 sets) including
accessories

12. Supply and installation of tie rod (60mm{@ x 18m - 40 pes) including accessories
13. Supply and installation of various materials for port lighting (1 lot)

Cumimao Port Expansion and R 30n Project

Port of Cumimao, Currimao, locos
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B. RECONSTRUCTION OF EXISTING RC PIER
Area = 4,693.84 sq.m.

1. Removal and disposal or tum-over of various items affected by the project, namely; rc
deck (4,324 cu.m.), breasting dolphins{18 sets), existing fender (40 sets), existing
bollard and cleat (40 sets) and existing lamp post (3 sets)

2. Cutling of existing concrete piles up to seabed elevation including disposal of
debris(739 pcs)

3. Supply and drive 450mm x 450mm PSC Piles (18,808 |.m.), including chipping/cutting
to required elevation (684 pcs)

4. Supply and place 3,500 psi concrete (2,555 cu.m.} and reinforcing steel bars
{391,825 kg of various sizes) for superstructure, including construction joint 1 and 2
(30 L.m. and 18 L.m., respectively)

5. Supply and installation of rubber dock fender (V-500H x 2500L- 86 sets) including
accessories

6. Supply and installation of mooring bollard (50T, T-Head - 44 sets) including
accessories

C. WIDENING OF ACCESS TRESTLE
Area =889.87 sq.m.

1. Supply and drive 450mm x 450mm PSC Piles (3,913 Lm.), including
chipping/cutting to required elevation (148 pcs)

2. Supply and place 3,500 psi concrete (414 cum.) and reinforcing steel bars
(69,901 kg of various sizes) for superstructure, including construction joint 1 and
(27 Lm_ and 107 L.m_, respectively)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of
workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Port of Cuvrimad, Curvimao, Bocos Norte
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MANPOWER SCHEDULE
Name of Project
Project Description
Location
MANPOWER CONTRACT DURATION ( Calendar Days)
{Minimum)
M O N T H L Y
T T T [] L [ T ] ¥ » L [+ H | = 3 WL -] - ] -3 L = w | P =
Project Manager

Project Engineer

Materials Engineer

Construction Safety
and Health Officer

Foreman

Specify other applicable positions, ie.:

Carpenter

Steelman

Mason

Electrician

Rigger

Others

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Curmimac Port Expansion and Restoration Proact
Port of Curimao, Cusmimac, HoGos Norte
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Project Description

Location

EQUIPMENT { No. of CONTRACT DURATION { Calendar Days)
(Minimum) | Units

M O NTH L Y

1 3 E] + L) [] T ¥ * 1] il (-] - - L - = - - »

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

[¢ Poxt Expraneion and R jon P rosect
Port of Curman, Cumimao, Bocos Norte
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: Septembar 2021

Cummao Port Expansion and Resloration Project
Fort of Comiman, Cumimaa, kocos Norte
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonrfaclo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity’) and [name and address of Contractor]
(hereinafter called the “"Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter calied "the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Phlllpplne Bidding Documents (PBDs);
i.  Drawings/Plans;
ii. Specifications:;
ii. Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted {e.g., Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder’s conforme thereto; and

Curimao Porl Expansion and Resionation Project
Port of Curmimnan, Curmiman, Hocos Norte
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e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder aqrees that additional

contract documents or information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such_as

the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

-3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contracf] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory's Legal Capacity)
for: for:
Philippine Ports Authority Contractor
Acknowledgment

[Format shall be based on the lalest Rules on Notarial Practice]

Curmi Port E ion and R: ion Projact
Port of Curmiman, Cumimao, llocos Norie




