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Glossary of Acronyms, Terms, and 

Abbreviations

ABC - Approved Budget for the Contract 

BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as die bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

Consulting Services - Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that 
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical services 
or special studies. (2016 revised IRR, Section 5[i])

CDA - Cooperative Development Authority.

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, including all attachments and appendices thereto and all documents 
incorporated by reference therein.

CIF - Cost Insurance and Freight

CIP - Carriage and Insurance Paid.

CPI - Consumer Price Index.

DDP - Refers to the quoted price of the Goods, which means “delivered duty paid.”

DTI - Department of Trade and Industry.

EXW - Ex works.

FCA - “Free Carrier” shipping point 

FOB - “Free on Board” shipping point.



Foreign-funded Procurement or Foreign-Assisted Project- Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as 
specified in the Treaty or International or Executive Agreement (2016 revised IRR, Section 
5[b]).

Framework Agreement - Refers to a written agreement between a procuring entity and a 
supplier or service provider that identifies the terms and conditions, imder which specific 
purchases, otherwise known as “Call-Offs,” are made for the duration of the agreement. It is in 
the nature of an option contact between the procuring entity and the bidder(s) granting the 
procuring entity the option to either place an order for any of the goods or services identified 
in the Framework Agreement List or not buy at all, within a minimum period of one (1) year 
to a maximum period of three (3) yearn. (GPPB Resolution No. 27-2019)

GFI - Government Financial Institution.

GOCC - Government-owned and/or -controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government undertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, materials for construction, or personal property of 
any kind, including non-personal or contractual services such as the repair and maintenance of 
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. The term “related” or “analogous services” shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health maintenance 
services, and other services essential to the operation of the Procuring Entity. (2016 revised 
IRR, Section 5[r])

GOP - Government of the Philippines.

GPPB - Government Procurement Policy Board.

INCOTERMS - International Commercial Terms.

Infrastructure Projects - Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, 
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 
No. 06-2019 dated 17 July 2019)



PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

Supplier - refers to a citizen, or any corporate body or commercial company duly organized 
and registered under the laws where it is established, habitually established in business and 
engaged in the manufacture or sale of the merchandise or performance of the general services 
covered by his bid. (Item 3.8 of GPPB Resolution No. 13-2019, dated 23 May 2019). Supplier 
as used in these Bidding Documents may likewise refer to a distributor, manufacturer, 
contractor, or consultant.

UN - United Nations.



PHILIPPINE
PORTS

AUTHORITY

INVITATION TO BID

FOR THE PROCUREMENT OF SECURITY SERVICES FOR PHILIPPINE PORTS 
AUTHORITY, PORT SECURITY CLUSTER - VISAYAS COMPRISING PORT 

MANAGEMENT OFFICES (PMOs) PANAY/GUIMARAS, NEGROS 
ORIENTAL/SIQUIJOR, BOHOL, NEGROS OCCIDENTAL, BACOLOD, 

BANAGO/BREDCO, EASTERN LEYTE/SAMAR, WESTERN LEYTE/BILIRAN AND 
TERMINAL MANAGEMENT OFFICES (TMOs)/PORTS UNDER THEIR RESPECTIVE

JURISDICTION

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2021, 
intends to apply the sum of P148,232,058.00 being the Approved Budget for the Contract (ABC) 
to payments under the contract for the Procurement of Security Services for Philippine Ports 
Authority, Port Security Cluster-Visayas Comprising Port Management Offices (PMOs) 
Panay/Guimaras, Negros Oriental/Siquijor, Bohol, Negros Occidental, Bacolod, Banago/Bredco, 
Eastern Leyte/Samar, Western Leyte/Biliran and Terminal Management Offices (TMOs)/Ports 
Under Their Respective Jurisdiction (BAC PGCS-106-2021). Bids received in excess of the 
ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion 
of the services is required for a period of One (1) year from receipt by the winning bidder of the 
Notice to Proceed. Bidders should have completed, within five (5) years from the dale of 
submission and receipt of bids, a contract similar to the Project. The description of an eligible 
bidder is contained in the Bidding Documents, particularly, in Section 11 (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non­
discretionary “pass/fair criterion as specified in the 2016 revised Implementing Rules and 
Regulations (IRR) of Republic Act (RA) 9184. Bidding is restricted to Filipino citizens/sole 
proprietorships, partnerships, or organizations with at least sixty percent (60%) interest or 
outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations 
of a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, 
pursuant to RA 5183.

Prospective Bidders may obtain further Information from the Philippine Ports Authority Bids and 
Awards Committee (BAC) and inspect the Bidding Documents at the address given below 
during 8:00 a m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 17 June 2021 
from the given address and website(s) below and upon payment of the applicable fee for the 
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of 
Fifty Thousand (P50,000.00} Pesos. The Procuring Entity shall allow the bidder to present its 
proof of payment for the fees in person.

A. Bonifacio Drive, SoulD Harbor, Port Area. Manila 1018 Prulippines 
P.O. Box 436 Manila. Philippines 

Tel No (<-632) 527-8356 to 83 Fax No. (*632) 527-4855 
website, www.ppa.isom.pli

http://www.ppa.isom.pli


The Philippine Ports Authority’s Bids and Awards Committee wti hold a Pre-Bid Conference on 
01 July 2021 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio Drive. 
South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via zoom, 
which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office 
address indicated below on or before 15 July 2021 at 9:00 a.m. Late bids shall not be 
accepted.

All Bids must be accompanied by a bid security in any of the acceptable forms and in the 
amount stated in ITB Clause 14.

Bid opening shall be on 15 July 2021 at 10:00 a.m. at the 7th Floor, PPA Building, A. Bonifacio 
Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the bidders’ 
representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of 
bidding, or not award the contract at any time prior to contract award in accordance with 
Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any 
liability to the affected bidder or bidders.

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority 
5th Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor. Port Area, Manila 
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539 
PPA Website: www.ODa.com.Dh 
PhilGEPS Website; www.philgeps.gov.ph

MARK JO>yS. PALOMAR 
Chairperson, PPA Head Office Bids and Awards 
Committee for the Procurement of Goods and 
Consultancy Services (HO-BAC-PGCS)

http://www.ODa.com.Dh
http://www.philgeps.gov.ph


1. Scope of Bid

The Procuring Entity, PHILIPPINE PORTS AUTHORITY wishes to receive Bids for 
the Procurement of Security Services for Philippine Ports Authority, Port Security 
Cluster-Visayas Comprising Port Management Offices (PMOs) Panay/Guimaras, 
Negros Oriental/Siquijor, Bohol, Negros Occidental Bacolod, Banago/BREDCO, 
Eastern Leyte/Samar, Western Leyte/Biliran, and Terminal Management Offices 
(TMOsyPorts Under Their Respective Jurisdiction with identification number BAC- 
PGCS-106-2021.

The Procurement Project (referred to herein as “Project”) is composed of a single lot, 
the details of which are described in Section VII (Technical Specifications).

2. Funding Information

2.1. The Philippine Ports Authority through its corporate budget for the Calendar 
Year (CY) 2021 in the amount of ONE HUNDRED FORTY EIGHT MILLION 
TWO HUNDRED THIRTY TWO THOUSAND FIFTY EIGHT PESOS 
(Phpl48,232,058.00).

2.2. The source of funding is the Corporate Budget of file PHILIPPINE PORTS 
AUTHORITY.

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 
its 2016 revised IRR, including its Generic Procurement Manuals and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof

Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the or^oing posting, advertisement, or IB by the BAC through the issuance of a 
supplemental or bid buIletirL

The Bidder, by the act of submitting its Bid, shall be deemed to have verified and 
accepted the general requirements of this Project, including other factors that may affect 
the cost, duration and execution or implementation of the contract, project, or work and 
examine all instructions, forms, terms, and project requirements in the Bidding 
Documents.

4. Corrupt, Fraudulent, Collusive, and Coercive Practices

The Procuring Entity, as well as the Bidders and Suppliers, shall observe the highest 
standard of ethics during the procurement and execution of the contract. They or 
through an agent shall not engage in corrupt, fiaudulent, collusive, coercive, and 
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 
or ofiier integrity violations in competing for the Project.

5. Eligible Bidders
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5.1. Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated.

5.2 Foreign ownership limited to those allowed under the rules may participate in 
this Project.

5.3. Pursuant to Section 23.4.1.3 ofthe 2016 revised IRRofRANo.9184, the Bidder 
shall have an SLCC that is at least one (1) contract similar to the Project the 
value of which, adjusted to current prices using the PSA’s CPI, must be at least 
equivalent to at least fifty percent (50%) of the ABC.

5.4. The Biddere shall comply with the eligibility criteria under Section 23.4.1 ofthe 
2016IRR of RA No. 9184.

6. Origin of Goods

There is no restriction on the origin of goods other than those prohibited by a decision 
of the UN Security Council taken under Chapter Vn of the Charter of the UN, subject 
to Domestic Preference requirements under 1TB Clause 18.

7. Subcontracts

7.1 The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than twenty percent 
(20%) of the Project.

The Procuring Entity has prescribed that:

Subcontracting is not allowed.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time and either at its physical address at the PPA Fimction Room, 7* Floor, 
PPA Building, Bonifacio Drive, South Harbor, Port Area, Manila and/or through 
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for deification on and/or interpretation of any part of 
the Bidding Documents. Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB, at least ten (10) calendar days before die deadline set for the submission and receipt 
ofBids.

10. Documents comprising the Bid: Eligibility and Technical Components

11



10.1. The first envelope shall contain the eligibility and technical documents of the 
Bid as specified in Section Vm (Checklist of Technical and Financial 
Documents).

10.2. The Bidder’s SLCC as indicated in ITB Clause 5.3 should have been completed 
within five (5) years prior to the deadline for the submission and receipt of bids.

10.3. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAG are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by the 
appropriate Philippine foreign service establishment, post, or the equivalent 
office having jurisdiction over the foreign bidder’s affairs in the Philippines. 
Similar to file required authentication above, for Contracting Parties to the 
Apostille Convention, only the translated documents shall be authenticated 
through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 
2019. The English translation shall govern, for purposes of interpretation of the 
bid.

11. Documents comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial docmnents for the Bid as 
specified in Section vm (Checklist of Technical and Financial Documents).

11.2. If the Bidder claims preference as a Domestic Bidder or Domestic Entity, a 
certification issued by DTI shall be provided by the Bidder in accordance with 
Section 43.1.3 of the 2016 revised IRR of RA No. 9184.

11.3. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted.

11.4. For Foreign-funded Procurement, a ceiling may be applied to bid prices 
provided the conditions are met imder Section 31.2 of the 2016 revised IRR of 
RA No. 9184.

12. Bid Prices
12.1. Prices indicated on the Price Schedule shall be entered separately in the 

following manner:

a. For Goods offered from within the Procuring Entity’s country:

i. The price of tiie Goods quoted EXW (ex-works, ex-factory, ex- 
warehouse, ex-showroom, or off-the-shelf, as applicable);

ii. The cost of all customs duties and sales and other taxes already 
paid or payable;

iii. The cost of transportation, insurance, and other costs incidental to 
delivery of the Goods to their final destination; and

12



iv. The price of other (incidental) services, if any, listed in e.

b. For Goods offered from abroad:

i. Unless otherwise stated in the BDS, the price of the Goods shall 
be quoted delivered duty paid (DDP) with the place of destination 
in the Philippines as specified in the BDS. In quoting the price, 
the Bidder shall be free to use transportation through carriers 
registered in any eligible countiy. Similarly, the Bidder may 
obtain insurance services from any eligible source country.

ii. The price of other (incidental) services, if any, as listed in Section 
Vn (Technical Specifications).

13. Bid and Payment Currencies

13.1. For Goods that the Bidder will supply from outside the Philippines, the bid 
prices may be quoted in the local currency or tradeable currency accepted by the 
BSP at the discretion of the Bidder. However, for purposes of bid evaluation. 
Bids denominated in foreign currencies, shall be converted to Philippine 
ciurency based on the exchange rate as published in the BSP reference rate 
bulletin on the day of the bid opening.

13.2. Payment of the contract price shall be made in Philippine Pesos.

14. Bid Security

14.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 
in the amount indicated in the BDS, which shall be not less than the percentage 
of the ABC in accordance with the schedule in the BDS.

14.2. The Bid and bid security shall be valid for One Hundred Twenty (120) calendar 
days from the date of the opening of bids Any Bid not accompanied by an 
acceptable bid security shall be rejected by the Procuring Entity as non- 
responsive.

15. Sealing and Marking of Bids

Each bidder shall submit one copy of the first and second components of the Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the 
Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission or any 
other electronic means, the Bidder shall submit an electronic copy of its Bid, which 
must be digitally signed. An electronic copy that cannot be opened or is corrupted shall 
be considered non-responsive and, thus, automatically disqualified.
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16. Deadline for Submission of Bids

16.1. The Bidders shall submit on the specified date and time and either at its physical 
address or through online submission as indicated in paragraph 7 of the IB.

17. Opening and Preliminary Examination of Bids

17.1. The BAC shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 9 of the IB. The Bidders’ representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 
webcasting or other similar technologies will be used, attendance of participants 
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail.

17.2. The preliminary examination of bids shall be governed by Section 30 of the 
2016 revised IRR of RANo. 9184.

18. Domestic Preference

18.1. The Procuring Entity will grant a margin of preference for the purpose of 
comparison of Bids in accordance with Section 43.1.2 of the 2016 revised IRR 
of RANo. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring BAC shall immediately conduct a detailed evaluation of all Bids 
rated '^passed” using non-discretionary pass/fail criteria The BAC shall 
consider the conditions in the evaluation of Bids under Section 32.2 of the 2016 
revised IRR of RANo. 9184.

19.2. If the Project allows partial bids, bidders may submit a proposal on any of the 
lots or items, and evaluation will be undertaken on a per lot or item basis, as 
the case maybe. In this case, the Bid Security as required by ITB Clause 15 shall 
be submitted for each lot or item separately.

19.3. The descriptions of the lots or items shall be indicated in Section Vn (Technical 
Specifications), although the ABCs of these lots or items are indicated in the 
BBS for purposes of the NFCC computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RANo. 9184. The NFCC must be sufficient for the total 
of the ABCs for all the lots or items participated in by the prospective Bidder.

19.4. The Project shall be awarded as one Project having several items that shall be 
awarded as one contract.
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19.5. Except for bidders submitting a committed Line of Credit from a Universal or 
Commercial Bank in lieu of its NFCC computation, all Bids must include the 
NFCC computation pursuant to Section 23.4.1.4 ofthe 2016 revised IRR of RA 
No. 9184, which must be sufficient for the total ofthe ABCs for all the lots or 
items participated in by the prospective Bidder. For bidders submitting the 
committed Line of Credit, it must be at least equal to ten percent (10%) of the 
ABCs for all the lots or items participated in by the prospective Bidder.

20. Post-Qualification

20.1. Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and paid 
through the BIR Electronic Filing and Payment System (eFPS) and other 
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

21.1. The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract. Additional Contract documents are 
indicated in the BDS.

15



Bid Data Sheet
ITB

Clause
5.3 For this purpose, contracts similar to the Project shall be:

a. Security contract peculiar to cargo and passenger terminals.

b. Completed within the last five (5) years prior to the deadline for the 
submission and receipt of bids.

7.1 Subcontracting is not allowed.

12 The price of the Goods shall be quoted DDP [Manila] or the applicable 
International Commercial Terms (INCOTERMS) for this Project

14.1 The bid secmity shall be in the form of a Bid Securing Declaration, or any of the 
following forms and amounts:

a. The amount of not less than Two Million Nine Hundred Sixty Four 
Thousand Six Hundred Forty One Pesos and 16/100 (Php2,964,641.16), 
if bid security is in cash, cashier’s/manager’s check, bank draft/guarantee 
or irrevocable letter of credit; or

b. The amount of not less than Seven Million Four Hundred Eleven 
Thousand Six Hundred Two Pesos and 90/100 (Php7,411,602.90) if bid 
security is in Surety Bond.

15 Each Bidder shall submit ONE (1) original and SIX (6) copies of its Technical 
and Financial Components of its Bid in two (2) separate sealed bid envelopes, 
which should be submitted simultaneously. Each of the bid documents should be 
individually sealed.

All bid documents shall be book-bound, hard-bound and properly labelled with 
index tabs.

19.3 Partial bid is not allowed. The goods are grouped in a single lot and the lot shall 
not be divided into sub-lots for the purpose of bidding, evaluation, and contract 
award.

20.1 No additional requirements.

21.1 No additional requirements.
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Section IV. General Conditions of Contract
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1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as if such items were 
expressly mentioned hereia All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable in 
contract implementatioa Herein clauses shall serve as the secondary source for die 
terms and conditions of the Contract

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment.

Additional requirements for the completion of this Contract shall be provided in the 
Special Conditions of Contract (SCC).

2. Advance Payment and Terms of Payment

2.1. Advance payment of the contract amount is provided under Annex “D” of the 
revised 2016 IRR of RA No. 9184.

2.2. The Procuring Entity is allowed to determine the terms of payment on the partial 
or staggered delivery of the Goods procured, provided such partial payment 
shall correspond to the value of the goods delivered and accept^ in accordance 
with prevailing accounting and auditing rules and regulations. The terms of 
payment are indicated in the SCC.

3. Performance Security

Within ten (10) calendar days fi’om receipt of the Notice of Award by the Bidder from 
the Procuring Entity but in no case later than prior to the signing of the Contract by 
both parties, the successful Bidder shall furnish the performance security in any of the 
forms prescribed in Section 39 of the 2016 revised IRR of RA No. 9184.

4. Inspection and Tests

The Procuring Entity or its representative shall have the right to inspect and/or to test 
the Goods to confirm their conformity to the Project specifications at no extra cost to 
the Procuring Entity in accordance with the Generic Procurement Manual. In addition 
to tests in the SCC, Section IV (Technical Specifications) shall specify vdiat 
inspections and/or tests the Procuring Entity requires, and where they are to be 
conducted. The Procuring Entity shall notify the Supplier in writing, in a timely 
manner, of the identity of any representatives retained for these purposes.

All reasonable facilities and assistance for the inspection and testing of Goods, 
including access to drawings and production data, shall be provided by the Supplier to 
the authorized inspectors at no charge to the Procuring Entity.

19



5. Warranty

6.1. In order to assure that manufacturing defects shall be corrected by the Supplier, 
a warranty shall be required from the Supplier as provided under Section 62.1 
of the 2016 revised IRR of RA No. 9184.

6.2. The Procuring Entity shall promptly notify the Supplier in writing of any claims 
arising xmder this warranty. Upon receipt of such notice, the Supplier shall, 
repair or replace the defective Goods or parts thereof without cost to die 
Procuring Entity, pursuant to the Generic Procurement Manual.

6. Liability of the Supplier

The Supplier’s liability under this Contract shall be as provided by the laws of the
Republic of the Philippines.

If the Supplier is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.
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Section V. Special Conditions of Contract
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Special Conditions of Contract
GCC

Clause
Delivery aud Documents -

For purposes of the Contract, “EXW” “FOB ” “FCA,” “GIF,” “CIP,” “DDP” and 
other trade terms used to describe the obligations of the parties shall have the 
meanings assigned to them by the current edition of INCOTERMS published by 
the International Chamber of Commerce, Paris. The Delivery terms of this 
Contract shall be as follows:

[For Goods supplied from abroad, state:] “The delivery terms apphcable to the 
Contract are DDP delivered [indicate place of destination}. In accordance with 
INCOTERMS.”

For Goods supplied from within the Philippines, state:} “The delivery terms 
applicable to this Contract are delivered [indicate place of destination]. Risk and 
title will pass from the Supplier to the Procuring Entity upon receipt and final 
acceptance of the Goods at their final destination.”

Delivery of the Goods shall be made by the Supplier in accordance with the terms 
specified in Section VI (Schedule of Requirements).

For purposes of this Clause the Procuring Entity’s Representative at the Project 
Sites are the Philippine Ports Authority-Head Office, Manila and the Port 
Managers of the following Port Management Offices (PMO):

1. PMO - Panay/Guimaras;
2. PMO - Negros Oriental/Siquijor;
3. PMO-Bohol;
4. PMO - Negros Occidental Bacolod, Banago/BREDCO;
5. PMO - Eastern Leyte/Samar; and
6. PMO - Western Leyte/Biliran

Incidental Services -

The Supplier is required to provide all of the following services, including 
additional services, if any, specified in Section VI. Schedule of Requirements:

A. Provision for security training programs for all security guards to be deployed 
such as, but not limited to, the following:

a. 1 Security Awareness and update briefing;
a.2 Knowledge of current security threats and patterns in port facilities; 
a.3 Recognition of characteristics and behavioral patterns of persons who 

are likely to threaten security; 
a.4 Techniques used to circumvent security measures; 
a.5 Crowd Management and Control Techniques;
a. 6 Security-related communications;____________________________

22



a.7 Inspection, control and monitoring techniques; 
a. 8 Methods of physical searches of person, personal effects, baggage, 

cargo, and ship’s stores;
a.9 Basic Intelligence and Investigation Course, and report writing; 
a 10 Basic knowledge on the meaning of and consequential requirements of 

the different security alert levels as defined under the ISPS Code and 
National Security Programme for Sea Transport and Maritime 
Infrastructure.PPA reserves the right to review and evaluate the required 
training programs;

a. 11 Basic Quality Customer Relations Seminar; 
a. 12 Bomb Awareness and Management; and 
a. 13 Basic First Aid.

B. Provision and Maintenance of valid and operational security service equipment,
mobile units, communications units and gears in ready and operational 
condition as listed in Annex “C” of the Terms of Reference (TOR);

C. Provision for an agency Coordinator and office space for every security cluster
who shall oversee security operators/concems of posted security guards;

D. Provision for post paid fuel card for the issued vehicles with monthly fuel
allocation indicate in “Annex C-b” (Transportation Eqmpment) of the TOR; 
and

E. Provision/Payment for life insurance premiums, and health maintenance scheme
with coverage on COVID - 19 and other related diseases for its security 
guards.

The Contract price for the Goods shall include the prices charged by the Supplier 
for incidental services and shall not exceed the prevailing rates charged to other 
parties by the Supplier for similar services.

Transportation-

Where the Supplier is required under Contract to deliver the Goods CIF, CIP, or 
DDP, transport of the Goods to the port of destination or such other named place 
of destination in the Philippines, as shall be specified in this Contract, shall be 
arranged and paid for by the Supplier, and the cost thereof shall be included in the 
Contract Price.

Where the Supplier is required under this Contract to transport the Goods to a 
specified place of destination within the Philippines, defined as the Project Site, 
transport to such place of destination in the Philippines, including insurance and 
storage, as shall be specified in this Contract, shall be arranged by the Supplier, 
and related costs shall be included in the contract price.

Where the Supplier is required under Contract to deliver the Goods CIF, CIP or 
DDP, Goods are to be transported on carriers of Philippine registry. In the event 
that no carrier of Philippine registry is available, Goods may be shipped by a carrier 
which is not of Philippine registry provided that the Supplier obtains and presents 
to the Procuring Entity certification to this effect fi-om the nearest Philippine 
consulate to the port of dispatch. In the event that carriers of Philippine registry
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are available but their schedule delays the Supplier in its performance of this 
Contract the period from when the Goods were first ready for shipment and the 
actual date of shipment the period of delay will be considered force majeure.

The Procuring Entity accepts no liability for the damage of Goods during transit 
other than those prescribed by INCOTERMS for DDP deliveries. In the case of 
Goods supplied from within the Philippines or supplied by domestic Suppliers risk 
and title will not be deemed to have passed to the Procuring Entity until their receipt 
and final acceptance at the final destination.

Intellectual Property Rights -

The Supplier shall indemnify the Procuring Entity against all third-party claims of 
infringement of patent, trademark, or industrial design rights arising from use of 
the Goods or any part thereof

2.2 Payment shall be made every 15th and last working day of the month following the 
submission by the Agency of the statement of accounts and other supporting 
documents as basis for payment of services rendered by its security guards, subject 
to the validation and approval of PPA.

Not applicable.
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Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is 
the date of delivery to the project site.

Item
Number Description1 Quantity Total Delivered,

Weeks/Montbs

Procurement of Security 
Services for Philippine Ports 
Authority, Port Security 
Cluster- Visayas Comprising 
Port Management Offices 
(PMOs) Panay Guimaras, 
Negros Oriental/Siquijor, 
Bohol, Negros Occidental 
Bacolod, Banago/BREDCO, 
Eastern Leyte/Samar, 
Western Leyte/Biliran, and 
Terminal Management 
Offices (TMOsyPorts Under 
Their Respective
Jurisdiction

For a period of One 
(1) year from receipt 

by the winning bidder 
ofthe Notice to 

Proceed

1 Subject to the Deployment Schedule under Item 2.1 and Qualifications of the Security Guards to be deployed 
under Annex “B” ofthe Tams of Reference
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Section VII. Technical Specifications
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Technical Specifications

Item Specification Statement of 
Compliance

[Bidders must state 
here either “Comply” 
or “Not Comply” 
against each of the 
individual parameters 
of each Specification 
stating the 
corresponding 
performance 
parameter of the 
equipment offered. 
Statements of 
“Comply” or “Not 
Comply ” must be 
supported by evidence 
in a Bidders Bid and 
cross-referenced to 
that evidence.
Evidence shall be in 
the form of 
manufacturer’s un­
amended sales 
literature, 
unconditional 
statements of 
specification and 
compliance issued by 
the manufacturer, 
samples, independent 
test data eta, as 
appropriate. A 
statement that is not 
supported by evidence 
or is subsequently 
found to be 
contradicted by the 
evidence presented 
will render the Bid 
under evaluation 
liable for rejection. A 
statement either in the 
Bidder's statement of 
compliance or the 
supporting evidence 
that is found to be 
false either during Bid 
evaluation, post­
qualification or the 
execution of the 
Contract may be 
regarded as _______
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fraudulent and render 
the Bidder or supplier 
liable for prosecution 
subject to the 
applicable laws and 
issuances. ]

Procurement of Security Services for Philippine Ports 
Authority, Port Security Cluster- Visayas Comprising 
Port Management Offices (PMOs) Panay/Guimaras, 
Negros Oriental/Siquijor, Bohol, Negros Occidental 
Bacolod, Banago/BREDCO, Eastern Leyte'Samar, 
Western Leyte/Biliran, and Terminal Management 
Offices (TMOsyPorts Under Their Respective 
Jurisdiction for a period of One (1) year from receipt of 
the Notice to Proceed.

SCOPE OF UNDERTAKING

The Contract shall include port security needs of the Port 
Management Offices/Terminal Management 
Offices/Facilities/Units located across PSC-Visayas 
namely:

PMO Panay/Guimaras No. of Security Guards

Baseport (Iloilo) 91
PortofDumangas 19
Port of Estancia 05
Portof Culasi 12
Port of Dumaguit 04
Port of San Jose Antique 04
TMO Lipata 04
Portof Jordan 07
PortofSibunag 03
Portof Buruanga 03
Total 152

PMO Negros 
Oriental/Siquijor

No. of Security Guards

Baseport (Dumaguete) 51
TMO Larena 16
TMO Sibulan 03
TMO Tandayag 04
TMO Guihuingan 04
PortofSiquiJor 12
Portof La2i 03
Total 93
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PMO Bohol No. of Security Guards

Bohol (Basepoit) 49
TMO Tubigon 21
TMO Jagna 13
Port of Catagbacan 06
TMO Talibo 08
TMO Getafe 07
TMO Ubay/Tapal 19
Port of Clarin 03
Total 126

PMO Negros Occidental 
BB/BREDCO

No. of Security Guards

Bacolod fBaseport) 25
TMO Pulupandan 12
TMO Hinobaan 03
TMO Danao 04
TMO Cadiz 03
TMO San Carlos 18
Total 65

PMO Eastern Leyte/Samar No. of Security Guards

Tacloban (Basepoit) 20
San Isidro Ferry Terminal 13
Port ofSan Jose 06
Liloan Ferry Terminal 14
Port of San Ricardo 11
TMO Calbayog 11
Port ofMaguinoo 10
TMO Catbalogan 12
TMO Borongan Samar 04
TMO Guian Samar 03
PortofSogod 03
Port of San Juan 03
Total 110

PMO Western
Leyte/Biliran

No. of Security Guards

Ormoc (Basepoit) 34
TMO Hilongos 10
TMO Baybay 10
TMO Maasin 10
TMO Nava! 09
TMO Isabel 03
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TMO Palompon
Portof Martpipi
Port ofLimasawa
Total

10
01
01
88

The facilities, offices, installations, and structures to be 
secured under the Contract are particularly described and 
delineated in the Facilily/Port Layout Plans hereto 
attached and marked as Annexes “A-1 ”, UA~2>,9 “A-3”, 

“A-S”, “A-O” et sequential.

OBLIGATIONS AND RESPONSIBILITIES 

The Contractor shall:

a Deploy and maintain duly licensed security guards 
who are compliant with the PPA qualification 
standard as enumerated in Annex "B ” of the TOR.

Provide and maintain valid and operational security 
service equipment, mobile units, communications 
units and gears in ready and operational condition as 
listed in Annex “C” of the TOR.

c. Anyone of the five 5 Key Officers, such as die (1) 
Manager/Chief Security Director, (1) Assistant 
Manager/Assistant Chief Security Director, (1) Chief 
Inspector and (2) Detachment Commanders, shall 
have appropriate trainings on International Ship and 
Port Facility Security Code, specifically in Port 
Facility Security Officer (PFSO) Course and on any 
two (2) of die following:

c.l Crowd Control Management;

c.2 Bomb Awareness and Management;

c.3 Intelligence and Investigation; and

C.4 Basic First Aid.

d. Assist in the enforcement of access control, traffic 
regulations and other existing security policies in 
PPA facilities, buildings, installations, or offices 
within the port premises.

e. Provide, at no expense to PPA, security training 
programs for all security guards to be deployed such 
as, but not limited to, the following:

e.l Security Awareness and update briefing;

e.2 Knowledge of current security threats and 
patterns in port facilities;
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e.3 Recognition of characteristics and behavioral 
patterns of persons who are hkely to threaten 
security;

e.4 Techniques used to circumvent security 
measures;

e.5 Crowd Management and Control Techniques;

e.6 Security-related communications;

e.7 Inspection, control and monitoring techniques;

e.8 Methods of physical searches of person, 
personal effects, baggage, cargo, and ship’s 
stores;

e.9 Basic Intelligence and Investigation Course, 
and report writing;

e.lO Basic knowledge on the meaning of and 
consequential requirements of the different 
security alert levels as defined under the ISPS 
Code and National Security Programme for Sea 
Transport and Maritime Infiastructure. PPA 
reserves the right to review and evaluate the 
required training programs;

e ll Basic Quality Customer Relations Seminar;

e.l2 Bomb Awareness and Management; and

e.l3 Basic First Aid.

f. Comply with all labor laws, standards, social 
legislations in favor of its security guards and DOLE 
DO No. 150-16 Series of 2016, in the 
implementation of the Contract and hold PPA free 
and harmless from any liability arising from the 
claims by security guards against the Contractor.

g. Nothing herein shall be construed to create an 
employer-employee relationship between the 
parties. The Service Provider is an independent 
contractor; thus, all human resource concerns of the 
deployed shall be ^dressed to it.

h. Provide an Agency Coordinator and office space for 
every security cluster who shall oversee security 
operations/concems of posted security guards at the 
expense/overhead of the security services 
contractor. Name of the Supervisor/s and office 
location/address shall be voluntarily provided to the 
Port Police Department and be updated from time to 
time.
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i. Provide a postpaid fuel card for the issued vehicles 
with monthly fuel allocation indicated in “Annex C- 
b” (Transportation Equipment).

j. Increase/decrease such number of security guards 
after due notice from the PPA.

k. Submit to die PPA detailed reports of undertaking, 
unusual incidents, and such other reports within the 
required time frame in accordance with the form and 
firequency prescribed by PPA.

1. Make available at any reasonable time all 
documents related to the Contract for inspection, 
examination, and audit by PPA.

m. Assume liability for any or all losses and damages 
for destructions to property or death/injuries 
sustained by the PPA, its employees, guests and 
passengers, which are directly attributable to the 
negligence, fault, laxity, unlawful act or misconduct 
of the Contractor or any of its officers or security 
guards

n. Provide and shoulder life insurance premiums, and 
health maintenance scheme with coverage on 
COVID-19 and other related diseases for its security 
guards.

0. Provide a biometric (finger scan) for every 
port/terminal as basis for payment by PPA of actual 
service rendered by security guards.

p. Comply with all other applicable laws, ordinances, 
terms and conditions of the Contract and applicable 
rules and regulations promulgated by the PPA.

q. Pay taxes in full and on time. Failure to do so will 
entitle the PPA to suspend payment for any services 
delivered/rendered by the Contractor.

r. Regularly present to PPA, within the duration of the 
contract, a tax clearance from the Bureau of Internal 
Revenue as well as a copy of its income and 
business tax returns stamp^ and received by the 
Bureau of Internal Revenue and duly validated with 
the tax payments made thereon;

s. Comply with all the provisions of the contract and 
contract documents. Non-compliance with or 
violations of any of its obligations and 
responsibilities shall be a ground for rescission, 
cancellation and/or termination of the Contract after 
due notice.
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Post the required performance security in sufficient 
amoimt, for the duration of the Contract and in the 
form of cash, manager’s check or a bond secured 
from a reputable insurance company duly accredited 
by the appropriate government agency to guarantee 
full performance and compliance with every 
stipulation, terms, and conditions of the Contract, 
and adjust the amount of the bond accordingly 
whenever the number of guards are increased or 
decreased.

PPA shall exercise functional and operational supervision 
over the security guards deployed under the Contract for 
its implementation.

PPA shall exercise visitorial power or conduct inspection 
or audit of the Contractor’s compliance with existing 
social legislation or provisions of the contract relating to 
the welfare of security guards deployed under the 
Contract.

The Contractor shall:

1. Financial

Collect its fees and charges for services rendered as 
concurred in, validated and approved by the PPA, which 
shall be issued with Official Receipts by the Contractor, 
which shall be payable every 15th and the last working 
day of the month following the submission by the Agency 
of the statement of accounts and other supporting 
documents.

2. Administrative

Confer or meet with the authorized representatives of 
PPA on issues and concerns pertaining to proper 
implementation of the Contract concerning a particular 
situation in a particular port.

Qualifications of Security Guards (Annex “B**!

a. Must be a Filipino citizen, at least twenty-one 
(21) years old but preferably not more than 
fifty (50) years of age upon hiring;

b. Must be duly licensed as a security guard;

c. Must be physically and mentally fit, able- 
bodied, not less than 5 feet and 4 inches in 
height for male and 5’2” for female;

d. Must be at least high school graduate;
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e. Must have at least two (2) years experience in 
security work;

f. Must have trainings/seminars on the following:

1. Basic safe handling of firearms;
2. Basic First Aid

g. Must be of good moral character, reputation 
and has no criminal and derogatory police 
record;

h. Must possess a neuro-psychiatric clearance 
issued by a competent person or institution;

i. Must not be a dishonorably discharged member 
of the Philippine National Police or any of the 
branches of the Armed Forces of the 
Philippines, and such other similar agencies;

j. Must possess all other qualifications required 
of a security guard under R.A. No. 5487, as 
amended, otherwise known as the Private 
Security Agency Law.

F irearms. Communications and Transportation Minimum 
Requirements

a. Firearm/ammunition Requirement (Annex “C”)

PMOs
9mm
Pistol

Ammo
(14 rds. per 

pistol)

12GA Ammo
(12 rds. 

per
Shotgun)

PMO
Panay/Guimar
iS

38 532 11 132

PMO Negros 
Oriental/Siquij 
or

27 378 8 96

PMO Bohol 36 504 12 144
PMO Negros 
OCC./BBB

20 280 8 96

PMO Eastern 
Levte/Samar

31 434 10 120

PMO Western 26 364 8 96

mmm

b. Transportation Equipment (In good 
condition not older than 2017 Model)

running

PMO/TMO
4 Wheel 
Vehicle

(AUV no less 
than 2.0L with 

Diesel fuel

Motorcycle
(No less than 

125cc with fuel 
allocation 60 Ltrv 

Per Month)

Bicycle
(Mt. Bike)
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allocation 120 
Ltrs. Per Month)

PMO
Panay/Guimara
5

1 unit 1 unit 2 units

PMO Negros 
Oriental/Siquijo 
r

1 unit 1 unit 2 units

PMO Bohol 1 unit 1 unit 2 units
PMO Negros 
OCC./BBB

1 unit 1 unit 2 units

PMO Eastern 
Levte/Samar

1 unit 1 unit 2 units

PMO Western 
Levte/Biliran

1 unit 1 unit 2 units

fOTAi; 6 onits 6 units 12unhs

c. Other Security Equipment Requirements

PPA/P
MO

AC
Battery
Charger

Reserved
Battery
Pack

VHP
Radio

Radio
Base
fwith

antenna)

Repeat
er

Cell phone 
(Android w/500 

loadAponlh)

PMO
Panay/Gu
imaras

25 25 51 1 1 1

PMO
Negros
Oriental/
SiQuiior

13 13 27 1 1 1

PMO
Bohol

25 25 46 1 1 1

PMO
Negros
OccTBB
B

10 10 19 1 1 1

PMO
Eastern
Leyte/Sa
mar

16 16 32 1 1 1

PMO
Western
Leyte/Bil
Iran

17 17 35 I 1 1

tote 106 166 210 6 6

PMO/R
C

Ostrich
Mirror

Emerge
ncy

Light

Halog
en

Searc
hliebt

Mega
phone

Metal
Detector

Computer 
set with 
Printer

PMO
Panay/Gu
imaras

9 14 14 6 9 1

PMO
Neeros

5 11 11 5 10 1
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Oriental/
SiauiioF
PMO
Bohol

9 13 13 6 12 1

PMO
Negros
Occ./BB
B

6 9 9 5 8 1

PMO
Eastern
Leyte/Sa
mar

10 15 15 8 14 1

PMO
Western
Leyte/Bil
Iran

7 10 10 7 11 1

roxAi: 46 72 72 37 64 -"Tn
d. Security Guard Paraphernalia

Paraphe
rnalia

Head gear
Whistle
with
lanyard
Night
Stick/
Baton
LED 
Flashlight
Pear gas 
canister
First aid 
kit
Raincoat

Rain
boots
Service
Shoes
(Black)
Traffic
Vest
Handcuff

PMO
Panay/G
uimarss

152
152

152

152

152

152

152

152

152

152

152

PMO 
Negros 
Oriental 
/Siquijo 

r
93
93

93

93

93

93

93

93

93

93

93

PMO
Bohol

PMO
Negros
Occ./B

BB

126
126

126

126

126

126

126

126

126

126

126

65
65

65

65

65

65

65

65

65

65

65

PMO
Eastern
Ley-te/S

mnar

PMO
Western
Leyte/B

iliran

110
110

no

no
no
no
no
no
no

no
no

88
88

88

88

88

88

88

88

88

88

88

TOTA

634
634

634

634

634

634

634

634

634

634

634

All other provisions stated in the Terms of Reference not 
indicated herein.
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TERMS OF REFERENCE

PROCUREMENT OF SECURITY SERVICES FOR PHILIPPINE PORTS 
AUTHORITY. PORT SECURITY CLUSTER-VISAYAS COMPRISING PORT 

MANAGEMENT OFFICES (PMOs) PANAY GUIMARAS, NEGROS 
ORIENTAUSIQUIJOR, BOHOL, NEGROS OCCIDENTAL BACOLOD. 

BANAGO/BREDCO. EASTERN LEYTE/SAMAR. WESTERN LEYTE/BIURAN 
AND TERMINAL MANAGEMENT OFFICES (TMOs)/PORTS UNDER THEIR

RESPECTIVE JURISDICTION)

1. RATIONALE/OBJECTIVE

1.1 Consistent with principles of transparency, competitiveness, streamlining 
and use of technology in procurement, accountability, and public 
monitoring under Republic Act No. 9184 and its Revised Implementing 
Rules and Regulations, this Terms of Reference shall inform, and guide 
prospective bidders interested in a public and competitive bidding for the 
Contract for Port Security Services in Port Security Cluster-Visayas.

SCOPE OF UNDERTAKING

2.1 The Contract subject of the desired competitive public bidding under 
Republic Act No. 9184 and its Revised Implementing Rules and 
Regulations includes port security needs of the Philippine Ports Authority 
Port Management Offices/Terminal Management Offices/Facilities/Units 
located across PSC-Visayas, namely;

2.1.1 PMO Panay/Guimaras

2.1.1.1 Baseport (Iloilo)
No. of SGs 

91
2.1.1.2 Port of Dumangas 19
2.1.1.3 Port of Estancia 05
2.1.1.4 Port ofCulasi 12
2.1.1.5 Port of Dumaguit 04
2.1.1.6 Port of San Jose Antique 04
2.1.1.7 TMO Upata 04
2.1.1.8 Port of Jordan 07
2.1.1.9 Port of Sibunag 03
2.1.1.10 Port of Buruanga 03

Total 152



2.1.2 Port Management Office of Negros Oriental/Siquijor
No. of SGs

2.1.2.1 Baseport (Dumaguete) 51
2.1.2.1 TMO Larena 16
2.1.2.3 TMO Sibulan 03
2.1.2.4 TMO Tandayag 04
2.1.2.5 TMO Guihuingan 04
2.1.2.6 Port of Siquijor 12
2.1.2.7 Portof Lazi 03

Total 93

Port Management Office of Bohol
No. of SGs.

2.1.3.1 Bohol (Baseport) 49
2.1.3.2 TMO Tubigon 21
2.1.3.3 TMO Jagna 13
2.1.3.4 Port of Catagbacan 06
2.1.3.4 TMO Talibo 08
2.1.3.5 TMO Getafe 07
2.1.3.6 TMO Ubay/Tapal 19
2.1.3.7 Port of Clarin 03

Total 126

2.1.4 Port Management Office of Negros Occidental BB/BREDCO

2.1.4.1 Bacolod (Baseport)
No. of SGs

25
2.1.4.2 TMO Pulupundan 12
2.1.4.3 TMO Hinobaan 03
2.1.4.4 TMO Danao 04
2.1.4.5 TMO Cadiz 03
2.1.4.6 TMO San Carlos 18

Total 65

2.1.5 Port Management Office of Eastern Leyte/Samar
No. of SGs

2.1.5.1 Tadoban (Baseport)
2.1.5.2 San Isidro Ferry Terminal
2.1.5.3 Port of San Jose
2.1.5.4 Liloan Ferry Terminal
2.1.5.5 Port of San Ricardo 
2.1.5.6TMO Calbayog

20
13 
06
14 
11 
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2.1.5.7 Port of Maguinoo - 10
2.1.5.8 TMO Catbalogan - 12
2.1.5.9 TMO Borongan Samar - 04
2.1.5.10 TMO Guian Samar - 03
2.1.5.11 Portof Sogod - 03
2.1.5.12 Port of San Juan - 03

Total 110

2.1.6 Port Management Office of Western Leyte/Bilirc
No. of S(

2.1.6.1 Ormoc (Baseport) - 34
2.1.6.2 TMO Hilongos - 10
2.1.6.3 TMO Baybay - 10
2.1.6.4 TMO Maasin - 10
2.1.6.5 TMO Naval - 09
2.1.6.6 TMO Isabel - 03
2.1.6.7 TMO Palompon - 10
2.1.6.8 Port of Maripipl - 01
2.1.6.9 Port of Limasawa - 01

Total 88

TOTAL NO. OF SGs 634

2.2 The Acuities, offices, installations, and structures to be secured under 
the Contract are particularly described and delineated in the Facility/Port 
Layout Plans hereto attached and marked as Annexes “A-1", “A-2", “A- 
3”, “A-4” “A-5”, “A-6”, et sequential.

3. DESCRIPTION OF SERVICES

The Philippine Ports Authority (PPA) desires to engage the services of a security 
agency for deployment of six hundred thirty-four (634) security guards, 
through a One (1) year contract, the sum of One Hundred Forty-eight Million 
Two Hundred Thirty-two Thousand and Fifty-eight Pesos Only (P 
148,232,058.00) for the purpose of safeguarding and protecting its properties, 
equipment, facilities, installations and confidential information as well as its 
officers, employees, their visitors and all persons transacting legitimate business 
within the premises identified and delineated above {Annexes "A” et seq.) 
against any and all crimes/unlawful acts or any act of terrorism within the areas 
described above which must be consistent with Port Facility Security Plans 
prepared in accordance with the relevant provisions of International Ship and 
Port Facility Security (ISPS) Code as well as foe National Security Programme 
for Sea Transport and Maritime Infrastructure.



4. MINIMUM QUALIFICATIONS 

A. Track Record

Considering its basic role in the operation, management, and administration of 
cargo and passenger tenninals in ports, the PPA desires a security Contractor 
who has completed, within the last five (5) years from the date of submission 
and receipt of bids, a single contract that is similar to the Contract to be bid. A 
similar contract must be a security contract peculiar to cargo and passenger 
terminals the value of which must be at least fifty percent (50%) of the Approved 
Budget for the Contract (ABC).

5. OBLIGATIONS AND RESPONSIBILITIES 

5.1 The Contractor shall:

a. Deploy and maintain duly licensed security guards who are compliant 
with the PPA qualification standard as enumerated in Annex ‘B" hereof;

b. Provide and maintain valid and operational security service equipment, 
mobile units, communications units and gears in ready and operational 
condition as listed in Annex “C” hereof;

c. Anyone of the five 5 Key Officers, such as the (1) Manager/Chief Security 
Director, (1) Assistant Manager/Assistant Chief Security Director, (1) 
Chief Inspertor and (2) Detadiment Commanders, shall have appropriate 
trainings on international Ship and Port Facility Security Code, 
specifically in Port Fadllty Security Officer (PFSO) Course and on any 
two (2) of the following:

C.1 Crowd Control Management;
C.2 Bomb Awareness and Management;
C.3 Intelligence and Investigation; and 
C-4 Basic First Aid.

d. Assist in the enforcement of access control, traffic regulations and other 
existing security policies in PPA facilities, buildings, installations, or 
offices within the port premises.

e. Provide, at no expense to PPA, security training programs for all security 
guards to be deployed sudi as, but not limited to, the following:

e. 1 Security Awareness and update briefing,
e.2 Knowledge of current security threats and patterns in port facilities, 
e.3 Recognition of characteristics and behavioral patterns of persons 

who are likely to threaten security, 
e.4 Techniques used to drcumvent security measures, 
e.5 Crowd Management and Control Techniques, 
e.6 Security-related communications, 
e.7 Inspedion, control and monitoring techniques.



e.8 Methods of physical searches of person, personal effects, 
baggage, cargo, and ship’s stores, 

e.9 Basic Intelligence and Investigation Course, and report writing, 
e.10 Basic knowledge on the meaning of and consequential 

requirements of the different security alert levels as defined under 
the ISPS Code and National Security Programme for Sea Transport 
and Maritime Infrastructure. PPA reserves the right to review and 
evaluate the required training programs, 

e.11 Basic Quality Customer Relations Seminar. 
e.12 Bomb Awareness and Management; and 
e.13 Basic First Aid.

f. Comply with all labor laws, standards, social legislations in favor of its 
security guards and DOLE DO No. 150-16 Series of 2016, in the 
Implementation of the Contract and hold PPA free and harmless from any 
liability arising fmm the claims by security guards against the Contractor.

g. Nothing herein shall be construed to create an employer-employee 
relationship between the parties. The Service Provider is an independent 
contractor; thus, all human resource concerns of the deployed shall be 
addressed to it.

h. Provide an Agency Coordinator and office space for every security 
cluster who shall oversee security operations/concems of posted 
security guards at the expense/overhead of the security services 
contractor. Name of the Supervisor/s and office location/address shall 
be voluntarily provided to the Port Police Department and be updated 
from time to time.

I. Provide a postpaid fuel card for the issued vehicles with monthly fuel 
allocation indicated in “Annex C-b”. Transportation Equipment.

j. Increase/decrease such number of security guards after due notice from 
the PPA.

k. Submit to the PPA detailed reports of undertaking, unusual incidents, 
and such other reports within the required time frame in accordance wth 
the form and frequency prescribed by PPA.

l. Make available at any reasonable time all documents related to the 
Contract for inspection, examination, and audit by PPA.

m. Assume liability for any or all losses and damages for destructions to 
property or death/injuries sustained by the PPA, its employees, guests 
and passengers, which are directly attributable to the negligence, fault, 
laxity, unlawful act or misconduct of the Contractor or any of its officers 
or security guards.



n. Provide and shoulder life insurance premiums, and health maintenance 
scheme with coverage on COVID-19 and other related diseases for its 
security guards.

0. Provide a biometric (finger scan) for every port/terminal as basis for 
payment by PPA of actual service rendered by security guards.

p. Comply with all other applicable laws, ordinances, terms and conditions 
of the Contract and applicable rules and regulations promulgated by the 
PPA.

q. Pay taxes in ftjll and on time. Failure to do so will entitle the PPA to 
suspend payment for any services delivered/rendered by the Contractor.

r. Regularly present to PPA, within the duration of the contract, a tax 
clearance from the Bureau of Internal Revenue as well as a copy of its 
income and business tax returns stamped and received by the Bureau of 
Internal Revenue and duly validated with the tax payments made thereon;

s. Comply with all the provisions of the contract and contract documents. 
Non-compliance with or violations of any of its obligations and 
responsibilities shall be a ground for rescission, cancellation and/or 
termination of the Contract after due notice.

t. Post the required performance security in sufficient amount, for the 
duration of the Contract and In the form of cash, manager’s check or a 
bond secured from a reputable insurance company duty accredited by the 
appropriate government agency to guarantee full performance and 
compliance with every stipulation, terms, and conditions of the Contract, 
and adjust the amount of the bond accordingly whenever the number of 
guards are increased or decreased.

5.2 The PPA shall;

a. Award the Contract for Port Security Services in the Port Security 
Cluster-Visayas for a period of one (1) year to the Lowest Calculated 
Responsive Bidder after a competitive public bidding under Republic 
Act No. 9184 and its IRR.

b. Ensure the availability of funds for security services rendered under the 
Contract.

c. After the perfection of the Contract, an automatic crediting provision 
which shall immediately give effect to the common provision in wage 
orders that prescribed increases in wage rates and other wage-related 
benefits of security guards shall be borne by the principals or clients of 
the Security Services Contractor and the Service Agreements shall be



deemed amended accordingly, pursuant to Department of Labor and 
Employment Order No. 150-16 series of 2016.

d. Exercise functional and discretionary operational supervision thru the 
Port Police Division over the deploy^ security guards to ensure 
effectiveness and efficiency.

e. Through the Port Police Department, shall ensure to provide assistance 
to the Contractor and monitor the conduct of seminaiWtrainings/briefings 
as indicated in item 5.1 e, to security guards under the Contract.

f. Provide compensation for overtime services as may be authorized by the 
Head of the Responsibility Center under exceptional circumstances. Its 
computation shall be subject to existing labor laws and on the basis of 
"no gain/no loss’ policy under the IRR of Republic Act No. 9184.

g. Exercise visitorial power or conduct inspection or audit of the 
Contractor’s compliance with existing social legislation or provisions of 
the contract relating to the welfare of seairity guards deployed under the 
Contract.

6. RIGHTS OF CONTRACTOR AND PPA

6.1 The Contractor shall:

6.1.1 Financial

Collect Its fees and charges for services rendered as concurred in, 
validated, and approved by the PPA, which shall be issued with 
Official Receipts by the Contractor, which shall be payable every 15th 
and the last working day of the month following the submission by the 
Agency of the statement of accounts and other supporting doojments.

6.1.2 Administrative

Confer or meet with the authorized representatives of PPA on issues 
and concerns pertaining to proper implementation of the Contract 
concerning a particular situation In a particular port.

6.2 The PPA shall:

6.2.1 Financial

To require the Contractor to submit supporting documents as basis for 
payment of services rendered by its security guards.



6.2.2 Operational

Supervise the services rendered by and control the conduct of security 
guards deployed under the Contract with a view of ensuring their 
ma)dmum efficiency in port management, operation, and 
management.

6.2.3 Administrative

a. Terminate and/or cancel the Contract as may be provided for 
therein.

b. Conduct audit in compliance with the terms and conditions of the 
Contract.

7. DURATION OF CONTRACT

7.1 The Contract for Port Security Services in Port Security Cluster Visayas
shall be effective for a period of one (1) year, from receipt by the winning 
bidder of the Notice to Proceed (NTP).

8. VENUE OF ACTION

8.1 All actions relating to the Contract shall only be instituted before 
appropriate courts in the City of Manila, Philippines.

PPSUPT GENARO P MANCIO, JR
feting Manager/Superintendent 

Port Police Department

End. Annex A - PPA Port Layout 
Annex B - Qualification of Security Guards 
Annex C - Firearms, Communications and Transportation Minimum 

Requirements
Annex D - Summary of Rnandal Offer PPA PSC-Visayas 
Annex E - PADPAO Standard Cost Distribution Per Month
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"1 AJ>KOPaSED mOJXLTS

n METERS
At- SEPAI8 OF ELECTRICAL SYSTEM TO TMCLUDE 

WWER AND UNOERCIROUND UTTLITIFS AS 
REQUIREMENT hOR THE ENERGIZATION OF 
NEW GENERATOR______________________

A2- CONSTRUCTION OR ADDITIONAL RECLAMATION TOR
CARGO,PARKINO i PASSENGER CUM OPERATION BUILDING

A3- PROMSION OF MODUl.AR COVPRED WALK_____________

VICINITY MAP
hO TO SCALE

A4- CONSTRUCTION OF PORT SPCURITV BUK.DING -----
131.10 >laPJ:S a.)

A5- CONSTRUCTION OP MATERIAL RECOVERY FACILITY 
(3TJinm.<13T<liiL|

____zu.mu.unotiu
TOTATwiori.moT

PBOOOaeO CONSrPUCTKW of PASSENQER cuu 
OPERATION SUILOINUI S.tTA.ET wn.)145,00

-------BePAWIBEPLACEHENT OF ELECTRICAL STSTEU TO INCt'JOE
POWER 5 UNDEROROUNO COMSTRUCPON OF POWERHOUSE 

§ 5 UPORADINO of power supply a electrical SYSTEM

- OUAROHOUSER V — GUARD HOgUt

PROPOSED CONmUCDON OP 1-STOR6Y 
PORTSEOIMITY BULDIaJO

PROPOSED CONSTRUCTION OF - 
MATERIAL RECOVERY PAQUTY 

lU.INiM 22.00 nv|
PORT MASTEW OEVELOPMgWT PLAN

PORT OF TUBI60N
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“ "" ■ Uf m*!;* 11 ■ i 111 ■ I

•»-',■ -: ■ '■ •"2 
■ !■ r— .

VlCINrrV MAP 
NO TO $CALf

LEGEND:
□ EMSTING rORT FACILITIES 

TOTAL AkBA”l4,M<.lJ 14.H.

A.ON-COING PROJECTS

A1- DRFDOtVQ OP TALIBON PORT
VOLUME TO BE DR£I)Oia>; IM.OOOwi.ai ------------------------------------ M,9*3,850.00

Vi- RPPAIR OP POUT PACU.TTfPS TO INa.UIlP. HUVKHEAD.COVF.RED WAI.KWAV
WELCOME ARCH.SECURrrV PENCF,OUARDIIOUSE AND DATE---------- ’7,77T,TO3,5«

<r*>\ \ \ \ \Aw\^
OPeOONC UMT

I iMf» ny'' ^
m H' ^ n \ ' itr.yi

—1.*.

—.QMPHIM '^SUU IN \ HUM'. \

'\ ' \ \ \ \ \ \ \ \ '

B. PROPOSED PROJECTS
■i^2t

B1- ri'pair op electrical system to include power —- 
■AND UNDFRQROUND imLITIKS AS REQUIREMENT FOR 
THE ENFRGTZATION OF NEW OENFRATOR

B2-EXTENSION OF R.C. PIER____________________________
(O.OUtn. 160 (lU Ri.

B3- CONSTRUCTION OF BACK-UP AREA ________________
WITH RORO RAMPI6.4S0.W nq.mj 

B4- COVSTRl'CnoNOP PORTIKTPORATED CLEARINGOPPini
(26XUC. < 17,TU m l

B5- CONSTRUCTION OF MATERIAL RFCOVRRYPACIUTV -—
(MRF)37.uOm. xZI.OOm.

B6- CONSTRUCTION OF PORTSECLTUTV BUII.DINO________
( PSHiX IOri.J P.125 m.

TOTAL 92,741,553.56

- 8,150,000.00
PROPOSED CONSTRUCTION OF 

MATERIAL RECOvaHV PAeil.lTV(MRFj 
374K) m. jc230Qm

- 25.000,000.00

■ 200,000,000.00

- 20,000,000.00

- 203)00.000.00

- 803)00.000 00
TOTAL 353,150.0003)0

PROPOSED CONSTRUCTION OF *8TORE9---------
PORT SECURITY BUILOIND (M.IO ni. ■ MXA m.)

ONQOINO REPAIR OF SECURITY FENCE 
AND COVERED WALKWAY

OLOOIMO REPAIR OF aULKHEAD

PROPOSED POWERHOUSE 
TMO ANNEX eUADDJO

OREDSPISLMIT

- EXISRNO PASSENGER 
TERMINAL BUILDINO

PROPOSED CONSTRUCTION OF PORT INTeORATEE 
CLEARING OFFICE (PlCOfiJOOrr, x 17.70 m.

PHILIPPINE
PORTS

AUTHORITY

POUT MA8TEW PEVELOPMCMT WlAH
PORT 0FTAU80N

rWJfeON»BOHOL



LEGEND:□ EXISTING PORT PACIUTIKS 
TOTAL AREA‘33.909,9t)»q.in.

A.03Ki0INC PROJECTS
Al -CONSTRUCTION OF R.C. PlIiRU 63,00 m. 1 15.1X1 m.)

M- DREDGING OF UBAY PORT
VOLUME TO BE DREDGED: 163,000 cu.m---------- 79,617,350,00

B. PROPOSED PROJECTS

81-CXJNSTRIJCnON OF PASSENGER 
OPtRATKlN BUILDING (FOB)

BZ-REPAIR OF ELECTRICAL SYSTEM TO INCLUDE 
POWER AND UNDERGROUND UTILITIES 
AS REQUIRI-'MENT FOR THE ENERGIZATION 
OF KKW GFNI'RATOR------------------------------

80,000.000 00

OtAPMCM. KU m HCiatS

- 3,3OI)Ain0 0U

I

B3- PROPOSED CONSTRUCTION OF 
PORTSFCUKITY BUILDING 
(PSR|3S,I0 ra. I 17,235 m. -------

376 M
' SO,0130,000 00

VICINITY MAP
t*0 TO SCALE

iiimimriiiiriminTnTiniTn
PARKINS AREA

ITTTTT nrnnr W7]
PARKING AREA

imimmmmiiiiMim

l'B2

fB1l O
6

C> <.)
TRUCK HOLOIKQ 

■/ AREA

o-

WEI.CtJMR AXCH 
OLARD HOUSE 

AMU (3AT£ 
SRCVJAn'V FENPE

-----PROPOSED CONSTRUCTION O' 3-8TOREV
PORT SECURITY BUILDINO (36,10m. < <7.226 m.

moo

--------- PROPOSED CONSTRUCTION O'
PORT INTESRATED CUEARINS OFFICE 

|26.l»m.» 17.70 ml

B4-CONSTRUCTION OF PORT INTEORATLD CLEARING 
OFFICE(PlCO) 17.70m. »37.Wm, —---------------------

85- CONSTRUCTION OF MATERIAL
RECOVERY F.AC1UTY27.00 m. s 22.00 m. -----------

Rft- CONSTRUCTION OF ADDITIONAL 
RECLAMATION WITH RO-HORAMP

B7-CONSTRUCTION OF WARFGIOUSE -

20,000,000.0(1 

• 20,000,000.00

’ SO.OOO.OOO.OO 
• 25,000.000.00

lii
Iflii
\’/-yyWA

m
7( ! \

ar »T
aT

DREDGING LWIT

3 —/A-i
IP : , \ \ \
O'1. \ 163.00 1

4 t V ' i

COhTAIK EA/OP6N 
STORAGE AR&V

FVB6 \

s >

!■' \ \ \

i \ \ \ ' \\ \ \ \ \
' \ \ \ \ \i\\\w\

m.
\

S2\.A L.i,.
\- SREDons uurr

TOTAL 308,300,000.00

— PROPOSED CONSTRUCTION OF 
MATERIAL RECOVERY 

PACUTY (27.00 m. 722.00 m.)

PHILIPPINE 
PORTS 

AUTHORITY 
""•“SSiUiTa”"

PORT MASTER PEVELOPM6MT PLAN
PORT OF UBAY

USPY.60HOI 
0* M4H<k«



LEGEND:□ EXISTING POST FACILITIES 
TOTAL ARrA-5.73LH iq.m.

HTl A.ON-GOINC PROJECTS
A1- CONSTRUCTION OF BACK-LT AREA-------------

AND RURO KAMfi2.6y5.OV kj.ni.)

B. PROPOSED PROJECTS

Bl- REPAIR OF ELECTRICAL SYSTEM TO INCLDDB 
POWER AND UNDEROROUND imilTIb'S 
AS REQUIREMENT FOR THE ENERGIZATION 
OF NEW GENERATOR

B2- EXTENSION OF R.C PIER 
<1.365.00 M.m.l —---- -—

56,559,225.82 VICINITY MAP 
NO TO SCALE

3.300,000.00 

-55.000.000 01)

B:*-CONSTRUCTION OF PORT FACILITIES FOR 
DISASTER RESILIENT AREA WITH 
HAI.FM'AY HOUSE riO.OOm x iU.COm) 
TWO-STOREY -------------------------------

B4- CONSTRUCTION OF ADDITIONAL 
RFCI-AMATTON FOR BACK-UP AREA 
WITH RORO RAMP AND SECURITY FEKCP- 
(7,700.00 m'l

BS- tONSTRUCriON OF R.C. PIER 
<720.00 Bi‘t----------------------

Btt- CONSTRUcnoK OP PASSENGER CUM 
OPFRATION BUILDrNO(POBl ---------

B7- DEEPENINQ OF MANUHVFRING SPACES 
CONSTRUCTIOK OP R.C. PIER 
(SO.OOOm't------------------------------------

BH- CONSTRUCTION OF MATERIAL 
RECOVERY FACILITY 
(27.00m. X 22.00 IQ.I

GRAPHKM. SCALE IN METERS

30,000,000.00

150.000,000.00

302)00,000.00

50.000.000.00

522100.000.00

J; \ u
C*.

20.000,000.00 
TOTAL 3903^21062)0

LCTISLA PITOGO 
0 SHIPS B/OL'O

^ OSDmm.iSOOnm
CONCRETE SHEET PILE

PROPOSED CONTINUOUS RORO RAUP 
TO SE AUONED WITH THE fiXISTINS RAMP

PROPOSED POWERHOUSE

PROPOSE D SECURITY FENCE

PROPOSED TOWER U9HT-

PHILIPPINE
PORTS

AUTHORITY

PORT MA8TEW DEVELOPMENT PLAN
PORT OF TAPAl
TiPPL. UQxr.SONOL 

CILtMML t 20 H>



LEGEND:
EXISTINC PORT jACILITlFS

TOTAL AiU;A-9,S93 00 sq.m.
I»f1t

L^fiMMuenvTnAKSIT SH£o

nem.rcoupLSTEaprB
I e A. ON-COLNG PROJECTS GUPHICM. SCfLE W MfTSB

Al-COVSTRUfTlON OF R.C DECK APRON----------S«,740,016,16

B. PROPOSED PROJECTS
\ '' MX- S« At A

VICINITY MAP
MO TO SEALSB1- CON.STRUCnON OF ADDITIONAL 

BACK-UP AREA WITH RO-RO RAMPS 
( I50.00m.xil0.00in. AREA- 11,000m1)

B2- PROPOSED CONSTRUCTIDN OP 
PORT SECURITY BUILDING 
(PSB).I)l.l0oi. X I7.2J5 01.

B3- CONSTRUCTION OF
I : : -1 , '^-r* 1 - 'I

'■ 'I 1

360.000.0011.00

00.000.000.01)

PORT INTEGRATFD CLEARING OFFICE 
(27X10 m. X 36.00 m.l - 20.000.000.00 :, SJ..XJ-.!j

B4- CONSTRltCTTONOF MATERIAL 
RECOVERY F.ALTl.lTY 
(MRP)2T.U0 ra.nJ2.ljn iti. 20,1X10.000.00

B5-CONSTRUCT10V OF R. C. PIER 
(I23.0VX 12.00 AREA- 1.476 n<> - 112.000,1X10.00

TOTAL 512.000.noll.OU

)■ : 1 . . A \ !
A . ***'■» i '■%\WA%%S. 8 %

% «R S ?)

'/zoxy: '/W^/// //^y///y
'^//■yW. B5vX-

PROPOSED CONStRUC'nON OP 
PORT ^EORATED Cl£APlN0 OPPICe 
(a.OOm.K 17.r)i«v)

15100 ISO 00

PROPOSED CONSTRUCTION OP 300.00
S4T0PEV PORT SECURITY BUILUNO 
9i.iB ox ■ tTUSflk

PHILI PPINc 
PORTS 

AUTHORITYPROPOSED CONSTRUCTION OP 
MATERIAL RECOVERY PACIUTY 

2T.M TV a 22.00 n
PORT MASTER DEVELOPMENT PLAN

PORT OF JAGNA
JAONA.SOHOL 
cr PeUMMR



Two 'VuaiCo ocuW UTt a-jir,

BASEPORT BANAGO (RoRo and Passenger Vessel Operation)

Total Port Area; 10.734.92 sq. m.

Pedestrian (Port Users) 
Gate-(3 SC’s)

PPD OffIce/ComCen 
Operator (3 SC's)

PTB Guard/Vessel Ualson (3 SC's) Proposed Additional SecurltY Guard

❖ PPD/ComCen Operator - 3!
❖ PTB Guard/Vessel Liaison - 3f
❖ Pedestrian Gate - 3!

BLOCKS
TOTAL



PORT OF HINOBA-AN (No Operation as of this time)

Total Port Araa: 5,214.7 aq. m.

fxUtin^ SecuiKy Gumif» Oepbiymeitt

O Mti'i Sate S5C>

TOTAL « 3 SC a

Proposed Additional Secuiity Guard

♦ Soirlrg/P»trol Guard 3 SG's

TOTAL s 3 Stj't
---- -

Roviu/Patrol S3S)

To ga:e gvidrcl >r> >•
5111**1 41 Gu-Tfll r1

cf^’^cr i*e♦a.iilS*?J/T

LOCK
. v-4iA!iTOMKacai«iA.«Me*o • *

BLOCK Z
BLOCKi

ACCESS ROAD OOWO fOMATlOHAl ROAD

MTS ON tUBL STORAOC TANK

BLOCK 2

3011.2 aq.mBLOCK 3

BLOCK 1

TOTAL AREA ■ 8.214.7 sq.m.



PORT OF PULUPANDAN (Foreign and Domestic Cargo Vessel Operation)

Total Port Area: 151,246.54 aq. m. BLOCK 1
o lOTI

132,045.28 aq.m.

Amki/Teffnloal 
Opeiattofu 9uJlcHAt d LOTI

(1 $G for RocuUr Oftke 
Hours)

O LOT I

O LOT* itin.rTMf.ffi.

«M*naM 
13.M0.T* M.RktmWaaWrtttW) O LOTI

O LOTI
fP—MQwm —■

O LOTT

LOTI
ttUBMiq*

LOT f
BLOCK 1

LOT
□ PORTACCIMROAO as.iruHA

BLOCK!
O LOTI

OSOTI

TOTAL AREA* 1S1,24e,MBq.m.
J, SouHiwect Perimeter 
V Post' (3 SG's) V ■“

Proposed Additional Security Guard

♦ Southwest Perimeter 9 SG's
^ AdmiA/TtrrninsI Office « ISS

TOTAL « 4SG'a

19.201.26 aq-m.

PULUPANDAN PORT



PORT OFDANAO (RoRo Vessel Operation Only)

Total Port Area: 4,865.06 tq. m.

RovIngAcrmlnal 
Operations Btdg, - (I SG)

to compfele 3-shifti ul 
RavmjiPaitol Guard

Propoted Additlaftal Security Guard

^ ftoving/Terminal Office - ISG

TOTAL

accrn «o*j

BLOCK2
-------- ristaiaai

—-

I

BLOCK 1

TOTAL AREA-A8tS.0» aqm
0 MWRMIfl

O MMMVt
0 ACB€«««0»

*I4S«ML



PORT OF SAN CARLOS (RoRo and Passenger Vessel Operation)

Total Port Area: 47,040.05 sq. m.

.1
Main Gate E«lt(5S<3'«l

Main Sale Entrance

6iwd / RoviMLfCfWO ;
UtffTUS fORT PHYSICAL FAdUTCCS

Mgh HM Tom 
4 V‘Typ* Rubb« NMtar 

O-Typa tubbv tmxim 
Map UoMaq tS Ma

P»de5tT{an (Port Users) 
Gate • O SO's)

teubM Cov^eo PMhwali 
r.r.* ftngit Covered Petfcoefc 

SoM

LMod Tk« rm6mr

Whari Sard (SM'sl

P1B 0ue/4h l« SG'i)

111■1 1 DepfoymenC

<t Mem Sate ISO's
^ HovtAf/oete AssiH ssa's

SSG'J
•» Wharf SoBo SSG's
♦ PTB Guards 4 SO'S
♦ M««lGu»ii)/9ov<n< - 1 sc

TOTAL a 17 SS’a

Proposed Additional Security Guard

^ Main Gate . SSS's
♦ Pedestrian Cete • J SG'S

TOTAL = 6 S<3'(

SAN CARLOS PORT



PORT OF DANAO (RoRo Vessel Operation Only)

Total Port Area: 4,865.06 sq. m.

ttoving/Ttiminal 
Operations eidg. • |1 S6)

oxa no«ui »Mj> I ae»u«OM>
To comolele of 

Snving/Pat'Ol Guard BLOCK 1(2,men)
Proposed AddHional Soeurtty Guard

OlO ♦ RovingAertTMnal Office

TOTAL

i—I

<<•> Ml

BLOCK 1

BLOCK 3
TOTAL AREA ■ 4.9(9.099 •q.m.

0
0 *6CW0dJ tjttnnm



[Kisting SecucKy Guanft DeplovnwntPORT OF HINOBA‘AN (No Operation a» of this time)
4

Main Gate (3 STi'

Rovlne/Pfltrol - (3 SOS) TOTAL
To Cic^Ov The j!»T« guatO >r 3*

d'. G -«v.fg/Pjifc-i 
r-"'tea.op t'l* Proposed Additional SecurltY Guard

a Rov'ng'Patrol GuardIlock
^ (mkriNOhocar auutHiMo

WEMflmiOpLPHW ^
BLOCK 2 TOTAL

BLOCK 3
ACCESS KOAO OOIM TO NATIOMAI, ROAO

eSniOM FUEL STOKAOE TANK

BLOCKi

BLOCK 2

BLOCK 3 3011.2 sq.m.

O rw

TOTAL AREA - S.214.T sq.m.
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PORT OP LILOAN FERRY TERMINAL

40,70

i^'bLESTRUM lan££, 18.DO

A0l»ClH£AReA8

NUXSKAUl'tT./JflJS

S1ACKMO' PAWlKi ARt»a

PASSEN3ER T WMINAL BLOG. 
30,000 X 85,000/ PA93E>A3ER nnuiiMI. BLOQl

punKINQ AREA

■PfiRiMIsTW PEHCS

0AflLiVElJWfO»<£lfICfl Wa’AluS

PASS ACC FAOAIUtllCC

Royal Asia Appraisal Corporation
M Fbo* Ax*, wbp Mengle fluHonOn1

'tufii UMV 9/m3I I V )5Kin*40.. (632137\^iO 
i'«ia=EiQrotoiM6af0M|«crr«ri 

secAccr^tQCAKi NtN3i» (voM urMoa/ao/ma

^ «uo No.; 14U010a3M09N
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29.87
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PORT Of OU UAN

LEGEND FACILXnES AREA (SQ.

n=_n PEDESTRIAN LANES 109.20

iBwaai TRAFFIC LANES 232.00

r--~i WORKING AREAS 200.00

MARSHALLING AREAS 140,00

iT-l STACKING AREAS 162.00

Royal AsiaTTppraisaLCQipOTation
toldigiHQ.

S-not i‘ftqft»»sfc>Oftf>fiqut<
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