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Glossary of Acronyms, Terms, and
Abbreviations

ABC — Approved Budget for the Contract.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section S[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

Consulting Services - Refer to services for Infrastructure Projects and other types of projects
or activitics of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (i) pre-investment or feasibility studies; (i) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5{i])

CDA - Cooperative Development Authority.

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

CITF - Cost Insurance and Freight.

CIP - Carriage and Insurance Paid.

CPI - Consumer Price Index.

DDP — Refers to the quoted price of the Goods, which means “delivered duty paid.”

DTI - Department of Trade and Industry.

EXW — Ex works.

FCA - “Free Carrier” shipping point.

FOB — “Free on Board” shipping point.



Foreign-funded Procurement or Foreign-Assisted Project- Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).

Framework Agreement — Refers to a written agreement between a procuring entity and a
supplier or service provider that identifies the terms and conditions, under which specific
purchases, otherwise known as “Call-Offs,” are made for the duration of the agreement. It is in
the nature of an option contract between the procuring entity and the bidder(s) granting the
procuring entity the option to either place an order for any of the goods or services identified
in the Framework Agreement List or not buy at all, within 2 minimum period of one (1) year
to a maximum period of three (3) years. (GPPB Resolution No. 27-2019)

GFI - Government Financial Institution.
GOCC — Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP - Government of the Philippines.
GPPB — Government Procurement Policy Board.
INCOTERMS - International Commercial Terms.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)



PSA - Philippine Statistics Authority.
SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

Supplier — refers to a citizen, or any corporate body or commercial company duly organized
and registered under the laws where it is established, habitually established in business and
engaged in the manufacture or sale of the merchandise or performance of the general services
covered by his bid. (Item 3.8 of GPPB Resolution No. 13-2019, dated 23 May 2019). Supplier
- as used in these Bidding Documents may likewise refer to a distributor, manufacturer,
contractor, or consultant.

UN - United Nations.
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INVITATION TO BID

FOR THE PROCUREMENT OF SECURITY SERVICES FOR PHILIPPINE PORTS
AUTHORITY, PORT SECURITY CLUSTER - VISAYAS COMPRISING PORT
MANAGEMENT OFFICES (PMOs) PANAY/GUIMARAS, NEGROS
ORIENTAL/SIQUIJOR, BOHOL, NEGROS OCCIDENTAL, BACOLOD,
BANAGO/BREDCO, EASTERN LEYTE/SAMAR, WESTERN LEYTE/BILIRAN AND
TERMINAL MANAGEMENT OFFICES (TMOs)/PORTS UNDER THEIR RESPECTIVE
JURISDICTION

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2021,
intends to apply the sum of P148,232,058.00 being the Approved Budget for the Contract (ABC)
to payments under the contract for the Procurement of Security Services for Philippine Ports
Authority, Port Security Cluster-Visayas Comprising Port Management Offices (PMOs)
Panay/Guimaras, Negros Oriental/Siquijor, Bohol, Negros Occidental, Bacolod, Banago/Bredco,
Eastern Leyte/Samar, Western Leyte/Biliran and Termina! Management Offices (TMOs)/Ports
Under Their Respective Jurisdiction (BAC PGCS-108-2021). Bids received in excess of the
ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the services is required for a period of One (1) year from receipt by the winning bidder of the
‘Notice to Proceed. Bidders should have completed, within five (5) years from the date of
submission and receipt of bids, a contract similar to the Project. The description of an eligible
bidder is contained in the Bidding Documents, particularly, in Section il (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184. Bidding is restricted to Filipino citizens/sole
proprietorships, partnerships, or organizations with at least sixty percent (60%) interest or
outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations
of a country the Jaws or regulations of which grant similar rights or privileges to Filipino citizens,
pursuant to RA 5183.

Prospective Bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below
during 8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 17 June 2021
. from the given address and website(s) below and upon payment of the applicable fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
Fifty Thousand (P50,000.00) Pesos. The Procuring Entity shall allow the bidder to present its
proof of payment for the fees in person.

A. Bonifacio Drive, South Harbor, Port Area. Manila 1018 Philippines
P.O. Box 436 Manila, Philippines
Tet No. {+632) 527-8356 to 83  Fax No. (+632) 527-4855
website; www.ppa.com.ph


http://www.ppa.isom.pli

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
01 July 2021 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio Drive,
South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via zoom,
which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
- address indicated below on or before 16§ July 2021 at 9:00 a.m. Late bids shall not be
accepted.

All Bids must be acconipanied by a bid security in any of the acceptable forms and in the
amount stated in ITB Clause 14.

Bid opening shall be on 18 July 2021 at 10:00 a.m. at the 7th Floor, PPA Building, A. Bonifacio
Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity. :

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the confract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised {RR of RA No. 9184, without thereby incurring any
. liability to the affected bidder or bidders.

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
5th Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
PhilGEPS Website: www.philgeps.gov.ph

MARK JONJS. PALOMAR

Chairperson, PPA Head Office Bids and Awards
Committee for the Procurement of Goods and .
Consultancy Services (HO-BAC-PGCS)


http://www.ODa.com.Dh
http://www.philgeps.gov.ph

Scope of Bid

The Procuring Entity, PHILIPPINE PORTS AUTHORITY wishes to receive Bids for
the Procurement of Security Services for Philippine Ports Authority, Port Security
Cluster-Visayas Comprising Port Management Offices (PMOs) Panay/Guimaras,
Negros Oriental/Siquijor, Bohol, Negros Occidental Bacolod, Banago/BREDCO,
Eastern Leyte/Samar, Westemm Leyte/Biliran, and Terminal Management Offices
(TMOs)/Ports Under Their Respective Jurisdiction with identification number BAC-
PGCS-106-2021.

The Procurement Project (referred to herein as “Project™) is composed of a single lot,
the details of which are described in Section VII (Technical Specifications).

Funding Information

2.1.  The Philippine Ports Authority through its corporate budget for the Calendar
Year (CY) 2021 in the amount of ONE HUNDRED FORTY EIGHT MILLION
TWO HUNDRED THIRTY TWO THOUSAND FIFTY EIGHT PESOS

(Php148,232,058.00).
2.2.  The source of funding is the Corporate Budget of the PHILIPPINE PORTS
AUTHORITY.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manuals and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or IB by the BAC through the issuance of a
supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have verified and
accepted the general requirements of this Project, including other factors that may affect
the cost, duration and execution or implementation of the contract, project, or work and
examine all instructions, forms, terms, and project requirements in the Bidding
Documents.

Corrupt, Fraudulent, Collusive, and Coercive Practices
The Procuring Entity, as well as the Bidders and Suppliers, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

obstructive practices defined under Annex “T” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders
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5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2  Foreign ownership limited to those allowed under the rules may participate in
this Project.

5.3. Pursuant to Section 23.4.1.3 of the 2016 revised IRR of RA No0.9184, the Bidder
shall have an SLCC that is at least one (1) contract simifar to the Project the
value of which, adjusted to current prices using the PSA’s CPI, must be at least
equivalent to at least fifty percent (50%) of the ABC.

5.4. The Bidders shall comply with the eligibility criteria under Section 23 4.1 of the
2016 IRR of RA No. 9184,

6. Origin of Goods
There is no restriction on the origin of goods other than those prohibited by a decision

of the UN Security Council taken under Chapter VII of the Charter of the UN, subject
to Domestic Preference requirements under ITB Clause 18.

7. Subcontracts
7.1  The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than twenty percent
(20%) of the Project.
The Procuring Entity has prescribed that:

Subcontracting is not allowed.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address at the PPA Function Room, 7" Floor,
PPA Building, Bonifacio Drive, South Harbor, Port Arca, Manila and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

10. Documents comprising the Bid: Eligibility and Technical Components

11



10.1.

10.2.

10.3.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section VIII (Checklist of Technical and Financial
Documents).

The Bidder’s SLCC as indicated in ITB Clause 5.3 should have been completed
within five (5) years prior to the deadline for the submission and receipt of bids.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
Similar to the required authentication above, for Contracting Parties to the
Apostille Convention, only the translated documents shall be authenticated
through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May
2019. The English translation shail govern, for purposes of interpretation of the
bid.

11. Documents comprising the Bid: Financial Compenent

11.L.

11.2.

11.3.

11.4.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section VIII (Checklist of Technical and Financial Documents).

If the Bidder claims preference as a Domestic Bidder or Domestic Entity, a
certification issued by DTI shall be provided by the Bidder in accordance with
Section 43.1.3 of the 2016 revised IRR of RA No. 9184.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

For Foreign-funded Procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184,

12. Bid Prices

12.1.

Prices indicated on the Price Schedule shall be entered separately in the
following manner:

a. For Goods offered from within the Procuring Entity’s couatry:

1. The price of the Goods quoted EXW (ex-works, ex-factory, ex-
warchouse, ex-showroom, or off-the-shelf, as applicable);

ii.  The cost of all customs duties and sales and other taxes already
paid or payable;

iii.  The cost of transportation, insurance, and other costs incidental to
delivery of the Goods to their final destination; and

12



iv.  The price of other (incidental) services, if any, listed in e.
b. For Goods offered from abroad:

1.  Unless otherwise stated in the BDS, the price of the Goods shall
be quoted delivered duty paid (DDP) with the place of destination
in the Philippines as specified in the BDS. In quoting the price,
the Bidder shall be free to use transportation through carriers
registered in any eligible country. Similarly, the Bidder may
obtain insurance services from any eligible source country.

ii.  The price of other (incidental) services, if any, as listed in Section
VII (Technical Specifications). -

13. Bid and Payment Currencies

13.1.

132.

For Goods that the Bidder will supply from outside the Philippines, the bid
prices may be quoted in the local currency or tradeable currency accepted by the
BSP at the discretion of the Bidder. However, for purposes of bid evaluation,
Bids denominated in foreign cwrencies, shall be converted to Philippine
currency based on the exchange rate as published in the BSP reference rate
bulletin on the day of the bid opening.

Payment of the contract price shall be made in Philippine Pesos.

14. Bid Security

14.1.

14.2.

The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not Iess than the percentage
of the ABC in accordance with the schedule in the BDS.

The Bid and bid security shall be valid for One Hundred Twenty (120) calendar
days from the date of the opening of bids. Any Bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

15. Sealing and Marking of Bids

Each bidder shall submit one copy of the first and second components of the Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission or any
other electronic means, the Bidder shall submit an electronic copy of its Bid, which
must be digitally signed. An electronic copy that cannot be opened or is corrupted shall
be considered non-responsive and, thus, automatically disqualified.
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16. Deadline for Submission of Bids

16.1.

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

17. Opening and Preliminary Examination of Bids

17.1.

17.2.

The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

The preliminary examination of bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

18. Domestic Preference

19.

18.1.

The Procuring Entity will grant a margin of preference for the purpose of
comparison of Bids in accordance with Section 43.1.2 of the 2016 revised IRR
of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

194.

The Procuring BAC shall immediately conduct a detailed evaluation of all Bids
rated “passed,” using non-discretionary pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of the 2016
revised IRR of RA No. 9184.

If the Project allows partial bids, bidders may submit a proposal on any of the
lots or items, and evaluation will be undertaken on a per lot or item basis, as
the case maybe. In this case, the Bid Security as required by ITB Clause 15 shall
be submitted for each lot or item separately.

The descriptions of the lots or items shall be indicated in Section VH (Technical
Specifications), although the ABCs of these lots or items are indicated in the
BDS for purposes of the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184. The NFCC must be sufficient for the total
of the ABCs for all the lots or items participated in by the prospective Bidder.

The Project shall be awarded as one Project having several items that shall be
awarded as one contract.

14



19.5. Except for bidders submitting a committed Line of Credit from a Universal or
Commercial Bank in lieu of its NFCC computation, all Bids must include the
NFCC computation pursuant to Section 23.4.1.4 of the 2016 revised IRR of RA
No. 9184, which must be sufficient for the total of the ABCs for all the lots or
items participated in by the prospective Bidder. For bidders submitting the
committed Line of Credit, it must be at least equal to ten percent (10%) of the
ABC:s for all the lots or items participated in by the prospective Bidder.

20. Post-Qualification

20.1. Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and paid
through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract
21.1. The documents required in Section 37.2 of the 2016 revised IRR of RA No.

9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

15



Bid Data Sheet

ITB
Clause

5.3

For this purpose, contracts similar to the Project shall be:
a. Security contract peculiar to cargo and passenger terminals.

b. Completed within the last five (5) years prior to the deadline for the
submission and receipt of bids.

7.1

Subcontracting is not allowed.

12

The price of the Goods shall be quoted DDP [Manila] or the applicable
International Commercial Terms (INCOTERMS) for this Project.

14.1

The bid security shall be in the form of a Bid Securing Declaration, or any of the
following forms and amounts:

a. The amount of not less than Two Million Nine Hundred Sixty Four
Thousand Six Hundred Forty One Pesos and 16/100 (Php2,964,641.16),
if bid security is in cash, cashier’s/manager’s check, bank draft/guarantee
or irrevocable letter of credit; or

b. The amount of not less than Seven Million Four Hundred Eleven
Thousand Six Hundred Two Pesos and $0/100 (Php7,411,602.90) if bid
security is in Surety Bond.

15

Each Bidder shall submit ONE (1) original and SIX (6) copies of its Technical
and Financial Components of its Bid in two (2) separate sealed bid envelopes,
which should be submitted simultaneously. Each of the bid documents should be
individually sealed.

All bid documents shall be book-bound, hard-bound and properly labelled with
index tabs.

19.3

Partial bid is not allowed. The goods are grouped in a single lot and the lot shall
not be divided into sub-lots for the purpose of bidding, evaluation, and contract
award.

20.1

No additional requirements.

21.1

No additional requirements.

17




Section 1V. General Conditions of Contract
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3.

Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Additional requirements for the completion of this Contract shall be provided in the
Special Conditions of Contract (SCC).

Advance Payment and Terms of Payment

2.1.  Advance payment of the contract amount is provided under Annex “D” of the
revised 2016 IRR of RA No. 9184.

2.2.  TheProcuring Entity is allowed to determine the terms of payment on the partial
or staggered delivery of the Goods procured, provided such partial payment
shall correspond to the value of the goods delivered and accepted in accordance
with prevailing accounting and auditing rules and regulations. The terms of
payment are indicated in the SCC.

Performance Security

Within ten (10) calendar days from receipt of the Notice of Award by the Bidder from
the Procuring Entity but in no case later than prior to the signing of the Contract by
both parties, the successful Bidder shall furnish the performance security in any of the
forms prescribed in Section 39 of the 2016 revised IRR of RA No. 9184.

Inspection and Tests

The Procuring Entity or its representative shall have the right to inspect and/or to test
the Goods to confirm their conformity to the Project specifications at no extra cost to
the Procuring Entity in accordance with the Generic Procurement Manual. In addition
to tests in the SCC, Section IV (Technical Specifications) shall specify what
inspections and/or tests the Procuring Entity requires, and where they are to be
conducted. The Procuring Entity shall notify the Supplier in writing, in a timely
manner, of the identity of any representatives retained for these purposes.

All reasonable facilities and assistance for the inspection and testing of Goods,

including access to drawings and production data, shall be provided by the Supplier to
the authorized inspectors at no charge to the Procuring Entity.

19



Warranty

6.1.  Inorder to assure that manufacturing defects shall be corrected by the Supplier,
a warranty shall be required from the Supplier as provided under Section 62.1
of the 2016 revised IRR of RA No. 9184.

6.2.  The Procuring Entity shall promptly notify the Supplier in writing of any claims
arising under this warranty. Upon recetpt of such notice, the Supplier shall,

repair or replace the defective Goods or parts thereof without cost to the
Procuring Entity, pursuant to the Genenc Procurement Manual.

Liability of the Supplier

The Supplier’s liability under this Contract shall be as provided by the laws of the
Republic of the Philippines.

If the Supplier is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

20



Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC
Clause

Delivery and Documents —

For purposes of the Contract, “EXW,” “FOB,” “FCA,” “CIF,” “CIP,” “DDP” and
other trade terms used to describe the obligations of the parties shall have the
meanings assigned to them by the current edition of INCOTERMS published by
the International Chamber of Commerce, Paris. The Delivery terms of this
Contract shall be as follows:

[For Goods supplied from abroad, state:] “The delivery terms applicable to the
Contract are DDP delivered [indicate place of destination]. In accordance with
INCOTERMS.”

For Goods supplied from within the Philippines, state:] “The delivery terms
applicable to this Contract are delivered [indicate place of destination]. Risk and
title will pass from the Supplier to the Procuring Entity upon receipt and final
acceptance of the Goods at their final destination.”

Delivery of the Goods shall be made by the Supplier in accordance with the terms
specified in Section VI (Schedule of Requirements).

For purposes of this Clause the Procuring Entity’s Representative at the Project
Sites are the Philippine Ports Authority-Head Office, Manila and the Port
Managers of the following Port Management Offices (PMO):

PMO - Panay/Guimaras;

PMO — Negros Oriental/Siquijor;

PMO - Bohol;

PMO — Negros Occidental Bacolod, Banago/BREDCO;
PMO — Eastern Leyte/Samar; and

PMO - Western Leyte/Biliran

RN hWN—

Incidental Services ~

The Supplier is required to provide all of the following services, including
additional services, if any, specified in Section VI. Schedule of Requirements:

A. Provision for security training programs for all security guards to be deployed
such as, but not limited to, the following:

a.l Security Awareness and update briefing;

a.2 Knowledge of current security threats and patterns ir port facilities;

a3 Recognition of characteristics and behavioral patterns of persons who
are likely to threaten security;

a4 Techniques used to circumvent security measures;

a5 Crowd Management and Control Techniques;

a.6 Security-related communications;
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a.7 Inspection, control and monitoring techniques;

a.8 Methods of physical searches of person, personal effects, baggage,
cargo, and ship’s stores;

a.9 Basic Intelligence and Investigation Course, and report writing;

a.10 Basic knowledge on the meaning of and consequential requirements of
the different security alert levels as defined under the ISPS Code and
National Security Programme for Sea Transport and Maritime
Infrastructure PPA reserves the right to review and evaluate the required
training programs;

a.11 Basic Quality Customer Relations Seminar;

a.12 Bomb Awareness and Management; and

a.13 Basic First Aid.

B. Provision and Maintenance of valid and operational security service equipment,
mobile units, communications uvnits and gears in ready and operational
condition as listed in Annex “C” of the Terms of Reference (TOR);

C. Provision for an agency Coordinator and office space for every security cluster
who shall oversee security operators/concerns of posted security guards;

D. Provision for post paid fuel card for the issued vehicles with monthly fuel
allocation indicated in “Annex C-b” (Transportation Equipment) of the TOR;
and

E. Provision/Payment for life insurance premiums, and health maintenance scheme
with coverage on COVID — 19 and other related diseases for its security

guards.

The Contract price for the Goods shall include the prices charged by the Supplier
for incidental services and shall not exceed the prevailing rates charged to other
parties by the Supplier for similar services.

Transportation —

Where the Supplier is required under Contract to deliver the Goods CIF, CIP, or
DDP, transport of the Goods to the port of destination or such other named place
of destination in the Philippines, as shall be specified in this Contract, shall be
arranged and paid for by the Supplier, and the cost thereof shall be included in the
Contract Price.

Where the Supplier is required under this Contract to transport the Goods to a
specified place of destination within the Philippines, defined as the Project Site,
transport to such place of destination in the Philippines, including insurance and
storage, as shall be specified in this Contract, shall be arranged by the Supplier,
and related costs shall be included in the contract price.

Where the Supplier is required under Contract to deliver the Goods CIF, CIP or
DDP, Goods are to be transported on carriers of Philippine registry. In the event
that no carrier of Philippine registry is available, Goods may be shipped by a carrier
which is not of Philippine registry provided that the Supplier obtains and presents
to the Procuring Entity certification to this effect from the nearest Philippine
consulate to the port of dispatch. In the event that carriers of Philippine registry
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are available but their schedule delays the Supplier in its performance of this
Contract the period from when the Goods were first ready for shipment and the
actual date of shipment the period of delay will be considered force majeure.

The Procuring Entity accepts no liability for the damage of Goods during transit
other than those prescribed by INCOTERMS for DDP deliveries. In the case of
Goods supplied from within the Philippines or supplied by domestic Suppliers risk
and title will not be deemed to have passed to the Procuring Entity until their receipt
and final acceptance at the final destination.

Intellectual Property Rights —

The Supplier shall indemnify the Procuring Entity against all third-party claims of
infringement of patent, trademark, or industrial design rights arising from use of
the Goods or any part thereof.

22 | Payment shall be made every 15® and last working day of the month following the
submission by the Agency of the statement of accounts and other supporting
documents as basis for payment of services rendered by its security guards, subject
to the validation and approval of PPA.

4 Not applicable.
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Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is
the date of delivery to the project site.

NlI:t::::er Description’ Quantity | Total W::)e‘i:;}(;lr:g;hs
Procurement of Security
Services for Philippine Ports
Authority, Port Security For a period of One
Cluster- Visayas Comprising (1) year from receipt
Port Management Offices by the winning bidder
(PMOs) Panay Guimaras, of the Notice to
Negros  Oriental/Siquijor, Proceed

Bohol, Negros Occidental
Bacolod, Banago/BREDCO,

Eastern Leyte/Samar,
Western Leyte/Biliran, and
Terminal Management
Offices (TMOs)/Ports Under
Their Respective
Jurisdiction

! Subject to the Deployment Schedule under Item 2.1 and Qualifications of the Security Guards to be deployed
under Annex “B” of the Terms of Reference
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Section VII. Technical Specifications
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Technical Specifications

Statement of

Item Specification Compliance

[Bidders must state
here either “Comply”
or “Not Comply”
against each of the
individual parameters
of each Specification
stating the
corresponding
performance
parameter of the
equipment offered.
Statements of
“Comply” or “Not
Comply” must be
supported by evidence
in a Bidders Bid and
cross-referenced to
that evidence.
Evidence shall be in
the form of
manufacturer’s un-
amended sales
literature,
unconditional
statements of
specification and
compliance issued by
the manufacturer,
samples, independent
test data etc., as
appropriate. A
statement that is not
supported by evidence
or is subsequently
found to be
contradicted by the
evidence presented
will render the Bid
under evaluation
liable for rejection. A
statement either in the
Bidder's statement of
compliance or the
supporting evidence
that is found to be
false either during Bid
evaluation, post-
qualification or the
execution of the
Contract may be
regarded as
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Sfraudulent and render
the Bidder or supplier
liable for prosecution
subject to the
applicable laws and
issuances. |

Procurement of Security Services for Philippine Ports
Authority, Port Security Cluster- Visayas Comprising
Port Management Offices (PMOs) Panay/Guimaras,
Negros Oriental/Siquijor, Bohol, Negros Occidental
Bacolod, Banago/BREDCO, Eastem Leyte/Samar,
Western Leyte/Biliran, and Terminal Management
Offices (TMOs)/Ports Under Their Respective
Jurisdiction for a period of One (1) year from receipt of
the Notice to Proceed.

SCOPE OF UNDERTAKING

The Contract shall include port security needs of the Port
Management Offices/Terminal Management
Offices/Facilities/Units located across - PSC-Visayas
namely:

PMO Panay/Guimaras No. of Security Guards
Baseport (loilo) 91
Port of Dumangas 19
Port of Estancia 05
Port of Culasi 12
Port of Dumaguit 04
Port of San Jose Antique 04
TMO Lipata 04
Port of Jordan 07
Port of Sibunag 03
Port of Buruanga 03
Total 152

PMO Negros No. of Security Guards
Oriental /Siquijor
Baseport (Dumaguete) 51
TMO Larena 16
TMO Sibulan 03
TMO Tandayag 04
TMO Guihulngan 04
Port of Siquijor 12
Port of Lazi 03
Total 93

28




PMO Bohol

No. of Security Guards

Bohol (Baseport) 49
TMO Tubigon 21
TMO Jagna 13
Port of Catagbacan 06
TMO Talibo 08
TMO Getafe 07
TMO Ubay/Tapal 19
Port of Clarin 03
Total 126
PMO Negros Occidental No. of Security Guards
BB/BREDCO
Bacolod (Baseport) 25
TMO Pulupandan 12
TMO Hinobaan 03
TMO Danao 04
TMO Cadiz 03
TMO San Carlos 18
Total 65
PMO Eastern Leyte/Samar | No. of Security Guards
Tacloban {Baseport) 20
San Isidro Ferry Terminal 13
Port of San Jose 06
Liloan Ferry Terminal 14
Port of San Ricardo 11
TMO Calbayog 11
Port of Maguinoo 10
TMO Catbalogan 12
TMO Borongan Samar 04
TMO Guian Samar 03
Port of Sogod 03
Port of San juan 03
Total 110
PMO Western No. of Security Guards
Leyte/Biliran
Ormoc (Baseport} 34
TMO Hilongos 10
TMO Baybay 10
TMO Maasin 10
TMO Naval 09
TMO Isabel 03
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TMO Palompon 10
Port of Maripipi 01
Port of Limasawa 01
Total 88

The facilities, offices, installations, and structures to be
secured under the Contract are particularly described and
delineated in the Facility/Port Layout Plans hereto
attached and marked as Annexes “A-17, “A-27, “A-3”,
“A-4”, “A-5”, “A-6” et sequential,

OBLIGATIONS AND RESPONSIBILITIES
The Contractor shall:

a. Deploy and maintain duly licensed security guards
who are compliant with the PPA qualification
standard as enumerated in Annex “B” of the TOR.

b. Provide and maintain valid and operational security
service equipment, mobile units, communications
units and gears in ready and operational condition as
listed in Annex “C” of the TOR.

c. Anyone of the five 5 Key Officers, such as the (1)
Manager/Chief Security Director, (1) Assistant
Manager/Assistant Chief Security Director, (1) Chief
Inspector and (2) Detachment Commanders, shall
have appropriate trainings on International Ship and
Port Facility Security Code, specifically in Port
Facility Security Officer (PFSO) Course and on any
two (2) of the following:

c.1 Crowd Control Management;
¢.2 Bomb Awareness and Management;
¢.3 Intelligence and Investigation; and

c.4 Basic First Aid.

d. Assist in the enforcement of access control, traffic
regulations and other existing security policies in
PPA facilities, buildings, installations, or offices
within the port premises.

e. Provide, at no expense to PPA, sccurity training
programs for all security guards to be deployed such
as, but not limited to, the following:

e.1 Security Awareness and update briefing;

e.2 Knowledge of current security threats and
patterns in port facilities;
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€.3 Recognition of characteristics and behavioral
patterns of persons who are likely to threaten
security;

€4 Techniques used to circumvent security
measures;

e.5 Crowd Management and Control Techniques;

e.6 Security-related communications;

e.7 Inspection, control and monitoring techniques;

e.8 Methods of physical searches of person,
personal effects, baggage, cargo, and ship’s
stores;

e.9 Basic Intelligence and Investigation Course,
and report writing;

e.10 Basic knowledge on the meaning of and
consequential requirements of the different
security alert levels as defined under the ISPS
Code and National Security Programme for Sea
Transport and Maritime Infrastructure. PPA
reserves the right to review and evaluate the
required training programs;

e.11 Basic Quality Customer Relations Seminar;
e.12 Bomb Awareness and Management; and
e.13 Basic First Aid.

Comply with all labor Jlaws, standards, social
legtslations in favor of its security guards and DOLE
DO No. 150-16 Series of 2016, in the
implementation of the Contract and hold PPA free
and harmless from any liability arising from the
claims by security guards against the Contractor.

. Nothing herein shall be construed to create an
employer-employee relationship between the
parties. The Service Provider is an independent
contractor; thus, all human resource concerns of the
deployed shall be addressed to it.

. Provide an Agency Coordinator and office space for
every security cluster who shall oversee security
operations/concerns of posted security guards at the
expense/overhead of the security services
contractor. Name of the Supervisor/s and office
location/address shall be voluntarily provided to the
Port Police Department and be updated from time to
time.
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1. Provide a postpaid fuel card for the issued vehicles
with monthly fuel allocation indicated in “Annex C-
b” (Transportation Equipment).

j. Increase/decrease such number of security guards
after due notice from the PPA.

k. Submit to the PPA detailed reports of undertaking,
unusual incidents, and such other reports within the
required time frame in accordance with the form and
frequency prescribed by PPA.

1. Make available at any reasonable time all
documents related to the Contract for inspection,
examination, and audit by PPA.

m. Assume liability for any or all losses and damages
for destructions to property or death/injuries
sustained by the PPA, its employees, guests and
passengers, which are directly attributable to the
negligence, fault, laxity, unlawful act or misconduct
of the Contractor or any of its officers or security

guards

n. Provide and shoulder life insurance premiums, and
health maintenance scheme with coverage on
COVID-19 and other related diseases for its security

guards.

o. Provide a biometric (finger scan) for every
port/terminal as basis for payment by PPA of actual
service rendered by security guards.

p. Comply with all other applicable laws, ordinances,
terms and conditions of the Contract and applicable
rules and regulations promulgated by the PPA.

q. Pay taxes in full and on time. Failure to do so will
entitle the PPA to suspend payment for any services
delivered/rendered by the Contractor.

r. Regularly present to PPA, within the duration of the
contract, a tax clearance from the Bureau of Internal
Revenue as well as a copy of its income and
business tax returns stamped and received by the
Bureau of Internal Revenue and duly validated with
the tax payments made thereon;

s. Comply with all the provisions of the contract and
contract documents. Non-compliance with or
violations of any of its obligations and
responsibilities shall be a ground for rescission,
cancellation and/or termination of the Contract after
due notice.
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t. Post the required performance security in sufficient
amount, for the duration of the Contract and in the
form of cash, manager’s check or a bond secured
from a reputable insurance company duly accredited
by the appropriate government agency to guarantee
full performance and compliance with every
stipulation, terms, and conditions of the Contract,
and adjust the amount of the bond accordingly
whenever the number of guards are increased or
decreased.

PPA shall exercise functional and operational supervision
over the security guards deployed under the Contract for
its implementation.

PPA shall exercise visitorial power or conduct inspection
or audit of the Contractor’s compliance with existing
social legislation or provisions of the contract relating to
the welfare of security guards deployed under the
Contract.

The Contractor shall:
1. Financial

Collect its fees and charges for services rendered as
concurred in, validated and approved by the PPA, which
shall be issued with Official Receipts by the Contractor,
which shall be payable every 15th and the last working
day of the month following the submission by the Agency
of the statement of accounts and other supporting
documents.

2. Administrative

Confer or meet with the authorized representatives of
PPA on issues and concemns pertaining to proper
implementation of the Contract concerning a particular
situation in a particular port.

Qualifications of Security Guards (Annex “B”)

a. Must be a Filipino citizen, at least twenty-one
(21) years old but preferably not more than
fifty (50) years of age upon hiring;

b. Must be duly licensed as a security guard;

c¢. Must be physically and mentally fit, able-
bodied, not less than 5 feet and 4 inches in
height for male and 5°2” for female;

d. Must be at least high school graduate;
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Must have at least two (2) years experience in
security work;

Maust have trainings/seminars on the following:

1. Basic safe handling of firearms;
2. Basic First Aid.

Must be of good moral character, reputation
and has no criminal and derogatory police
record;

Must possess a neuro-psychiatric clearance
issued by a competent person or institution;

Must not be a dishonorably discharged member
of the Philippine National Police or any of the
branches of the Ammed Forces of the
Philippines, and such other similar agencies;

Must possess all other qualifications required
of a security guard under R.A. No. 5487, as
amended, otherwise known as the Private
Security Agency Law.

Firearms, Communications and Transportation Minimum
Requirements

a. Firearm/ammunition Requirement (Annex “C”)

9mm Ammo 12GA| Ammeo
PMOs Pistol | (14 rds. per (12 rds.
pistol} per
Shotgun)
PMO 38 532 13 132
Panay/Guimar
jas
PMQO Negros 27 378 8 96
Oriental/Siquij
o1
PMOQO Bohol 36 504 12 144
PMO Negrog 20 280 8 96
Occ./BBB
PMO Eastern| 31 434 10 120
eyte/Samar
PMO Western| 26 364 8 2

b. Transportation Equipment (In good running
condition not older than 2017 Model)

PMO/TMO

4 Wheel |Motorcycle; Bicycle
: (No less than t. Bik
Vehicle | (lolesman | (Mt Bike)
(AUV o less | yio0tion 60 Lirs.
than 2.0L, with Per Month)
Diesel fuel
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allocation 120
Ltrs. Per Month)

PMO 1 unit 1 unit 2 units
Panay/Guimara
S
PMO Negro§ 1 unit 1 unit 2 units
Oriental/Siquijo
iy
PMO Bohol 1 unit 1 unit 2 units
PMO Negrod 1 unit 1 unit 2 units
Occ./BBB
PMO Eastem 1 unit 1 unit 2 units
eyte/Samar
PMO Westem)] 1 unit 1 unit 2 units

iliran

"c. Other Security Equipment Requirements |

AC |Reserved | VHF {Radio [Repeat! Cell phone
Battery | Battery |Radio] Base | er [(Android w/500
P;IA(;P Charger| Pack m(::::'w load/month:)
PMO 25 25 51 1 1 1
Panay/Gul
limaras
PMO 13 13 27 1 1 1
INegros
Oriental/
Siquijor
PMO 25 25 46 1 1 1
Bohol
PMO 10 10 19 1 1 1
[Negros
Occ./BB
B
PMO 16 16 32 I 1 1
ern.
Feyte/Sa
mar
PMO 17 17 35 1 1 1
| Western

PMO/R| Ostrich |[Emerge{Halog| Mega | Metal {Computer
C Mirror | ncy | en | phone |[Detector§ set with
Light |Searc Printer
hlight
PMO 9 14 14 6 9 1
Panay/Gu
imaras
PMO 5 il i1 5 10 1
Negros
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Oriental/
Siquijor
PMO 9 13 (13 6 12 1
Bohol
PMO 6 9 9 5 8 1
Negros
Occ./BB
B
PMO 10 15 [ 15 8 14 1
Eastern
Leyte/Sa
mar
PMO 7 10 {10 7 11 1
Western

d. Security Guard Paraphernalia
Paraphe| PMO | PMO [ PMO|PMO{ PMO Pl\:i)mf TOTA

. |Panay/G{Negros|Bohol [Ne Eastern [We
rnalia | oo [Onicatsl|  Oco/B|Leyte/S|Leyte/B

fSiquijo BB | amar | iliran
T

Head gearr 152 | 93 |126| 65 | 110 | 88 634
Whistle | 152 | 93 |126| 65 | 110 | 88 634
with
{lanyard
Night 152 | 93 (126} 65 | 110 | 88 634
Stick/
[Baton
ED 152 | 93 {126| 65 | 110 | 88 634
lashlight,
Tear gas 152 | 93 | 126 65 | 110 | 88 634
canister
First aid 152 | 93 |126{ 65 | 110 | 88 634
kit
Raincoat | 152 | 93 (126} 65 | 110 | 88 634
in 152 1 93 |126| 65 § 110 | 88 634
0ots
Service | 152 | 93 |126] 65 | 110 | 88 634
Shoes
(Black)
Traffic 152 | 93 (126 65 | 110 | 88 634
[Vest
Handcuff} 152 | 93 [126| 65 | 110 | 88 634
All other provisions stated in the Terms of Reference not
indicated herein,
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TERMS OF REFERENCE

PROCUREMENT OF SECURITY SERVICES FOR PHILIPPINE PORTS
AUTHORITY, PORT SECURITY CLUSTER-VISAYAS COMPRISING PORT
MANAGEMENT OFFICES (PMOs) PANAY GUIMARAS, NEGROS
ORIENTAL/SIQUIJOR, BOHOL, NEGROS OCCIDENTAL BACOLOD,
BANAGO/BREDCOQ, EASTERN LEYTE/SAMAR, WESTERN LEYTE/BILIRAN
AND TERMINAL MANAGEMENT OFFICES (TMOs)/PORTS UNDER THEIR
RESPECTIVE JURISDICTION)

1. RATIONALE/OBJECTIVE

1.1 Consistent with principles of transparency, competitiveness, streamlining
and use of technology in procurement, accountability, and public
monitoring under Republic Act No. 9184 and its Revised Implementing
Rules and Regulations, this Terms of Reference shall inform, and guide
prospective bidders interested in a public and competitive bidding for the
Contract for Port Security Services in Port Security Cluster-Visayas.

2. SCOPE OF UNDERTAKING

2.1 The Contract subject of the desired competitive public bidding under
Republic Act No. 9184 and its Revised Implementing Rules and
Regulations includes port security needs of the Philippine Ports Authority
Port Management Offices/Terminal Management Offices/Facilities/Units
located across PSC-Visayas, namely:

2.1.1 PMO Panay/Guimaras

No. of SGs
2.1.1.1 Baseport (lloilo) - 91
2.1.1.2 Port of Dumangas - 19
2.1.1.3 Port of Estancia - 05
2.1.1.4 Port of Culasi - 12
2.1.1.5 Port of Dumaguit - 04
2.1.1.6 Port of San Jose Antique - 04
2.1.1.7 TMO Lipata - 04
2.1.1.8 Port of Jordan - 07
2.1.1.8 Port of Sibunag - 03
2.1.1.10 Port of Buruanga - 03

Total 152




2.1.2 Port Management Office of Negros Oriental/Siquijor

No. of SGs
2.1.2.1 Baseport (Dumaguete) - 51
2.1.2.1 TMO Larena - 16
2.1.2.3 TMO Sibulan - 03
2.1.2.4 TMO Tandayag - 04
2.1.2.5 TMO Guihuingan - 04
2.1.2.6 Port of Siquijor - 12
2.1.2.7 Port of Lazi - 03
Total 93
2.1.3 Port Management Office of Bohol
_ No. of SGs.
2.1.3.1 Bohol (Baseport) - 49
2.1.3.2 TMO Tubigon - 21
2.1.3.3 TMO Jagna - 13
2.1.3.4 Port of Catagbacan - 06
2.1.3.4 TMO Talibo - 08
2.1.3.5 TMO Getafe . 07
2.1.3.6 TMO Ubay/Tapal - 19
2.1.3.7 Port of Clarin - 03
Total 126

2.1.4 Port Management Office of Negros Occidental BB/BREDCO

No. of SGs
2.1.4.1 Bacolod (Baseport) - 25
2.1.4.2 TMO Pulupundan - 12
2.1.4.3 TMO Hinobaan - 03
2.1.4.4 TMO Danao - 04
2.1.4.5 TMO Cadiz ' - 03
2.1.4.6 TMO San Carlos - 18
Total : 65

2.1.5 Port Management Office of Eastem Leyte/Samar

No. of SGs
2.1.5.1 Tacloban (Baseport) - 20
2.1.5.2 San isidro Ferry Terminal - 13
2.1.5.3 Port of San Jose - 06
2.1.5.4 Liloan Ferry Terminal - 14
2.1.5.5 Port of San Ricardo - 11

2.1.5.6 TMO Calbayog - 11



2.1.5.7 Port of Maguinoco - 10
2.1.5.8 TMO Catbalogan - 12

2.1.5.9 TMO Borongan Samar - 04
2.1.5.10 TMO Guian Samar - 03
2.1.5.11 Port of Sogod - 03
2.1.5.12 Port of San Juan - 03
Total 110

2.1.6 Port Management Office of Western Leyte/Biliran

No. of SGs

2.1.6.1 Ormoc (Baseport) - 34
2.1.6.2 TMO Hilongos - 10
2.1.6.3 TMO Baybay - 10
2.1.6.4 TMO Maasin - 10
2.1.6.5 TMO Naval - 09
2.1.6.6 TMO isabe! - 03
2.1.6.7 TMO Palompon - 10
2.1.6.8 Port of Maripipi - 01
2.1.6.9 Port of Limasawa - 01

Total 88

TOTAL NO. OF SGs 634

2.2 The facilities, offices, installations, and structures to be secured under
the Contract are particularly described and delineated in the Facility/Port
Layout Plans hereto attached and marked as Annexes “A-17, “A-2”, “A-
3”7, “A-4” “A-5”, “A-8", et sequential.

DESCRIPTION OF SERVICES

The Philippine Ports Authority (PPA) desires to engage the services of a security
agency for deployment of six hundred thirty-four (634) secunty guards,
through a One (1) year contract, the sum of One Hundred Forty-eight Million
Two Hundred Thirty-two Thousand and Fifty-eight Pesos Only (P
148,232,058.00) for the purpose of safeguarding and protecting its properties,
equipment, facilities, instaliations and confidential information as well as its
officers, employees, their visitors and all persons transacting legitimate business
within the premises identified and delineated above (Annexes ‘A’ et seq.)
against any and all crimes/unlawful acts or any act of terrorism within the areas
described above which must be consistent with Port Facility Security Plans
prepared in accordance with the relevant provisions of Intemational Ship and
Port Facility Secunty (ISPS) Code as well as the National Security Programme
for Sea Transport and Mantime Infrastructure.




4. MINIMUM QUALIFICATIONS
A. Track Record

Considering its basic role in the operation, management, and administration of
cargo and passenger terminals in poris, the PPA desires a security Contractor
who has completed, within the last five (5) years from the date of submission
and receipt of bids, a single contract that is similar to the Contract to be bid. A
similar contract must be a security contract peculiar to cargo and passenger
terminals the vaiue of which must be at least fifty percent (50%) of the Approved
Budget for the Contract (ABC).

5. OBLIGATIONS AND RESPONSIBILITIES
5.1 The Contractor shall:

a. Deploy and maintain duly licensed security guards who are compliant
with the PPA qualification standard as enumerated in Annex “B” hereof,

b. Provide and maintain valid and operational security service equipment,
mobile units, communications units and gears in ready and operational
condition as listed in Annex “C” hereof;

c. Anyone of the five 5 Key Officers, such as the (1) Manager/Chief Security
Director, (1) Assistant Manager/Assistant Chief Security Director, (1)
Chief Inspector and (2) Detachment Commanders, shall have appropriate
trainings on Intemational Ship and Port Facility Security Code,
specifically in Port Facility Security Officer (PFSO) Course and on any
two (2) of the following:

¢.1 Crowd Control Management;

¢.2 Bomb Awareness and Management;
¢.3 Intelligence and Investigation; and
c.4 Basic First Aid.

d. Assist in the enforcement of access control, traffic regulations and other
existing security policies in PPA facilities, buildings, installations, or
offices within the port premises.

e. Provide, at no expense to PPA, security training programs for all security
guards to be deployed such as, but not limited to, the following:

e.1 Security Awareness and update briefing,

e.2 Knowledge of current security threats and patterns in port facilities,

e.3 Recognition of characteristics and behavioral pattemns of persons
who are likely to threaten security,

e.4 Techniques used to circumvent security measures,

e.5 Crowd Management and Control Technigues,

e.6 Security-related communications,

e.7 Inspection, control and monitoring techniques,
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e.8 Methods of physical searches of person, personal effects,
baggage, cargo, and ship’s stores,

.9 Basic Intelligence and Investigation Course, and report writing,

e.10 Basic knowledge on the meaning of and consequential
requirements of the different security alert leveis as defined under
the ISPS Code and National Security Programme for Sea Transport
and Maritime Infrastructure. PPA reserves the right to review and
evaluate the required training programs,

e.11 Basic Quality Customer Relations Seminar.

e.12 Bomb Awareness and Management; and

e.13 Basic First Aid.

f Comply with all labor laws, standards, social legislations in favor of its
security guards and DOLE DO No. 150-16 Series of 2016, in the
implementation of the Contract and hold PPA free and harmless from any
liability arising from the claims by security guards against the Contractor.

g. Nothing herein shall be construed to create an employer-employee
relationship between the parties. The Service Provider is an independent
contractor; thus, all human resource concems of the deployed shall be
addressed to it.

h. Provide an Agency Coordinator and office space for every security
cluster who shall oversee security operations/concerns of posted
security guards at the expensefoverhead of the security services
contractor. Name of the Supervisor/s and office location/address shall
be voluntarily provided to the Port Police Department and be updated
from time to time.

i. Provide a postpaid fuel card for the issued vehicles with monthly fuel
allocation indicated in “Annex C-b”. Transportation Equipment.

j- Increase/decrease such number of security guards after due notice from
the PPA.

k. Submit to the PPA detailed reports of undertaking, unusual incidents,
and such other reports within the required time frame in accordance with
the form and frequency prescribed by PPA.

. Make available at any reasonable time all documents related to the
Contract for inspection, examination, and audit by PPA.

m.Assume liability for any or all losses and damages for destructions to
property or deathfinjuries sustained by the PPA, its employees, guests
and passengers, which are directly attributable to the negligence, fault,
laxity, uniawful act or misconduct of the Contractor or any of its officers
or security guards.




n. Provide and shoulder life insurance premiums, and health maintenance
scheme with coverage on COVID-19 and other related diseases for its
security guards.

0. Provide a biometric (finger scan) for every port/terminal as basis for
payment by PPA of actual service rendered by security guards.

p. Comply with all other applicabie laws, ordinances, terms and conditions
of the Contract and applicable rules and regulations promulgated by the
PPA.

q. Pay taxes in full and on time. Failure to do so will entitle the PPA to
suspend payment for any services delivered/rendered by the Contractor.

r. Regularly present to PPA, within the duration of the contract, a tax
clearance from the Bureau of Internal Revenue as well as a copy of its
income and business tax returns stamped and received by the Bureau of
Internal Revenue and duly validated with the tax payments made thereon;

s. Comply with all the provisions of the contract and contract documents.
Non-compliance with or violations of any of its obligations and
responsibilities shall be a ground for rescission, cancellation and/or
termination of the Contract after due notice.

t. Post the required performance security in sufficient amount, for the
duration of the Contract and in the form of cash, manager's check or a
bond secured from a reputable insurance company duly accredited by the
appropriate government agency to guarantee full performance and
compliance with every stipulation, terms, and conditions of the Contract,
and adjust the amount of the bond accordingly whenever the number of
guards are increased or decreased.

5.2 The PPA shall:

a. Award the Contract for Port Security Services in the Port Security
Cluster-Visayas for a period of one (1) year to the Lowest Calculated
Responsive Bidder after a competitive public bidding under Republic
Act No. 9184 and its IRR.

b. Ensure the availability of funds for security services rendered under the
Contract.

c. After the perfection of the Contract, an automatic crediting provision
which shall immediately give effect to the common provision in wage
orders that prescribed increases in wage rates and other wage-related
benefits of security guards shall be borme by the principals or clients of
the Security Services Contractor and the Service Agreements shall be




deemed amended accordingly, pursuant to Department of Labor and
Employment Order No. 150-16 series of 2016.

d. Exercise functional and discretionary operational supervision thru the
Port Police Division over the deployed security guards to ensure
effectiveness and efficiency.

e. Through the Port Police Department, shall ensure to provide assistance
to the Contractor and monitor the conduct of seminars/trainings/briefings
as indicated in item 5.1 e, to security guards under the Contract.

f. Provide compensation for overtime services as may be authorized by the
Head of the Responsibility Center under exceptional circumstances. lts
computation shall be subject to existing labor laws and on the basis of
*no gain/no loss” policy under the IRR of Republic Act No. 9184.

g. Exercise visitorial power or conduct inspection or audit of the
Contractor’s compliance with existing social legislation or provisions of
the contract relating to the welfare of security guards deployed under the
Contract.

RIGHTS OF CONTRACTOR AND PPA
6.1 The Contractor shall:
6.1.1 Financial
Collect its fees and charges for services rendered as concurred in,
validated, and approved by the PPA, which shall be issued with
Official Receipts by the Contractor, which shall be payable every 15th
and the last working day of the month following the submission by the
Agency of the statement of accounts and other supporting documents.
6.1.2 Administrative
Confer or meet with the authorized representatives of PPA on issues
and concemns pertaining to proper implementation of the Contract
conceming a particular situation in a particular port.
6.2 The PPA shall:
6.2.1 Financial

To require the Contractor to submit supporting documents as basis for
payment of services rendered by its security guards.



6.2.2 Operational
Supervise the services rendered by and control the conduct of security
guards deployed under the Contract with a view of ensuring their
maximum efficiency in port management, operation, and
management.

6.2.3 Administrative

a. Terminate and/or cancel the Contract as may be provided for

therein.
b. Conduct audit in compliance with the terms and conditions of the
Contract.
DURATION OF CONTRACT

7.1 The Contract for Port Security Services in Port Security Cluster Visayas
shalil be effective for a period of one (1) year, from receipt by the winning
bidder of the Notice to Proceed (NTP).

VENUE OF ACTION

8.1 All actions relating to the Contract shall only be instituted before
appropriate courts in the City of Manila, Philippines.

e~

“PPSUPT GENARO P MANCIO, JR
cting Manager/Superintendent
ort Police Department

Encl.

Annex A — PPA Port Layout

Annex B — Qualification of Security Guards

Annex C - Firearms, Communications and Transporiation Minimum
Requirements

Annex D — Summary of Financial Offer PPA PSC-Visayas

Annex E — PADPAOQ Standard Cost Distribution Per Month
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PTBE - PTB Entrance _ PORT OF SIQUIJOR

PTBF - PTB Frisker (MALE)



A\

BN COMMERCIAL AREAS | -

BN  OPERATONAL AREAS

LEGEND

(%) PROPOSED SECURITY GUARDS ~

VG - Vehicular Gate

RG - Roving Guard/Restricted Area/Pler

(®) EXISTING SECURITY GUARDS

T [
A ° N 8§ ¢+ R 4 0 7
BLOCK 1, LOT 3 N i
r-—-——— RORO RAMP
(A = 18042 SQ. M) VICINITY MAP
r. BLOCK 1, LOT 2
~ = B » = ——— BLOCK1,LOT
BLOCK 1,LOT § : (A= 190.925Q. M) o
RC. WHARF ¥
{AREA = 898.40 SQ. M.) e
G e RG &L
BLOCK4,LOT4
BLOCK 1,107 1a BACK-UP AREA . e
PASSENGER SHED _...._. e [A ™ 581 SQ. M) - SHORE LINE
{A=27.205Q. M) . ; ;
BLOCK 1, LOT 1b, PPAOFFICE_____ | - o
(A=23.915Q.M) SR | _ /
BLOCK 1, LOT 4c . _) - - s
PCGOFFICE o L < d) "
(A=18.40 5Q. M) b e ]""'a"u_ocx 1,L0T4 ~I -
PORT ROAD , E OM
; (AREA » 1,462.30 5Q. M)
5\ -
R RES
¢ R| E
N S
7
// o
- <
d o
x
/7]
/7]
w
S RESIDENTIAL AREA
(&)
L4
©
o A
W Q.‘-
w
o TIMBERLAND/MANGROVE R
© *
: s}
s D3
x=
-~ - &

REVIQFN PART | ANND LISKF SCHFEME



LEGEND: :
' E:] EXISTING PORT FACILITIES
' TOTAL AREA~ $6,953 wq.m.
W} A-ON-GOING PROJFCTS .-
At. CONSTRUCTION OF PASSENGER TERMINAL —-—— 68.9%8.264.86
BUILDING (PTB-2) .
82~ CONSTRUCTION DF BACK-UP AREA FOR PORT S2CURITY BLHLDING,
OFRICE STORAGE & MOTORPQOL s 25,250,792.60
- TOTAL 9433505748 -
B. PRUPOSED PROJECTS - .
" B4+« EXPANSION OF ADDITIONAL FASTCRAFT BERT! . VICINITY MAP
CUVERED WALKWAY AND SECURITY PENCE (1200 m. 3 130,09 1) ———-~—~ §0,000,000.00 : 5o 6 Seap
B2~ CONSTREICTINN OF TICKSTING OFFICES TO INCLUDE
. CONCOURSE WAITING SHLED & OTHER FACILITIES - — e 30,000,600.00
ot RB3- CONSTRUCTION OF 3.STOREY BORT SECURITY
BUILDING (3890 m.x 17228 m) $6,000,000.00
B4- CONSTRUCTION MATEREAL RECOVERY FACILITY _
(2740 m,x 2200 m ) 20,000,000.00
o B5- TMPROVEMBNT OF WAREHOUSE CUM ARRASTRE OFFICE e 20,000,000,00
W B6-CONSTRUCTION OF ADDITIONAL RECLAMATION (12.000 sguny e 3200 000,008.00
- AND SECURITY FENCE . .
. B7-CONSTRUCTION OF RC PIRR [1S00 M. X 13006 M) e mmsseamsmnmomcs 1201,0410,009.50
"5’_.%- A" é% ES- CONSTRUCTION OF CARGO SHED (32.00 i, % 4500 .y ——rmonn movresrmmeeen £0,000,000.00
: TOTAL 750,000 000
® - PROPOSED CONGTRUCTION OF '
/ 3 8TOREY PORT SECURITY BULDING
{3010 oy o 17.225 1)
© | e ONGOING REGLAVATION jemne GUARDHOUSE 1
y 3 - TO §E COMPLETED . .
1 ON OCTORER 2018
) 7300 —
. : ~1 @ 1. . .
© . GUARDHOUSEZ ~———" - = ///5 PROPOBED CONSTRUCTION OF TICKETING —---nn
: g 7, OFFICER TO INGLUDE CONCOURSE,
2- . ,_/ WAITING BHED 4 OTHER FACHLITIES
% i .
Bl g8 " Y 2
PROPOSED cousmgmmu oF ~—" 8| whamee k 8 .
MATERIAL RECOVERY FACIUTY - - -
(27,00 .2 22.00 1) 8 PHILIPPINE
@romazmon H PORTS
8 AUTHORITY
. € ) T ALy DT O 2000
W PORT MASTER DEVELOPMENT PLAN
G| C R R Bl
HRGRN _ _ PORT OF TAGBILARAN
TASMULARAN. CITY  BOHDL
160.00 120.00 (A QP DACEMARR 2,2619)




. LEGEND:

EXISTING PORT FACILITIES
TOTAL AREA~12 652,59 sq.m.

w A.PROFOSED PROJECTS

" A1- REPAIR OF ELECTRICAL SYSTEM TO INCLUDE
POWER AND UNDERGROUND UTILITIES AS

REQUIREMENT FOR THE ENERGLZATION OF 7,000.000.00

NEW GENERATOR
A2= CONSTRUCTION OF 3STOREY PORT SECURITY

BUILDING{I8.10 o x 14.225 na) B0,000,(00.00
AJ- CONSTRUCTION QF MATERIAL RECOVERY FACILITY

QIWm x2200m) . 20,000,000.00

A4+ CONSTRUCTION OF ADDITIONAL RECLAMATION - m—. e 120,000,000.00
WITH ROR(Y RAMP(4,521.46 agm.) .

AH= CONSTRUCTION OF R.C. PIER (12.00m. x 180.00 m, _. e 120,000,00G8.00

A6~ CONSTRUCTION OF PORT INTEGRATED CLEARING OFFICE mimae 10,000,000,00
26.00m.x 7.0 @)

VICINITY MAP .
NO TO SCALE

[IANRAN

22357
181,87 45.00
._._--.‘Emﬁurrm! mp.é;fy\m:xgus w
* a%® & e
o 00 ..8% .2 o%"& Y
3 2.2 % L0800
B0 0 0000 £ &
i’ = fe;__ ' g
etk — - g
a = il - T
134 ANAL (! i | |l THANIAN] A EX
| @
o A \ﬁ,:.
\. \\\-W“'
—— NEWLY COMPLETED PTB [ 3

PROPOSED CONBTRUCYION OF
3 BTOREY PORT SECURITY BULOING
(38.10em, ¥ 17,225 m.}

PROPOBED CONBTRUCTION OF
MATERIAL RECOVERY FACILITY

PHILIPPINE

PORTS

AUTHORITY
ot i v

PORT MASTER DEVELOPMENT FLAH

(27.00 M, x 22,00 m,j

PORT OF LOGN
A5 OFDECBRSEN 2dese)




LEGEND:

EXISTING PORT FACTLITIES
TOTAL AREA~24,944.71 wy.m,

A.FROPOSED PROJECTS

A1« REPAMR OF ELECTRICAL SYSTEM TO INCLUDE
POWER AND UNDERGROUND UTILITIES AS
REQUIREMENT FOR 'IHE ENERGLZATION OF

NEW GENERATOR 7,300.000.00
A2- CONSTRUCTION OF ADDITIONAL RECLAMATION FOR . - - _ VICINITY MA®
CARGO,PARKING & PASSENGER CUM OPERATION BUILDING ool — 450.000,000.00 - o _ - Aot scan
" A3+ FROVISION OF MODULAR COVERED WALK - 1,00¢,000.00
" A4+ CONSTRUCTION OF PORT SECURITY BUILDING - 80.000,000.00
OLom 1?7250 ) : .
AR~ CONSTRUCTION OF MATERIAL RECOVERY FACILITY ' e 20,006,000.90
{(2200m, x 22,00 m) . TOTAL 560,300,000.00
' 308.50 " _ .. _
. . . - PROPOAED CONSTRUCTION OF PASEENGER CUM
o.50- 99.00 3030 2500 14500 o OPERATION BUILDING{ 3,07487 sg m)
. 4 " REP&IRFREPLACEMENT OF ELECTRICAL SYSTEM TO INCLUOE
8 C /‘/// POWER & UNDERGROUND CONSTRUCTION OF POWERHOUSE
L4 E © & UPGRADING OF POWER BUPPLY & ELECTRICAL B\’STEM . .
: - g % 35 IR, -
B o I , . —~— QUARDHOUSE 1
- - N ] MoLULAY COVERED WALK F R A3 / " BUANDHOUSE 2 & ’e o8 '0 '. *a 'a:. » :/f
g : = : ¢ 3 B ?' - 'M v S
] - - § zb Aa{’ TIPS S MU LS emal W) IR Lol ml..auuw.u:u.uu,ul:n# a%a
] |z 2 NS PN TRAD WAL » g o 'M/E i AdAv O8I RALRAY. gt s
i ey 1
' <& bl L
|—1 g o
. 3,
8 - B J:;} . )
' 8 d § -~ PROPOSED CONGTRUCTION OF 38TOREY
(Txr » S—— & " BORT SECURITY BULDING .
. - 7 A, s (WomxIT.2ZBMm)
o 7 :
I
1 8
A : :
r}(’,—’ f}{/ / 5 Ol TR0 % % .o . .
W lciliian PIPEFRY S A 1 i 2 o _PRILIPPINE
- L - o PORTS
g _ S _ : AUTHORITY
E ﬁm F_ _ ./,‘ - ET00 1600 | 310 3 - o . ) ....rww.m | :
PROPOSE UCTION OF - e . ) .
WATERAL NECOVERY FAGILITY - L : PORT MASTER DEVELOPMENT PLAN
(22,00 m x22.00 m} _ . : . PORT OF TUBIGON
: : TIRIOON, KN1OL
t (A OF CECIMZER 2,20 9)
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LEGEND:

EXISTING PORT FACILITIES
TOTAL ARBA=14,346.22 1q.m.

AON-GOING PROJECTS

Al- DREDGING OF TALTBON PORT
YOLUME TO BE DREIIGED: §33,000cu.m 64,963,350.00

A2. REPAIR OF PORT PACILITITS TO INCLUDE BULKHEAD,COVERED WALKWAY
WELCOME ARCH,SECURITY FENCFE,.GUARDIHOUSE AND GATE -~———— 27,777, 701.56

TOTAL 92,74(,553.56 .

VICINITY MAR

B. PROPOSED PROJECTS NO TO SCALE

BT REPAIR OF ELGCTRICAL SYSTEM TO INCLUDE POWER o weomemen 8,150,000
AND UNDFAGROUND UTILITIES AS REQUIREMENT FOR
. ~pAT PROFOSED CONBTRUCTION OF
THE BNFRGIZA TION OF NEW GENERATOR AATRAIAL RBCONENY Atk TV

27.00 m. x 2200 m.

B2- EXTENSION OF R.C. PIER 25.000,000,00
(9.06im. % 6000 m. 3 o . \ Y

B3- CONSTRUCTION OF BACK-\IP AREA 00.000.00 / Sy TN R T A —— DREDGING L8AIT
WITH RORO RAMP(6.480.00 bq.m) 200,000,000/ ; ' R

B4 CONSTRUCTION OF PORT INTRORATED CLEARING OFFIUE  ——m 20,000,000.00
{26.00m. % 170 m) .

B5- CONSTRUCTION OF MATERIAL RECOVERY PACTLITY mooenmaiceemne 30.000,600.00
(MRF)27.00m. x 22.00m. -
BG- CONSTRUCTION OF PORT SECURITY BUILDING . e e 86,000.000.00

(PSB)38.10m. x 17123 m. -EO*T;T—‘J‘S_S,_I?IEBDB.U&_

PROPCSED CONSTRUCTION OF 3:8TOREY ———~- ~ .
PORT SECURITY BUILDING (3.0 m. x 17 228 tn.} g y A EXISTING PASSENGER
"~ TERMINAL BUILDING
e PROPOSED CUNSTAUCTION OF FORT INTEGRATED

CLEARING OFFKE (PICORB.00m, x 17.70 m,

AND COVERED WALKWAY
ONGOING REPAIR OF BULKHEAD - ===

FHILIPPINE
PORTS
AUTHORITY
o APEETIALY e
PORT MASTER DEVELOPMENT PLAN
PORT OF TALIBON
TAUBON , HGHOL

»
(Al OF WCEMBER 2,2019)

PROPOSED FOWERHQUSE — ™" £ -

TMO ANNEX BURDING




LEGEND:

EXISTING PORT FACILITIES
TOTAL AREA=31,909.%0 eg.m.

8. FROFOSED PROJECTS

B U-CONSTRUCTION OF PASSENGER  —————— 30,000,000.00

OPERATHON BUINLDING (POB)
E AON-GOING PROJECTS o
=53 A1 CONSTRUCTION OF R.C, PI R(163.00 m. x 15.00 m) 82-REPAIR OF ELECTRICAL SYSTEM TO INCLUDE
POWER AND UNDERGROUND UTILITIES
A2- DREDGING OF UBAY PORT AS REQUIRFMENT FOR THE ENERGIZATION
VOLLME TO BE DRERGED: 163,00 cum 79,612,350,00 OF NEW GFNERATOR 3,300,006.00
83~ PROPOSED CONSTRUCTION OF . *
PORT SECURITY BUILBING : . : : rovesl
(PSB)3K.10 m. 1 19.225 m. 80,000,000.00 :

VICINITY MAP
NO TO SCALE

40.00 : _.]

.'\'-. e e g e = e A e e = = e T

TR T TR eeeTTn . ~ N
- PARKING AREA 3 “r 4, - DREDGING LIMIT | g
% % % + < 0> < £ g
Pl T TRUCK HULDI;;]G O i ' % )
PARKING AREA 4 E

UCLLLLLEEELTE eI R TR -

A
T IT X Tr Y rrTr Y Tr ey Tty = =T
i ’ 1 o
\ . S
A
© N - PROPOSED CONSTRUCTION OF 3-TOREY &
WELCOMA ARCH \ BORT SECURITY BUILDING (38.10m. x 17.226 m 13
GUARD HOUSE \ i oo 12 i
AND GATE mermmsmmmnnd ™ Ts0.00 " x‘ g i - \ \ .
SECURITY FENCE ¥ i !
: \——-—ﬂ - PROPOSED CONSTRUCTION CF K COTORAGE AREA \ AR \ \ A e
: PORT INTEGRATED CLEARING OFFICE . : \ VoA
(26,00, % 47.70 m,) : g0 4 4 F 18 \'1.
. ) o § T T IR
. o~ 1 . ' 2
B4- CONSTRUCTION OF BORT INTEGRATED CLEARING a gt L by Y
OFFICE(PICO} $7.70m. x 22.00 m, 20,000,00¢.00 (SISO W W
. . . \\
85 CONSTRUCTION OF MATERIAL : : 8 NS . - DREDGING LaarT
RECOVERY FACILITY27.00 m £ 22.00m. -~~~ s 364000, 000.00 = i EDOIN
RE- CONSTRUCTION OF ADDITIONAL : L : B
RECLAMATION WITH RO-RO RAMP e e e 80,000,600,00 . - PHILIPPINE
. ’ asmsas- PROPOSED CONSTRUCTION OF .
BT'm\SmUC'ﬂﬂN OF WARENOUSE  womomim i e 25,000.002.00 X B . MATERIAL RECOVERY . AUTHORITY
TWW 000 PFAGRITY (27.00 m.x 22.00 m.) 1T TR T
OTA .
PORT MASTER DEVELOPMENTY ELAH
PORY OF UBAY
LRBAY , QONOL
(A5 OF GHCEMEIR 2,2019)




LEGEND:

EXISTING PORT FACILITIES
TOTAL ARTA=5.735.18 sq.m.

777§ AON-GOING PROJECTS - ' ' | CMRMCL SR IX - METERS

A1- CONSTRUCYION OF BACK-UP ARFA o 56,559,225.82
AND RORO RAMP(2,695.00 sy.r0.} B

- 8. PROFOSED PROJECTS

B1- REPAIR OF I:.LB(‘TR!C&L SYSTEM TO INCLUDE
POWLR AND UNDERGROUND UTILITIES
AS REQUIREMENT FOR THE ENERGIZATION

OF NEW GENERATOR oo e e e e 1,300,000.00
B2- EXTENSION OF R.C PIER ' ' '
(1,365.00 3.1 55.000.002.00

B3- CONSTRUCTION OF PORT FACILETIES FOR
DISASTER RESILIENT ARFA WITH
HALFWAY BOUSE [10.00m x 3t.00m) :
TWO-STOREY 30,000,000.00

B4- CONSTRUCTION OF ADDITIONAL
RECLAMATION FOR BACK.UP AREA
WITH RORO RAMP AND SECURITY FENCE

(7,700.00 m?) 136,000,000.00

B5- CONSTRUCTION OF R.C. PLER _ :
(720.00 ¥} 10,000,000.60

BG- CONSTRUCTION OF PASSENGER CUM o o
OPERATION BUILDING(POBI  wmmssone v e 50,000.000.00

B7~ DEEPENING OF MANUEVERING SFACES
CONSTRUCTION OF R.C. PIfIR .
¢%0.000 m") ~ 52,000,000.00

B8 CONSTRUCTION OF MATERIAL
RECOVERY FACILITY .
T R27.00m % 22.00 m.) 20,0600,000.00

TOTAL 190,300,010.00 . A

) PROPOSED POWERHOUBE o
PROPOBED SECURITY FENCE -—-.-—-—--/

PROPGEED TOWER LIGRT— o conme

VICINITY MAP
NO TO SCALE

- LCT 18LA PITOGO
{9 BHIPS DALY) -

. GONCRETE SHEET PILE

-+ PROPOSED CONTINUOUS RORO RAMP
TO BE ALIGNED WITH THE EXISTING RAMP

PORT MASTER DEVELOPMENT PLAN

 PHILIPPINE
PORTS

AUTHORITY

oy, g

PORT OF TAPAL

q.ts m nmnm 2, znm




LEGEND:

EXISTING PORT FACILITIES

TOTAL AREA-9,853.00 sq.m.

A, DN-GOING PROJECTS

A1-CONSTRUCTION OF R.C DECK APRON —~— 56,740,016.16

B. PROPOSEDP FROJECTS

B1- CONSTRUCTION OF ADDITIONAL
BACK.-UP AREA WTTH RO-RO RAMPS

TRANSIT SHED ——s i

NEMLY COMPLETED PTB -~

€ 150.00m, X 50.00m, ARBA® 12,000M) o 360,000,000.00
B2- pROPOSED CONSTRUCTIDN OF
PORT SECLRITY BUILDING
(PSBYIN. 10 m. x 12,225 @1, ———- e 80,000,000.00 8
B3- CONSTRUCTION OF : 8
PORT INTEGRATED CLEARING OFFICE
{2140 m. x 26.00 m,) - 20.000,000.00
B4~ CONSTRUCTION OF MATERIAL
RECOVERY FACTLITY "
CMRFIZT.00 10, X 2200 B, <ot e 20,000,800.00 w
B5- CONSTRUCTION OF R. €. PIR
(123.00X (2,00 AREA= 1476 0} e = mo—emee 112,000,10005.00 2 g
TOTAL  $92.000,000.00 8 5
il
Ii f/,- /f P g - I:/Jﬁ 3 ,:'/' : #’ I
Ew %G e 2
| AL #
s 5 7
y < ] s /’ %
8 7y 8 f
/ [ k/‘ s Pl oo 2
Py ») . 5
. y’s T T T .;'.y'.' P F
PROPOBED CONSTRUCTION OF - m maneiow”” A ?.2* 15000, i'm
PORT INTEGRATED GLEARING OFFK'E / 3% ?
(26.00m, X 17.70 m) /'
) e // 150,00 150,00
FROPOBED CONBTRUCTION OF —mimwrsemine _/ - 350,00

e,
IR, 984

VICINITY MAP
KO TO SCALB

3ETOREY PORT SECURITY BUILDING 7
MWADm TS m . -
PRGPOSED CONSTRUCTION OF ———~— . ..

MATERIAL RECOVERY FACILITY
2700m x2200m,

PHILIPPINE
PORTS
AUTHORITY

PORY MASTER DEVELOPMENT PLAN

PORT OF JAGNA
JAGNA , SCHOL

1A% DF D!CB;IIK L2Hm




PO Wm0 GeciveuT /@/D /{}Ww

Aowv b -4

BASEPORT BANAGQ (RoRoand Passenger Vessel Operation) Pedestrian (Port Users)

Gate - {3 5G’s)

Total Port Area: 10,734.92 sq. m.

PPD Dffica/ComCen
Operator (3 5G's)

e iaTatetargatetatatnn
L eSeY Telate
h eandelstutitat g
W Wafaws i"!' teatatastetetataty
wrezalatatploto ¥ ot

Proposed Additional Security Guard

& PPD/ComCen Operater - 35G's

% PTB Guard/Vessel Liaison - 35G%s

» Pedestrian Gate . 35G’s
TOTAL = 95G's




Existing Security Guad’s Degloyment
PORT OF HINOBA-AN {No Operation as of this time} B R . o {:."
& Nain Gate - Co 356Gy
Total Port Area: 5,214.7 3q. m, Mromenena] o o L
' TOTAL = 35G's |

Roving/Patrol - {3 5G’s)

To buddy the main gate guard o 3-

sindrg a5 Rowng Patrolt Guatd o
arorect.ng the tasdity 2a/7

Proposed Additlonal Security Guard

% Roving/Patro! Guard - 35G's
f U XS TING ROCK BULKHEAD i
8LOCK 2 TOTAL = 35G’s

ACCESS ROAD GOING TONATIONAL ROAD ™ o o

————
—_——
——
T —_—
— —
e _._......_',
W
—

—r—
T e —
-— —

SETRON FUEL STORAGE TANK

BLOCK ¢ 328.5 sq.m,
O comtwous, mea™ LIRS
o "D 1Hbsan
BLOCK 2 1878 sq.m.
O 0MNITORAGE AMA 1 ACCHER RDLD s
BLOCK 3 3011.2 sq.m.
O Oren MTORAGE AREA L ATLERE AOAD Drsen
O oo same ekt
O wommoso e
.

o

TOTAL AREA = 5.214.7 sq.m.



. PORT OF PULUPANDAN  {Forelgn and Domestic Cargo Vessel Operation}

Total Port Area: 151,246.54 sq. m.

Admin/Tecminal
Operaticns Suilding

{1 8G tor llegul& Offke
Hours)

Southwest Perimeter

PULUPANDAN PORT

132,045.28 sq.m.

48077 sqm.
LL L 2
-
[T
n»an

18,202.63 eqm,

1909445 s,
e -,
1837277 sqgm.
MEMVY na
12,800.78 3q .
AL Y -
1242298 sam.
ARANLER sy
1344413 s m.
W o -

K-,
NAmn
LT
W0 an
L2l T

Poain

wima
LA ALY

BLOCK 2
O Lot

gé tors "

R, " N3
Q’*&b"ﬂ.\.

4R
N

u.un- '

Proposed Additional Security Guard
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“PORT OF DANAO  (RoRo Vessel Operation Only)

Total Port Area: 4,865.06 sq. m,
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PORT OF SAN CARLOS (roroand Passenger Vessel Operation)

Total Port Ares: 47,040.,05 sq. m.
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PORT OF HINOBA"AN {No Operation as of this time)

Total Port Area: 5,214.7 sq. m.
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