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Proposed Dredging of Zamboanga del Sur Clustered
Project: Ports of Zamboanga (Marginal Wharf, Piers 1-3
and Quay 2-6) and Pagadian, Zamboanga de! Sur;

Ipil, Zamboanga Sibugay

Pravince of Zamboanga del Sur and Zamboanga Sibugay

1) Dredging along berths, approaches and maneuvering
areas of the ports to a designed depth below Mean
Lower Low Water (MLLW) as follows:

Zamboanga Port, Quay 2-6 & 13.00 meters;

Marginal Wharf and Piers 1-3 @ 6, 8, 9 and 11 meters
Pagadian Port @ 11.00 meters

Ipil Port @ 9.00 meters

2) Total Volume to be Dredged : 470,000 cu.m.

{320,000 cu.m. & Zamboanga Port; 156,000 cu.m. @
Quay 2-6 and 164,000 cu.m. @ M. Wharf and Piers 1-3)
(60,000 cu.m. for Pagadianr Port)
(90,000 cu.m. for Ipil Port)
comprising mostly of soft to medium dense clayish
sand/mud, siit, sand and pebbles with possible highly
compacted soil; along Quay 2 to 6 of Zamboanga Port has
highly dense coral/shell granules, cobblestone,
rocks/corals chunks and hard strata at certain depths.

3) Disposal of dredged soil materials 15.00 kms
away from the project site

P 279,218,029.59
P 286,198,480.33

P 769.70 per cu. m. & Quay 2-6 of Zamboanga Port

P 478.72 per cu. m. @ Ports of Pagadian, Ipil and
Zamboanga (Marginal Wharf and Piers 1-3)

(Dredging Works Only, excluding General Expenses
and Re-Imbursable [tems)

643 calendar days
(inclusive of Sundays / Holidays and unworkable
condition)

of the subject Program of Work, re: Dredging of Zamboanga del Sur Clustered Project) /



