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BILL OF QUANTITIES

CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED

Port of L.ucena, Quezon

rulunmeg‘
PORTS BT
AUTRONITY #p o

A
BILL NO.

1.01
1.02
1.03

1.04

......

. 3

AR L e , .
i TOTALFORBILLINO, 4 i 0 i oo et o o

DESCRIPTION OF WORK

1 GENERAL EXPENSES
Mobilization, demobilization and cleaning
Rental of temporary site office and residence for the Enginesr and staff
Maintain temporary site office and residence for the Engineer and staff
Provide Construction Safety and Health Program In the exscution of the project

including stringent Covid-19 protacols per Engineering Circular No. 01-2020
and, PCR testing of all project parsonnel (as indicated in the Bid Documents)

20

20

20
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BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED

Port of Lucena, Quezon

FHILIPPINE \
PORTS
AUTHORITY T3

- 1 - N
BILL NO.

2.01

2.02

2 DEMOLITION & REMOVAL WORKS

Carv.
()

. UNIT PRICE
. (Pesos)"

Chip-off portion of existing R.C. Curb, flush to deck level
and smoothen with mortar

Demolish and dispose existing security fence

183

154

~TOTALFORBILLNO, 2 .00 -0 o

o AMOUNT oo
. (Pesos} - .
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BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED

Port of Lucena, Quezon

PHILIEEINE N
PORTS
AUTHORITY Yggs-

R T J BT S .| .- UNIT PRICE i AMOUNT. . .
CoNo | .+ DESCRIPTION OF WORK S UNIT B QTY, | (Pesos) i {. 0 (Pesos) .
BILL. NO.| 3 CONSTRUCTION OF BACK-UP AREA
3.01 Excavation and backfilling of fill materials for lateral drainage, catch basin and
reinforced concrete pipe culvert cu.m, 171
3.02 Supply and place gravel bedding for lateral drainage cu.m. 11
3.03 Supply and place 3,500 psi concrete for the retaining walls, shear key and cu.m. 344
lateral drainage
3.04 Supply and install steel reinforcement for the retaining walls, shear key and kg. 36,717
lateral drainage
3.05 Supply and place 50-100 kg. core rocks cu.m. 4,670
3.086 Supply and place 2-layer 1,000 kg. armour rocks cu.m. 2,587
3.07 Supply and install geotextile fabric sq.m. 2,411
3.08 Supply and place sand and gravet fill cu.m. 42,180
3.09 Supply, spread and compact aggregate subbase course cu.m. 11,268
3.10 Supply, spread and compact aggregate base course cu.m, 1,518
3.1 Supply, spread and compact coment treated base course cu.m. 1,500
3.12 Supply, spread and compact levelling sand cushion cu.m, 492
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BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED

Port of Lucena, Quezon

PHILIPPINE \
PORTS .
AUTHORITY Y5

+ NO, Lirg DESCRIPTION OF WORK o UNIT QTY | .- (Pesos) oo (Pesos) ot
3.13 Supply and install interlocking concrete paving blocks sq.m, 9,835
3.14 Construct Perimeter fence including accessories lot 1
3.15 Supply, dellver and install wires and cables lot 1
3.16 Supply, deliver and install conduit pipes including fittings of various sizes lot 1
3.17 Supply, deliver and install 10.0 m.ht single bar floodlight steel tapered set 4
lamp post in hot dip galvanized with 2 unlts -100 watt LED,
fioodlight fixtures
3.18 Supply and install lateral drainage trench grate cover including angular frame L.m. 143
3.19 Supply and lay 600mm dia. reinforced concrete pipe cuivert including L.m. 78
sand bedding and other accessories
: T . 3 T - - =T B
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BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED 5 A
Port of Lucena, Quezon

I T R TS CUNITPRICE | .. AMOUNT .-
BILL NO.| 4 CONSTRUCTION OF TRANSIT SHED
4.01 Excavation and backfilling works for pile cap, wall footing, septic vault,
catch basin, pededstal post, lamp post foundation, duct bank and hand hole cu.m. 229
4.02 Supply and deliver to site 400mm x 400mm PSC Piles l.m, 1,104
4.03 Handle, pitch and drive 400mm x 400mm Vertical PSC Piles lL.m. 1,104
4,04 Cut/chip and dispose newly driven PSC Piles up to required elevation no. 48
4.05 Subgrade preparation 5¢.m. 2,250
4.06 Supply and apply soil treatment sq.m. 2,250
4.07 Supply, place and compact fill materials up to required elevation cu.m. 1,519
4.08 Supply, place and compact 100mm thk. gravel bedding for footing, pile ¢ap, cu.m. 229
ramp, slab on grade, septic vault, catch basin, lamp post foundation,
pedestal post and duct bank
4.09 Supply and placa lean concrete for pile caps cu.m. 4
4.10 Supply & place 4,000 psi. concrete for pile caps, columns, footing, wall footing, cu.m. 174
retaining walls, tie beams, stair landing, stiffiner column, lamp post foundation,
pedestal post, duct bank and hand hole
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BILL OF QUANTITIES

CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED 221
Port of Lucena, Quezon

- No. - DESCRIPTION OF wonx J o UNIT] aTy, e os]
4.11 Supply & instal steel remforcement for plle caps, coiumns footlng. wall footlng, kg. 33,224
retaining walls, tie beams, stair landing, stiffiner column, lamp post foundation,
pedestal post, duct bank and hand hole
412 Construct 4,000 psi. concrete stab and ramp on-grade including reinforcement sq.m, 2,230
4.13 Construct 150mm thick CHB wall including reinforcement sq.m. 1,524
4.14 Construct 100mm thick CHB wall including reinf, for zocalo for locked up area sq.m, 10
415 Supply, fabricate and erect tapererd column, tapered rafters, stee! trusses, beams,
purlins, sag rods and ather roof framimg accessories lot 1
4.16 Supply and Install roofing materials and accessories lot 1
417 Supply and install 63.40m x 1.02m (H) divided into 79 louver panels using
smaller powder coated heavy duty louver blade section (20 pes per panel) with
1/2" x 1+1/2" counter trim, 1-3/4" perimeter/vertical rectangular tubes sot 2
418 Supply and install 50mm x 10mm thk. Stair Nosing (Rigld Type) l.m. 18
4.19 Supply and place 13mm thick cement Plaster finish (2,500 psi concrete) sg.m. 2,819
4.20 Supply and apply paint for concrete surfaces (2-coats) sq.m. 2,819
4.21 Application of anti- rust paint for metal surfaces sq.m. 6,408
422 Supply and apply paint for metal surfaces (2-coats) s$q.m, 6,408
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BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED

Port of Lucena, Quezon

PHILIPFINE g\
PORTS

AUTHORLTY Yo g

" DESCRIPTION OF WORK . -

4.25
4.26
427
4.28
4.29

430

431

4,32

4.33

4.34

Supply and apply water proofing for toilets

Supply and install 0.60m x 0.60m Unglazed Ceramic Floor Tiles {(F1)
Supply and apply Powder Epoxy Floor Coating (F2)

Suppy and place Non-skid / Rough Cement Floor Finish (F3)

Supply and install 0.60m x 0.60m Non-slip Tile Finish

Supply and install 0.30m x 0.60m Glazed Ceramic Wall Tiles

Supply and install Granite countertop

Supply and install Aluminum Clip-in Perforated Panel including accessories
(0.60 x 0.60 x 0.07m) (CF-1)

Supply and instali 12mm thk fiber cement board ceiling inclding framings and accessories

Supply, fabricate and instali cyclone wire with G.). pipe framings including
full swing door (D-2, 3.00m x 4.20m) and accessories and painting

Supply and install Roll-up doors ,1.5 mm thk. Aluminum Framed Powder Coated
Finish Doars and Windows including glass and accessories

Supply and install fabricated 6mm thk. marine plywood finsh flush doors
including door jambs, hinges and locksets

St op oo | UNITPRICE oo AMOUNT -
CCUNIT 1 -QTY. - | . (Pesos) "~ | . (Pesos) .
@) | @] ) x5 ]

8Q.m. 1
§Q.m. 72
sq.m. 2,064
5Qq.m. 103
sq.m. 7
s0.m, 44
sq.m. 4
sq.m. 71
sq.m. 22
lot 1
lot 1
lot 1
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BILL OF QUANTITIES

CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED ey \
Port of Lucena, Quezon

S ONOG e ' "DESCRIPTION OF WORK =" - SSUNIT - QTY, |- (Pesos). " | .7 (Peses) 7
vy 5 Prataiui Rt T &ﬂ oy ) o sy

4.35 Supply and install Toilet Fixtures and accessories lot 1

4.38 Supply and install water line pipes and fittings Including accessories. lot 1

4.37 Supply and install sewerage pipes and fittings including accessories, lot 1

4,38 Supply and instalt drainage pipes and fittings Including accessories lot 1

4.39 Construct septic vault including fittings and accessories no. 1

4.40 Construct catch basin including accessories no. 19

4.414 Supply, deliver and install electrical materials for transit shed lot 1

442 Construct Pumphouse induding apurtenances lot, 1

443 Supply and deliver office furnitures lot 1

444 Supply, deliver and install Cut-Out Signage and logo iot 1

T TOTALFORBLLNG. 4
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BIL.L OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED

Port of Lucena, Quezon

rml.lrrm!g\
PORTS
AUTHORITY g

o

BILL NO.

5.01

5 REIMBURSABLE ITEMS

. DESCRIPTIONOFWORK ' =

u(a) R

o Tary

oy

.. UNIT PRICE -

(Pesos) . - i

.. AMOUNT |
- (Pesos) . . .
{4 x(8). ..

Provide reimbursable Items necessary in the implementation

of the project as determined by the Authority
a) Office furnitures and appliances

b) Computers and accessories

lot

lot

-~ TOTAL FOR BILL NQ.
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BQ-10
BOQ and Attachments
{Annex 1 - Basie of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

tem 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shali be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for fumishing alt
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize ali the minimum equipment requirement enumerated in the bid documents
incfuding cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be fult
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shalf be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materals, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project
including stringent Covid-19 protocols per PPA Engineering Circular No. 01-
2020 and, construction guidelines for the project implementation during the
period of public health emergency approved by PDCB and CIAP {as indicated in
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shail be full
compensation for fumishing all materials, labor, equipment, tools and incidentais
necessary to complete the implementation of the Construction Safety and Heaith
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Construction of Back-up Area and Transt Shed
Port of Lucena, Quezon



BQ-11
BOQ and Attachwnents
{Annex 1 - Basis of Payments)

BILL NO. 2
DEMOLITION AND REMOVAL WORKS

item 2.01 Chip-off portion of existing RC Curb, flush to deck level and smoothen with
mortar

The quantity to be paid for shall be the actual length in linear meter of portion of
existing RC Curb chipped off, flushed to deck fevel and smoothened with mortar in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

Hem 2.02 Demolish and dispose existing security fence

The quantity to be paid for shall be the actual length in linear meter of existing security
fence demolished and disposed, and turn-over of materials with value to the authority
as directed by the Engineer in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BiLL NO. 3
CONSTRUCTION OF BACK-UP AREA

ltem 3.01 Excavation and backfilling of fill materials for lateral drainage, catch basin and
RC pipe

The quantity to be paid for shall be the actual volume in cubic meter of fill materials to
be excavated and backfilled for lateral drainage, catch basin and RC pipe in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing ali materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.02 Supply and place gravel bedding for lateral drainage

The quantity to be paid for shall he the actual volume in cubic meter of gravel bedding
for lateral drainage to be supplied and place in accordance with the plans and
specifications and accepted by the Engineer. The coentract unit price shali be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.03 Supply and place 3,500 psi concrete for retaining walls, shear key and lateral
drainage

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for retaining walls, shear key and lateral drainage, supplied and set-in-place
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing afl materials, labor,
equipment, tocls and incidentals necessary to complete the work.

Constiuction of Back-up Ares and Transit Shed
Port of Lucens, Guezon



(Annex 1 - Basis of Payments)

item 3.04 Supply and install steel reinforcements for retaining walls, shear key and lateral
drainage

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for retaining walls, shear key and lateral drainage, supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furmishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.05 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg.
core rocks, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.06 Supply and place 2-layer 1,000 kg. Armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 2-layer 1,000
kg. ammour rocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shail be full
compensation for fumishing alt materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.07 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabric, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.08 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravei fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to setilement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 3.09 Supply, spread and compact selected fill

The quantity to be paid for shall be the actual volume in cubic meter of selected fill to
be supplied, spread and compacted in accordance with the plans and specifications
and accepted by the Engineer. The coniract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Construction of Back-up Area and Trans? Shod
Port of Lucena, Quezon



BQ-13
BOQ and Attachments
{Annex 1 - Basis of Payments}

item 3.10 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

itom 3.11 Supply, spread and compact cement treated base course

The quantity to be paid for shall be the actual volume in cubic meter of cement
treated base course to be supplied, spread and compacted in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.12 Supply, spread and compact levelling sand cushion

The quantity to be paid for shall be the actual volume in cubic meter of levelling sand
cushion to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.13 Supply and install interlocking concrete paving blocks

The quantity to be paid for shall be the actual area in square meter of interlocking
concrete paving blocks, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentais
necessary to complete the work.

item 3.14 Construct Perimeter fence including accessories

The quantity to be paid for shall be the actual lot of perimeter fence including
accessories, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materiats, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.15 Supply, deliver and install wires and cables

The quantity to be paid for shall be the actual lot of wires and cables, suppiied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.16 Supply, deliver and install conduit pipes including fittings of various sizes

The quantity to be paid for shall be the actual lot of conduit pipes including fittings of
various sizes, supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all matenals, labor, equipment, tools and incidentais
necessary to complete the work.

Construction of Back-up Area and Transit Shed
Port of Lucena, Quezon



BQ-14

BOQ and Attachmerds

(Annex 1 - Basis of Payments)

item 3.17 Supply, deliver and install 10.0m ht. single bar floodlight steel tapered lamp post
in hot dip galvanized with 2 units- 100 watt LED, floodlight fixtures

The quantity to be paid for shall be the actual set of 10.0m ht. single bar fioodlight
steel tapered lamp post in hot dip galvanized with 2 units- 100 watt LED, floodlight
fixtures, supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 3.18 Supply and install Jateral drainage trench grate cover including angular frame

The quantity to be paid for shall be the actual length in linear meter of lateral drainage
trench grate cover including angular frame, supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.19 Supply and lay 600mm dia. Reinforced concrete pipe including sand bedding
and other accessories

The quantity to be paid for shall be the actual length in linear meter of 600mm dia.
Reinforced concrete pipe including sand bedding and other accessories, supplied and
laid-in-place in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary {o complete the work.

BILL NO. 4
CONSTRUCTION OF TRANSIT SHED

item 4.01 Excavation and backfilling works for pile cap, wall footing, septic vauit, catch
basin, pedestal post, lamp post foundation, duct bank and hand hole

The quantity to be paid for shall be the actual volume in cubic meter of existing
materials to be excavated and backfilled for pile cap, wall footing, septic vault, catch
basin, pedestal post, lamp post foundation, duct bank and hand hole in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

tem 4.02 Supply and deliver to site 400mm x 400mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles
(400mm x 400mm), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.03 Handle, pitch and drive 400mm x 400mm vertical PSC piles
The quantity to be paid for shall be the actual length in linear meter of 400mm x

400mm vertical PSC piles, handled, pitched and driven in accordance with the plans
and specifications, measured from the tip of piles to cut-off elevation and accepted by

Construction of Back-up Asee and Transit Shed
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the Engineers. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

ftem 4.04 Cut/chip and dispose newly driven PSC piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven PSC piles,
chipped/cut off up fo required elevation and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuil
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.05 Subgrade preparation

The quantity to be paid for shall be the actual area in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furishing all materials,
labor, equipment, tools and incidentals necessary to complete the work

item 4.06 Supply and apply soil treatment

The quantity to be paid for shall be the actual area in square meter of soil treatment,
supplied and applied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 4.07 Supply, place and compact fill materials up to required elevation

The quantity to be paid for shall be the actual volume in cubic meter of fill materials
supplied, set-in-place and compacted up to required elevation in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.08 Supply, place and compact 100mm thk. gravel bedding for footing, pile cap,
ramp, slab on grade, septic vault, catch basin, lamp post foundation, pedestal
post and duct bank

The quantity to be paid for shall be the actual volume in cubic meter of 100mm thk.
gravel bedding for footing, pile cap, ramp, slab on grade, septic vault, catch basin,
lamp post foundation, pedestal post and duct bank to be supplied, set-in-place and
compacted in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 4.09 Supply and place lean concrete for pile caps

The quantity to be paid for shall be the actual volume in cubic meter of lean concrete
to be supplied and set-in-place for pile caps in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shail be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construction of Back-up Ares and Transit Shed
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item 4.10 Supply and place 4,000 psi concrete for pile caps, columns, footing, wall footing,
retaining walls, tie beams, stair landing, stiffener column, lamp post foundation,
pedestal post, duct bank and hand hole

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi
concrete for pile caps, columns, footings, wall footing, retaining walls, tie beams, stair
landing, stiffener column, lamp post foundation, pedestal post, duct bank and hand
hole to be supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shail be full compensation for
furnishing all materials, fabor, equipment, tools and incidentals necessary to complete
the work.

item 4.11 Supply and install steel reinforcement for pile caps, columns, footing, wall
footing, retaining walls, tie beams, stair landing, stiffener column, lamp post
foundation, pedestal post, duct bank and hand hole

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for pile caps, columns, footings, wall footing, retaining walls, tie beams, stair
landing, stiffener column, lamp post foundation, pedestal post, duct bank and hand
hoie to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.12 Construct 4,000 psi. concrete slab and ramp on-grade including reinforcement

The quantity to be paid for shall be the actual area in square meter of 4,000 psi.
concrete and ramp on-grade including reinforcement, constructed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 413 Construct 150mm thick CHBE wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including reinforcement for PTB and pump house, constructed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

tem 4.14 Construct 100mm thick CHB wall including reinforcement for zocalo for locked
up area

The quantity to be paid for shall be the actual area in square meter of 100mm thick
CHB wall including reinforcement for zocalo for locked up area, consfructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 4.15 Supply, fabricate and erect tapered column, tapered rafters, steel trusses,
beams, purlins, sag rods and other roof framing accessories

The quantity to be paid for shall be the actual lot of tapered column, tapered rafters,
steel trusses, beams, puslins, sag rods and other roof framing accessories to be
supplied, fabricated and erected in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for

Construction of Back-up Area and Transit Shed
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furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.16 Supply and install roof framing materials and accessories

The quantity to be paid for shall be the actual lot of roof framing materials and
accessories to be supplied and instalied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.17 Supply and install 63.40m x 1.02m (H) divided into louver panels using smalier
powder coated heavy duty louver blade section (20 pcs per panel) with %" x 1-
/2" counter trim, 1-%” perimeter/vertical rectangular tubes

The quantity to be paid for shall be the actual set of 63.40m x 1.02m (H) divided into
louver panels using smaller powder coated heavy duty louver blade section (20 pcs
per panel) with %2" x 1-12" counter trim, 1-%4" perimeterfvertical rectangular tubes to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 4.18 Supply and install 50mm x 10mm thk. Stair Nosing (Rigid Type)

The quantity to be paid for shall be the actuat length in linear meter of 50mm x 10mm
thk. Stair Nosing (Rigid Type) to be supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.19 Supply and place 13mm thick cement plaster finish (2,500 psi concrete)

The quantity to be paid for shall be the actual area in square meter of 13mm thk.
cement plaster finish (2,500 psi concrete), supplied and set-in-place in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, toois and
incidentals necessary to complete the work.

ftem 4.20 Supply and apply paint for concrete surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for
concrete surfaces (2-coats), supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.21 Application of anti-rust paint for metal surfaces

The quantity to be paid for shall be the actual area in square meter of anti-rust paint for
metal surfaces to be applied in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Construction of Back-up Area and Trans? Shed
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ftem 4.22 Supply and apply paint for metal surfaces {2-coats)

The quantity to be paid for shall be the actual area in square meter of paint (2-coats)
for metal surfaces, supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shali be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 4.23 Supply and apply water proofing for toilets

The quantity to be paid for shall be the actual area in square meter of water procfing
for toilets, supplied and applied in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.24 Supply and install 0.60m x 0.60m Unglazed Ceramic Floor Tiles {F1)

The quantity to be paid for shall be the actual area in square meter of unglazed
ceramic floor tiles (0.60m x 0.60m), supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.25 Supply and apply Powder Epoxy floor Coating (F2)

The quantity to be paid for shail be the actual area in square meter of Powder Epoxy
floor Coating, supplied and applied in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, focls and incidentals necessary to complete
the work. '

item 4.26 Supply and place Non-Skid / Rough Cement Floor Finish {F3)

The quantity to be paid for shall be the actual area in square meter of non-skid / rough
cement floor finish, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 4.27 Supply and install 0.60m x 0.60m Non-Slip Tile Finish

The quantity to be paid for shall be the actual area in square meter of non-slip tile
finish (0.60m x 0.60m), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, eqguipment, tools and incidentais
necessary to complete the work.

ltem 4.28 Supply and install 0.30m x 0.60m Glazed Ceramic Wall Tiles

The quantity to be paid for shall be the actual area in square meter of glazed ceramic
wall tiles (0.30m x 0.60m), supplied and instafled in accordance with the plans and
specifications and accepted by the Engineer. The confract unit price shali be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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iem 4.29 Supply and install Granite countertop

The quantity to be paid for shall be the actual area in square meter of Granite
countertop, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 4.30 Supply and install Aluminum Clip-in Perforated Panel including accessories
{0.60 x 0.60 x 0.07m) {CF1)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories {0.60 x 0.60 x 0.07m), supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

" tem 4.31 Supply and install 12mm thk. Fiber cement board ceiling including framings and
- accessories

The quantity to be paid for shall be the actual area in square meter of 12mm thk. Fiber
cement board ceiling including framings and accessories, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Hem 4.32 Supply, fabricate and install cyclone wire with G.I. pipe framings including full
swing door {D-2, 3.00m x 4.20m) and accessories and painting

The quantity to be paid for shall be the actual lot of cyclone wire with G.I. pipe
framings including fult swing door (D-2, 3.00m x 4.20m) and accessories and painting,
supplied, fabricated and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all matenals, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.33 Supply and install Roll-up doors, 1.5mm thk. Aluminum Framed Powder Coated
Finish Doors and Windows including glass and accessories

The quantity to be paid for shalt be the actua! lot of Rollup doors, 1.5mm thk.
Aluminum Framed Powder Coated Finish Doors and Windows including glass and
accessories, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 4.34 Supply and install fabricated 6mm thk. Marine Plywood Finish Flush Doors
including door jambs, hinges and locksets

The quantity to be paid for shall be the actual ot of fabricated 6mm thk. marine
plywood finish flush doors including door jambs, hinges and locksets, supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Consiniction of Back-up Area and Transit Shed
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Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual lot of toilet fixtures and accessories,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shaft be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Supply and install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of water line pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, iabor, equipment, tools and incidentals
necessary to complete the work.

Supply and install sewerage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of sewerage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and install drainage pipes and fittings including and accessories

The quantity to be paid for shall be the actual lot of drainage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construct septic vault including fittings and accessories

The quantity to be paid for shall be the actual number of septic vault including fittings
and accessories, constructed in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing ait materals, labor,
equipment, tools and incidentals necessary to complete the work.

Construct catch basin including accessories

The quantity to be paid for shall be the actual number of catch basin including
accessories, constructed in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Supply, deliver and install electrical materials for transit shed

The quantity to be paid for shall be the actual lot of electrical materials for transit shed
to be supplied, delivered and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Construction of Back-up Area and Transit

Shed
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Htem 4.42 Construct Pumphouse including apurtenances

The quantity to be paid for shall be the actual lot of Pumphouse including
apurtenances to be constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 4.43 Supply and deliver office furniture

The quantity to be paid for shall be the actual lot of office furniture to be supplied and
delivered in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shalt be full compensation for fumishing ail materials,
labor, equipment, tools and incidentals necessary to compiete the work.

item 4.44 Supply, deliver and install cut-out signage and logo

The quantity to be paid for shall be the actual lot of cut-out signage and logo to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The confract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 5
REIMBURSABLE ITEMS

item 5.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Fumiture and Appliances
b. Computers and Accessories

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing afl determined items. The Contractors Profit and
Overhead, Contingencies and Miscellaneous {OCM) should not be included in the cost
of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price. The determined items shalil be
the property of PPA. Operation and maintenance shall be borne by PPA.

Construction of Back-up Area and Transit Shed
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Construction of Back-up Area and Translt Shad
Port of Lucena, Quezon



OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

BQ-23
BOQ and Attachment
{Annex 2.a — Reimbursable ltemns)

The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer cther equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be bomne by

PPA.
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a) Office Furniture and appliances

sets
set
pcs.
pcs.
pc.
pc.
pc.
units
unit
set
unit
pC.
un

Office tabie, 1.5 x 0.70m with chair
Conference table w/ chair {(6-str.)

Single bunk beds w/ mattress & beddings
Waste paper basket

Calculator (Scientific, 12 digit capacity)
Communication system, Cell phone

Filing Steel Cabinet, 4-drawers
Air-conditioned unit (1.0 hp., wdo type)
Refrigerator (6 cu.ft.)

Gas stove (2 bumner with tank)

Hot and cold water dispenser (5 gal. Cap.)
White board with eraser and marker
Stand fan (16" dia.)

b} Computers and Accessories

sets  Desktop Unit & Accessories

sets  Printer and Accessories

units  Uninterrupted Power Supply (UPS)
units Extemnal Hard Drive (USB 3.0, 4TB)
unit  Computer Table

unit Computer Chair

¢} Licensed Softwares

units  Microsoft Office (latest version)

Construction of Back-up Area and Transit Shed
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COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty {30) days after notice to commence work, two {2} “Brand
New Desktop”, complete with printer and accessories and licensed software for the use of the PPA
Engineer and his Staff at the start of the project. The items shall be the property of PPA. Operation
and maintenance shall be bome by PPA.

Description /
Specifications: DESK TOP UNIT
Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded
Processor intel ® Core ™ i7-9700K CPU
System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots
Chipset Intel B360
CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)
Graphics NVIDIA GeForce RTX 2060 6GDS
SATA 4 x SATA 6.0 Gbps
HDD/SSD 128GB SSD (M.2 PCle 128GB} + 1TB HDD (3.5 7200rpm)
WIF¥/ Bluetooth 802.11ac 2x2/ Bluetooth 5.0
LAN Realtek RTL8111H 10/ 100/ 1000Mbps
Audio Realtek ALC887, DTS Headphone X
Accessories Wireless Keyboard and Mouse
Poris 4 x USB 3.2, 2 X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/ headphone
out
Display (Monitor} 27" inch. FHD (1920 x 1080 Display) with speaker, display ports, USB hub,
earphone jack and PC audio inputs.
OS Bundled Windows 10 PRO for business
{Certification/License)
Multi-Function HP, Epson, Brother or equivalent brand with wide format capabilities
Printer (A3 size), 128 MB Memory Capacity and Automatic Document Feeder (ADF)
(Copy, Scan Printer)
External Hard Drive | Portable (USB 3.0 interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License
softwares™ latest version for the use of the PPA Engineer and staff. The software shall be the
property of PPA. Operation and maintenance shall be bome by PPA.

Construction of Back-up Area and Transit Shed
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT |

The Contractor shail implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
heaith emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer/ Officer
1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

47 pcs. Hard Hats

47 pcs.  Gloves {rubberized)

47 pcs. Safely Glasses/Goggles (clear)

94 pcs. Long sleeve T-shirt

8 pcs.  Aprons

5 pcs. Safety Belts

47 pcs. Safety Shoes

5 pcs. Life Lines
Safety Devices

1 lot Barricades

1 lot Warming signs

2 unit/s Fire extinguisher

1 lot Disinfection Booth with Footbath

47 no. PCR Test for Covid-12 (Initiat Testing)

47 no. PCR Test for Covid-19 {(Confirmatory Testing)
Medical and First Aid System - Twenty (20) mos.
Temporary shelter for workers - 1 fot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Construction of Back-up Area and Trgnsit Shad
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PPA MEMORANDUM CIRCLRLAR
No_ Q2 __

Senes of 2016

Attachment .

Page 1 of 10

REVISED SCHEDULE OF MINiHﬂM TEST REQUIREMENTS OF
CONSTRUC‘HON MATER!ALS FOR PPA INFRASTRUCTURE PROJECTS

Matenais/items of
Work

Required Tosts

I Crmstructlon ot
Pler’Wharf, Platformn
and Ramp -

Structural Concrete {SC)
A Portiand Cement

B Fme Aggregate

Qualty Test

Quakty Test for Grading, Elutnaton {wash),
Bulk Specific Gravity, Absomphon, Mortar
Strength, Soundness, Orgamc Impuntes, Unt
Wengl'lt,%ClayLumpsandShale :

Quality Test for Grading, Buk Spectfx:Grawty
AbsorpbmandAbraslon

Certficate from the Engmeerur Qudlty Tesl
hrDenﬂyartdChbndeCmm -

| Mill Certificate and Quality Testﬁort:hml

Canposltnn and Mechanxal Pmpemes

Compresm Strength an cyhinder gamples

1’ Concrate
2 SteelBars

3 High
Teansion

i ) Sh.lmp Test
G Admixtureand | Quality Test
Concrete Curing
Matenals _
Piltng (P)
- A Concrete Piles | Fabncabon Report

Seme test as for SC (F)
Same test a8 for SC (E)

Test for Chemical Compositon and
Mechancal Properbes

One per source

.' Same frequency as SC (F) '

Minfmum !ncrwmnh!
Frequency of Tests

For every 2,000 bags {40kg) or
fraction thereof

Fateveryzi,smmb;cmemror

For every 1,500 cubic meler or

For every 10,000 kg otfracuon
thereof )

1 zet conzstng of 3 concrete
cyinder samples shall be imken
from each day's pourmg and o
represent not more than 75 ¢u m
of concrete or fraction thereof

For every mix
One per shipment

One periabmatm

SamefrequmcyasSC{E}

For every 20000kg orfradlon
thereof

C e

Construction of Back-up Area and Transit Shed
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PPA MEMORANDUM CIRCULAR

No
N Senes ol 7016
Alachment
) Page 30110
Matenatsfitems of Required Tests Minimum Incremental
Waork - Frequency of Tests
4 Coarse Same Test as for G (C) Same frequency as SC (C)
Aggregates
& Fine Same Test as for SC (B) Same ﬁ'equency.as SC {B)
. Aggregates :

8 Steef Pipa Piles

- Fabncahon Report, Mill Cerlficate and Quality

Test far Chermical and Mechanical properhes

Ona per Iabncabon

1 Steet Chermical Compos:hion (refer below) _
- Under 14° (355 60mm) Outside - 2 from 200 pipe of fraction thereof
Diarneter
- 14" 636" {355 6 to 914mm) Outside | 2 from 10D pipe or frackon thereof
: Dia
«  Over 36" (914mm) Outside Diameter 2 from 3000ft (914m} or fracton
’ thereof
MechancalTensie - One {1} tension test shall ba made
- on one lergth or fracton thereof of
each size, or one piece of skelp
representing each ket of 200
lengthis or frachon thereof of each
sze
2 Polywethane | Md! Certificate and Quahty Test One per fabricaton
Coatng
3 Concrete Sare test as for SC (F) Same frequency as SC (F)
4 Fmne Same test as for SC (B) Same frequency as SC {B)
Aggregate
'§ Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
- 8§ SteelBars Same Testas SC (E) . 1 Same frequency as SC (E)
7 Water | Same Testas SC (D) ' Same frequency as SC (D)
‘| Rutiber Dock Fendars Physical Test All unts
{RDF} '
Parformance Test for Energy Absorpbon and Allunits .
Reacton Force
Accessonies '
Washer and Frang Bolt, | Physical Test Al units
Anchor Bolt
Quality Test for Chemical Compossion and One per fabncation
-- Mochancel Properbes A0
L

L

Construction of Back-up Area and Transit Shed
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*

. PPA MEEMORANDUM CIRCULAR

No
- Senes of 2016
Attachment
- Page 3 of 10
Matenatsftems of Required Tests Minimum incremental
Work : Fregquency of Tests

Moonng Bollard (MB} Physical Test . | Anunes
and Accessones .

(Hexagon Nuts, Plamn
Washer, Anchor Ring Quality Test for Chemcal Compositon and | One per fabncaton
and - Mechanical Properties '
Anchor Bolt) :

il. Construction of

Back-Up Area,
Causeway and
Pavement
Sheet Piling (SF)
A Concrete Sr-leet ;
Piles ) . .
1 Concrete Same test as for SC {F) Same frequency as SC (F) .
2 SteelBars Same test 3s for SC (E) Same frequency s SC (E) .
3 High Tension Same test as for P (A 3) Same frequency as P {A 3)
Strands _
4 FmaAggregates | Same testasforSC(8) ~ { Same frequency as SC (B)
5 Coase ' Same Test as for SC (C) Same frequency as SC (C)
Aggregates _ _ )
B Steel Pipe Piles
1 Swel _ Same test as for P (B1) : ' Same frequerky as P (B1)
2 Concrete Same test as for SC (F) .| Same frequency as SC (F)
3 FmeAggregate |SametestasfrSC(B) - Same frequency as SC (B}
4 Stesl Bar Same test as for SG (E) Same frequency as SC (E)

Construction of Back-up Area and Transit Shad
Port of Lucena, Cuezon
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PPA MEMORANOUM CIRCULAR

No
Senes of 2016 -
 Attachment
Page 4 o 10
Matenals/items of '_ Required Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specshc Gravnty and | For every 1,500 cubio meter of
Abrasion fraction thereof
Geotextile Filter Physical and Mechanicat Test One per batch
My} Certficate Qne per batch
Sand and Gravel Fill Quaity Test for Orgamc lmpunbes and | For every 1,500 cubic meler or
Grading fractton thereof
Selected Fil - Qualty Test for Grading, Plasticity and For evesy 1,500 cubic meter or
Laboratory Compacton Test - fracbon thereof
Laboratory Cakfornia Beanng Rato (CBR) For every 2,500 cubic meter o
. frachon thereof
Field Density Test ' For every layer of 150mm.of
. - compacied depth at least one
group of three In-situ densaty test
for every S00 sq m or fraction
Iheneof
Aggregate Base Course | Quaiity Test for Grading i_rﬁ'-PIanw For every 300 cubic fmeter or
fraction therecf
Quatity Test for Grading, Plastictty, A.braswn For every 1,500 cubic mater or
and Laboratary Compacbon Test fraction thereof
Laboratory Cakforma Beanng Ratio (CBR) Same frequency as Selected Fifl
Field Density Test $Same frequency as Selected Fiil
Portlang Cement -
Concrete Pavement
(PCCP)
A Portlang Cement | Same test as for SC (A) Same frequency as SC (A)
B Fmme Aggregate Sametes:asfors_c {8} Same frequency as SC (B}
C Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregate
O Water Same test as for SC {0} Same frequency as SC (D}
E SteelBars Same test as for SC {E) Same frequency as SC (E)
{Dowels) .
F_Jownt Filler Quaidy Test 1 One {1} per shipment

Construction of Back-up Area and Tsansk Shed
Port of f.ucena

, Quezon
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PPA MEMORANDUM CIRCULAR
No
Sanes of 2016
Aatachment
Page 5ol 10 i
Materrals/items of Required Tests Mirsmum Incremental
Work Frequency of Tests
G Admixture and Same test as for SC (G) Same Frequercy as SC (G)
Concrete Cunng
Matenal
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexural Test 3 beam samples for every 330
sq m or fraction theraof
I  Completed Core Test 1 set {3 specimen) for every 2,500
Pavement .} sqm and frachon thereof
Interfockng Concrete
Blocks
A Cement Same test as for SC {A) Same frequency as SC (A)
B . Fine Aggregate | Same test as for SC (B) -| Sarne frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate ’
D Water . Same test as for SG (D) Same frequency as SC (D)
E Admixture & Same test as for SC (G) Same frequency as SC (G)
Concrete Curing ’ . * . .
Matenals - v )
F  Completed Blocks | Phys:ical Test and Compressive Strength 8 biocks per day of fabncahon

Cement Treated Baze
Course (CTB)
A Portland Cement

B Fine & Coarse
Aggregates

Water

Compileted CTB

Same test as for SC (A)

Qualty Test for Gradmg,
Soundness :

Abrasion and

Same test as for SC {D}
Fietd Density Test

Retaiming Wall/Coping
WallRC Cwb/RC
Ditch/Shear
Key/Concrete:
Blocks\Lean Concrete

A Periland Cement

B Fme Aggregate

Same test as for SC (A)
Same test as for SC(B)

Same frequency as SC (A)

For every 1500 cubic mefer or
fraction thereaf

Same frequency as SC (D)
For every layer of 150mm of
compacted depth at least ane

group of three In-sity density test
every 500 sqm or fraction thereof

Same frequency as SC (A)
Same frequency as SC (B}

o

Construction of Back-up Area and Transit Shad
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No

 Senes of 2016

Attachment

Pogesalio
Materials/tems of Required Tests Mirumum Incremental
T Work T W P Frequency of Tests
G Coarse Same test as for SC (C) Same frequency as SC {C)

Aggregates _

D Water | Same testasfor SC (D) Seme frequency 23 SC (D)
Steel Bars "| Same test as for SC(E)} Same frequency as SC {E}
Admixture and | Same test as for 5C (G) Same frequency as SC (G)
Concrete Cunng ' : o o

G Concrete Same test as for SC (F) | same frequency as sC (7

| Te Rod F '
A Steel Same test as for SC {E} One per baich
B Assembly Performance Test {Tensxn) One per batch
Tie Bars and Dowels Same test as for SC (E} . 'Furew.-ry 10.000kg'orf|m
: thereof per Twe bars and Dowels
Pipe Culverts and Storri
Drans .
_- A Ppes Test for Strength, AbsorptlunandPhysicai For every 50 pieces
B Mortar or Jomt Same Test as for SC {A,B and D) ' For evecy 25 pleces |
Alternative Test SametsstasforSC(F)and

_ tnspecton Report )

Concrete Hoflow Blocks _ .

A Portiand Cement | Same test as for SC (A) . | same frequency as SC (A)

B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water | Same test as for SC (D) Same frequency as SC (C)
- D Concrete Same test as for SC (F) Same frequency as SC (F)

B Completed CHB | Quabty Test . One for every 500 preces or -

Construchon Joints {CJ) _

A Ange Bars Test for Physacal and Mechanical Propesbes - | One per batch
Steel Bars SametestashrSC(E} One per baich -

G Zmc(HotDp | Physcal Test for Appearance, Stpping, | Allunts
Galvanizing) Weighing, Adherence and Adhesion
Coatings _ . .

. Coating Ttuckness . 1sst(33pecmen}forevary 4
MagneuchuckmsMaasurm\ent 100,000 sq mm orl’racuonlhereo#/

RT3

Construction of Back-mp Area and Transit Shed
Port of Lucena, Cuezon
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PPA MEMORANDUM CIRCULAR

No
= Senes of 2018
Attachment
Paga 7ol 10
" Materials/items of . Required Tests Minimum Incremental
Sacked Concrete
a Cement .| Sametestastor SC(A) . _ | Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarsa Same test as for SC (C) Same frequency as SC(C)
- D Water Sarna_tsslasforSC(D) Same frequency as SC (D)
E Concrets Same test as for SC (F) Same frequency as SC(F)
F S_ackﬂute} Physical Test o Oneforeveryso.pneoes '
Rubble Concrate _ _ _ _ . .
A Cement Same test as for SC (A) | same trequency as sc ()
B Fune Aggregates Sammasiqr_sp(s)_ S_amefrédumcygsSC(B)
C . Coarse | same testas for SC(C) | seme trequency s sC (€}
Aggregates '
D Water ~ | same test as for SC (D) .| Same fraquency as SC (D)
E Concrete ) Sann'ias!asfarsc'{F) Same frequency as SC (F)
F  Rocks SmustaéforROCKs Same frequency as ROCKS
A Sub-grade Grading Test _{ For every 1,500 cubic meter or
preparation Plasbesty Test (LL PL, P} frachon theraof :
) Laboratory Compaction Yest . ’ )
Dens:tyTeat' For every layer of 180mm of
. compacted depth at ieast one
group of three In-situ density test |
every S00 sg m_or frachon thereof
8 Stucture If sxcavated matenais shall be used as For avery 1,500 cube meter or -
~ Excavation . | Backfil fraction thereof '
- . Grading Test - _ - _
Plashicity Test {LL,PL.P1} :
Laboratory Compacbon Test i
Density Test ) )
: compacted

T
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$
7oA SEMORAW CIRCULAR
No

Senes of 2016
Attactenent

Page 8 of 1€

Matenais/items of
Work ’

Required Tests

Minimum incremental
Frequency of Tests

Il Port Operations Building/Passenger Terminal Busiding/Transit Shed/Warchouse

STRUCTURAL WORKS

Refer o Structural Concrete {SC) and Piling Works {P)

ARCHITECTURAL WORKS

Ceramic ~ Filled Ligud
Membrane / Water
Proofing, Hydrophobic
Poreblocking ingradents
with Superpiasticizer

Physical Property, Mechanical and Chemical
Property. Leak Test / Flood Test

One per shipment

Engmeeor

Testing and Commissionng -

[ ¥ 2

Paint Quality Test One 4-L can for every 100 cans or
: fraction thereof _ :
Cearamic Tile | Inspection and Evaluahon Report from the | One per shipment
_ . Engineer - I S
Stainless Steel Inspection and E;faluatson Report from the | One per shipment
. Engmeer .

Roofing Matenals Inspecton and Evaluaton _Iéeporl from the | One per shipment ) -
Engmneer

Celng Matenais Inspection and Evahmaton Report from the ; One per shipment

. Engmneer i i

ELECTRICAL AND MECHANICAL WORKS

Wires / Cabies Inspection and Evaluation Report the ;} One per shipment

: Engineer .
Testing and Commussioning

Etlectrical Devices Inspechon. and Evaluahon Report from the | One per shipment
Engmeer i -

o Tesbng and Commussioning .
Fwe Alarm System inspecton and Evaluaton Report from the | One peritem
) Engmeer

Tastmgam:lComm:ssn'onmg

Winng Devices Inspection and Evaluation Report from the | One peréhlpmenl

h

Construction of Back-up Asea and Transik Shed
Port of Lucena, Quezon
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PPA MEMORANDUM CIRCULAR
No
Seres of 2016
Atachment
4 Paga 9 of 10
Matenals/tems of Reﬁuired Tests Mimimum Incremental
Work Frequency of Tests
Protective Devices Inspechion and Evatuaton Report from the ! One per shipment
Enginesr '
Testng and Commussorng
Telephone System inspection and Evaluaton Report from the | One per item
Engineer
Teshng and Commissioning
CCTV System Inspection and Evaluaton Report fram the | One per tem
Engineer
Testing and Commissionng
CATV System Inspection and Eva;luauon Report from the | One per dem
Enginees . .
Testing and Conuniss:oning
Background Music and * | Inspechion and Evaluation Repart from the | One per tem
Paging System Engineer, Tesing and Commissioning -
Ar Condshoning Units & | Inspection and Evaluabon Report from the | One per tem
Ventiation Engmeer
Testing and Commissioning
Condunt Pipes Inspecton and Evaiuabon Report from the | One per tem
Engmneer
Testng and Commissnmg
Lighting Fixtures inspechon and Evsluation Report frém the | One per em
Engineer
Testing and Commlésnonmg
PLUMBING WORKS
Pipes Inspection and Evaluation Report from the | One per Ram

Engmeer

Testing and Commissioning

"

T

-t
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. ' PPAM DUM CIRCULAR
No O3 o
. Senes of 2016
Attachererd
) Page 10 of 10
Matenals/items of Required Tests ] Minimum Incremental
Work Frequency of Tests
Fixtures Inspection and Evaluaton Report from the | One per tem
Engmeer .
Testing and Commissioning N oo
Pipe Culverts Compression Strength For every size not mone than 25
. . | . pipes cast in the field
Inspection and Evaluaton Report from the
Engmeer
iV Msscellaneous
Matenals
Fencing .
A Barbed Wire, Physical Test (Dimensions and Coatngs) One per Batch
Cyclone Wire
Mesh, Chain
Link _
B Concrste Post | Refer to Superstructure (SC) | Refer to Superstructure (SC)
Lamp Post .
A Stuctural Steel | Physical Test {Dimensions) : All unts
. ' Same test as for SC (E} - e .
B Znc(MotDip | Same test as for CJ (C) One per batch
Galvanizing} . ’ .
Coatmgs ] I
Drainage Steel Gratng | Same test as for SC (E) One (1) batch
e Inspection Report
Metail Pipe (Cast lron Physical Test (Dimensions and Coatings) 1 per delwery
Gaivanized, etc )
Welding Works " | Destructive and Non Destructive Test One (1) per tot
 E— - - -

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA
2. Testing of other matenats shail be performed only by an lndependent Testing
Laboratory duly accredited by BRS and PPA,
3. All other issuances which are otherwise inconsistent herewith are hereby revoked
or otherwise amended. .

Approved

RAUK T. SANTO
Officgr-in-Charge, _ -
Offide of the General Manager : :

1tk

Construction of Backp Area and Transit Shed
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FORTS

- - o : . S AUTHORITY . ‘Z,‘,
- ENGINEERING CIRCULAR NO.§12020 - - . Fﬁ
FOR - THE MANAGER, PCMD
o _ ALLPORT MANAGERS = - -
| " CONCERNED co«mcrons |
.~ FROM | THE ASSISTANT GENERAL MANAGER,
T * ENGINEERING OFFICE
. 'SUBJECT ':  SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

. ALL PPA {CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COvID-19
_ PUBLIC HEALTH CRISIS :

- Roa Duterte, declaring a State of Calamity throughout the Philippines due to the

- ’Coronavirus Disease 2019 (COVID-19} and in view of the extended implementationof =~

Enhan
in the

ced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
identified areas, the following guidelines, in addition to the existing safety

standards approved by the DOLE and also to the PPA Memorandum Circular No. 18- . . .
- are hereby directed to be implemented in all on-going PPA mfrastructure. A
- projects including the DOTr Tounsm and Sociat Reform projects:

©.2020,

1

. masks and other protective personal equipment shali be ensured for all on- '
. going projects as precautionary measures to avoid and contain the spread of

Only persons from Twenty-Cne (21) to me Nme (59) yearsofage withoutpre- .
“existing health conditions, such as, but not limited to immunodeficiency, . -

comorbidities or other health risk and who did not come in contact with someone

with COVID-19 shall be allowed to be lncluded in the workforce for areas under
: ECQ and GCQ : :

The Contractor shal! provade for the:r personnelrworkers the necessary werfare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,

.prescribed procadures shalt be conducted at every instance of re-entry. -

Adequate food, potable drinking water, disinfectants shall be made availableby
the Cnntractors for thelr m-house personnevwbrker dunng the penod of ..
ECQUGCQ. . o )

Compliance 1o social distancing, proper hygiene and mandatory wearing of face

s COVID-19 in the work place

ABmﬂam&mSotharbolMArea da 1018 Phiippines

P O, Bax 436 Manila. F'h
Tel No. (*aaennusm Fax 152?-4855
WEDSIlE: Www .

Pmurmuaa 1.

Construction of Back-up Area and Transit Shed
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5. Field Offices, employees’ quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide 'disinfectibn facilities such as handwashing.stat'ion,'
- foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
. D.0. No. 13 series of 1998. Personnel and workers shall be provided with the
- supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

. 8. Safety Officer of the Contractor shall regularty condud‘brieﬁng on the
information regarding COVID-19 construction protocols on top of other safety
requirements. .

. 9. As preventive measure,  daily monitoring of the pre and post work health

. conditions of workers shall be undertaken by the Contracior's healih/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-18 treatment facility under strict confidentiality/privacy. .

10. Daily health monitoring report shalt be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer. o

11, Proper protbcols in accordance with the DTi and DOLE Interim Guidslines and
the Local Government Unit policy on work place prevention and control of
COVID-19 shall likewise be strictly observed.- ; : R

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols,

- 13.Sharing of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

- 14.All materials and equipment brought inside the project site shall b disinfected,
as much as possible, - . o

15. Non-essential personnel, visitors and general public shall be restricted to enter .
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be prope_rly
logged and checked for symptoms. Gatherings, liquors, andfor mermry-making
are strictly prohibited in the project site. ™~ . : _ :

4

Construction of Back-up Ares and Transit Shed
Port of Lucena, Quezon



BQ-39
B0OQ and Attachments
{Annex 6 - Engineering Circuiar No. 01 2020)

16.PPA PoryResident Engineer shall ensure strict compliance to DOLE D.0. No.
13, series of 1998 and implementation of the mentioned COVID -19
precauﬁonar_y measures in the work place.

17.Clustered and staggered dep!oyment of eniployeés within the construction site
shali be observed to minimizs personnel contact.

. 18. Contractors shall submit to the implementing unit the inventory of work
- activities including the proposed sequencing of activities to be foliowed and

undertaken to comply to the required social distancing. Break times shall be .
“conducted in a staggered manner. '

For strict compliance.

_ }onsrjm@jg TIFARINAS, JR.

Construction of Back-up Area and Trans# Shed
Port of Lucena, Quezon
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f— s A

routs Lo ¥
AgTwonty

» “ ... i
j,'. .".»I'. t-".’ E;_'; r_‘

June 29, 2C20

£-.c e
MEMORANDUM
FOR 1 The Asslistant General Manager for Engineering
Offca of the Assistant Genarel Manager for Enineerng
FROM : The Manager

Intermnal Audit Department GAD}

SUBJECT : Construction Guidelines for Project Implemantation during the
penod of Public Health Emergency

L n e

Last June 16, 2020, we receivad thnu email the letter from the Constructon industry
Authcaty of the Philippmes (CIAP} to the General Manager cated June 13, 2C20
{copy attached; regandg the above sutyat. CIAP is requesting PPA to assist them
in dsseminating the above Consiruction Gudsines to our stareholdans  wcludng
otracaors and impiemeniing units.

Relative to this. 1AD being the impiementmg unit for Constructors Performance
Evaluaton System (CPES) and relative 0 its weplementalion, may we soek
assistance from your good offce in disseminating the attached guidsiines to the PPA
Enginearing Units and PPA constructors

Thank you for your king oonsideration

PHIL PORTS PUTHORETY
ENGINEERIND 8! #15E
PROJ. CEV'T OCFARTAZNY

VENICIUS V. VILLASENOR

Cc The Gonerat Mxnagor

Altachmert’s:  As SI¥ned

2 Steddiae Tawe matieavhar S00 Airh Mand 513 Prayewe
Pl R Ab BREra. ChaRava
U RECOE IR - S P S RN LS

Construction of Back-up Area and Trans# Shed
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TATAGH
tTAPAT.:

Y i s
&‘g .I’f/ BUNDING WITK INTEORIYY

i

Conrstruction Guidefines for Project implementation during the period of Public
Heatth Emergency

Background

The President dedarad 8 state of public health emergency through Preskiontial
Prcclamaton MNo. 822 <. 2020 to scdress the Corora Virus Diszase (COVID-13)
treeat, subseguently placing the whale of Luzea uncder Enhanced Communily
Quaranvne (ECQ; en 16 March 2020,

The inter-Agency Task Force for the Management of Emerging Infectous Diseases
{IATF), based on its risk assessment recommendexd the extension of the ECQ in high
risk gecgraghic areas in Lugon and the imposiaan of the ECO i sama high nsk areas
in Visayas and Mindanao, white proposing a Gererygi Community Quarantine (GCQ) in
ali 3ow fisa and muderate nsk arcas i thg country trom 1 May 2020 10 15 May 2020,

Different pasie of the country are cxpozted 1o prograss through vanous levels of pubiic
hanlthy smargoncy and declared as high, medii, OF Jaw (iSK weas deprodng on the
prevalance of COVID-19 cases and retatad siatistes. thareby placing them under
correspording correnun gy quarantne siato:.

Ths construction industry which contnbutes atout 4.2 mi%kon workers o the country's
labor faroa, in anticput:on of the lifting of £CQ, is getting ready to retum 1o wor and
wauld Bxo 1o ensum the safsty and weifare of peooin, mast espeoally those of its
empioyeesiworkers, Constradion mdusty players woukd like to focis on preventing
the pocurrence of and coetrlling the spreas of the vines o the workplace. rmindtul it
a singiz case of COVID-19 can Iead to an intrrruptinn, if not total werk 1200357,

Tre gioba! pandemic has affecied keettioods. lifestyles and indusines including the
consiuction indusly which relies heavily on Puman resources. Taotal work stoppage
from the time £CO was dectares has had dehililalng effects not st on workers who
are mostly proiect based and therefore paid on a daldy bas:s tut on Contrastors as
well, maodty of whom or 88% are small and medium enterprises {SMEs)

The Philppine Domestic Constructon Bowd {(PDCRB), an implementing board of the
Construction tndustry Authority of the Philppinea (CIAP], mandatzc 10 formulate
policies, plans. programs, and stralegies for the development of tw Philippine
construction indusiry organized a Technical Yorkng Group (TWG) compnsed of
reprezentatives from contractors of vanang sizes and supphers coming from Luzon,
Visavas and Madanao to draft the proposed protocols for the industry in preparation
for resumption of constructon work in 8reas under quarantine. The TWG drafted the
*Construction Guidelines for Project Implernentaticn during the penod ¢f Public Heatth
Ermergancy” a3s a refarence for contractors and implementing agencies, 1) ensure
viability of projects and protection from and spread of the corena virus.

The TWG consideted four (2) major components of the project cycle, namely;
Matersls, Manpowsr, Nachinery and kMeney or the 4Ms of esnsiruction in crealing Ihe
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guidelines. Theza were developed consi denng SME contractors which empioy the
biggest chunk of the industry’s labor work farce and large contractors involved in both
public and private infrastruciure projects as wefl as vertical construction. The
guidelines will give pointers in managng their human resources at this crilical time but
wifl Ekewisa give important diroctions to co ntractors in managing their business not just
for survivat but 1o be able to contribute to the CouUNntry’s econDMIC FECOvery program.

The TWG ie presenting options or course s of actions which contracors may corsider
depencing on applicabaty ta the projoct’s wreque characteristics while mastaining
minimum requremsnts based on gucekinps by govemment autharikes such as the
IATF Omnibus Cuidelines for the Implernentation of Commurnety Quaranting in the
Phiippines, Departnent of Trade and industry (OT1) arvd Department of Labor and
Emplgyment (DOLE) Interim Guidelines on Workplace Prevention and Control of
COVID-19, and DCH Department Memaorandum No. 2020-220, Interim Guidefines on
the Return-to-Work.

These guidelines are subject o penodic review 1o betler respond 1o dsvelopments and
ensure workers bealth ana protaction 3z well as compiance with government
regulaticns.

Purpese

The guidelines will sat key prnciples and minmum requremaents that define
responsNe, healthy and safe operstions for construction relsted operations under
COVID-18 2nd ensure the sunival of busmess as well 83 the prctertion of vorkers.

Scope / Coverage

The guidelnes wil indude preventon, detection, and rapid response meaBUMES
designed to achweve the principles above whie main tairing bhusiness continuity across
the construction industry.

Policy Content f Guidelines
Materials

I Delivenes

1. All equipment &nd materdal deliveries mus! be carefully planned and
monitored,

2. Transiion and Gelivery zones ara identified and limited %o sclect gersonnel,
Le., receivers and deliverers.

2.1, Tansition personne! are reg ulady monitored, alwaeys provded required
Personal Protective Equpment (PPEs) and may be included for optional
tasing.

2.2. Secial distancing and other protocols by the Departnant of Health (DOH)
should bs foliowed,

3. As much as possible, carge is unicaded only by the receivers, while the
defverers do not leave ther vehidlas. if the receivers are not enough o unkiad
the cargo, the deliverers must unicad while the receiver has to wait at &
socured distance untl compiated,
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*

4. All cargo shoukd undergo proper disinfection procedures before use. Likewise,
invodved staff should alss be preperty disinfecled before eniering the jcbsite.
4.1. Matedals, which are expased o the sun. such as concrate and gravel,

reed not be dsinfected. '

Manpower

. Awareness and Communication
1. Actve communicaticn betwesn the workers, safety officers {as specihied undsr
Section 14 of RA. 11058 and its Impiementing Rules and Ragulations (IRR) as
specified in COLE D.0Q. 198 S. 2018). site supenisors, and management ig
avised in planneng and implementing the protocols,
1.1. A kenguages and dislects should be accounted for to ensure proper
communicanon.

2. Infographics (may adopt DOH's), signages, and posters on healm and safety
maasures (se2 Annex A) must be posted at entry poirts and strategic areas-
2.1, Daily updates on the fatest developments.

2.2. Seif-screening measures,
2.3. COVID-19 Hedine.

3. As much 23 possibée, af workers should exercise the practices for mduceng

the nsk of ransmissicn, and proper hygene as identfied by the DOH:

3.1. Sociat distancing {al least one (1) meter distance from next person}.

3.2. Proper handwashing using anti-bactenal soap (or use alcohoi-based
kand sanitzer when unavaitable),

3.3. Avoid contact with own eyes, nose, end mouth.

3.4. Prohibst spittng.

3.5. Cavenng of mouth with tissua or amm (if tissue is unavaitable} when
SNaezIng or Coughang.

3.6. Use and temove PPE with care, : '

3.7. Do nct share personal helongings such as phionas, pens, FPEs,

3.8. Awid physical greetings (e.g. handshakes, hugs).

4. All workers' status on-sit= ang off-site, are property noted at all times by the

safely officers.

4.1, Fitto work

4.2. Sick

4.3. High temperature
4.4. Other congitions

5. An acceptable lavel of heatth evsluation is peoperty conwnunicated between
new hires and management.

6. AF workers would nesd {o provide thair location or place of residence prior {0
working. Thiz is to help oreate a proper aigorithm for contact tracing.

6.1, Additionally, workars coming from COVID-18 notapots wouss need 1o he
igentifiad,

7. Quarantined workers should aisc be kept track of under strict confidentiality
and privacy.

i Cleanng for Retum to Work
1. Stingent gualification cmenia for @ mpioyeesworkers:
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1.1, Must bs 21 o 59-year-old, without pra-existing health conditions, such
22, but not lmited to. immunodeficiency, comorbidites, or other health
risks, mciuding any person vwho rasides with the aforementioned.

1.2. Employees or consultants who are 60-year-okd or above may be part of
the workferce for construction projects as may be allowed under Genaral
Cemmunity Quaranting (GCQ) and ECQ quidelines under Omnibus
Guidelines on the Implementation of Community Quarantne in the
Prabppines daled 15 May 2020 whch states that those aged 60 and
above may be atowed to work i pormitted indusines and offices.

1.3, Must have no COVID 19 symptoms,

2. Screerang and entry at construttion site. tem 4, Section B of the Omnibus
Guidelines on the implementation of Community Quaranting in the Philippines.
dated 15 $lay 2020, states that “Complianca with Joint DTI-DOLE Retum-to-
Work Guidelines and DOH Retum-to-Work Guidelines sha® be considered
suficient compliance with mirsmum health standards. In no case shall the
lestmg of all returning workers be construyed as a condition precedent for
risther retumn.” The most important screenng step is checking eft retuming
workers for symptoms within the last 14 days and excluding anyone who is
symptomatic, {Annex B) Contracicrs have the cption to test workers for
COVID-19 thre DOH prescribed testng protocdls 10 delermine if there is
asymplomahc transmiszion.

2.1. The Human Resource Depanment should undenake dasily heakh pre-
stresning {see Annexes C & D — DOLE Werk Resumptions Prolocol &
pre-sczeening sample form).  Retuming emgloyeesiworkers shouid be
made anare of gving accurate informalion as specfied in RA 11332,

2.Z2. All returning empioyeesiworkers must deciare (wa SMS) any recent
iraved history to or residence in an arga wih 3 reponted ¢ase of bcal
transmission of COVID15 over the 14-days pror to entry.

2.3. Returming workers that do not show any symptoms witl be guarantined
for 14 days within the obsilc and wit be allowed to work under a 2aned
of grouped area. :

2.4, Thcsa who have been bhing/confined in the bamracks during ECO/GLQ
pariod for 21 least 14 days and with no synysioms, vill be alioand 1o work
immediately.

2.5. Management should have an understardiing and plan on how ths
workers travel to and from the jobsites.

2.6. A heightened gale entrarce screening protocut {see Annex E — Samnpio
Protocol for Screening Employees and Visitors per DTI-DOLE intenm
Guicelines) with the use of nan-contact themal scanners on ALL
personnel upen entry to consbruction premicses w be impeemented.
He/She must declam recant possible exposure 1o confrmed COVID-18
cases, includng trave! hislory (o o residence in an erea with reponted
focal ransmission of COVID-18 oisesse. The individual should also
aliest that they are not experiencing the fobowing symptems: {see Annex
+ — Daity COVID-19 Health Checklist Form)

2.6.4. Fever

282, Cough

2.6.3. Shortness of breath
26.4. Cods

2,6.5. Sorn threat

Lorciasdvin Sisciinas for Boype? FondsTartonAds dory Yir daud oF Maais Avals Enemmin ; Foaesne & 3 12

Construction of Back-up Area and Transit Shed
Port of Lucena, Guazon



2.7.

28,

BQ-45

BOQ and Attachments

{Annex 7 -~ Construction Guidelines for Project

implementation
ching Public Health Emergency ated June 28, 2020)

2.6.8. Runny nose

2.6.7. Nasal congeastion

2.6.8. Muscle pains

2.69. Headache

2.6.10.Difficulty of breathing

2.6.11.Diarrhea

2.6.12 Loss of sense of smell

2.6.13.Loss of sense of taste

Secunty guard or assigned personnel! safety angineers on duty will then
refer these personnel 1o the Safety and Heakh Perscnnel. who @il then
conduct the DOM Decision Tooi for COVIO-19 Assasament,

Employers shall provide the DOLE through its Regional Offica copy
furnished DOM, monthly report of iflness, diseases and injuries utilizing
the DOLE Work Accdentliiness Raport Form (WAIR) (see Annex G).

Suspected Cases {Possitle ¢cases of COVID-19}

3.1,

3.2,

3.3.

4.

3.5,

Any indivicuat exnabitng Mu-bke symploms should not report in wark

instead, they shoutd do the foboang:

3.1.1. Self-isolate, skt their safety officers or other applicable
authorties.

3.1.2. Contract proper health guthcrities for additicasi guicance.

Employersivorkers. wha had the COVID-19 virus, should do the

foBowing before teporting Y work:

2.2.1, Fulfill the adequats tme for seif-quarantining 3s recomsmended by
the DOH.

2.2.2. Test negative for COVID-14.

3.2.3. Receive proper medical clearance, befora reoonting 10 viori.

in the event of a worker contracting COVIO~18 while working, the

management shaudd do the Tallowing:

3.3.1. solato the worker immediatety in a separsie welventiated
holding area (or in ute isciation room) in the werkpiaca, eway from
othar workess,

3.3.2. Contactlocs! govemment sng healh authorities.

3.1.3. Gather records of all peoplie who have worked with the infected
workar, who tested pogitive within tho past four weeks.

3.24. Gather infurmation on those who have been in location ¢e shared
equiprnant with the person,

3.3.5. Provide COVID-19 tesling to ali workers, who have been working
cosely with the irfected ndividuyal.

3.1.6. Be ready ta present the information 10 the approgeiate suthornites,

3.3.7. Inform the wider workforce of the sftuation while protecting the
prvacy of the individual,

3.3.3. Clecan and disinfact all site surfaces and equipmenL

3.3.9. Foliow any additicnal drections from Jocal govemnment and health
authorities, '

For senvor personnel, who are working in muitiple jobeites, they are

expestcd to solf-quarantine for st least 14 days, if there has besen a

breach in one of their jobsiles,

The salety officer should have a knostedge on the proximate hospitals or

guaraniine facilites 1o ensure tat in the event of a COVID-19 incident,

warkers can be given proper heahthcare.

Carrmariat Govalies 4 Frmdo by nadkaion Aaavg e paned oF 200 et Eiecrpney E EROLE e 3

Construction of Back-up Area and Transit Shed

Port of Lucena, Quazon



BQ-46

80Q and Attachments
{Annex 7 ~ Construction Guidelines for Project implementation
during Public Heatth Emergency dated June 29, 2020)

H. Monilonng
1. Healh Checks

1.1. Regular monitcring cf personnel’s health, especially for COVID-18
symptoms (e.g., mandatery regular no contact temperature d\ec.k)

1.2. Day to day monitoring of perecnnel’s heatth.

Wc:rkcrs Hygiene
Constant reminder on proper coughing etiquette,

Lirml number of Work Personnel

3.1, Umited mobilization of persornel and mmimized skeletal stall,

V. Proper Work Altire

t.

All workers must weas the peesarbed cicthing of the DOLE-OSHC:

1.1. Shirt with sleeves

1.2. Pants

Cixsed-ice bocts

Hard hat

High visibility vest

Other necasasary Persanal Protecive Equipment (i.¢. face masks, gloves,
gogyles, face shislds, etc.) shaf be prescribed based on spedfic
characteristics of projnct,

P N T ——
Db w

2. As par the DOH, all workers ara expected to wear proper face masks.

V. Socis! Distancing end Precautionary Measures

1.

Sodal distancing shoutd be observed at the constructon 31e and in the offics:

110 Ad workers should respect socal distancing guidelines, as much as
passible,

Provislon for trankport compliard with social distancing reguergments.

Provision of On-Near-8ia sccamrrodationsbaracks, where availabie.

3.1. Encugh spacs should be provides for every employcoiworker staying in
the barracks ta ensure thal social distancing (at feast 8% reducton in
denslty of peopie} are acequately implemented. This ¢an be Bchieved
either by providing additon aif spacefacikties or by having occupants
work (and sleep) in shifts,

3.2, Segregate empioysesorkers who are coming back to work from tose
who originally stayed in the b aracks during the £CQ penod.

3.3. Barrgcks should kave at lesast one (1) meter of physical distance from
each occupant ancfior provisin of a physxkal bammiee in between
ocCuUpants.

3.4. Should be wail ventdted / vindows opened 1o aliow frésh air circufation,

Provision of dedicated poinito-point shutte service (residence-worpRace-

residence and compiant with sgcia distancing). _

Obsane sodal distanong {e.g.. No skanng of workspaces, staggered unch

treaks, use of large conference rooms only) and hygiene measures (s.9.,

provide hand washing and digsinfection staticns, mandatory use cf face masks)

In workplaces, shuttiss and acgommodations.

§.1. Spkvaltemating shifts are encouraged 1o avoid exignsive intermingling.

5.2. Breaks should be staggered to Smit the number of people in proximity
with each other,
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b
&

Individuals are expected to clean up their own areas after eating with
preper disinfectants.

4. Limit the number of poople o perating or cccupying fresght elevators,

. Designate smoking area:

5.5.1. Smokarshvapers must use designated ares or do so off-site and
buits Bre to be placed in the designated receptacie. Hanas must
be washed before and sfter smcking.

£.5.2. Siand 50 that smoke ©r vapor procduced is nct going into ancther

. person's braathing zone.

5.€. Site meetings;

5.6.1. Only absoadtely neces sary masting participants should attend.,

562, Allendocs shoukd be ane {1) meler apart from each other.

5.6.3. Rooms should be well ventlated { vandows opened o show fresh
air crculabion,

5.6.4. Hcid meetings m open areas where possible.

5.6.5. Conduct tcodbox meetings in wide open spaces to enabie workers
10 keep the requared physical disance of 3t teast one (1} metar,
{s8e Annex H).

B.6.6. Meelings are to be held throygh teleconferencing or
videoccnierencing, where possible.

beal
N B

Vi. Sxe Oparstions / Construction Work Site
1. Acgess and Mevement tofrom Construction Sde
1.1. I posskie, estatiich one-way staircases and walkways 1o minimize
waorkers' contact,
1.2, Management can lock up possitie decontamination chambers (e.o.
svimming ponl grade-chlonine ).
1.3. Al peopis enterng and exsting the workplace should be regsterad, for
easies contact tracing in the ovent of an outhreak.
1.4. Al non-essential workers are prohibited from entering the jobsite.
Limiting and Removing internal touch pomnts areas.
Compartmentafization
3.1. i possible, divide the construction site nto zones of other methods o
keep warkers physically separated. Thes will promote sccial distancing
and will make containment of possible outbreax easiar.
3.1.1. Limil on the number of people per xane i advised.
3.1.2. Managament ¢an congider reducing woddorce in the jobsite.
4. Constructon Sde Cleaning
4.1, Regular disinfection of workplaces, shuttles, and accomemodations.
4.2. All offices and johsites should disinfact the foliowing at lesst hwce por
day:
4.2.1. Door handles
4.2.2. Raings
423 Ladders
4.24, Swilches
4.2.5. Controls
4.2 6, Shared equipment
4.2.7. Comenon and eating arcas
42,8, Petsonal workstations

WN
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4.3, Hands and common tools/equipment are cleaned or &sinfected aftor
each lask.
4.4. Asnarencss on location of commonly uged items
Alt offices and jobsites should mplement addiional cleaning measures of
common arcas as recommended by the DOH.
Management can lack up possbic decontaminaton chambers (e.g. chiorine,
lodting, betadine, potassium persutfale),
6.1. Demrstng cndy decontaminates the surface, thus the need for PPEs.
6.2. Suggested additicnal sanitary measures to be implemented/instailed on
site but are not imited to the following:
6.2.1. Walter stations
6.2.2. Proper hartwrashing areas and hand washing preiccol,
€.2.3. Alcchol-based hand santizer shall be provided in all department
areas, snlrancaes. canteens, beside hand punch machines and
other faailities,
€24, Disrfecant wipirg prodocts.
€2 5. Footwear cisinfection treatment wnits {foct taths) before entenng
sile premises or facilities (saff houses, bamacks, canteens/mess
halls, site oiffces and Gthers),
Limit and remove internal touch point areas (e.g. ooffee machines, water
fountains, common pensj. Il possitie, alzo remove doors! door handles for
jobsites,
A proper waste and disposal area must be provided, as well as proper
dispasal ¢f conaminated products.

Vii. Addstonal Gwoelines for Vartical and Honzontal Projects

<
¥

If pessble. a8 construction workers are 1o be boused in either on-side

bamracks, or off.sile barracks. This would maxe montaring of workers'

activities easier.

1.1. Al workets mus! use the same vehickas they came into work in_ if
retumning to the off-cite bamracks,

1.2. Al vehicdes would noed to be disinfected, befors being reacy for use the
noxt day.

2. Management can #is0 ook inlo using the floors of bullcings, as bamacks, with
proper permission of the ownars,
Machinery

1.

2.
3

All equipment deliveries must be carefully pianned, monitored and managed to
avoid the nisk of COVID-19 transnission,

Al dekvered cquipment must be claaned and disinfected betore use,

Assign requisr worker to use the exquipment, if possible, If sharing cannot be
prevented, tuke precautions and foSow the cleaning guide before and afler
each usa,

Clean equipmecnt befors and after sach day's work wih a disinfectant,
concentrating on points of contact such as handles.

if equipment nesds to be transferred to other consiruction sites, the following
acton must be taken into considerations:

5.1. Plan, monitor an¢ manage the transfer of equipmant.

5.2. Equipmenrt should be disinfected before transporting.
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5.3. Transporiing driver must ba recorded Inciuding the assistant.

54. Atthe delivery site, equipment should be properly endorsed. _

55. Once the esquipment is raceived at the project site, number 2, 3 and 4
must be done.

Condacting parties need o discuss, delor resumption or slart of work, contract

. provisions on: Payments, Variations and Timelines consigerting the effects of currant

- govemment health and safety standands thal have lo be complied with to prevent the
spread of the coronavius pandemic and ensure workers’ protection from the
contagious disease. Contrsctors’ concevn on cash fow, pricg escalabion, time

extensions and productivity wil nesd to be established and sgreed with project

owners. Contractors need to davise project implementation plan aligned with
government amrmd health and safeqr pmmmls

'Ccntmctors need W fmham themseatves w1th Rapubﬂc Act (R_A.) 11459 or
Bayarihan 10 Heal As One Ad: R.A. 11058 and s IRR as spedified in DOLE D.O. 198

8. 2018, and DOLE's D.C, 13 and ensure contracts are akgned with these landmark

 regulabons. For projects with signed coniracts before the onset of the coronavirus

pandemic, contraciors need to check on DOLE's guidetines on drafing new contracts
$0 provisions on employment detads, le. accommodstions, meals, etc. can be

- included as these are expected & be baavily affected by new guidelines on health and "

salety, Company code of cdiscipines may likewtse need 1o be reviewed and ra-aritten

to consider pmdefnic guidelines and enswre emp!oyeesfwu'kers Huil smpor‘ and

- cooperation,

Pursuant to Section 21 of DOLE D.O. 198, &, 2018, “The lols! cos! of implemeniing &
- OSH program shall be an integral pait of the cperations cost. shafl be 3 ssparafa
' pay flem in construclion and in a¥ contracting or subcontracting arangements.” 10
cover the cost inflectad during this Public Health Emergency. These costs include, but
are not Emited, to testing kits; personal protective equipment; workers' barracks;

quaranting faciities; isotation rooms; dsinfectants; sanitation equipment ang facifties;

and other exp&rsscs relative to compiance with safety and health aandafds dunng
- construction.

Contraciors shoutd conduct peﬁodic audits (trequency 1 be det-mined based on a

project scale and scope) lo verdfy that the nppromate MBRzTes hava been
implemented and are mantained : ' '

The sa supenisors and safety officers are expedcd to conduct daiy avdits, and

safety reparts lo management in order to maka Bure that :he appmpnate measures

- are inplemented and followed.

Construction companies should expect 10 deal with heightened safety and health |

mndellnes until such time that the pandermnic has fully baen sradicated, ang:
1. Analyze contract requirements; -
2. Comply with contractual notice wquimnmts'
3. Adapt and Adjust schedule;
4. Coordinate and Cooperate with all parhapants and
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5. Document evenything.

Risk Assessment and Response-

1. Al contractors would need to guarrantee the minimum level of standards to
protect the health of the workers engsged in the construction sites.

2. Before any actvity is resumed, all hazards, due to the haRting of werk, must be
reviewed and controiled,
2.1. Workers involved should have: proper understanding of the operations and

snvironment condtion chocking

3. An integrated continuity plan encuid aiso be provided in the event o a partial or
compiate shutdown of pheite o if jobste operations are severely mited,

4. All contrartors should complete an ntsgrated continurty plan o resgond to
partial or complete shutdown of construction sites or n the case of B savere
limtation of site operatinns.

The COVIO-19 pandemwc afects working hours and eamings in all businesses,
globaily. However, the construction industry s unigue with respect to the COVID-19
because consiruction contracts typicaly contain provisions abot time for pedormance
arxd 1eas for faikng lo perdorm on Bme. There is no question that all paricipants in the
construction mdustry have experienced, and will continue 1o expenence. Impacs on
their operations because of COVID-19 and experts say the faliout is one more factor
-potsed W aflect construction fums, These mpacts inchude, among others, schedule
delays, workforce disruptions. equipment and supply chawn disruptions. redusced
productivity due 10 on sie health gnd safety maasures (e.g. social distancng,
staggenng of work, enhanced sanilary me asuras, &1}, permit delays of restncions on
new permits, and financng restretions o cash fiow shertages.

Thevelore, it is ciical that coastruction companias be prosctive rather than resctve in
cezling with the COVID-19 and it is highty recommended that they lake the following
steps with respect to the coronavinzs”

1. Defing — identdy the company’s main vulnerandmies (convens a meoting with
senior masagement and cetision-maxers ¢ identify potantial impacts on the
company).

2. Assass ~ understand if and how the company is prepared to deat with the
company' s main vulnerabilities {roview any existing péans and procedures {0
-ensure they are curmrent and begin preparng business continuity end ensis
management plans and procedures amed at nwnimzing polential impacis on
tha company),

3. Implement and Manage -~ ensure the company’s plans and procedures work
{work with senior management and gecision-makers o establish sand embed
response and recovery anangements and confimm senior maragement and
decislonmakers tndesstand their fies and support how the plans and

. procecures will ba usad),

4. Communicate and Remain Vigilant — ensure the company's teams are informed
{assign clear responstidities fot infomal and external communications).

This pandemic was nct foreseeable and unlcriunately. its durstion and fabout remain

uncertain. What is certain is that the world is transitioning . Being preparad for this will
be essantial tv managing the outcome and mnimizng negative impacts,

CHEmMNIERT T AT ¢ Fagia st irearssnab vl vy Bie i of Tun b i Eaerponry T Ra0e 1200142
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BOQ and Attachmenta
(Annex 7 — Construction Guidelines for Project implamentation
during Public Health Emergency dated June 29, 2020}

Monitoring

DTICIAP is revilgizing fts Joent Admunistrative Order No. 81, 5. 2011 with DOLE,
DPWH, DILG and the Prafessional Regulaton Commission {(PRC) to strengthen
coordinaticn and enhance tha wmplementation cof the Construction Guiceknes on
Preject Implernentaticn for the pericd of Putdic Heslth Emergancy, DOLE D.O. 13 and
R.A. 11058 and its IRR as specified in DOLE D.O. 198 S. 2018, and speafically,
enforce strict monitaring of construction activities.

The DOLE skall refer to the Praippine Contractors Accredilation Board (PCAB) its
findngs, after due process, cn any act ar omission committad by constructon
contractors in wolaton of labar standards, safely ndes and reguiations and other
pertnent polic:es,

Effectivity

These guidelines shall take efect after approvai by the CIAP Board and pesiing in the
ofﬁc_:ia! gazete {www.cficialgazette.gov.ph) and CIAP website (www.ciap.cti.gev.ph).

Refarences

1. WHO -~ Gefting your workpiace ready for COVID. 13, 19 Mavch 2020

Z Fadpenes ~ Omndus Gudmines on the implemgitation of Community Quararine o1 the
Prllicpines as of 15 Moy 2020

3 Prappines = COVID-13 Protocols ‘v Construction Sves Wiovkers Safety and Secunfy
Verzion 2 by Prulpowie Lonsatruefors Associaion (PLA] ss of 25 Apvd 2020

4, Aystraly ~ Buiding and Construction fndusiry Anvnizing the Rwk and expoxure fe

COVIL-15 as of § ApvR 2020

Carxds « CQVID-1§ -~ Stanoswdized Prodocods tor ad Canadiar Construchiun Sl'fe.,

Vargion 4

M Zealand COVJD-?Q V&Y Construrhion Protocois Vareon 2

New Z2atand - COVID-1§ Healh and Salely Proiccofs for New Zealand Residentisf

Construction Sifes Version 3, 22 Aprd 2020

DOH ~ Admernstrative Order Ne, 2020-01 5 “Gunoainags v (he Risk-Based Publc Health

Standards tor COVID-19 Mihpation*

DOM Deparrment Memoanduwrn Mc. 2020-181, intenm Gusdelinet an Expanded Testng

oy COVID 19, radrrsted under SOH D.AM. No. 2020.174

10. DOH DM No. 2020-0220, 5. 2020, Interim Guidelnes on the Retum<o-Work as o«f 17
May 2020

1. DPWH D.O. 39 & 2020 Ravised Construction Safety Gudeines for the implameaniahon
of Infrastructure Frojects duming the COVID-13 Pubic Heath Crais, repeatng D.C. Mo,
35 5. 2020

12. CT! - DOLE Intertn Guidainms on Wiarkplace Pravansan and Contzol of COVID-13

13. OT! and OOLE Webinar on 8 May 2020

18, DOLE Labor Addvsory Mo, 18, 8. 2020, Guwasines on the Cost of COVID-19 Preveniion
and Conirot Megsures, 16 May 2020

15. OOLE Depatment Order 13 Guidetines Govering Occupationa! Safely and Hesth in the
Constructon industry

15. RA1I058, "An Act Strermithening Comgphanse wih Occupationa! Safety and Hoalh
Siandards and Providing Penames for Yiolations theres™ and Xs Implemeanting Ruies sodf
Raguiiabons as specled in DOLE D.O. 198 S. 2015

17. DOLE-DPWM.DTI-0O1L G-PRC Jo Adminisirative Order M0. 1, Seses of 2017

TS

© & em

SivaaiTatar BLaidies 1 Srgu! INees Ak ne e m? B8 2o of FLiy Sl Srepey I Pup m1 ot 12
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(Annex 7 — Construction Guidelines for Project Impiemertation
ckaing Public Health Emergency dated June 29, 2020)

18. E£1 Guidoings on the COVID-19 Prevantun and Control of the Workplace (Alert lgvef

code RED subdeved 2
19 DMCI Work Rasurnption Protocals 8s of 22 Apei 2620

Acknowledgmaoant

The Conatruction Guidelines for Project Irmplementation during the period of Public
Health Emengency would not have been poesibie without the patience, diligence and
selflass dedicaticn of the following members of the Technicat Waorkung Group (TWG)
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Philippine Domestic Construction Board {PDCB)
Liberto V. Espirity
Ronaldo R. Elepang, Jr,
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Doris U Gacho
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Norman K. Macapaga!
Visayas
Francis Gerard S. Cafledo
Edgsr B. Watin
Kawn Biing Lim
Benedici C, Uy
Mindanao
Ludvag Vam A Legdesma
Lourdes Ledesma. M.D
Ramonr F. Allado
Wilfreso M. Guerzon
Philippine Constructors Association (PCA), Inc.
Ranoer’ T, Rellera
Artan P, Vargars
Ecuardo P. Trinkiad
Governmant
Assistamt Secretary Madang R, Aigweza — DOLE
Assistan! Secretary Antonio Motane ¥, ~ DPAWH

The Technical Working Group (TWG) was ably assisted by the folowing stafl of tho
Philippine Domestc Construction Board:

Leslani d.L. del Prado
Jocelyn C, Carasco
Nk C. Najarro
Ariane Manique D. Balaoing
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Rese Ann A, Bolitres
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15 June 2 ©20

Atty. JAY DANIEL R. SANTIAGO
General NAanager _
Philippires Pons Authority (PPA)
Bonlfacio Dnve, Soxar: Harcor
port Arexa , Manila

subject:  Construction Guidelines for Project Implementation during the
periad of Public Heath Emergency

Deanr Atty - Santago!
Groeting &3}

in line with e President’s declaration of Public Health Emergericy in the exwntry &
adcress COVID-19, the Philippine Domestic Construction Board (PDCB), an
imgameting toard of the Consh'tr:c_ﬁon Industry Authority of the Philippines
(CIAP). mandated to formulate polices, phans. programs, gnd ctrategias for the
davepprmcnt of the Philingine consirucion industry organized 3 Technical Working
Group (TWG) ccepnsoed of representatives frnm contractors ¢f varyag sizes and
supcdcrs coming from Luzon, Visayas and _Mmdanao 16 !omwfafe" DrGtocs o the
industry for resumption of conatnuchon wark n areas under guara~ing.

As 3 resuft. we have developed the “Construction Guidelines for Project
hpbmentaﬁon during the poriod of Public }fealth Em«gef_ar:y" iD sBrve oS
reforence for Contracioss and urpigmenting agenicies, to ensurs viabiity of projacts
ard protecton from and spread of the cordnavirus. The Guidalines were 2pproved by
the POCB and CIAP Board on May 18 and June 2029, respectively.

These ¢quideines sat key procipées and minimum  requirements that define
responsible. heathy and safe operabons for construchan<telited operations under
COVID-19 amd ensure the survival of tusiness as well 55 the procection of workers.
These Qquidelnes ndude preyﬁntim. de:—!er:.‘bo_n. and rqgﬂ response measures
designed 0 acrsave the prncples atowe vhile maintaning business continuity
acrass the constructicn industry.

These also present opbions o Courses 0f actons which conlractons may consider
gopending on acplicability to the project’'s unique characteristics whila maintaining
minirum 1eguirements based on guiieiines by gavemment authorites guch as the
JATF Omnibus Guideines for the Implem entason of Community Quarsntine in the
Phéipoines, Department of Trade and industry (DT1) and Depamnt of Labor and
Empioyment (DOLE) Intenm Guidslines on \orkplace Preventon and Contral of
covIo-18. and DOH Department Memorandum No. 2020-220, interim Guidelnes on
the Rerum-lo-Werk.

in ths regard. may we respectully fumisk you with the cogy of the approved
Construction Guidelines {copy 8ftached), for your reference. Further, may we alsd

PHRIPEINE DOMESTIC CONSTRUCTION BOARD
CONETRUCTION PVOUSTRY A THORITY OF THE Phi IPPINES
At Asedot Agpaty o o Daarveced o 1139 Ayl Rk yry
i = anms Ay foaridd “RRAVIF-S. TR
& oyl .‘f‘::;’ﬁ.f.w At MW Ao *

= 1e822) AAnT TR
o G wow gt g e

B ¥Cebhomi g pn
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B0OQ and Attachments
{Annex 7 - Construction Guidelines for Project implsmerntation
during Public Health Emergency dated June 28, 2020)

request your kind assistance in disseminating these Construction Guidelines among
your s!akehukﬁors. including contractors and mplmnemmg agencies.

Youmayahuvlsﬂ CtAPsmbm almmhrﬂtalataslupdmeaam
'monoﬂhmmnsumm

For qucsbons and clarifications, iundty amall PDCB Secretariat at pd_cb@.mf_ggm
Thark you for your usuat support,

Sincerely,

DORIS U, GACHO :
_Execubve Dundor PODCA ‘hg”

Construction of Back-up Area and Transk Shed
Port of Lucena, Quazon
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CL1
Bidding Forms
{(Chechtist of Technica) and Financial Documents)

Checklist of Technical and Financial Documents

1. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents :
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

0 (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole propretorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
and

OO0 (c) Mayors or Business pemmit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

O (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
00 (e) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not simifar in nature and complexity to the contract to be
bid; and
() Statement of the bidders Single Largest Completed Contract (SLCC) simifar to
the contract to be bid, except under conditions provided under the rules; and
(@) Philippine Contractors Accreditation Board (PCAB} License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
O (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
()  Project Requirements, which shall include the following:

a a. Organizational chart for the contract to be bid;

O b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractors major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
0 () Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Construction of Back-up Area and Transi Shed
Port of Lucena, Quazon
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{Checiist of Tachnical and Financial Documents)

Financial Documents

0 (k) The prospective bidders audited financial statements, showing, among
others, the prospective bidders total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

O () The prospective bidders computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

00 (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential jOII"It venture partners statlng
that they will enter into and abide by the provisions of the JVA in the

instance that the bid is successful.

IL. FINANCIAL COMPONENT ENVELOPE

B (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

0 (o) Orginal of duly signed Bid Prices in the Bill of Quantities; and

O (p) Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (q) CashFlow by Quarter.

Construction of Back-up Area snd Transit Shed
Port of Lucona, Guezon
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Biddmmg Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project ldentification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Suppiemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Construction of Back-up Area and Transit Shed, Port of
Lucena, Quezon;

b. We offer {o execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: :

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not fimited to:
[specify the applicable taxes, e.g. (i} value added tax (VAT), (i} income tax, (i)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines' for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

i currently based on GPPB Resolution No. 09-2020

Construction of Back-p Acea and Transit Shed
Port of Lucans, Quazon
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Bidding Forms
{Bid Form for the Procurement of Infrastnucture Projects)

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j- We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Construction of Back-up Area and Transit
Shed, Port of Lucena, Quezon of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Construction of Back-up Arga and Transit Shed
Port of Lucena, Quazon



STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Bidding Forme
(Qn-going)

Name of the
Contract or Title
Of the Project
1]

Owner's
Name
and
Address

Nature/
Scope
of
Work

Contractor's
Role
(in
percentage)

3]

Total Contract Value At

Award

Project
Completion

Escalated
Value to
Present

Prices
4]

Date of
Award

Value of
Outstanding
Works

Estimated
Time of
Completion

% of
Accomplishment

Contract Duration
5]

Planned | Actual

Start | Completed

A) Government
Contracts

i. On-going
ii. Awarded but
not yet started

B) Private
Contracts

. On-going
il. Awarded but
not yet started

NOTE:

1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the “Escalation Factor® used to escalate the

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A, 9184,
5] State Month and Year.

This Statement shall be supported by:

a) Notice of Award and/or Contract

H) Notice to Proceed

Name of Firm/Applicant

Authorized Signing Official

Date

Construction of Back-up Area and Transkk Shed

Port of Lucens, Quaz

on

w



STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bldding Forms
(SLCC)

Contract Duration

Name of the Owners | Nature/Scope | Contractor's Total Contract Value At
Contract or Title Nams and of Work Role and Award Completion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Vailue to Award Qutstanding
Of Present Works
Particlpation Prices
NOTE :

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and w

the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed,
b. Project Owner's Certificate of Final acceptance lssued by the owner other than the Contractor or

¢. Recapitulation/Bill of Quantities.

Name of Firm/Applicant

Authorized Signing Official

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

hose value, adjusted to current prices using

Date

Construction of Back-up Area snd Transk Shed

Port of Lucena, Guazon
-+



Bidding Forms

{Experlence Record}
EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS
Similar Major Categories of Work Unitof | Quantity Unit of Quantity
1] Measure Tile of | Titleof | Tileof | Titleof | Measure
the the the the
Project i Project | Project | Project
1. RC Pile Driving Works im. 552
2. Reinforced Concrete Works cu.m. 261
3. Rockworks
a. Supply/place rocks 50-100 kg core cu.m. 2,335
rocks 1,294
b. Supply/place rocks 1,000 kg armour cu.m.
rocks
4. Placing of fill materials cu.m, 27,484
5. Supply and install interlocking concrete sg.m. 4,918
paving biocks
6. Construction of Structural Steel Building m.t. 117
7. Construction of concrete slab on-Qrade sg.m. 1,115
NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or

Constructor Performance Evaluation System (CPES) ratings, 1%,

Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner’s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the
Certificate of Completion, must be satisfactory.

2@ & Final visit (if applicable). Projects with no Certificate of

Construction of Back-up Ares and Transit Shed
Port of Lucena, Quezon
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FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Intemal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Curmrent Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financia! Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus cument liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financia! statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Fim of Joint venture shall submit
separate financial statements.

Construction of Back-up Area and Transit Shed
Port of Lucena, Quazon



Bidding Forma
{Pladged Personnel)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
{ functions, are available for the project applied for:

Similar Total
Position of Key Name No. of Key | Experience inthe | Experience in the Afttachment(s) Annex{es)
Personnel Personne! | Position (Years) Position (Years)
1]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex“_”
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex*_"

Complete Qualification and Experience Data
Certificate of Commitment

Materials Engineer || PRC License (CE Preferred) Annex*®_"

Submit Valid and Renewad DPWH Certificate of Accreditation

Submit Accreditation identification Card as Materials Engineer
Complete Qualification and Experience Data

Certificate of Commitment

Construction Safety and Certificate of Safety and Health Construction Relatad Course Annex*_”

Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data

' Certificate of Commitment

Foreman Complete Qualification and Experience Data Annex “_"
Certificate of Commitment

Other Position(s) Complete Qualification and Experience Data Annex“_"

Certificate of Commitment

NOTE: 1. Minimum qualification requirements: {work experienca is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor's License)

Project Manager - Five (5) years Materials Engineer ~ One (1) year
Project Engineer - Three (3) years Materials Engineer I - for projects costing up fo 100M
Foreman - Five (5) years Materals Engineer It - for projects costing more than 100M

Construction Safety and Health Officer — One (1} year

Name of Firm/Applicant Authorized Signing Official Date
REVISED FORM (September 2012)

Construction of Back-up Area and Transit Shed
Port of Lucena, Queazon



Bldding Forrme
{Pledged Equipment)

LIST OF CONTRACTOR'S EQUIPMENT UNITS

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No. of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
(Type, Model, Unit(s) Qutput and/or under Ownership/Leased/ (As Applicabise)
Maks) 2] purchase Purchase Agreement
agreement (Mark as Annex
1] A 2
Manufacturer Engine Chassis No./ Location | Status

Sarial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's {Lessor’s)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM {January 2011)

5 Construction of Back-up Araa &nd Transt Shed.
Port of Lucerm, Quezon



Bidding Forms
{Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT

I , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. Iam the sole proprietor or authorized representative of with office address

at 5

2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Construction of Back-up Area and
Transit Shed, Port of Lucena, Quezon of the Philippine Ports Authority, as shown in the
attached duly notarized Special Power of Attomey;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. FEach of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consuitants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Construction 0f Back-Up Area anx Transit Shac
Port of Lucena, Quezon
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representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in_the contract shall be sufficient grounds to constitute
criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misapprepriating or counverting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__ dayof __ ,20__at .,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Back-uip Area ardd Transit Shed
Puort of Licena, Quazon
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Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITYMUNICIPALITYOF _ )SS.
| AFFIDAVIT
I, __, of legal age, [Civil Status], [Nationality], and residing at -,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1am the duly authorized and designated representative of with office address
at >

2. 1am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of
Back-up Area and Transit Shed, Port of Lucena, Quezon of the Philippine Ports Authority,
as shown in the attached [state title of attached document showing proof of authorization (e.g.,
duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or _controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. {Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

Gonstruction of Back-up Area and Transi Shed
Port of Lucena, Quezon
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in _the contract shall be sufficient grounds to constitute

crimina) liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a

person or entity under an obligation invelving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __day of __ ,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Back-up Avos and Transit Shed
Port of Lucena, Quazon
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Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1am the duly authorized and designated representative of with office address
at >

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of
Back-up Area and Transit Shed, Port of Lucena, Quezon, as shown in the attached [state title
of attached document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with anether blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name_of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Construction of Back-up Area and Transit Shed
Port of Lucena, Quazon
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representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and_undertakings in the contract shall be sufficient grounds to_ constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfuiness or
abuse of confidence through misappropriating or converting any payment received by a
person _or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, 1 have hereunto set my hand this __ dayof __ ,20__at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Gonstruction of Back-up Area and Transit Shed
Port of Lucena, Quazon
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

" BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Arca, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. /We accept that: (a) I'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifieen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I'we failed to timely file a request for reconsideration or (ii) I'we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, 1/We have hercunto set my/our hand/s this day of fmonth] [year] at
[place of execution].

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity
AFFIANT '

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Back-up Avaa and Transikt Shed
Port of Lucena, Quazon
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CONSTRUCTION METHODOLOGY

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. DEMOLITION & REMOVAL WORKS

1.
2.

Chipping & disposal of existing RC Curb (183 L.m.)
Demolish and dispose existing security fence (154 1.m.)

B. CONSTRUCTION OF BACK-UP AREA

ok ON=

&N

9.

Supply and ptacing of3,500 psi concrete (334 cu.m.)

Supply and instaliation of steel reinforcement (36,717 kg.)

Supply and ptacing of 50-100 kg/pc. Rocks (4,670 cu.m.)

Supply and placing of 1,000 kg/pc. Rocks (2,587 cu.m.)

Supply and placing of fill materials (53,448 cu.m.)

Supply and installation of interlocking concrete paving blocks (9,835 sq.m.) including
aggregate base course (1,518 cum.), cement treated base course (1,500 cu.m.} and
levelling sand cushion {492 cu.m.)

Construction of perimeter fence including accessories (1 lot)

Construction of port lighting system including single bar floodlight steel tapered lamp
post with 2 units 100watt LED floodlight fixtures (4 set)

Construction of lateral drainage with trench grate cover (143 L.m.)

10. Supply and lay 600mm dia. Reinforced concrete pipe (76 l.m.)

A~

NOTES:

CONSTRUCTION OF TRANSIT SHED

Supply and driving of 400 x 400mm PSC foundation piles (1,104 1. m.)
Construction of 1-storey Transit Shed (2,230 sq.m.)

Construction of Pumphouse (12.24 sq.m.}

Construction of RC Ductbank, handhole & pedestal (19.65 cu.m.)
Supply and deliver office fumiture (1 lot)

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
{Authorized Signing Officiat)

Construction of Back-up Area and Transk Shed
Port of Lucens, Guezon
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MANPOWER SCHEDULE
Name of Project
Proposed Project Description
Location
MANPOWER CONTRACT DURATION {( Calendar Days)
{Minimum)
M O N T H LY
1 2 3 4 5 [] 7 i) 9 |10 | 11 12 13 | 14 | 456 | 18 |17 j 18 | 18 | 20
Project Manager
Project Engineer

Materials Engineer II

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

-  Rigger

- QOthers

Signature
(Authorized Signing Official)

Construction of Back-up Aren and Transit Shed
Port of Lucena, Quezon
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EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Proposed Project Description
Location
EQUIPMENT No. of CONTRACT DURATION ( Calendar Days)
(Minimum) Units
M O N T H L Y
Tz T3 T s[5 e[ F e[ [@[H] 2| B[ W]|[B[€]T][®E]®]| D
Signature
(Authorized Signing Official)

Construction of Back-up Aroa and Transit Shed
POt OF LAGONS, GUazZon
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) {(Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
{Authorized Signing Official)

Construction of Back-up Area and T
Port

ranait Shed

of Lucena, Quezon
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bomfaao Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contfractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works®) and the Entity has accepted the Bid for
[contract price In words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii Bill of Quantities;
iv. Genera!l and Specia! Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financiai
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concermned in the PBDs. Winning bidder agrees that additional
contract documents or information_prescribed by the GPPB that are

ubseguentlg required for submission after the contract execution,_such as

Coneiruction of Back-up Aroa snd Transit Shed
Port of Lucena, Quezon
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the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract} in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legat Capacity)
for: for:
Philippine Ports Authority : Contractor

Acknowledgment

[Format shall be based on the latest Rules on Nofarial Practice]

Construction of Back-up Area and Transit Shed
Puort of Lucena, Quazon



