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PROJECT FEATURE

PROJECT TITLE 

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT 

SOURCES OF FUNDING 

TOTAL PROJECT COST 

PROJECT DURATION

CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED 

Port of Lucena, Quezon

A. DEMOLITION & REMOVAL WORKS
1 Chiiping and disposal of existing R.C. Curb (163 l.m.)
2 Demolish and di^)ose existing secutiry fence (1&4 Im)

B. CONSTRUCTION OF BACK-UP AREA
1 Supply and placing of 3,500 psi concrete 344 cum]
2 Sifipiy and instigation of steel reinforcement (36,717 kg.)
3 Supply and placing of 50-100 kg/pc. rocks (4,670 cu.m.)
4 Supply and placing of 1,000 kg/pc. rocks (2,587 cu.m.)
5 Supply and placing of fill materials (53,448 cu.m.)
6 Siqjply and installation of interlocking concrete paving blocks (9,635 sq.m.) 

including aggregate base course (1,518 cu.m.), cement treated b^ course 
(1,500cu.m.) and levelling sand cusion (492 cu.m.)

7 Constructionofpedmetertenceincludingaccessorie$(1 lot)
8 Constructionofportljghtingsysteminciudingsinglebarfk>odlightsteeltapered 

lamp post with 2 units 10Owatt LED fkxxtiight fixture (4 seO
9 Construction of lateral drainage with trench gr^ cover (143 l.m.)

10 Supply and lay &X)mm dia. Reinforced concrete fripe (76 l.m.)

C. CONSTRUCTION OF TRANSIT SHED
1 Supply and driving of 400 x 400mm PSC fbund^ion piles (1,104 l.m.)
2 Construction of 1 -storey Transit Shed (2,230 sq.m)
3 ConstrucSonofPumphouse(12.24sq.m.)
4 Construction of R.C. 0 uctb^k, h^hole & pedestal (19.65 cu.m.)
5 Supply and deliver office furnitures (1 lot)

Php 215,683,564^4

PPA Corporate Fund

Php 243,722,42848 /

600 Calendar Days /

it


