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BILL OF QUANTITIES 
PROPOSED EXTENSION OF R.C WHARF 

Port of Cuiasi, Roxas City, Capiz

NO.
JIL

DESCRIPTION OF WORK 
^ (2) . .

UNIT
(3)

QTY.
UNIT PRICE 

(Pesos) 
(51

AMOUNT
(Pesos)
(4)x(5)

BILL NO.

1.01

1.02

1.03

1.04

1 GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rental of site office and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Construction Safety and Health Program in the execution 
of the project including stringent Covid-19 protocols per Engineering 
circular No. 01-2020, and Construction Guidelines for Project 
Implementation during peiiod of Public Health Emergency, 
approved by PDCB and CIAP (as indicated in the Bid Documents)

lot

mo.

mo.

mo.

10

10

10

TOTAL FOR BILL NO. 1

Bidder's Authorized Signature Page 1 of 4



BILL OF QUANTITIES 
PROPOSED EXTENSION OF R.C WHARF 

Port of Culasi, Roxas City, Capiz r
NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X (5)

BILL NO. 2 EXTENSION OF R.C. WHARF

2.01 Chip-off portion of existing R.C. Curb, flush to deck level 
and smoothen with mortar

l.m. 12

2.02 Supply, deliver & drive 450m x 450mm x 22m PSC Test piles no. 2

2.03 Supply and deliver to site 450mm x 450mmm PSC Piles l.m. 3,917

2.04 Handle, pitch and drive 450mm x 450mm Vertical PSC Piles l.m. 2,289

2.05 Handle, pitch and drive 450mm x 450mm Batter PSC Piles l.m. 1,628

2.06 ChIp/cut & dispose portion of newly driven PSC Piles up to required elevation no. 185

2.07 Supply and install steel reinforcements for the superstructure kg. 81,371

2.08 Supply and place 3,500 psi concrete for the superstructure cu.m. 557

2.09 Supply and install hot-dipped galvanized construction joint including dowel bars l.m. 60

2.10 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L) 
including accessories

set 13

2.11 InstaH rubber dock fender and accessories set 13

Bidder’s Authorized Signature Pags 2 of 4



BILL OF QUANTITIES 
PROPOSED EXTENSION OF R.C WHARF 

Port of Culasi, Roxas City, Capiz
Ay TMunn r

NO.
ML

DESCRIPTION OF WORK 
(2)

UNIT QTY.
JJL

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)

-H1a(5)

2,12

2.13

2.14

Supply and deliver to site mooring bollard (25 Tons, T-head) 
including accessories

Supply and deliver to site mooring boHard (35 Tons, T>head) 
including accessories

InstaH mooring bollards (T-head type) and accessories

set

set

set 13

TOTAL FOR BILL NO. 2

Bidder's Authorized Signature Pbqb 3 of 4



BILL OF QUANTITIES 
PROPOSED EXTENSION OF R.C WHARF 

Port of CulasI, Roxas City, Capiz
Poniift/ \r

NO.
(11

DESCRIPTION OF WORK 
(2)

UNIT
ilL

QTY.
ilL

UNIT PRICE 
(Pesos)

(5)

AMOUNT 
(Pesos) 
(41X (5)

BILL NO. 

3.01

3 REIMBURSABLE ITEMS

Provide reimbursable items necessary in the implementation 
of the project as determined by the Authority

a) Office furnitures and appliances

b) Computers and Accessories

lot

lot

TOTAL FOR BILL NO. 3

Bidder's Authorized Signature Paga 4 of 4



BQ-5
BOQ and Attachments 

(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to mobilize and 
demobilize ail the minimum equipment requirement enumerated in the bid documents 
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the 
engineer and staff and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary for the provision of temporary site office and residence for the engineer and 
staff.

Item 1.03 Maintain temporary site office and residence forthe Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project 
including stringent Covid-19 protocols per PPA Engineering Circular No. 01- 
2020 and, construction guidelines for the project implementation during the 
period of public health emergency approved by PDCB and CIAP (as indicated In 
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

Proposed Extension of RC Wtari 
Port of Cutasi, Roxas City, Capiz



BQ-6
BOQ and Attachments 

(Annex 1 - Basis of Payments)

BILL NO. 2

EXTENSION OF RC WHARF

Item 2.01 Chip-ofF portion of existing R.C. Curb, flush to deck level and smoothen with 
mortar

The quantity to be paid for shall be the actual length in linear meter of portion of 
existing R.C. Curb to be chipped off, flushed to deck level and smoothened with mortar 
in accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

item 2.02 Supply and deliver to site 450mm x 450mm x 22m PSC Test piles

The quantity to be paid for shall be the actual number of PSC Test piles (450mm x 
450mm X 22m), supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.03 Supply and deliver to site 450mm x 450mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles 
(450mm x 450mm), supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.04 Handle, pitch and drive 450mm x 450mm Vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x 
450mm Vertical PSC piles, handled, pitched and driven in accordance with the plans 
and specifications, measured from the tip of piles to cut-off elevation and accepted by 
the Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, toots and incidentals necessary to complete the work.

Item 2.05 Handle, pitch and drive 450mm x 450mm Batter PSC piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x 
450mm Vertical PSC piles, handled, pitched and driven in accordance with the plans 
and specifications, measured from the tip of piles to cut-off elevation and accepted by 
the Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.06 Chip/cut and dispose portion of newly driven PSC piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven PSC piles, 
chipped/cut off up to required elevation and disposed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Proposed Extension of RC Wharf 
Port of Cutasi, Roxas City, Capiz



BQ-7
BOQ and AttacNnents 

(Annex 1 - Basis of Payments)

item 2.07 Supply and install steel reinforcement for the superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
bars for the superstructure, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.08 Supply and place 3,500 psi concrete for the superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete for the superstructure, supplied and set-in-place in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.09 Supply and install hot-dipped galvanized construction joint including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped 
galvanized construction joint including dowel bars, supplied and Installed in 
accordance with the plans and specifications and accepted by the Engineers. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.10 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L) including 
accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V-type, 500H 
X 1500L) including accessories, supplied and delivered to site in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall 
be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 2.11 Install rubber dock fenders including accessories

The quantity to be paid for shall be the actual set of rubber dock fenders including 
accessories, installed in accordance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.12 Supply and deliver to site mooring bollard (25 Tons, T-head) including 
accessories

item 2.13

The quantity to be paid for shall be the actual set of mooring bollard (25 Tons, T-head) 
including accessories, supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials. labor, equipment, tools and inddentals 
necessary to complete the work.

Supply and deliver to site mooring bollard (35 Tons, T-head) including 
accessories

The quantity to be paid for shall be the actual set of mooring bollard (35 Tons, T-head) 
including accessories, supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contract unrt price shall be full

Proposed Extension of RC Wharf 
Port of Culasi, Roxas City, Capiz



BQ-8
BOQ and Attachments 

(Annex 1 - Basis of Payment)

compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.14 Install mooring bollard (T-head Type) including accessories

The quantity to be paid for shall be the actual set of mooring bollard (T-head type) 
including accessories, installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

BILL NO. 3

REIMBURSABLE ITEMS

Item 3.01 Provide reimbursable Items necessary In the implementation of the project as 
determined by the Authority.

a. Office Furniture and Appliances
b. Computers and Accessories

The quantity to be paid for shall be the actual lot of determined items by the Authority 
deemed necessary in the implementation of the project, supplied, delivered and 
accepted by the Authority. Payment for said items shall be made only upon complete 
delivery/acceptance of such. The contract lump sum price shall be full compensation 
for providing all determined items. The Contractor’s Profit and Overhead, 
Contingencies and Miscellaneous (OCM) should not be included in the cost of said 
items. Claims for payment shall be supported by Official Receipt(s) (OR) and at least 
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR 
but should not exceed the contract lump sum price. The determined items shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

Roposod Extension of RC Wharf 
Port of Culaai, Roxas City, Caps
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BOQ and Attachment 

(Annex 2 - FacBities to be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48 
square meters for use of the Engineer and his staff for the whole duration of the project.

Proposed Extension of RC Wharf 
Port of Culasi, Roxas City, Capiz



BQ-10
BOQ and Attachment 

(Annex 2.a - Reimbursable Items)

OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main 
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make 
available for use of the Engineer other equipment as may be necessary for the proper functioning of 
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne by 
PPA.

a) Office Furniture and appliances
2 sets Office table, 1.5 x 0.70m with chair
1 set Conference table w/ chair (6-str.)
2 pcs. Single bunk beds w/mattress & beddings
2 pcs. Waste paper basket
1 pc. Calculator (Scientific, 12 digit capacity)
1 pc. Communication system, Cell phone
1 pc. Filing Steel Cabinet, 4-drawers
2 units Air-conditioned unit (1.0 hp., wdo type)
1 unit Refrigerator (6 cu.ft.)
1 set Gas stove (2 burner with tank)
1 unit Hot and cold water dispenser (5 gal. Cap.)
1 pc. White board with eraser and marker
1 unit Stand fan (16" dia.)

b) Computers and Accessories
2 sets Desktop Unit & Accessories
2 units Uninterrupted Power Supply (UPS)
2 units External Hard Drive (USB 3.0,4TB)
1 unit Computer Table
1 unit Computer Chair

c) Licensed Softwares
2 units Microsoft Office (latest version)

Pfx^owd Extenstofi of RC Wharf 
Port of Culasi, Roxas Oty, Captz



BQ-11
BOQ and Attachment 

(Annex 2.a - Reimbursable Items)

COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand 
New Desktop”, complete with accessories and licensed software for the use of the PPA Engineer 
and his Staff at the start of the project. The items shall be the property of PPA. Operation and 
maintenance shall be borne by PPA.

Description / 
Specifications: DESKTOP UNIT

Brand/Model Asus, Apple, Lenovo, ACER. HP or Equivalent Branded

Processor Intel ® Core ™ i7-9700K CPU

System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots

Chipset Intel B360

CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)

Graphics NVIDIA GeForce RTX2060 6GDS

SATA 4 X SATA 6.0 Gbps

HDD/SSD 128GB SSD (M.2 PCIe 128GB) + 1TB HDD (3.5” 7200rpm)

WIFI/ Bluetooth 802.1 lac 2x2/Bluetooth 5.0

LAN Realtek RTL8111H 10/100/ 1000Mbps

Audio Realtek ALC887, DTS Headphone X

Accessories Wireless Keyboard and Mouse

Ports 4 X USB 3.2, 2 X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/headphone 
out

Display (Monitor) 27" inch. FHD (1920 x 1080 Display) with speaker, display ports, USB hub, 
earphone iack and PC audio inputs.

OS Bundled 
(Certification/License)

Windows 10 PRO for business

External Hard Drive Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License 
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

Proposed Extension of RC Wharf 
Port of Culast, Roxas City, Cepiz
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BOQ and Attachments 

(Annex 3 — Minimum Equipment Requirements)

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

1 unit/s Air-compressor (250cfm, minimum), owned
1 unit/s Concrete Bucket, owned
2 unit/s Concrete Vibrator (3.50 hp, minimum), owned
1 unit/s Crane Barge (319 GW, minimum) with 60T crane, owned/leased
1 unit/s Crawler Crane (SOT, minimum), owned
1 unit/s Pile Hammer (Diesel, 10,500 kg.m.), owned
1 unit/s Drop Hammer (2T, minimum), owned
1 unit/s Dump Truck (8 cu.m., minimum), owned
2 unit/s BarBender(electric, 25mm dia min.), owned
2 unit/s Bar Cutter (electric, 25mm dia min.), owned
1 unit/s Jackhammer, owned
1 unit/s Oxy/Acetylene Cutting Outfit, owned
1 unit/s Payloader (80 hp, minimum), owned
2 unit/s Transit Mixer (5-6 cu.m, cap., minimum), owned/leased
1 unit/s Tugboat (500hp, minimum), owned/leased
1 unit/s Water Truck (1,000 gal., minimum) with pump, owned 

1 unIt/s Welding Machine (400 amp., minimum), owned
1 unit/s Cargo Truck (5T, minimum), owned

Proposed Extension of RC Wharf 
Port of Cuiasi, Roxas City, Capiz
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BOQ and Attachments 

(Annex 4 - Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular 
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public 
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer
1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

31 pcs. Hard Hats
31 pcs. Gloves (rubberized)
31 pcs. Safety Giasses/Goggles (clear)
62 pcs. Long sleeve T-shirt
4 pcs. Aprons
4 pcs. Safety Belts
31 pcs. Safety Shoes
4 pcs. Life Lines

Safety Devices

1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher
1 lot Disinfection Booth with Footbath
31 no. PCR Test for Covid-19 (Initial Testing)
31 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System 
Temporary shelter for workers

Ten (10) mos. 
1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

Proposed Extension of RC Wharf 
Port of Culasi, Roxas City, Capiz
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(Annex 5 - Minimum Testng Requirements)

PPA MEMORANDUM CIRCULAR 
No.
Senes oTaOIS 
Attactmem

PageloflO

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF 
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenais/items of 
Work

I. Construction of 
Plemnrharf. Platform 
and Ramp

Structural Concrete (SC) 

A PorHand Cement

B Fme Aggregate

C Coarse 
Aggregate

D Water

E Steel Bars

F Concrete

G Admixture and 
Concrete Cunng 
Materials

Piling (P)

A Concrete Piles

1 Concrete

2 Steel Bars

3 High 
Tension 
Strand

Requirod Tests

Quality Test

Quality Test for Grading, Elutnahon (wash), 
Bulk Specific Gravrty, Absorption, Mortar 
Strength. Soundness, Organic Impunties, Unit 
Weight. % Clay Lum;» and Shale

Quality Test for Grading, Bulk Specific Gravity, 
Absorption and Abrasion

Certificate from the Engines or. Quality Test 
for Density and Chloride Content

Mdl Certftcate and Quality Test for Chemical 
Composition and Mechanical Properties

Compressive Strength on cylinder samples

Slump Test 

Quality Test

Fabncation Report

Same test as fcx SC (F)

Same test as for SC (E)

Test for Chemical Composition and 
Mechanical Properties

Minimum Incremental 
Frequency of Tests

For every 2,000 bags (40kg) or 
fraction thereof

For every 1,500 cubic meter or 
fraction thereof

For every 1,500 cubic meter or 
fraction thereof

One per source

For every 10,000 kg or fraction 
thereof

1 set consisting of 3 concrete 
cylinder samples shall be taken 
from each da/s pourmg and to 
represent not more than 75 cu m 
of concrete or fraction thereof

For every mix

One per shipment

One per fabncation

Same frequency as SC (F)

Same frequency as SC (E)

For every 20000kg or fraction 
thereof

Proposed Extension of RC Wharf 
Port of Culasi, Roxas Cfty, Cape
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(Annex 5 - Minimum Testing Requrements)

PPA MEMOHANDUM CIRCULAR 
No 02 
Senes of 3016 
AHachment

Page2<f1Q

Matenats/1 terns of 
Work

Required Teats Minimum Incrementai 
Frequency of Tests

4 Coarse 
Aggregates

Same Test as ter SC (C) Same frequency as SC (C)

5 Fine 
Aggregates

Same Test as for SC (B) Same frequency as SC (B)

6 Steel Pipe Piles Fabncabon Report Mdl Certificate and Quality 
Test for Chemical and Mechanical properties

One per fabrication

1 Steel Chemical Composition (refer below)

- Under 14’ (35S 60mm) Outside 
Diameter

2 from 200 pipe of fraction thereof

> 14’to 36" (355 6 to 914mm) Outside
Dia

2 from 100 pipe or fraction thereof

- Over 36" (914mm) Outside Diameter 2 from 3000ft (914m) ex' fraction 
thereof

; - :
Mechamcal/Tensile One (1) tension test shall be made 

on one length or fraction thereof of 
each size, or me piece of skip 
representing each lot of 200 
lengths or fracfacNi thereof of each 
size

2 Polyuretharie 
Coattfig

Mill Certificate and Quality Test One per fabneaton

3 Concrete Same test as ter SC (F) Same frequency as SO (F)

4 Fine 
Aggregate

Same test as ter SC (8) Same frequency as SC (8)

S Coarse 
Aggregate

Same test as for SC (C) Same frequency as SC (C)

6 Steel Bars Same Test as SC (E) Same frequency as SC (E)

7 Water Same Test as SC (D) Same frequency as SC (D)

Rubber Dock Fenders 
(RDF)

Physical Test

Performance Test ter Energy Absorption and 
Reacbon Force

All units

All units ■

Accessories

Washer and Fixing Bolt, 
Anchor Bolt

Physical Test

Guilty Test for Chemical Composition and 
Mechanicai Properties

All unrts

One per fobneahon “ /
----------------- ^

Proposed Extension of RC Wharf 
Port of CulssI, RoxM City, Cspiz



BQ-16
BOQ VKi Attachments 

(Annex 5 - Minimwn Testing Requrements)

ppA imcmorandum circular
Wo 02 

'Senes of 2016 
Attachment

PageSoflO

Matenais/Items of 
Work

Required Tests Minimum IncrementaJ 
Frequency of Tests

Moonng Bollard (MB) 
and Accessones 
(Hexagon Nuts, Plain 
Washer. Anchor Ring 
and
Anchor Bolt)

Physical Test

Quality Test tor Chemcal Composition and 
Mechanical Properties

An Units

One per fobncation

II. Construction of 
Back>Up Area, 
Causeway and 
Pavement

Sheet Prftng (SP)

A Concrete Sheet; 
Piles

1 Concrete Same test as for SC (F) Same frequency as SC (F) .

2 Steel Bars Same test as for SC (E) Same frequency as SC (E)

3 High Tension 
Strands

Same test as P (A 3) Same frequency as P (A 3)

4 Fme Aggregates Sana test as for SC (B) Same frequency as SC (B)

5 Coase
Aggregates

Same Test as for SC (C) Same frequency as SC (C)

B Steel Pipe Piles

1 Steel Same test as for P (B1) Same frequency as P (B1)

2 Concrete Same test as for SC (F) Same frequency as SC (F)

3 Fme Aggregate Same test as for SC (B) Same frequency as SC (B)

4 Steel Bars S^ne test as for SC (E) Same frequency as SC (E)

■ ^Z

Pr^Msed Extension of RC Wharf 
Port of Culesi, Roxss City, Cepiz



BQ-17
BOQ smd Attachments 

(Annex 5 - Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR 
No 02 
Senes of 2016 
Attachment

Pogo4ofia

MatenaJs/ttoms of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

Rocks Test for Apparent Speohc Gravity and 
Abrasion

For every 1.500 cubic meter or 
fractKXi thereof

Geotextite FiRer Physical and Me^amcal Test One per batch

Mill Certificate One per batch

Sand and Gravel Fit! Quality Test for Organic Impunljes and 
Grading

For every 1,500 cubic meter or 
fraction thereof

Selected Fill Quality Test for Grading. PlasOcity and 
Laboratory Compaction Test

For every 1.500 cubic meter or 
fraction thereof

Laboratory Cahfomia Beanng Ratio (CBR) For every 2,500 cubic meter or 
fraction thereof

Field Density Test For every layer of ISOmm of 
compacted depth at least one 
group of three In-situ density test 
for every 500 sq m or fraction 
thereof

Aggregate Base Course Qualify Test for Grading and Plasticity .For every 300 cube meter or 
fraction thereof

Quality Test for Grading. Plastcity, Abrasion 
and Laboratory Compaction Test

For every 1,500 cubic meter or 
fraction thereof

Laboratory Ca&fomia Beanng Ratio (CBR) Same frequency as Selected FiH

Field Density Test Same frequency as Selected Fill

Portland Cement
Concrete Pavement 
(PCCP)

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fine /^gregate Same test as for SC (B) Same frequency as SC (B)

C Coarse
Aggregate

Same test as for SC (C) Same frequency as SC (C)

D Water Same test as for SC (D) Same frequency as SC (D)

E Steel Bars 
(Dowels)

Same test as for SC (E) Same frequency as SC (E)
f

F Joint Filler Qualify Test One (Doer shipment / 1'

■ i
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PPA hCMC^NDUM CIRCULAR 
Nd .. 02 
Senes of 2016 
Attachmeni

Page 5 of 10

Matertais/ltems of 
Work

Required Tests Minimum incremental 
Frequency of Tests

G Admixture and 
Concrete Curing 
Matenal

Same test as for SC (G) Same frequency as SC (G)

H Concrete Same test as for SC (F) Same frequency as SC (F)

Flexural Test 3 beam samples for every 330 
sq m or fracbun thereof

1 Completed 
Pavement

Core Test 1 set (3 specimen) for every 2,500 
sq m and fraction thereof

Interloclung Conaete 
Blocks

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Aggregate Same test as for SC (B) - Same frequency as SC (B)

C Coarse
Aggregate

Same test as for SC (C) Same frequency as SC (C)

D Water Same test as for SC (D) Same frequency as SC (D)

E Admixture & 
Concrete Cunng 
Materials

Same test as for SC (G) Same frequency as SC (G)

F Completed Blocks Physical Test and Compressive Strength 6 blocks per day of febncabon

Cement Treated Base 
Course (CTB)

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fine & Coarse 
Aggregates

Quality Test for Grading, Abrasion and 
Soundness

For every 1,500 cubic meter cx 
fraction thereof

C Water Same test as for SC (D) Same frequency as SC (D)

0 Completed CTB Field Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-srtu density test 
every 5lX) sq m or fraction thereof

Retaining Wall/Coptng 
WaK/RC Curh/RC 
Ditch/Shear
Key/Concrete
Biocks\Lean Concrete

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Feie Aggregate Sarne test as for SC (B) Same frequency as SC (B) y/'

/r
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PPA MEMORANDUM CIRCULAR
No 02
Senesof20l6
Attschfnent

Page 6 of fO

Materials/ltems of 
Work

Required Tests Umimum Incremental 
Frequency of Tests

C Coarse 
Aggregates

Same test as for SC {C\ Same frequency as SC (C)

D Water Same test as for SC (D) Same frequency as SC (0)

E Steel Bars Same test as for SC (E) Same frequency as SC (E)

F Admixture and 
Concrete Cunng

Same test as for SC (G) Same frequency as SC (G)

G Concrete Same test as for SC (P) Same frequency as SC (F)

Tie Rod
A Steel Same test as for SC (E) One per batch

B Assemblv Performance Test (Tension) One per batch

Tie Bars and Dowels Same test as for SC (E) . For every 10,000 kg or fraction 
thereof per Tie bars and Dowels

Pipe Culverts and Storm 
Drams

A Pipes Test for Strength. Absorption and Physical For every 50 pieces

B Mortar or Jomt Same Test as for SC (A,B and D)
Alternative Test Same test as for SC (F) and 
Insoectton Report

For every 25 pieces

Concrete Hollow Blocks

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Aggregates Same test as for SC (6) Same frequency as SC (B)

C Water Same test as for SC (D) Same frequency as SC (C)

0 Concrete Same test as for SC (F) Same frequency as SC (F)

E Completed CHB Quality Test One for every 500 pieces or 
fracbon thereof

Construction Jomts (CJ)

A Angle Bars Test for Physical and Mechanical Properties One per batch

B Steel Bars Same test as for SC (E) One per batch

C Zinc (Hot Dip 
Galvanizing) 
Coatings

Physical Test for Appearance. Stopping, 
Weighing. Adherence arid Adhesion

Coating Thickness
Maqnebc Thickness Measurement

Ail units

1 set (3 specimen) for every
100,000 so mm or fraction thereon

7
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’ MatBriats/Hems of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

Sacked Concrete

A Cement Same test as for SC (A) Same frequency as SC (A)

8 Fine Aggregates Same test as for SC (B) Sane frequency as SC (B)

C Coarse 
Aggregates

Same test as for SC (C) Sane frequency as SC (C)

0 Water Sarrte test as for SC (D) Same frequency as SC (D)

E Concrete Same test as for SC (F) Sane frequency as SC (F)

F Sack (jute) Physical Test One for every 50 piroes

Rubble Concrete

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fme Aggregates Same test as for SC (6) Same frequency as SC (B)

C Coarse Same test as for SC (C) Sane frequency as SC (C)
Aggregates

D WsAer Same test as for SC (0) Same frequency as SC (D)

E Concrete Same test as for SC (F) Same frequency as SC (F)

F Rocks Same test as for ROCKS Same freaueocv as ROCKS

Earthworks

A Si^rade Grading Test For every 1.500 cubic meter or
preparation Plasbaty Test (LL,PL,PI)

Laboratory Compacbon Test
fraction thereof

Density Test For every layer of 150mm of 
compared depth at least one
group of three In-srtu density test 
every 500 sqm or fraction thereof

6 Structure If excavated matenals shall be used as Fa every 1.500 cubic meter or
Excavation Backfill 

(fading Test
Plasticity Test (LUPL.PI)
Laboratory Compaction Test

fraction thereof

Density Test Fa every layer of 150mm of 
compacted depth at least one 
group of three In-situ density test 
every 500 so m a fraction thereof

' •»
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PPA ^MORANDUM CIRCULAR

Senes 0(2016 
Attachment

Page a Olio

Matenats/ttems of 
Work

Required Tests Minimum Incremental 
frequency of Tests

ill Port Operations Buflding/Passenger Terminal Building/Transit Shed/Warehouse

STRUCTURAL WORKS
Refer to Structural Concrete (SC) and Pifina Works (P)

ARCHITECTURAL WORKS

Ceramic - Filled Liquid 
Membrane/Water 
Proofing. Hydrophobic 
Porebk>ckir>g Ingredients 
with Superpfasticizer

Physical Property, Mechanical and Chemical 
Property. Leak Test / Flood Test

One per shipment

Paint Quality Test One4-L can for every 100 cans or 
fraction thereof

Ceramic Tile Inspection and Evakiabon Report from the 
Enaineer

One per shipment

Stainless Steel Inspection and Evaluation Report from the 
Enqineer

One per sh^ment

Roofing Matenais Inspecbon and Evaluaton Report from the 
Enqmeer

One per shipment

Ceiling Materials Inspection and Evaluation Report from fee 
Enameer

One per shipment

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables Inspection and Evaluation Report from the 
Engineer

One per shipment

Testino and Commissioninq

Electrical Devices Inspection and Evaluation Report from the 
Engineer

One per shipment

Testina and Commiss^onino

Fire Alarm System Inspection and Evaluation Report from the 
Engineer

One per item

Testing aid Commissioning

Winng Devices Inspecbon and Evaluation Report from the 
Engineer

One per shipment

Testing and Commisstoning

Proposed Extenswi of RC Wharf 
Port of Culasi, Roxas City, Capiz
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PPA MEMORANDUM CJRCULAR 
No Q2 
Senes of 2016 
AtUchmert

PageioflO

Matenals/l terns of 
Work

Required Tests Minimum incremental 
Frequency of Tests

Protective Devices Inspection and Evaluation Report from the 
Engineer

Testing and Commissioning

One per shipment

Telephone System Inspection and Evaluation Report from the 
Engineer

Testing and Commissioning

One per item

CCTV System Inspection and Evaluation Report from the 
Engineer

Testing and Commissioning

One per item

CATV System Inspection and Evaluation Report from ttie 
Engineer

Testing and Commissioning

One per item

Background Music and 
Paging System

Inspection and Evaluation Report from the 
Engines, Testing and Commissioning

One per item

Air Conditioning Units & 
Ventilation

Inspection and Evaluation Report from the 
Engineer

Testing and Commissioning

One per item

Conduit Pipes Inspection and Evaluation Report from the 
Engineer

Testing and Commissioning

One per item

Lighting Fixtures Inspection and Evaluation Report from tiie 
Engineer

Testinq and Commissionina

One per item

PLUMBING WORKS

Pipes Inspection and Evaluation Report from the 
Engineer

Testinq and Commissionina

One per item

'o'
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Mtachmem

Page lOotiO

Matenals/1 terns of 
Work

Required Tests Minimum Incremental 
Frequency of Teste

Fixtures Inspection and Evaluation Report from die
Engineer

One per rtem

Testing and Commissioning

Pipe Culverts Compression Strength

Inspection and Evaluation Report horn the 
Engineer

For every size not more than 25 
pipes cast in the field

IV Miscellaneous 
Materials
Fencing

A Barbed Wire, 
Cyclone Wire 
Mesh. Cham
Link

Physical Test (Dimensions and Coatings} One per Batch

B Concrete Post Refer to Superstructure (SC) Refer to Superstructure (SC)

Lamp Post
A Stnictural Steel Physical Test (Dimensions)

Same test as for SC (£) •
AN units

B Zinc (Hot Dip 
Galvanizing) 
Coatmos

Same test as ter CJ (C) One per batch

Drainage Steel Grabng Same test as for SC (E) One (1) batch

Inspection Reoort

Metal Pipe (Cast Iron 
Galvanized, etc)

Physical Test (Dimensions and Coatings) 1 per delivery

Welding Works Destructive and Non Destructive Test One (1) per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly 
accredited by BRS, DOST and PPA

2. Testing of otoer materials shall be performed only by an independent Testing 
Laboratory duly accredited by BRS and PPA.

3. All other issuances which are otherwise inconsistent herewith are hereby revoked 
or otherwise amended.

RAUIl T- SANTOS
Off*C»Mn-Charge,
OfAte of the General Manager

Proposed Extension of RC Wharf
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MAY 1 5 2020

ENGINEERING CIRCULAR NO.fL2020

FOR THE MANAGER, PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

PHILIPPINE
POSTS

AWTHORITV

FROM THE ASSISTANT GENERAL MANAGER. 
ENGINEERING OFFICE

SUBJECT ; SAFETY GUIDELINES FOR THE IMPLEMENTATION OF 
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVID-19 
PUBUC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo 
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the 
CoronavioB Disease 2019 (COVID-19) and in view of the extended implementation of 
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
in the identified areas, the following guidelines, in addition to the existing safety 
standards approved by ttie DOLE and also to the PPA Memorandum Circular No. 18- 
2020, are hereby directed to be implemented in all on-going PPA Infrastructure 
projects including the DOTr Tourism and Sodal Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre­
existing health conditions, such as, but not limited to immunodefidency, 
comorbidities or other health risk and who did not <rome in contact with someone 
with COVID-19 shall be allowed to be induded in the workforce for areas under 
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare 
facilities and amenities, such as employees' quarters for board and lodging for 
the project area covered by the ECQ and GCQ, otherwise, prior to deployment, 
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
the Contractors for their In-house personnel/worker during the period of 
ECQ/GCQ.

4. Compliance to social distandng, proper hygiene and mandatory wearing of face 
masks and other protective personal equipment shall be ensured for all on­
going projects as precautionary measures to avoid and contain the spread of 
COVID-19 in the work place.

A. Bonifacio Driw. Souin Hafbor, Port Area, Ma»ita 1018 PfiiJippines 
P O- Bo* 436 Manila. Phihpf^s^

. Te! No. <-*632( 054-S3Q0 S27-4655
website' www
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5. Field Offices, employees' quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station, 
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE 
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the 
supply of vitamins particulariy Vitamin C and other over the counter medicines, 
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the 
information regarding COVID-19 construction protocols on top of other safety 
requirements.

9. As preventive measure, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contractor's health/safety 
officer particularly the temperature, blood pressure and exposure monitoring. 
Personnel with symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be 
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DTI and DOLE Interim Guidelines and 
the Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictly observed.

12. Daily work activities shall be under strict monitoring by the Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13. Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment In between transfer shall be 
conducted.

14. Al! materials and equipment brought Inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
the project site. All personnel entering the construction site premises on a 
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly 
logged and checked for symptoms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in the project site.

■%
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16. PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No. 
13. series of 1998 and Implementation of the mentioned COVID -19 
precautionary measures in the work place.

17. Clustered and staggered deployment of employees within the construction site 
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work 
activities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required social distancing. Break times shall be 
conducted in a staggered manner.

For strict compliance.

^^DNSTA^TE Tf FARINAS, JR.

Proposed Extension of RC Wharf
Port of CutBSi, Roxas City, Capiz
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June 29. 2C20

roKtt

MEMORANDUM

FOR The Assistant General Manager for Engineering
OfPce of Assistant General Manager for Enpineef;r>3

FROM The Manager
Inismol Audit Oopcirtmcnt (lAD)

SUBJECT Cor»trucUon Guidolinos for Project Implcmontation during the
period of Public Health Emergency

Last June t6, 2020, v/e received thru email the letlef from the Constructon Industry’ 
Authcoty of the Philippines {CiAP} to Genera' Manager dated Juf>s 15, 2C20 
(copy attacTxxJ) regard-’^ the above CtAP is requesting PPA to assist them
in dsseminating the above Gonsirua»on Gudemes lo our sta>;e?voldftfS tfxiud«ng 
cont-'actors and imoerrerting units.

Relative to this. W.D being the implerr^ntmg unit for Constructors Performar>ce 
Evaluat^n System (CPESj and re’^ltve to its irrpjlementaticn. may we seek 
assistance from your good offee in dssemhatirg the attached guidelines to the PPA 
Engineering Units and PPA constructors

Thank you for ^our kind consideration

VENICIUS V. VILLASENOR

The General lAanapcr

AllScnmcnt’s A$

rWL PORTS fSfjTHORUt
gNCINGESIMO or»iCE

pRaj. c'E^'T
• t f

CME N«.

t -ists* J-. f.!n* ivjf. •»»»«».

Ti. te —s —~'l. _ .S'1*-
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•UILOIMG WtTM tMTCOmrr

Cor-stnjcUon Guidelines for Project hnptefnentation during the period of Public
Health Emergency

Background

T}>e President declared a state of public linalth emergency through Presidential 
Prcclamaton No. 922 s, 2020 to edd'oss the Corona Virus Disease (COVlO-19) 
th/eol, subsequently placing the whole ol LU2Cn under Enliancod Community 
Quarantine (ECQ) on 16 March 2020.

The Inter-Agency Task Torcc fo’ the Management of Emerging infecLous Diseases 
(lATF), based on its risk assessn>enl recommended the extension of the ECQ in high 
risk geographic areas In Liucn and tr-iC imposioon of the ECO ir sons hrCTi risk areas 
in Vtsayas and Wincanao. vvhile proposing a Gcr’-eryi Community Quarantine (GCQ) in 

k'Vf risK and nicxler^u? risk areas in the country from 1 May 2020 to 15 May 2020.

Different pejta of tfi« cuurdry arc expected tc progress thro-u^h various levels of public 
healin emergency and declared as high, metlium, oi kjw ribk depending cn the 
prevais-oce of COVlD«19 cases and rein ted statistics, thereby claoing p-^rr under 
cfjrrrrspfx’c’inq cormunty quarantne status.

Thfi cun5bu:tion industry ‘Ahich contributes atxx;t 4,2 rnifon workers to the ccuetry s 
labor force, in ar.tcsjiat nn of Iho lifting cf ECQ. b getbng ready to return to v<orx and 
kwuld S<c Ic ensure the safety and welf.nf« of peooln. most thrxse of its
empIcyeesWorkers. Constructicfi irdustry players would like to focus on pr&ve^itng 
Lhs otxiirrenco cf and ccr.trolling the spread cf the virus irs the vrotkplace. miridfu! th.it 
n case of COVID-19 can lead tc iu; intrmjphnn. If r^t total \%v;rk st'1 ^ <

THo gbtat pendemic has affected fev-eUnoods, lifostykis and industries incJudir^ the 
constructors induslry y#hich relies heavily on human resources. Total work stoppage 
from the time ECO was declared has ha<i dnbilit*Jling effcots rot just cn wexxers v4io 
are rrvoslly prqrct based and therefore paid on a da ly bas?3 but or, contractors as 
v/ob. majority of whom or 68To are small and medium enterprises (SWEs).

The Philippine Domestic ConstrucLon Boord tPTiCB). an implementing bcord of the 
Constnjclion industry Authority of the Philippines (ClAPj. mandated to formutate 
ponies, plans, programs, and sbalegies for the dovotepment ^ PMlippirvB 
consl'ucticn industry organized s Technical Working Group (TWG) compnsed of 
representatives from contractors of varying sizos Ond suppliers ccm»ng fmm Luzon. 
Vrsayas and to draft in© proposed protocols for the industry in preparation
for resumption of construebon work in areas umJrjr quarantine. The TWG drafted the 
'Construction Guidelines for Project Implemenlaticn during the period cf Pubfic Health 
Emergency' as a reference for cscxntraciors and implemenirg agencies, to ensure 
viability of projects and protect km from and spread of the corona virus.

The TA'G considered ioMf (4) major compenents of the project cycle, namely; 
Malehate. ktanpowsr, Machine.'y and Money or the 4Ms of consiruclicn in creoUig the

E tviif' M Eurs •>t
yj. Ct J c,,,.v *,<> «« /.,•>

Iijr r>«»-

PHILIPPWF OOWeSTsC COXSTRUCTIOK BOARD
'r’._C"T;0,> fM:.VT'iTi>Z 5 ■

£ We/^s -~ii7 ^ ft'v fr
tt S?»l
tit FC'COi’.l.p.'.iJ'
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guidelines. These were developed consid^ing SWE contrsdcfs which ompioy the 
biggest chunk of the industry's labor woiKforce and large contractors involved in bodi 
public and private infrastructure projects as well as vertical construction. The 
guidelines will gKrt? pointers in mana^ng (heir human resources at this critical Umc but 
will EKewlse give important directions to co ntradors In managing their business not just 
fer survival but to be abte to contribute to the Gentry’s economic recovery program.

The TWG Is presenting optior^s cr courses of actions wfuch contractors may consider 
depending on applicabfery to the project's urtk^m characteristics while maintaining 
minimum requirements based on gudeSnes by government authorltjes such as toe 
lATF ^nnibus Guidelines (or the Implemep^tation erf Community Quarantino in the 
PhSppines, Deparfrnent of Trade and Industry (DTI) and Department of L^bor and 
Employment (DOLE) Interim Guidelines on Workpfoce Prevention and Control of 
COVID-19. and DON Oepartment Memorandum No. 2020-220, Interim Guidelines on 
the Retum-to-Work.

These guidelines are subject !o periodic review to belter respond to developments and 
ensure workers health and protsefion as well as compiance with gov*emmenl 
regulaticns.

Purpose

The guidelines will set Key principles and minimum requirements that define 
response, healthy and safe operationfor construction related operattons under 
COVIO-19 end ensure the survival of business as weB as toe protoclH^ o' workers.

Scope / Coverage

Toe gukleines wi8 indude preventon, detection, and rapid response measures 
designed to aefseve the prindpies above whie malntotomg business contnuiry acrc^s 
the construction Industry.

Policy Content f Guidelines 

Materials

/. Deftverhs
1t All equipment and material dolivenes must be carefully planned and 

monitored.
2. Transition and delivery zones are klentffied and limited to select pcrsormol. 

i.e.. receivers and defrverers.
2.1. Transition personnel arc regulariy monitored, always provided required 

Personal Protective Equipment (PPEs) and may be included for optional 
tasting.

2.2. Scdnl distancing arid other protocols by the Department erf Health (DOH) 
should be foUowed.

3. As much as possible, cargo is unloaded only by the receivers, while the 
defverers do nc^ leave toear vehidos. If the receivers are not enough to urrfoad 
the cargo, the deliverers must untoad w+tilc the rcccrver has to wait at a 
seared distance unt! compfetod.

■Csruu^tiw c,^*iaA*x»*wwvWiK»-* S'-**©.'PcA-X hi'XV'-j 2 CT ti
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4. All cargo shoukj undcipo proper deinfection procedures before ifse. Likewise, 
invoked staff ahoiid afso be prepeHy disinfedcd before cnlerir^g the jobsite,
4.1. Materials, which are exposed to the sm, such as concrete and gravel, 

need not be dainfected.

Manpower

!. Awareness and Commmcaficn
1. Active commyniOTtiOn between the workers, safety officers fas specified under 

Section 14 of RA. 1 toss and its Impi&mendng RvJes and R^uiatk>ns (IRR) as 
speci^d in DOLE D O 19$ S. 2018). site supervisors, and mariagement ts 
advised in planr^ and tmpiefmenting the protocols.

1.1. Aa languages and dialects should be accounted for to ensure proper 
comnxjnicaoon.

2. Infc^aphics {may adopt DOH's). signages, and posters orv health and safety 
measures (see Annex A) must be posted at entry points and strategic areas:
2.1. Daily updates on the latest develcpments.
2.2. Self-screening measures,
2.3. C0V1O19 Hcdine.

3. As much as possit^, at workers should exercise the practices for reduc^g 
the risk ot transmissrcn. and proper hygiene as identified by the DOH:
3.1. Sodal distancing {at least one (1) meter distarvoe from next person].
3.2. Proper hancfwashmg using anti-bactenal soap (or use alcohol-based 

hand sanlLzer when unavailable).
3.3. Avoid contact wd? ours eyes, nose, and mouth.
3-4. Prohibit spittng.
3.5. Coverirvg of mouth with fessue or arm (if tissue is unavailable) when 

sneezing or cougfmg.
3.6. Use and remove PPE u^ caro.
3J. Do not share personal belongings such as phorves. pens, PPEs.
3.8. Avoid ptiysical greetings (e.g. handshakes, hugs).

4. All workers’ status on-sile and ohf-slte, are property rvoted at aff bmes by tiie 
safety officers.
4.1. FHtowcek
4.2. Sick
4.3. High temperature
4.4. Other ccrrxiitims

5. An acceptable level of health evaluation is property conwiunlcated between 
new hires and managerricnt.

6. AH workers would need to provide their location or place of residence prior to 
working. This Is to help create a proper algoritivn for contact tracing,
6,1, Additionally, workers coming from COVID-19 hotspots wouk! need to be 

identified.
7. Quarantined workers should also be kept track of under strict confidentiality 

and privacy.

It Oeanng for Return to Work
1. Stringent qualification enteria for e mpkjyeesfVrorkers:

fi.tr Pnysa* «vWTnakTt*fs»^iA»v\; Axe p*n^ a‘ ImW- j 3<V t*
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1.1. Mist be 21 to 59^ar-oldt \¥^out pre<€xistbg heatth conditions, sucb 
as, but not I'ruted to. immunodcfic^ncy, conorbidit^. or odier health 
risks, kickitfing any person v/ho resides with the aforemenboned.

1.2. Entf^oyaes or cor^ltants who are 60-year-okJ or above may be part of 
the wojkfcrce for construction projects as may be allowed under General 
Community Quarantme (GCO) and ECQ guidcfincs under Omnibus 
Guidelines on the Impli^entabon of Community Quarantine in the 
Phdippines dated 15 May 2020 which states that those aged 60 and 
above may be aiov^d to ^rk in perm^ed industries and offices.

1.3. Must have no COVI019 symptoms,
Saeentng and entry at consbuctlor site, hem 4. Section 6 of the Omnibus 
Guidelines on the jrnpJemcntation of Community QuaranUne in the Philippines, 
dated 15 May 2020, states that “Compliance with Joint DTl-DOLE Retum-to- 
Work Guidelines and DOH Retum-to-Work Guidelines shai be considered 
sufficient compfiance with mifvmum health standards. In no case shall the 
testing of all retuming workers be construed as a condition precedent for 
hia.'her return.- The rnost ampoftsmt screenng step is checking afi returning 
workers for ajTnptoms within the last 14 days and esdudir>g anyone who is 
symptomatic. (Annex B) Contracters have die option to test workers for 
COV1D-13 thro DOH prescribed tea tang protocols lo determine if there is 
asymplomaiK. transmission,
2.1. The Human Resource Department should undertake doHy health pre- 

screening (see Annexes C & D - DOLE Work Resumption Protocol & 
pre-screertir^ wnpfe form). Returning empfoyeesAwofkers should be 
made aware of ^ng accurate infonnaben as speoTied in RA 11332.

2.2. All returning empioyccs''workers must dedare (vte SMS) any recent 
travel fk^ory to or residence in an area wsth a reported case of focal 
transmissich of COVlO-15 over die 14-days pr»f to entry.

2.3. Retumir»g workers that do not show any symptoms will be Quarantined 
for 14 days within the Job^te and wi be aSowed to work under a aened 
Of Grouped area.

2.4* These who have been Vving/ccnfined in the barracks during ECQ/GCQ 
period for et teast 14 days and with no syrr^toms, wilt be allowed lo work 
immediately.

2.5. Management shouW have an underslarxJmg and plan on how the 
workors travet to arvj from m<i jobsilcs.

2.6. A heightened gate entrance screening protocol (see Annex E - Sample 
Protocol for Screening Employees ami Vtsttors per DTl-DOLE Interkn 
Guidelines) with the use of non-contact thermal scanners on ALL 
personnel upon entry to construction premises w^ be implemenled. 
He/She must dedare receru possible exposure to confrmed COVID-19 
cases, irvdudng travel history to or residence in an area with reported 
local transmissiDn of COVID-19 disease. The Individua! should also 
attest diat they are not experiencing the fofeovwng symptoms: (see Annex 
F-Dally COVID-19 Hcatth Checklist Form)
2.6,1. Fever 
2.62. Cough
2.6.3. Shortness of breath
2.6.4. Colds
2.6.5. Soretirc^

hri-'Tittrt rtrAl''-£n*r|>*«rv | <1 pf IJ
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2.6^. Runny nose 
2.6,7. Nasal congestion 

Muscle pains
2.6.9. Headache 
2.6.10-Dlfficulty 
2,6.11 .Diarrhea
2.6.12, Loss of sense of smell
2.6.13. Loss of sense cf taste

2.7. Security guard or assigned perscnnel/ safety engineers on duty vrfl then 
refer these personnel to the Safety and Health Personnel, \^t>o 'AllI then 
conduct the DOH Occi^on Totrf for COVIO-19 Assessment 

2.6. Emptoycf^ shafi provide the DOLE through its Regional Office copy 
furnished DOH, monthly report of Iflness, diseases and injuries utiTizing 
the DOLE Work Accktenullftriess Report Form {WAIR) (see Annex G).

3. Suspected Cases (Poss^tfe cases of COVlD-19)
3.1. Any individual exh^ng fKt-Bke symptorm should not report to work. 

Instead, they should do the toltowtog:
3.1.1. Seff-isoiate, aferl their safety officers or other applicable 

authorities.
3.1 -2. Contract proper heal9i authorities for addhicnaf guidance.

3.2. EmplOi'eesAivorkers. v4to had the COVD-19 virus, should do tiro 
fotowing before reporting lo work:
3Z.1. Puffin the adequate tme fee self-quarantining as recommended by 

me DOH.
32-2, Test r^ative for COVID-1Z
3*2-3. Receive proper medical ctearancs, before repc^ng to

3.3. in me event of a wfker contracting COVIO-19 wfafc working, the 
manegement sherJd do me following:
3.3.1. teoiaic the worker immediate^ in a separate weff-vcntfeitcd 

holding area (or in site Isolation room) in the wcrkptace. eway from 
other workers.

332. Contact local government and health authorities.
3.33. Gather records of al people who have worked with the tofected 

worker, who tested positive within the past four weeks.
3.3.4. Gather informaiion on those who have been in location or stored 

cquijxnent with ih& person.
3.3.5. Provide COV'ID-IS testing to all workers, wtio have been working 

closely with the infected todivkJual.
3.3.6. Be ready to presenl die information to the appropriate authorities.
3.3.7. Inform me wder workforce of the situation while protecting die 

pmracy of the irtoMdual.
3.34. Clean and disinfecr. aD sste surfaces and ctyjipmcnl.
3.3.9, FollOiV any aOdtticnal directiens from local government and health 

aulhorlUos.
3.4. For senior personneL who are working in multiple Jobsites, they are 

expected to solf-quarantinG for at least 14 days, If there has been a 
breach in one of thekjobsne^.

3.5. The safely officer should have a kncrMedge on the proximate hospitals or 
quarantine fadlities to ensure toai in the event of a COVID-19 incident, 
wwkers can be given proper he^care.
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fli .Uoru'lonng
1. Health Checks

1.1. RegtJter monitcaing of persornieTs health. espedaSy for COVO-19
symptoms (e.g., regular no contact temperature chock).

1.2. Day to (Jay monitoring of perscnncl's health.
2. Workers Hygiene

2.1. Constant reminder on proper coughir>g etiquette.
3. Limit number of Work Personnel

3.1. Limited mctt0i2aUon of personnel and minimized skeletal staff.

IV, Proper Work Attire
t. AS workers must wear the preserved deling of the DOLE-OSHC:

2.

Shirt wito sleeves 
Pants
Ctosed-toc bools 
Hard hat

visibility vest
Other necessary Personal Proteebve Equiprr^ent (i.e. face masks, gloves, 
goggles, face shields, etc.) shsS be proscribed based on speafic 
characteristics cf project.

As per the DOH. all workers are expected to wear proper face masks.

t.1.
1.2.
1.3.
1.4. 
1.5- 
1.6.

V. Soo3! Disisnemg and Prccaohbnary Measi/ms
1. Social distancing should be observed at construebon site and in the office:

1.1. Ail workers should respect socal distancing guidelines, as much as 
possible.

2. Provision for transport compliant with social distancing reqwemefHs.
3. Provision of On-.'T^ear-Site acscomr'nodations/barracks, where available.

3.1. Enough space should be provided for ever/ c-mpk>ycc-V/orker slaying in 
too barracks to ensure that Social distancing (at least 50% reduction in 
density of people) are adeq u^aly impfemented. This can be achieved 
eitoer by providing addibonal spaceiadlities or by hav%>g occupants 
wofi: (and sleep) in shifts.

3.2. Segregate emetoyessMorkens who are coming back to work from those 
who originally stayed in the barracks during the ECQ period.

3.3. Barracks should have at least one (1) meter of physical distance froni 
each occupant arxJ/or provision of a physical barrier in between 
occupants.

3.4. Should be we^ ventilated /v/indows opened to allow fresh air dreUation.
4. Provision of dedicaled poinl-to-poiM shuttle service (residencenwxkpiace- 

residence and con^jont with social distancing).
6. Observe social distancing (e.g., no shahng of workspaces, staggered lunch 

breaks, us© of targe conference towns only) and hygiene measures (e.g., 
provide hand washing and disinfection sUtksns^ mand^ory use cf face masks) 
In workplaces, shutdes and accommodations.
5-1- Spiyaltemattog shifts are encouraged to avoid extensive intem^iing. 
5,2. Breaks should be staggered to frnit the number of people In proxinvty 

with eacJt other.
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5.3. Individuals are expected to dean up iheir own ore.-ss after eating with 
proper disinfectants.

5.4. Limit the number of people operating or occupying fre^ht elevators.
5.5. Designate smoking area;

5.5.1. Smoker^Vapers must use designated area or do so off-site sod 
bmts are to be placecd in the designated receptacle. Hands must 
fc>e washed before anti after smoking.

5.5.2. Stand so that smoke or vapor produced is not going into anc^er 
person's breathing zone.

5.6. Site meetings:
5.6.1. Only abftcfejiely necessary meeting participants should attend.
5.6.2. Attendees should be one (1) meter ooart f'orn each other.
5.6.3. Rcoms should be vrdl ventilated / ‘//indo*//s opened lo allow fresh 

air chculatbn.
5.6.4. Held meeteigs «n open areas v^here possible.
5.6.5. Conduct Icctxjx meetings wde open spaces to enable workers 

to keep t?^& roqvTcd physical distance of al feast one (1) meter, 
(see A/^ex H).

5.6.6. Meetings are to tie held through tdcconforencing or 
videocenferendng. where possible.

Vi. Sftd OparaUons / Constryciion IVork Site
1. Access and Movement tc»fron Constrticdon Sits

t,t. If possfels. establish ane-'Aray staircases and walk'//ays to minimize 
workers'contact.

1.2, Management can lock up posstyc dcconUminabon chambers (e.g. 
S'wimming pool gradc-chlonn e).

1.3. Alt pcof^o entering and exstirre the workplace should be re^stered. for 
easier contact tracing in the ovent cf an outbreak.

1A. All norvcsscntial workers are prohibited from entering the iobsite.
2. Limiting and Removing inlemaf tcoch points areas.
3. Compartmentatoticn

3.1. If possible, divide the corstruc'Jcn site r^lo zones or other methods to 
keep workers physically separated. This win promote social distancing 
and will make contalnnvent of possible outbreax easier.
3.1.1. limit on the numibor of people per zone fe odvised.
3.12. Management can consider reducing vrerkforoe \n the jobsite.

4. Construction S4e Cleaning
4.1. Regular disinfection q( workplaces, shLrttles, snd acoonvnodallons.
4.2. Aj! offices and jebsites should disinfec! the following at least hvee per

4.2.1. Doorhandles 
4.22. Rafmgs
4.2.3. Ladders
4.2.4. Switches
4.2.5. Controls
4.2.6. Shared equipment
4.2.7. CcfTtfnon and eatirvg areas
4.2.8. Personal Workstations

Proposed Extension of RC Wharf
Port of Cutest, Roxas City, Cepis
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4.$. Hands common tools,1 equipment are cleaned or ^Infected after 
each (ask.

4.4. A'/^rcncss on location of commonly used items
offices and jobsites should imploment additional cleaning measures of 

common areas as recomn^ended by the OOH.
Management can lock up possibk; decontaminatxxi chambers (e.g. chloflne,
Iodine, betadino. potassium persulfate).
6.1. Demisting only decontaminates the surface, tfuis me need for PPEa,
6.2. Suggested addrticnal sanitary measures to be implemcntcd/insJaflcd on 

site but are not limited to the foibwing:
6.2.1. Water stations
€.22. Proper handwashing areas and hand washing protocol.
6.2.3. AIcchol-based hand sanitizer shall be provided in all department 

areas, enlrancss. canteens, beside hand pufveh machines and 
other faeflites,

$24. Disinfectant wiping produce.
62.5. Footwear CiSir.fection treatment units (foot taths) before entering 

site premises or facilities (staff houses, barracks, canleenst'mess 
harts, site offices and ob^rs).

limit and remove internal touch point areas (e.g. coffee machines, water 
fountains, conation pens)- If possife, also remove doors/ door handles for 
Jobsites,
A proper vmste and disposal area must be provided, as well as proper 
disposal of contaminated products.

Vil. Additkyna! Gwdei'mes fer VerUcaf and Honionla! Projects
1, If pcss^>le, ^ construction workers arc to be housed in either on-site 

barracks, or off-sitc barracks. This would make monitonng of workers* 
activities easier.
1,1. Art workers must use the same vehictes they can>e into wok In, If 

returning to d>e off-site barracks.
12. Art vfihitSes would ixjcd to be disinfected, before being ready for use the 

no>ct day.
2. Management can also kx>k mto usir^ the floors of buildups, as banacka, with 

proper permissjon of the owners.

Machlr>ery

1.

2.
3.

4.

5.

AM equipment deliveries must be carefully planned, monitored and managed to 
avoid the nsk of COVID-19 transmtesaon.
Art defcvered equipment must be claaned and disinfected before use.
Assign regular worker to use the equipment if possible If sharing cannot be 
prevented, take precautions and fotow the cleaning glide before end after 
each use.
Clean equipment before and after each day’s work with a disinfectant, 
concentrating on points of contact such as handles.
If equipment needs to bo transferred to other construction sites, the fQl1ov.lr»g 
action must be taken into considerations:
5.1. Plan, monitof and manage IhG transfer of equipment 
52. Equipment should be disinfected before transponlng.

Proposed Extension o* RC Wharf 
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5.3. Transpof^ng driver must be recorded indud^ the ass^tant
5.4. At the defcvery site. cQuipmcnt ^cold be property endorsed.
5.5. Once Sic equipment is received at the project site, number 2. 3 and 4 

must be done.

Money

Confracfing partes need to discuss, beftvo rosump^fcxn or start of contract 
proviskms on: Peymenis, Vana^s snrf Tirmtines censHiering the effects of current 
goverr\merit boaHh and safety standerdt that hawe to bo comptmd with to prevent the 
spread of the coronavims pandemic and ensure workers' profedidn from the 
contegSom disease. Contmeters ‘ concern on cosh flow, price escaiabon, time 
extensions and producMy need to be established and agreed with project 
owners, CcoCracfiors ne^ to devise project implementation plan signed with 
govemmenl approved health and safety protocols.

Contractors need to familiarize themselves with Republic Act (R.A.) 11469 or 
Eayamhan to Heat As One Act; R.A. 11050 and as IRR as specified in DOLE D O. 198 
S. 2018. and DOLE’S 0.0, 13 and ensure contracts are al^ed wim these liindmark 
regulations. For projects with signed contracts before the onset of the ccronavinjs 
panderrjc. contractors n^ed to check on DOLE’S gusdelmes on drafting new cjr^tracls 
so provisions on emp4oymem deta^, l.e. accommodations, meals, etc. can be 
included as these are expected to be heavily affected by new guidelines co health and 
safely. Con^jany code of dscip^nes may likewise need to be reviewed and rs-v/ritten 
to corisrdef pandemic guk5e!ine$ and ensure cmpIcyees.'V.’orkers' full support and 
cooperation.

Pursuant to Section 21 of DOLE D.0.198. s. 2018. “The total cost ot impiementirtg o 
OSH program shatS be an integral pad of (he operations cost It shad be a separate 
pay Hem in construction and in all confractf/ig or subcontr^ng arrangements. “ to 
cover the cost infteeted during this Puhtic Health Emergency. Those ojsts include, but 
are not Bmlted, (0 testing Krts: perscnal protective equipment; workers* barracks; 
quarsTiino faewties; isolation rooms; d^sintedanls; sanitation cquiprr^ni and facilities; 
and other expenses rclstivc to com pi an ce with safety and bsaldi standards ckifing 
cemstruetjon.

Contractors should conduct periodic audits (frequency to be determined based on a 
project scale and scope) to verify that the appropriate measuras have been 
tins^emenced and are maintained.

The s^e supervisors and safety offloeps nr* expected to conduct audits* and 
safety reports to management In order to make sure that the apprepriate measures 
are implemented and followed.

Construction companies should expect to deal with heightened safety and heaHh 
guidelines until sticfi time that the pandemic has fully been eradicalod. and:

1. Analyze contract requirements;
2. Comply with contractual notice rcquircmenls;
3. Adapt and Adjust schedule:
A. Coordinate and Cooperate wHh all participants: ar^

Ofv^'^ if*i a? fwal’ £’lit.-vnrv j S OT 12
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S. Document everything.

Risk Assessment and Response:
1. AS contractors v/txiki need to guarantee the minimum level of standardi to 

protect the health of the workers engaged in the construct:on silos.
2. Before any actrvity is resumed, all hazards, due to the halting of work, must be 

reviewed and conlrdlcd.
2.1. Workers involved should have proper ur>d0rsLar>ding of the operations and 

enviraiwnenl conCStron chexdcng
An Integrated continuity plan should gfso bo provided In the event d a p^al or 
corr.ptete shutdo-ivn of pbs-Hc or if jobsite operation & are severely firnded.

4. All contractors sbculd c»niplete an htegratod cccitinufty plan to respond to 
partial or complete sHuldown of construc^on sites or in the case of a severe 
fimitation of site operations.

The COVKD-19 pandem^ a*fects vw^ing hours and earnings in all busin^scs. 
g^baily. However, the construction industry Is unique ^vrth rtsspoct to the COVID-19 
because construction contracts typicsty contam provisions about Ume fa* perfcrmance 
and fees few fsitng to perform on tkne. There Is no question that all paniepan^ In the 
construction industry have experienced, and v/ilt continue to expehence. impocis on 
their operations because of COVlD-19 and experts say the falkxjt is one more factor 
poised so affect construction firms, Tht^ impacts mckj6e, among others, schedule 
delays, woridcrce disruptions, equipment and supply chan corruptions, reduced 
produGtvity due to cm s;le health and safety rreasures (e,g„ socu^l disiancw^g, 
staggering of vrerk. enhanced sanitary measures, etc,), permit delays cr restncjons on 
new permits, and hnandng resdxrbom cash So//shortages.

Therefore, it is cnticaf that constnjcticn companies be proscsive rather than resecive In 
dealing with the COVID-19 and it is highly recommended that they the following 
steps wtth respect to the coronavins:

1. Define — identify the company's mein vulneraJ^es (convene a meeting with 
senior management and decIsico-mfiAefS to Idenfify potential impacts on the 
company).
Assess - understand tf and hew tJte company is prepared to deal with the 
company's main vulnersbllitics (rov^w any existing plans and procedures to 
ensure they arc current and b^ln preparing business continuity and crisis 
management plans ard proccduros aimed at m^imfizfng potential impacts on 
the con'tpnny).
Implement and Manage - ensure the company’s plans and procedures work 
(work with senior management and decision-makers to establish and embed 
response and reco’/er/ arrangemonts and ccnfirm senior management and 
decision-makers understand their roles and support hovr the plans and 
procedures will be used).
Communicate and Remain Vigilant — ensure 8ie company's teams are informed 
(assign dear responstufitles for iniomal and external communications).

This pandemic was not foreseeable and unfcriunatefy. its duration and faliout remain 
uncertain. What is certain is tiiat the work! is transitiorting. Being iw^arad for this vhII 
be ©ssenbal to mana^>g the outcome and rTwnizsr^ negabve impacts.
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Monitoring

DTI-CIAP is rcviiaSzing its Janl AdminislfaU-vc Order No. 01. S. 2011 DOLE. 
DPWH. DILG and the Professional Regulaton Commission (PRC) to strengthen 
coordination and enhance the implenienlation of the ConstrucJion Guicfetnes on 
Proioct Imptem^itation for the period of Pi^ic Health Emergency, DOLE D.0.13 and 
R,A 11058 ar«3 its IRR as spccihod in DOLE D.O. 198 S. 2018, and spedfically. 
enforce strict monitoring of construction adrWhes.

The DOLE shall refer to the Phtlippinc Contractors Accredilotioo Board (PCAB) its 
findrrgs. after due process, on any act or omission corrsnitted by oonstruebon 
contractors m violatkm of labor standards, safety rtjaea and regulations and other 
pert^nt policies.

Effectivity

These guidelines shall take effect after ^prevsl by the CIAP Board and posdng in the 
official gazette (wwtA'.offciaIgazette,gov4>h) and CIAP wet^ite (www.ciap.cJti.gov.p^).
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IT. DOtE-DPWH^on-OtLG-PRCJoiniAdminisirabveOrdefNo. T. Series of 2011

10.

11.

12.

IS.

16.

(if He\: itTmT^-KTr jP»« 1! U1 1*
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(Annex 7 - Construction Guidelines for Project Impiementation 
during Public Health Emergency dated June 29,2020)

18. ££/ Guiddmes on Ifte CQVID^W Prvvomxin and Contfts' a? the Workphcd (Alert level 
code RED sut>4a%d 2)

19. DMO Y/ort ResampUtvt Protocols ss c( 22 April 2C20

AcknowIed0mont

The Cofatrudion Guidelines for Projeef Implementation during the period of PubSe 
Health Emergency y/ould not have been possible without the patience, diligence and 
selfless dedication of the follo\^tAg members of the Technical Working Group (TWG) 
who refigiousfy participated in the deSberations and drafting v/ork:

Philippine Domestic Construction Board (PDCB)
Ubehto V. Espiritu 

Ronaldo R- £Jepr«'0, Jr.
Dino Mao D. Suelto 

Warren Simon W, King 
DofisU.Gacho 

Luzon
Normar. K. Macapagal

Vfsayas
Frano's Gc^ord S. Caftedo 

Edgar B.Watn 
KeWt BJir^ Lkn 
Benedict C. Lfy

Mindanao
Ludvng Van A. tedesn»a 
Lourdes Ledesma. M.D 

Ramon f. Allado 
V/llfredo H. Guerzon

Philippine Constructors Association (PCA), Inc.
Rarsocst J, Rellcra 
Arlan P. Vergara 

Ecuardo P. Trinidad 
Oovemment

Assistant Secretary Mariano R, Aiqu^ - DOLE 
Assistant Secrclary An tonb Ifcteilano « DPWH

The Tedmical Working Group (TWG) was ^3ly assisted by the tedoMng staff of tho 
Pfi^pino Domestic Construction Board:

Le^ni d.L. del Prado 
Jocelyn C. Carrasco 

Nikki C. Najarro 
Ariane Monique D. Baiaoing 

Dana LorraineC. Faurillo 
Rose Arm A. Bclitres

C'vWntz^.r h%’Pr.f^<r 'J 12 cr »l
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•UlLOtMG VffTH iKTiourrv

■S5

My.J^Y OANIELR. SANTIAGO
General N/1?ina9c^ «_A^
Philippine* Ports Auttvonty PPA)
Bonifacio Drivo. Soom Hart>or 
Port Aren • Man^a

SlJ Inject; Construction GuideBnes for Project Implementation during the 
period of Public Health Emergency

Dctir AUy- Santiago;

Greet! rjgtj!
irtth tr>G Presitlent's declaralkxt cf Public HealUi Emergency in the ctsuntry to 

lR^llnafrc COViD-19. the Philippine Oomesde Construction Board (PDCB). an 
a t'5" board of the Construcliori Industry Authority of the Philippines
rri/Sl nrandnted to fomutnie pc^icte^, programs, snd strategies the
K^^oment of the Phinpplne ccnstructioo Irduslry organized a Technical Wording 
do*/eop ccetprisod of representatives from contractors cf varyY^ szes and
Gr0'irrs corring from Luzon. Visayt'S and Windan^io to formutate omfoco-'s /he 

rcsumplicn of coostrucoon work in areas under quara-dne.

result, we have developed the “Construction Gui<J9lines for Project 
1 Lmc?niatlon during itie period of Public Health Emergency” to serve as 

f^^nce for contraziors and /npi’em&'siing agor.c^sr to ensure viability of projects 
re tfr^tecto" f'om and spread of »H? ayonavirus. The Gurdelimrs were epprovnd by 
d^ePOCB and CtAP Board cn May 13 and June 2020. respectively.

auidetjnes set key pnndpfies and minimum requirements that define 
inoae healthy and safe opembons fu' ccnstruclion-rtilated operations under

19 and ensure the survival of business as ^vell as the protection of workers, 
ouviv |de|nc5 riducJe prevention, deiecaxin, and rafxd response measures
rti?ne?d the prindples aEove v/hile mainta^iing business continuity

thf' constvcticn industry.

ilso present options a courses of ectons which contr&ctors may consider 
Ih^Li*ina on applicability to the project's unique characteristics whTIo maintaining 
0<^P^ni requirements based on guidefin^s by government authorities such as the 
tATPOmnibus Guidc^ncs fer the Implefn enisdon Ccmmunlh’ Quarantine in the 
p^vlr^ncs. Departr*>€nt of Trade and Bidusiry (DTI) and Department of Labor and 
c Vvrnenl (DOLE) Interim Gikdefines on V/orkplaco Prevenben and Contre^ of 
CCVlD-19- and DOH Depar.ment Memorandum No. 2020-220. interim Guidelines on 
the Rctufn-lo^Vcrk.

. . regard rray we respectfully fumish you >vth the copy of the appru'/ed 
Construction Guidelines (copy attached), for your reference. Further, may we also

OOUESTiC COWSTRUCTON BOARD
coNsrnucnoH authority of tm* RHA.K'mnes

-Vt.»Ajf--JTi>>* »>5
. . . .. M J-'#'- c^rll^

/?' - \tS’r>', f.r\i *•«:<*'vV f‘»,A
gE'*eiiJ(a.r3s ls.:i 
Q t-rt SS fOCfvisrJ: t»w

Proposed Extension of RC Wharf 
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dining Public Health Emergency dated June 29,2020)

request your kind assistance !n cfisscminafcng these Constructon Guidefries anxjng 
your slakehoiJcrs. ifKluding cscotractors and implcrncnling agencies.

You may also visit ClAP's websAe at www dap.dU.oov.ph for the latest updates and 
verson cd Uiersc Conslmction Ckiktelnes.

For questions and dar^ications, kindly email POCB Secretarial at Ddcb»Q>dti.oov.oh. 
Thank you for your usual support.

Sincere!

DORIS U. GACHO
Exccifthv Otmeior, PODOB

Proposed Extension of RC Wharf
Port of Culasi, Roxas City. Capiz
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CL 1
Bidding Forms

(Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class UA” Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
□ (b) Registration certificate from Securities and Exchange Commission (SEC),

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and

□ (c) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the 
equivalent document for Exclusive Economic Zones or Areas;
and

□ (d) Tax clearance per E.O. No. 398. s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
□ (e) Statement of the prospective bidder of all its ongoing government and

private contracts, including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contract to be 
bid: and

□ (f) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

□ (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License In case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

□ (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Declaration; and 

(i) Project Requirements, which shall include the following:
a. Organizational chart for the contract to be bid;
b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;

c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

n (j) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable. Original Notarized Secretar/s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the Joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

n
□

□

Proposed Extension of RC Wharf
Pott of Culasi, Roxas City, Capiz



CL 2
Bidd^g Forms

(Checklist of Technical and Financial Documents)

Financial Documents
n (k) The prospective bidder's audited financial statements, showing, among 

others, the prospective bidder’s total and current assets and liabilities, 
stamped “received” by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder’s computation of Net Financial Contracting Capacity 
(NFCC).

Class UB,, Documents

□ (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

m (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
□ (o) Original of duly signed Bid Prices in the Bill of Quantities; and
□ (p) Duly accomplished Detailed Estimates Form, including a summary sheet

indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and

□ (q) Cash Flow by Quarter.

Proposed Extension of RC Wharf
Port of Culast, Roxas CRy, Capiz
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Biciding Forms
(Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date
Project Identification No.

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Harbor, Port Area. Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers____________ , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 
the Procurement Project: Proposed Extension of R.C. Wharf, Port of Culasi, 
Roxas City, Capiz;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is:_______________ :

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: 
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (Hi) 
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and 
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of ____________________ percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the 
the allowable forms of Performance Security, subject to the terms and conditions 
of issued GPPB guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

1 currently based on GPPB Resolution No. 09-2020

Proposed Extension of RC Wharf
Port of Culasi, Roxas City, Capiz
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

included in your notification of award, shall constitute a binding contract between 
us, until a formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or 
any other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, subrnit the bid, and to sign and 
execute the ensuing contract for the Proposed Extension of R.C. Wharf, Port of 
Culasi, Roxas City, Capiz of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity; 
Signature:___
Duly authorized to sign the Bid for and behalf of: 
Date:_________________

Proposwl Extension of RC Whwf
Port of Culasi, Roxas City, Capiz



Bidding Forms 
(On-going)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS>
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 

Of the Project 
1]

A) Government
Contracts

i. On-going
ii. Awarded but

not yet started

B) Private
Contracts

i. On-going
ii. Awarded but

not yet started

Owner’s
Name
and

Address

Nature/
Scope

of
Work

21

Contractor’s
Role
(in

percentage)
3]

Total Contract Value At
Award Project

Completion
Escalated 
Value to 
Present 
Prices

4]

Date of 
Award 

5]

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration 
______

Start Completed

NOTE:

1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the “Escalation Factor” used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

Proposed Extsnsion d RC Wharf
Port of CulasI, Roxas City, Capiz



STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Forms 
(SLCC)

Name of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Work

Contractor’s 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed.
b. Project Owner’s Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.
c. Recapitulation/Bill of Quantities

Name of Firm/Applicant Authorized Signing Official Date

Proposed Extension of RC Wharf 
Port of Culasi, Roxas City, Capiz



Bidding Forms 
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work Unit of Quantity Unit of Quantity
1] Measure Title of 

the
Project

Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Measure

1. R.C. Pile Driving Works (Offshore) l.m. 1,959

2. Reinforced Concrete Works cu.m. 279

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings, 1st, 2nd & Final visit (if applicable). Projects with no Certificate of 
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner’s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form: September 2012)

Authorized Signing Official Date

Proposed Extension of RC Vi/harf
Port of Culasi, Roxas City, Capiz
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Bidding Forms 

(Financial)

FINANCIAL DATA
A. The prospective bidder’s audited Financial Statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped “RECEIVED” by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date:___________ _____

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

Proposed Extension of RC Wharf
Port of Cutasi, Roxas City, Capiz



Bidding Forms 
(Cadged Personnel)

LIST OF CONTRACTOR’S PERSONNEL
i hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for:

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Materials Engineer I PRC License (CE Preferred)
Submit Valid and Renewed DPWH Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course 
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex

Other Positlon(s) Complete Qualification and Experience Data
Certificate of Commitment

^inex

NOTE: 1. Minimum qualification requirements; (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor’s License)

Project Manager - Five (5) years Materials Engineer-One (1) year
Project Engineer - Three (3) years Materials Engineer!-for projects costing up to 100M
Foreman - Five (5) years Materials Engineer II - for projects costing more than 100M
Construction Safety and Health Officer -• One (1) year

Name of Firm/Applicant 
REVISED FORM (September 2012)

Authorized Signing Official Date

Proposed Extension of RC Wharf 
Port of Culssi, Roxas Cit/. Captz



Bidding Forms 
(Pledged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capacity
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
“A.............. Z”)

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or teased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTD Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner^s (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED FORM (January 2011)

Authorized Signing Official Date

Proposad Extension <H RC Wharf
Port of CulasI, Roxas City, Caplz

00



BUding Forms 
(Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid}

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, [Civil Status!, [NationalitvL and residing atI,___________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of 
at ;

2. As the owner and sole proprietor, or authorized representative of

with office address

I have full
power and authority to do, execute and perform any and ail acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for Proposed Extension of R-C. Wharf, 
Port of Culasi, Roxas City, Capiz of the Philippine Ports Authority, as shown in the attached 
duly notarized Special Power of Attorney;

3. [Name of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, by itself or by relation, membership^ 
association, affiliation, or controlling interest with another blacklisted person or entityjas
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidderl is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidderl complies with existing labor laws and standards; and

8. [Name of Bidderl is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidderl did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Proposed Extension of RC WTiarT 
Port of Culasi, Roxas City. Capiz
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Bidding Forms 

(Omnfeus - Sole)

representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling fEstafal or the commission of fraud with unfaithfulness or
abuse of confidence through misappronriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s, 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this 
Philippines.

day of__ , 20_at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat]
[Format shall be based on the latest Rides on Notarial Practice]

Proposed Eidension of RC Wharf
Port o( Culasi. Roxss City, Cape
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(Omnibus - Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

of legal age, fCivi! Status!. INationalityL and residing atI.__________
after having been duly sworn in accordance with law, do hereby depose and state that:

I. I am the duly authorized and designated representative of 
at :

with office address

2 I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Proposed Extension 
of RC. Wharf, Port of Culasi, Roxas City, Capiz of the Philippine Ports Authority, as shown 
in the attached [state title of attached document showing proof of authorization (e.g., duly 
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, 
whichever is applicable;)];

3. [Name of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder! is related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAG), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name ofBidder! complies with existing labor laws and standards; and

8. [Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if an)r, and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project!.

Proposed Extension of RC Wharf
Port of Culasi, Roxas Ctty, Capiz
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10, In case advance payment was made or given, failure to perform or deliver any of thg
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafal or the commission of fraud with unfaithfulness or
abase of confidence through misaDpropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code^

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of__ , 20_ at___________,
Philippines.

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Proposed Extension of RC Wharf 
Port of Culasi. Roxas City, Capiz
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Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

of legal age, [Civil Status!. [Nationality], and residing at
after having been duly sworn in accordance with law, do hereby depose and state that:

}. I am the duly authorized and designated representative of 
at ;

with office address

2 I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Proposed Extension 
of R.C. Wharf, Port of Culasi, Roxas City, Capiz, as shown in the attached [state title of 
attached document showing proof of authorization (e.g., duly notarized Secretary’s Certificate, 
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. IName of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or by relation^ membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Techmcal 
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end- 
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, persoimel or

Proposed Extension of RC Wharf
Port of Culasi, Roxas City, Capiz
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10, In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misanpropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or service
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code,

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of 
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Proposed Extension of RC Wharf
Port of Cuiasi, Roxas City. Capiz
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ____________________ )S.S.

BID SECURING DECLARATION 
Project Identification No.:________

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

lAVe, the undersigned, declare that:

1. lAVe understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid Securing Declaration.

2. lAVe accept that: (a) I/we will be automatically disqualified from bidding for any procurement 
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by 
the procuring entity for the commission of acts resulting to the enforcement of the bid securing 
declaration under Sections 23.1(b), 34.2,40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; 
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 
circumstances:

Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail 
of said right; and
I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have 
fixmished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this___ day of [month] [year] at
[place of execution].

a.
b.

c.

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]

Proposed Extension of RC Wharf
Port of Culasi, Roxas City, Capiz
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CONSTRUCTION METHODOLOGY
Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. EXTENSION OF R.C. WHARF

1. Supply/driving & chipping of PSC square pile (3,961 l.m.)
2. Supply & installation of reinfordng steel bar (81,371 kg.)
3. Supply & placing of 3,500 psi. concrete (557 cu.m.)
4. Supply & installation of construction joints (60 l.m.)
5. Supply & installation of Rubber dock fenders (13 sets)
6. Supply & installation of mooring bollards (13 sets)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on 
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Proposed Extension of RC Wharf
Port of Cutasi, Roxas City, Capiz
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Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION f Calendar
Days)

MONTHLY

1 2 3 4 S 6 7 6 9 10

Project Manager

Project Engineer

Materials Engineer I

Construction Safety and Health 
Officer

Foreman

Rnftcifv other aoDlicable oositions. ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

Proposed Extension of RC Wharf 
Port of Culasi, Roxas City, Capiz
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project _____________________

Proposed Project Description _____________________

Location ___________________ -—

EQUIPMENT
(Minimum)

No. of Units CONTRACT DURATION 
( Calendar Davs)

MONTHLY

1 2 a 4 s 6 7 e s 10

Signature
(Authorized Signing Official)

Proposed Extension of RC Wharf
Pwt of Cutoai, Rexes City, Copts
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Proposed Extension of RC Wharf 
Port of Cutasi, Roxas Ctfy, Capiz
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Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shali be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor, 
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor] 
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and 
Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreement, v/z.:

a. Philippine Bidding Documents (PBDs); 
i. Drawings/Plans;
il. Specifications:
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements. Technical and Financial 
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding 
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to 
request for clarifications on the bid), including corrections to the bid, if any, resulting from 
the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the 
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional 
contract documents or information prescribed bv the GPPB that are
subseguentiv reouired for submission after the contract execution, such as

Proposed Extension of RC Wharf 
Port of Cuiasi, Roxas City, Capiz
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the Notice to Proceed. Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such 
other sums as may be ascertained, [Named of the bidder] agrees to [state the object 
of the contract] in accordance with his/her/its Bid.

4. The Phiiippine Ports Authority agrees to pay the above-mentioned sum in accordance 
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written.

JAY DANIEL R. SANTIAGO
General Manager

for:

Name of Bidder/ Authorized 
Representative 

(Signatory’s Legal Capacity)

for:

Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Proposed Extension of RC Wharf
Pori ct Culasi, Roxas CHy. Capiz


