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PROJECT TTILE 

LOCATION

PROJECT FEATURE

APPROVED BUDGET FOR THE CONTRACT 

SOURCES OF FUNDING 

TOTAL PROJECT COST 

PROJECT DURATION

A.
1
2
3
4

SAN ANDRES PORT EXPANSION PROJECT 

Port of San Andres, Quezon

PORT OPERATIONAL AREA
Chip-off existing slotted RC curt and smoothen with mortar (83 l.m.)
Remove existing lamp post and turn-over to the Authority (6 no.)
Demolish and dispose existing fence and smoothen with mortar (89 l.m.) 
Excavation of fill materials for catch drain manhole, reinforced concrete pipe 

culvert floodlight foundation and duct bank (171 cu.m.)
5 Supply and placing of 3,500 psi concrete (M cu.m.)
6 Supply and installation of steel reinforcement (3,151 kg.)
7 Supply and placing of 50 to 1,000 kg/pc rocks (9,693 cu.m.)
8 Supply and placing of geotexBle fabric Alter (2,256 sq.m.)
9 Supply and placing of All materials (27,928 cu.m.)

10 Supply, place and compact gravel bedding for catch drain manhole, lamp post 
foundation and duct bank (9 cu.m.)

11 Supply, spread and compact aggregate base course (1,137 cu.m.)
12 Construct Portland cement concrete pavement (300mm thk) including dowel bars 

and construction joint (5,684 sq.m.)
13 Construct security fence with cyclone wire and barbed wire including accessories 

(60t.m.)
14 Construct catch drain manhole including conwete cover with angular frame (11 

set)
15 Supply and install reinforced concrete pipe culvert 610mm a (150 l.m.)
16 Construct port lighting system including all appurtenances (1 loQ

B.
1

RORO RAMP AND RC PLATFORM
Supply and drive 0,40m x 0.40m PSC piles (4,230 l.m.) and 
chip/cut and dispose portion up to required elevation (162 no.)

2 Supply and place 3,500 psi concrete (515 cu.m.) and reinforcing steel 
bars (84,569 kg of various sizes) for superstructure

3 Supply and install hot-dipped galvanized BWT100mm x 12mm for construction 
joint-1, including dowel bars (36 l.m.)

4 Supply and install hot-dipped galvanized angle bar, 100mm x lOOrrmx 10mm for 
construction joint including dowel bars (33 l.m.)

5 Supply and install of Rubber Dock Fenders (V500H x 1S00L - 4 sets)
6 Supply and instil of Mooring Bollard, (35-Tons. T-head - 2 sets)
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