PROJECT FEATURE

PROJECT TITLE

LOCATION

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

SAN ANDRES PORT EXPANSION PROJECT

Port of San Andres, Quezon

A. PORT OPERATIONAL AREA
1 Chip-off existing slotted RC curb and smoothen with mortar (831m.)
2 Remove existing lamp post and turn-over to the Authority (6 no.)
3 Demolish and dispose existing fence and smoothen with mortar (891.m.)
4 Excavation of fill materials for catch drain manhole, reinforced concrete pipe
culvert, floodlight foundation and duct bank (171 cu.m.)
5 Supply and placing of 3,500 psi concrete (54 cu.m.)
6 Supply and installation of steel reinforcement (3,151 kg.)
7 Supply and placing of 50 to 1,000 kg/pc rocks (9,693 cu.m.)
8 Supply and placing of geotextile fabric filter (2,256 sq.m.)
9 Supply and placing of fill materials (27,928 cu.m.)
10 Supply, place and compact gravel bedding for catch drain manhole, lamp post
foundation and duct bank (9 cu.m.)
11 Supply, spread and compact aggregate base course (1,137 cu.m.)
12 Construct portiand cement concrete pavement (300mm thk) including dowel bars
and construction joint (5,684 sq.m.)
13 Construct security fence with cyclone wire and barbed wire including accessories
{601.m.)
14 Construct catch drain manhole including concrete cover with angular frame (11
set)
15 Supply and install reinforced concrete pipe culvert 610mm o (150 1L.m.)
16 Construct port lighting system including all appurtenances (1 lot)

B. RORO RAMP AND RC PLATFORM
1 Supply and drive 0.40m x 0.40m PSC piles (4,230 L.m.) and
chip/cut and dispose portion up to required elevation (162 no.)
2 Supply and place 3,500 psi concrete (515 cu.m.) and reinforcing steel
bars (84,569 kg of various sizes) for superstructure
3 Supply and install hot-dipped galvanized BWT 100mm x 12mm for construction
joint-1, including dowel bars (36 |.m.)
4 Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for
construction joint, including dowel bars (33 L.m.)
5 Supply and install of Rubber Dock Fenders (V500H x 1500L - 4 sets)
6 Supply and install of Mooring Bollard, (35-Tons, T-head - 2 sets)

Php 183,250,222.31
PPA Corporate Fund
Php 207,072,751.21
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