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Glossary of Terms, Abbweviation, and
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Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as Proposal
and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids,
fumishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e]}

BIR - Bureau of Intemal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate extemal technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i)
advisory and review services; (i} pre-investment or feasibility studies; (iii} design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract ~ Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CP! — Consumer Price index.

DOLE — Department of Labor and Employment.

DTl - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as

Looc Port (Makbog) brnprovamant Projact
Port of Loo, Brgy. Malbog, Looc, Romblon
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specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[bD.

GFI - Government Financial Institution.
GOCC — Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, fumiture, stationery, materials for construction, or personal property of any
kind, including non-personal or contractual services such as the repair and maintenance of
equipment and fumiture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or "analogous services™ shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Secticn 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoraion or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Govermment Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described, detailed,
and scheduled in the Project Procurement Management Plan prepared by the agency which
shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-
2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.

Loo:: Paort (Malbog) Improvesnent Projoct
Port of Looc, Brgy. Malbog, Looc, Rombion



SECTION |
INVITATION TO BID



PHILIPPINE @
PORTSEY -
AUTHORITY %
INVITATION TEygipriLipiNas

FOR THE

LOOC PORT (MALBOG) IMPROVEMENT PROJECT,
PORT OF LOOC, BRGY. MALBOG, LOOC, ROMBLON

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2023,
intends to apply the sum of P35,784,363.43 being the Approved Budget for the Contract (ABC)
to payments under the contract for the LOOC PORT (MALBOG) IMPROVEMENT PROJECT,
PORT OF LOCC, BRGY. MALBOG, LOOC, ROMBLON (HO-INFRA-PPDD-23-0022). Bids
received in excess of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Three Hundred {300) calendar days from the receipt by the
successful bidder of the Notice to Proceed. Bidders should have completed a contract similar to
the Project. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section H (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “passfail” criterion as specified In the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders starting 05
August 2023 from the given address and website(s) below and upon payment of the applicable
fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the
amount of TWENTY FIVE THOUSAND PESOS (P25,000.00). The Procuring Entity shall allow
the bidder to present its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
15 August 2023 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio
Drive, South Harbor, Port Area, Manila, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 30 August 2023 at 8:00 a.m. Late bids shall not be
accepled.

PPA Corporate Bidg., Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines 1018



All bids must be accompanied by a bid securily in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 30 August 2023 at 9:00 a.m. at the 7th Floor, PPA Building; A.
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the aclivity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

+ Required PCAB Registration: MEDIUM A - Building and Industrial Plant

Forf furthér information, pleasa refer to:

BAC Secretariat, Philippine Ports Authority
5th Floor, PPA Bidg., A, Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 oc. 539
PPA Website: www.ppa.com.ph
PhilGEPS Website: www.philgeps.gov.ph

Chairperson, PPPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)



SECTION I

INSTRUCTIONS TO BIDDERS



ITB-1

Scope of Bid

The Procuring Entity, Philippine Ports Authority invites Bids for the Looc
Port (Malbog) Improvement Project, Port of Looc, Brgy. Malbog, Looc,
Romblon with Project ldentification Number HO-INFRA-PPDD-23-0022.

The Looc Port (Malbog) Improvement Project Port of Looc, Brgy.
Malbog, Looc, Romblon is for the construction of Works, as described in
Section VI (Specifications).

Funding Information

2.1. The Philippine Ports Authority through the source of funding as
indicated below for CY2023 in the amount of ™ 35,784,363.43.

2.2. The source of funding is:
PPA Corporate Fund.
Bidding Requirements

The Bidding for the Project shall be govemed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulietin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracied
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (¢) transportation facilities; (c) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

Looc Forl (Malbog) improvemnent Project
Pon of Looc, Brgy. Malbog, Looe, Romblon



ITB-2

Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign govemment/foreign or international financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of
the UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:
Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

Looc Port (Malbog) improvemertd Project
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11.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through
electronic mail indicated in the IB, at least ten {10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1 The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder's affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govem, for
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

104 A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

10.5 A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessorivendor for the duration of the project, as the case may be, must
‘meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.
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13.

14,

18.

16.

ITB-4

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shal! be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

Looc Port (Malbog) improvesnent Project
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if the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder
shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is commupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the 1B. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevalil.

18.2. The preliminary examination of Bids shall be govemed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/ail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Looc Port (Malbog) improvement Projec
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Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax retums filed and
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and pemmits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

Looc Port (Malbhog) Improvemnent Project
Port of Loot, Brgy. Malbog, Looc, Romibion



SECTION I

BID DATA SHEET



BD1

Bid Data Sheet
Bid Data Sheet
ITB Clause
52 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Quantity
Measure {(at least)
1. Reinforced Concrete Works cum. 89
2. Construction of office building sq.m. 197
71 Portion of Works affowed to be | Maximum Percentage allowed to be
subcontracted: subcontracted:
Subcontracting is not allowed Subcontracting is not allowed
103 For Joint Venture:
Special PCAB License
10.4 The key personnel must meet the required minimum years of experience
set below:
Kev Personnel General Relevant
y Experience Experience
(Minimum)
a. Project Manager ' Five (5} years
b. Project Engineer Three (3) years
¢. Project Architect Three (3) years
d. Materials Engineer ] One (1) year
e. Construction Safety and One (1) year
Health Officer
f. Foreman Five (5) years
10.5 The minimum major equipment requirements are the following:
Please refer to Section 8, Annex 3 Minimum Major Equipment
Requirements

Looc Port (Malbog) Improvemont Project
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Sheet

12

Value Engineering Clause:

Not Allowed

15.1

The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a The amount of not less than P 715,687.27, if bid security is in cash,
cashier's/manager's check, bank draft/guarantee or irrevocable letter of
credit;

b. The amount of not less than  1,789,218.17, if bid security is in Surety
Bond.

16

Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and comresponding index tabs. Failure to comply with the requirements is a
ground for the automatic disqualification of the bidder.

19.2

Partial bids:
Not Allowed

20

Other appropriate licenses and permits required:
None

21

Other contract documents are as follows:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Ulilization Schedule, Construction Safety and Health
Program approved by the Deparitment of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.

Looc Port (Malbog)
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the
Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which comresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause,
the Procuring Entity’s Representative shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost
incurred, which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant
activities.  The resulting adjustments in contract time to address
such delay may be addressed through contract extension provided
under Annex “E” of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3
and specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than
those of the personnel listed in the Schedule.

Leoc Port (Malbog) Improvement Project
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall fumish the performance
security in any of the forms prescribed in Section 39 of the 2016
revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action
pursuant to RA No. 3688 against any subcontractor be they an
individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance
of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC supplemented by any information obtained by
the Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
gamishment proceedings, and perpetually disqualify it from
participating in any public bidding. All payables of the GOP in his favor
shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be
jointly and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by
the Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,

fraudulent, collusive, coercive, and obstructive practices as stated in ITB
Clause 4.

Looc Port
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Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor's Bid shall be used for small additional amounts of
work only when the Procuring Entity's Representative has given written
instructions in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at
intervals no fonger than the period stated in the SCC. Iif the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’'s Representative may withhold
the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been
submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the perforrnance of the
Contractor and to have them audited by auditors of the GOP or the Procuring
Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which
shall be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

Looc: Port (Malbog) improvement Project
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide "as built” Drawings and/or
operating and maintenance manuals as specified in the SCC,

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity's
Representative may withhold the amount stated in the SCC
from payments due to the Contractor.

Looc Port (Malbog) improvaement Projact
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Special Conditions of Contract

GCC Clause
2 Sectional Completion:
None
4.1 The Procuring Entity shall give possession of all parts of the Site
to the Contractor upon commencement of the project.
6 Site Investigation Report:
None
7.2 Pemmanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National
Building Code of the Philippines and other structures made of
steel, iron, or concrete which comply with relevant structural
codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement
areas, ports, dams, tunnels, filtration and treatment plants,
sewerage systems, power plants, transmission and
communication towers, railway system, and other similar

permanent structures
10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within days of delivery of the Notice
of Award.

11.2 The amount to be withheld for late submission of an updated

Program of Work is

13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.

14 No further instructions.
151 The date by which operating and maintenance manuals are
required is .

The date by which “as built” drawings are required is

15.2 The amount to be withheld for failing to produce “as built”
drawings and/or operating and maintenance manuals by the date
required is

Looc Porl Malbog} improvemant Projact
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Technical Spacifications
{Demofition and Removet Works)

ITEM 01 DEMOLITION AND REMOVAL WORKS

DESCRIPTION

The work includes the fumnishing of all labor, materials and equipment required to canmy out the
demoiition and removal of old structures, port accessories and obstructions including demofition of
miscellaneous concrete curbs etc., as required for the execution of the Contract.

The Contractor shall submit the proposed methodology or procedure of demolition work with
detailed drawings and calculations if necessary, to the Engineer for approvai, before the execution
of the Works.

The Contractor shall keep afl pavements and landing areas to and from the site of the disposal area
clean and free of mud, dirt and debris during and after the execution of disposal. Disposal of debris
and materials shall be as directed by the Engineer.

GENERAL PROVISIONS

1. The Contractor shall be deemed to have satisfied himse!f of the site conditions, and to have
included in his unit prices provision for all risks that may arise during or in connection with
the work.

2 The demoilition shall be camied out by approved methods and equipment such as concrete
breakers, gas-cutiers, hydraulic jacks, compressed air disintegrators, etc., however, no
blasting shall be used unless approved in wiiting by the Engineer and after obtaining the
written permission of the concerned authorities.

3. The Contractor shall provide suitable equipment, skilled labor and appropriate temporary
works such as scaffoldings to ensure safety in his demoiition works as well as in the
adjacent area.

4. Contractor shall demolish all the structural members above the level on which the
subsequent and permanent works under this Contract will begin. To this end, the temporary
construction works such as excavation shall be conducted by the Contractor.

5. Materials coming from the demolition works, except general earth, shall remain the property
of the Procuring Entity, the designated part of which shall be stored by the Contractor at
places specified by the Engineer/ Accepting authority. Receiving copy of Tum-Over Report
shall be provided.

6. In case of demolition of wharf deck and ptatform, the contractor shall ensure that no debris
will be remained/deposited at seabed.

INTERFERENCE WITH PORT OPERATIONS

During the execution of the work, the Contractor shall not interfere with the shipping, navigation and
other traffic in the port.

The Contractor shall make arrangements with the operations people on the schedule of demolition
and related works to keep port operation activities undisturbed at all times.

Prior to commencement of the demolition works, the Contractor shall inform/announce to port users
the schedule of disconnection of utilities.

Looe Port (Melbog) mproverment Project
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Technical Specifications
(Demotition and Removal Works)}

STORAGE AND DUMPING

Prior to the commencement of the demolition work, the Engineer shall submit to the Contractor a list
in which all the materials to be salvaged and overhauled, as property of PPA, and the description of
the location of their storage. Materials embedded in concrete units shall not be salvaged.

The Contractor shall separate materials to be salvaged from debris. Salvaged materials shall be
ioaded, transported and unioaded by the Contractor at the specified locations.

The Contractor may dump debris or extracted rocks on tand areas but out of the site, which areas
shall be procured and prepared at his own expense. In this case, safety measures shall be
undertaken in the transporting, unloading, covering and others as requested by the Engineer.

The approximate distance of the disposal site from the project site is about five (5) kms., as
designated by the PMO thru the implementing office.

EXECUTION

1. Prior to the commencement of demolition works, the alignments of the new construction
works to existing structure shall be checked.

2. The width and alignment of portion of existing structure to be demolished shall be marked by
paint.

3. With these lines as guides, concrete shall be broken and reinforcing bars cut such that
panels or portions of the structure can be lifted out for disposal elsewhere outside of the

operational work area.

4, Rocks removed from existing slope protection shall be stored for re-use in new construction.

5. Demolish pavements, curbs, fences, utilities, services, navigation aids and the likes as
determined in the field for each project and as shown on the drawings or as directed by the
Engineer.

6. Materials coming from the demolition works shall be properly disposed by the Contractor.

SAFETY

During the course of survey and clearing, any obstacles which are recognized and seemed to be
explosive or hazardous to workers shall be removed from the site by the proper Authority.

At the end of each day's work, the Contractor shall keep the workplace in safe condition and clean
so that no part is in danger of falling or creating hazard to personne! or equipment.

Looc Port (Malbog) Improvement Project
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Technical Specifications (Building Works})
{Excavation and Bacihiting)

ITEM 062 EXCAVATION AND BACKFILLING
GENERAL

General Requirements contain provisions and requirements essential to these Specifications; and
apply to this Section, whether or not referred to herein.

SCOPE OF WORK

1. This Section sets forth general requirements applicable to excavation and backfilling works
required for the foundation of buildings.

2. Each Section in which this Section is referenced shall include same as past of that Section,

unless otherwise specified.

GENERAL PROVISIONS

1. Excavated materals required and approved for backfill shall be stockpiled in areas
approved by the Engineer.

2. Remove all unsuitable or excess materials from the site.

3. Each phase of excavation and backfilling work shall be approved by the Engineer as
completed prior to removing earthwork equipment from the site or prior to proceeding with
subsequent operations which cover or disturb completed phases of works.

EXCAVATION
1. General

The excavation shall conform to the dimensions and elevations indicated for each
building and structure, except as specified hereinafter, and shall extend a sufficient
distance from walls and footings to allow for placing and removal of forms, installation of
services and for inspection, except where the concrete for walls and footings is authorized
to be deposited directly against excavated surfaces. Excavations below indicated depths
will not be permitted except to remove unsatisfactory material. Unsatisfactory materials
encountered below the grades shown shall be removed as directed and replaced with
satisfactory materials; satisfactory materials below the depths indicated without specific
direction of the Engineer shall be replaced at no additional cost to PPA to the indicated
excavations grade with satisfactory materials, except that concrete footings shai! be
increased in thickness to the bottom of the overdepth excavations. Satisfactory/backfill
shall be placed and compacted as specified in paragraph: "Backfilling." Determination of
elevations and measurements of approved overdepth excavation of unsatisfactory
material below grades indicated shall be done as directed by the Engineer.

2. DPrainage

Excavation shall be performed such that the areas of the site including its immediate
surroundings and other areas affected by the operation will be continually and effectively
drained. Waters shall not be permitted to accurmuiate in the excavation. The excavation shall
be drained by pumping or other satisfactory methods to prevent softening of the foundation
bottom, undercutting of footings, or other actions detrimental to proper construction
procedure and stability of the structures.

Looc Port (Malbog) improverant Projoct
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Technicsl Specifications (Building Works)
(Excavation and Bacifiing)

Classification of Excavation:

Excavation will be unclassified regardiess of the nature of material encountered and
excavated.

Blasting will not be permitted.
Excavated Material:

Satisfactory excavated material required for fill or backfil shail be placed in the proper
sections of the permanent work as required. Satisfactory excavated material in excess of that
required for the work under this section shall be made available for use in other portions
of the permanent site work required for the permanent work; and unsatisfactory material
shall be Contractor's responsibility. No satisfactory material shali be wasted or used for the
convenience of the Contractor unless so authorized. Stockpiles and waste materials shall
he placed, graded, and shaped for proper drainage giving due consideration to drainage
from adjacent properties.

Final grade of surfaces to support concrete:

Care shall be taken nct to disturb the bottom of the excavation. Excavation fo final grade
shall not be made until the concrete is just ready to be placed.

BACKFILLING

1.

Satisfactory materials shall be used in bringing fills to the lines and grades indicated and
for replacing unsatisfactory material. Satisfactory material shall be free from roots and
other organic matter, trash, debris, and stones larger than 75mm in any dimension.

Backfilling shall not begin until construction below finish grade has been approved,
underground utilities systems have been inspected, tested and approved; forms removed
and the excavation cleaned of trash and debris. Backfill shall be brought to indicate finish
grades and shall not be placed in wet, muddy or spongy areas. Backfill shall be of

satisfactory matenials placed and compacted as specified.

Heavy equipment for spreading and compacting backfill shall not be operated closer to
foundation or retaining walls than a distance equal to the height of backfill above the top of
footing; the area remaining shall be compacted to required thickness with power driven
hand tampers suitable for the material being compacted. Backfill shall be placed carefully
around pipes to avoid damage to coatings or wrappings. Backfill shall not be placed against
foundation walls prior to seven (7) days after completion of the walls. As far as
practicable, backfill shall be brought up evenly on each side of the wall and sloped to drain
away from the wall.

Placing

Satisfactory material shall be placed in horizontal layers not exceeding 20cm in loose depth
and then compacted. No material shall be placed on surfaces that are wet, muddy or spongy.

Compaction shall be accomplished by sheep-foot rollers, or other approved equipment
well suited to the soil being compacted. Material shall be moistened or aerated as
necessary to provide the moisture content that will readily facilitate obtaining the
specified compaction with the equipment used.




5
T ical Specifications (Building Works)
{Excavation and Backfiling)}

5. Tests shall be performed on backfill as required by the Engineer. Compaction shall be
up to 85 percent maximum dry density per ASTM.

PROTECTION

Settlement or washing that occurs in graded or backfilled areas prior to acceptance of the work
shall be repaired and graded re-established to the required elevations and sioped at no additional
cost to PPA.

GRAVEL BEDDING

Gravel bedding shall be in accordance with specifications.

Loae: Part (Matbog) impeovement Project
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Technical Spacificationg -
(Aggregete Subr Base Course}

ITEM 03 : AGGREGATE SUB BASE COURSE

DESCRIPTION

This item shall consist of fumishing, placing and compacting an aggregate subbase course on a
prepared subgrade in accordance with this Specification and the lines, grades and cross-sections
shown on the Plans, or as directed by the Engineer.

MATERIAL REQUIREMENTS

Aggregate for subbase shall consist of hard, durable particles or fragments of crushed stone,
crushed slag, or crushed or natural gravel and filler of natural or crushed sand or other finely divided

mineral matter. The composite material shall be free from vegetable matter and lumps or balis of
clay, and shall be of such nature that it can be compacted readily to form a firm, stable subbase.

The subbase material shall conform to the following Grading Requirements

Grading Requirements
Sieve Designation
Standard, mm Alternate US Standard | Mass Percent Passing
50 2 100
25 1" 55~ 85
9.5 3/8 4075
0.075 No. 200 0-12

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two thirds) of the
fraction passing the 0.425 mm (No. 40) sieve.

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid limit not greater than 35
and plasticity index not greater than 12 as determined by AASHTO T 89 and T 90, respectively.

The coarse portion, retained on a 2.00 mm (No. 10) sieve, shall have a mass percent of
wear not exceeding 50 by the Los Angeles Abrasion Tests as determined by AASHTO T 96.

The material shall have a soaked CBR value of not less than 25% as determined by
AASHTO T 193. The CBR value shall be obtained at the maximum dry density and determined by
AASHTO T 180, Method D.

CONSTRUCTION REQUIREMENTS
PLACING

The aggregate subbase material shall be placed at a uniform mixture on a prepared subgrade in a
quantity which will provide the required compacted thickness. When more than one layer is
required, each layer shall be shaped and compacted before the succeeding layer is placed.

The placing of material shall begin at the point designated by the Engineer. Placing shall be from
vehicles especially equipped to distribute the material in a continuous uniform layer or windrow.
The layer or windrow shall be of such size that when spread and compacted the finished layer be in
reasonably close conformity to the nominal thickness shown on the Plans.

Loax Port

(Malbag) Improvemant Project
Port of Looc, Brgy. Malbog, Looc, Romblon



Technical SpodmZ.

{Aggregate Sub Base Course

When hauling is done over previously placed material, hauling equipment shall be dispersed
uniformly over the entire surface of the previously constructed layer, to minimize rutting or uneven

compagction.
SPREADING AND COMPACTING
When uniformly mixed, the mixture shall be spread to the plan thickness, for compaction.

Where the required thickness is 150mm or less, the material may be spread and compacted in one
layer. Where the required thickness is more than 150 mm, the aggregate base shall be spread and
compacted in two or more layers of approximately equal thickness, and the maximum compacted
thickness of any iayer shall not exceed 150 mm. All subsequent layers shall be spread and
compacted in a similar manner.

The moisture content of sub-base material shall, if necessary, be adjusted prior to compaction by
watering with approved sprinkiers mounted on trucks or by drying out, as required in order to obtain
the required compaction.

Immediately following final spreading and smoothening, each layer shall be compacted to the full
width by means of approved compaction equipment, Rolling shall progress gradually from the sides
fo the center, parallel to the centerline of the road and shall continue until the whole surface has
been rolled. Any iregularities or depressions that develop shall be corrected by loosening the
material at these places and adding or removing material until surface is smooth and uniform.
Along curbs, headers, and walls, and at all places not accessible to the roller, the base material
shall be compacted thoroughly with approved tampers or compactors.

If the layer of base material, or part thereof, does not conform to the required finish, the Contractor
shall, at his own expense, make the necessary comections.

Compaction of each layer shall continue until a field density of at least 100 percent of the
maximum dry density determined in accordance with AASHTO T 180, Method D has been
achieved. In-place density determination shall be made in accordance with AASHTO T 191/ASTM D
1556.

TRIAL SECTION

Before subbase construction is started, the Contractor shall spread and compact trial sections as
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials
and the efficiency of the equipment and construction method which is proposed 1o be used by the
Contracior. Therefors, the Contractor must use the same material, equipment and procedures that
he proposes to use for the main work. One trial section of about 500 m? shall be made for every
type of material and/or construction equipment/procedure proposed for use.

Afer final compaction of each trial secfion, the Contractor shall camy out such field density tests and
other tests required as directed by the Engineer.

if a trial section shows that the proposed materials, equipment or procedures in the Engineer’s
opinion are not suitable for subbase, the material shall be removed at the Contractor's expense, and
a new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.
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SURVEYS AND SETTING OUT WORKS

Before the commencement of the pavement works, the Contractor together with the Engineer shall
conduct topographic survey which will form the basis of quantity measurement.

The Contractor shall set out the works and shall be solely responsible for the accuracy of such
setting-out.

Prior to placement of any material, the Contractor shall establish visible construction markers to
clearly define hor_izontal limits of the Work.

TOLERANCES

The aggregate base course shall be laid to the designed leve! and transverse slopes shown on the
Plans. The allowabie tolerances shall be in accordance with following:

Permitted variation from design + 20 mm
THICKNESS OF LAYER
Pemitted variation from design + 10 mm
LEVEL OF SURFACE -20 mm
Permitted SURFACE IRREGULARITY 20 mm
Measured by 3-m straight-edge
Permitted variation from design 1 0.3%
CROSSFALL OR CAMBER
Pemmitted vanation from design +0.1%
LONGITUDINAL GRADE over
25 min length

METHOD OF MEASUREMENT

Aggregate Subbase Course will be measured by the cubic meter (m3). The quantity to be
paid for shal be the design volume compacted in-place as shown on the Plans, and accepted in the
completed course. No allowance will be given for materials placed outside the design limits shown
on the cross-sections. Trial sections shall not be measured separately but shall be included in the
quantity of subbase herein measured.
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AGGREGATE BASE COURSE
DESCRIPTION

This tem shall consist of fumishing, placing and compacting an aggregate base course on a
prepared subgrade/subbase in accordance with this Specification and the lines, grades, thickness
and typical cross-sections shown on the Plans, or as established by the Engineer.

MATERIAL REQUIREMENTS

Aggregate for base course shall consist of hard, durable particles or fragments of crushed stone,
crushed slag or crushed or natural grave! and filler of natural or crushed sand or other finely divided
mineral matter. The composite material shall be free from vegetable matter and lumps or balls of
clay, and shall be of such nature that it can be compacted readily to form a firm, stable base.

In some areas where the conventionat base course materiais are scarce or non-available, the use of
40% weathered limestone blended with 60% crushed stones or gravel shall be allowed, provided
that the blended materials meet the requirements of this item.

The base course material shail conform to the following Grading Requirements

Grading Requirements
Sieve Designation Mass Percent Passing
Standard Alternate Grading Grading
mm US Standard A B
50 2 100
375 1-42" - 100
25.0 1" 60-85 -
19.0 KLY - 60-85
125 172 35-65 -
475 No. 4 20-50 30-55
0.425 No, 40 5-20 8-25
0.075 No. 200 0-12 2-14

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two thirds) of the
fraction passing the 0.425 mm (No. 40) sieve.

The fraction passing the 0.425 mm (No. 40) sieve shalil have a liquid limit not greater than 25 and
plasticity index not greater than 6 as determined by AASHTO T 89 and T 90, respectively.

The coarse portion, retained on a 2.00 mm (No. 10) sieve shall have a mass percent of wear not
exceeding 50 by the Los Angeles Abrasion test determined by AASHTO T 96.
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The material passing the 19 mm (3/4 inch) sieve shall have a soaked CBR value of not less than

80% as determined by AASHTO T 193. The CBR value shall be obtained at the maximum dry
density (MDD) as determined by AASHTO T 180, Method D.

K filler, in addition to that naturally present, is necessary for meeting the grading requirements or for
satisfactory bonding, it shall be uniformly blended with the base course material on the road orin a
pug mill unless otherwise specified or approved. Filler shall be taken from sources approved by the
Engineer, shall be free from hard lumps and shall not contain more than 15 percent of material
retained on the 4.75 mm (No. 4) sieve.

CONSTRUCTION REQUIREMENTS
PLACING

The aggregate base material shall be placed at a uniform mixture on a prepared sub-base/
subgrade in a quantity which will provide the required compacted thickness. When more than one
layer is required, each layer shall be shaped and compacted before the succeeding layer is placed.

The placing of material shall begin at the point designated by the Engineer. Placing shalil be from
vehicles especially equipped to distribute the material in a continuous uniform layer or windrow.

The layer or windrow shall be of such size that when spread and compacted the finished layer be in
reasonably close conformity to the nominal thickness shown on the Plans.

When hauling is done over previously placed material, hauling equipment shall be dispersed
uniformly over the entire surface of the previously constructed layer, to minimize rutting or uneven
compaction.

SPREADING AND COMPACTING
When uniformly mixed, the mixture shall be spread to the plan thickness, for compaction.

Where the required thickness is 150mm or fess, the material may be spread and compacted in one
layer. Where the required thickness is more than 150 mm, the aggregate base shall be spread and
compacted in two or more layers of approximately equal thickness, and the maximum compacted
thickness of any layer shall not exceed 150 mm. All subsequent layers shall be spread and
compacted in a similar manner,

The moisture content of sub-base material shall, if necessary, be adjusted prior to compaction by
watering with approved sprinklers mounted on trucks or by drying out, as required int order to obtain
the required compaction.

Immediately following final spreading and smoothening, each layer shall be compacted to the full
width by means of approved compaction equipment. Rolling shall progress gradually from the sides
to the center, parallel to the centerline of the road and shall continue until the whole surface has
been rolled. Any imegulariies or depressions that develop shall be corrected by loosening the
material at these places and adding or removing material until surface is smooth and uniform.
Along curbs, headers, and walls, and at all places not accessible to the roller, the base material
shall be compacted thoroughly with approved tampers or compactors.

if the layer of base material, or part thereof, does not conform to the required finish, the Contractor
shall, at his own expense, make the necessary comections.

Compaction of each layer shall continue until a field density of at feast 100 percent of the
maximum dry density determined in accordance with AASHTO T 180, Method D has been
achieved. In-place density determination shall be made in accordance with AASHTO T 191/ASTM D
1556.
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TRIAL SECTION

Before base construction is started, the Contractor shall spread and compact trial sections as
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials
and the efficiency of the equipment and construction method which is proposed to be used by the
Contractor. Therefore, the Contracior must use the same material, equipment and procedures that
he proposes to use for the main work. One trial section of about 500 m? shall be made for every
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carmy out such field density tests and
other tests required as directed by the Engineer.

If & trial section shows that the proposed materials, equipment or procedures in the Engineers
opinion are not suitable for subbase, the material shall be removed at the Contractor's expense, and
& new trial section shall be constructed.

if the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.

SURVEYS AND SETTING QUT WORKS

Before the commencement of the pavement works, the Contractor together with the Engineer shaill
conduct topographic survey which will form the basis of quantity measurernent.

The Contractor shall set out the works and shall be solely responsible for the accuracy of such
setting-out.

Prior to placement of any material, the Contractor shall establish visible construction markers to
clearly define horizontal limits of the Work.

TOLERANCES

The aggregate base course shail be laid to the designed level and transverse slopes shown on the
Pians. The allowable tolerances shall be in accordance with following:

Permitted variation from design £ 10 mm
THICKNESS OF LAYER

Pemmitted variation from design + 5mm
LEVEL OF SURFACE -10 mm
Permitted SURFACE IRREGULARITY 5mm
Measured by 3-m straight-edge

Permitted variation from design +0.2%
CROSSFALL OR CAMBER

Permitted variation from design *0.1%
LONGITUDINAL GRADE over

25 miniength

Looc Poct (Weibog) mpeovamant Project
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METHOD OF MEASUREMENT

Aggregate Base Course will be measured by the cubic meter (m3). The quantity to be paid
for shali be the design volume compacted in-place as shown on the Plans, and accepted in the
completed base course. No allowance shall be given for materials placed outside the design limits
shown on the cross-sections. Trial sections shall not be measured separately but shall be included
in the quantity of aggregate base course.
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ITEM 05 DRAINAGE WORKS

SCOPE OF WORK
The works shall consist of excavation, backfilling and construction of lateral drains, construction of
manholes, reconnection 1o existing lateral and other related works in accordance with the
dimensions, size, elevation and grade as shown on the drawing and shall conform with the
Specification.
At least thirty (30) days before the start of any construction related to drainage works, the
Contractor shall submit to the Engineer for his approval, shop drawings of the drainage work he
intends to construct. The shop drawings shall include the materials and the general method of
installation he intends to employ.
MATERIAL REQUIREMENTS
BACK FILL
Fill shall be in accordance with ltem "Reclamation and Fill".
GRAVEL BEDDING

Gravel Bedding/gravel base shall be in accordance with the specifications of Crushed Course
Aggregates in "Reinforced Concrete”.

SAND BEDDING
Sand bedding shall be in accordance with litem "Reinforced Concrete (Fine Aggregates)™.
CONCRETE

Mixing/Casting and steel reinforcements shall be in accordance with item “Reinforced Concrete”
while the dimensions shall be as shown on the Drawings.

CEMENT MORTAR

Cement mortar shall consist of one part Portland cement to two parts of fine aggregate with water
added as necessary to obtain the required consistency.

REINFORCED CONCRETE PIPE

The fabrication of reinforced concrete pipes shall conform to the Specifications of ASTM C 76 while
the testing requirements shall conform to ASTM C 497. The Engineer reserves the right to inspect
and test the pipe delivered for intended purpose. Defects that are discovered after acceptance of
delivery of the pipe but before installation shall be a cause for rejection.

Standard reinforcement details and concrete strength shall be in accordance with DPWH "Standard
Two Meter Concrete Pipe Culvert™.

STEEL GRATING

The fabrication of grating shafl conform to requirements of Steel and Metal Works® and “Zinc
Coatings on Iron and Steel”

All steel grades and dimensions shall conform with the approved plans.
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EXECUTION

EARTHWORKS

All earthworks for concrete pipe culvert shall conform to the lines, grades and elevations shown on
the drawings or as directed by the Engineer.

The lateral drain shall be excavated to the depth, grade and wicth established by the Engineer. The
bedding surface shall provide a firm foundation of uniform density throughout the entire length. Soft,
spongy, or otherwise unstable material encountered that will not provide a firm foundation for the
concrete drainage shall be removed 1o the full width of the trenches and replaced by suitable
material to a depth of not less than 30 cm. 100mm thick gravel bedding shall be used as foundation
or otherwise as specified.

PIPE LAYING

The pipe shall be tested for water-tightness of joints before backfilling the trench. Unsatisfactory
work shall be corrected without additional cost to the PPA. The collar shall have set sufficiently prior
to backfilling.

Methods of installation and typical bedding for pipe conduits if not included in the plans, shall
conformed to DPWH "Standard Two Meter Reinforced Concrete Culvert”.

LATERAL DRAIN

Concrete cover and the steel gratings shall be set to the required elevations as shown on the
drawings to fit the adjoining surfaces and shall be installed after the adjoining concrete is struck off
and finished, and the fit on the frames shall be such that there is no rocking.

All completed structures shall be thoroughly cleaned of any accumulations of silts, debris or foreign
matter of any kind, until finally accepted and put into service.

CATCH BASIN INLETS, MANHOLES AND QUTLETS

Lid frames shall be set to the required elevations as shown on the drawings to fit the adjoining
surfaces. Lids shall be installed after the adjoining concrete is struck off and finished, and the fit on
the frames shall be such that there is no rocking.

Where reconstruction of existing catch basin inlets, manholes, outlets, or similar structures are
indicated, the work shall be in accordance to the details and elevations as shown on the drawings,
including re-installation of existing metal frames, grates and lids, or replacing of concrete covers
instead of grates that may have been lost or found lacking. All completed structures shall be
thoroughly cleaned of any accumulations of silts, debris or foreign matter of any kind, until finally
accepted and put into service.

FIELD DENSITY TEST

Field Density tests to determine the percent of compaction of the fill matenial shall be conducted
until a field density of at least 95 percent of the maximum dry density in accordance with AASHTO
T180, Method D has been achieved. in place density determination shali be made in accordance
with AASHTO T191.

CLEARING AND DISPOSAL

Dumping or disposal of un-used excavated materials shall be coordinated fo PMO. If the excavated
materials are determined for disposal, the contractor will provide all necessary works and expenses
for its completion in concurrence by the Engineer.

Looc Port (Matog) improvement Project
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ITEM 068 : SUBGRADE PREPARATION

DESCRIPTION

This item shall consist of the preparation of the subgrade for the support of overlying structural
layers. it shall extend to full width of the pavement.

MATERIAL REQUIREMENTS

Embankments shall be constructed of suitable materials, in consonance with the following
definitions:

1. Suitable Material — Material which is acceptable in accordance with the Contract and which
can be compacted in the manner specified in this Rem,

Selected Borrow, for topping — soil of such gradation that all particles will pass a sieve with
75 mm (3 inches) square openings and not more than 15 mass percent will pass the 0.075
mm (No. 200) sieve, as determined by AASHTO T 11. The material shall have a plasticity
index of not more than 6 as determined by ASSHTO T 90 and a liquid limit of not more than
30 as determined by AASHTO T 89.

2. Unsuitable Material — Material other than suitable materials such as:

(a) Materials containing detrimental quantities of organic materials, such as grass, roots
and sewerage.

{b) Organic soils such as peat and muck.

{c) Soils with liquid limit exceeding 80 and/or plasticity index exceeding 55.
(d) Soils with a natural water content exceeding 100%.

{e) Soils with very low natural density, 800 kg/m3 or lower.

1}] Soils that cannot be properly compacted as determined by the Engineer.

CONSTRUCTION REQUIREMENTS
PRIOR WORKS

Prior to commencing preparation of the subgrade, all culverts, cross drains, ducts and the like
(including their fully compacted backfill), ditches, drains and drainage outlets shall be completed.
Any work on the preparation of the

subgrade shall not be started unless prior work herein described shall have been approved by the
Engineer,
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SUBGRADE LEVEL TOLERANCE

The finished compacted surface of the subgrade shall conform to the allowable tolerances as
specified hereunder:

Permitted variation from + 20mm
design LEVEL OF SURFACE - 30mm
Permitted SURFACE IRREGULARITY 30 mm

MEASURED BY 3-m STRAIGHT EDGE

Permitted variation from + 05%
design CROSSFALL OR CAMBER

Permitted variation from

design LONGITUDINAL GRADE + 01%

over 25 m length

SUBGRADE IN COMMON EXCAVATION

Unless otherwise specified, afi materials below subgrade level in earth cuts to a depth 150 mm or
other depth shown on the Plans or as directed by the Engineer shall be excavated. The materal, if
suitable, shall be set aside for future use or, if unsuitable, shall be disposed as directed by the
Engineer,

Where material has been removed from below subgrade levei, the resuiting surface shall be
compacted to a depth of 150 mm.

All materials immediately below subgrade level in earth cuts to a depth of 150 mm, or fo such
greater depth as may be specified, shall be compacted in accordance with the materials
requirement.

SUBGRADE ON EMBANKMENT

After the embankment has been completed, the full width shall be conditioned by removing any soft
or other unstable material that wiil not compacted properly. The resulting areas and all other low
sections, holes, or depressions shafl be brought to grade with suitable material. Scarifying, blading,
dragging, rolling, or other methods of work shall be performed or used as necessary to provide a
thoroughly compacted subgrade shaped to the cross-sections shown on the Plans.

PROTECTION OF COMPLETED WORK

The Contractor shall be required to protect and maintain at his own expense the entire work within
the limits of his Contract in good condition satisfactory to the Engineer from the time he first started
work until alf work shall have been completed. Maintenance shall include repairing and
recompacting ruts, ridges, soft spots and deteriorated sections of the subgrade caused by the traffic
of the Contractor's vehicle/equipment or that of the public.
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ITEM 07 : REINFORCED CONCRETE

SCOPE OF WORK

All works falling under this Section shall include reinforced concrete for all kinds and parts of any

reinforced concrete structure.

GENERAL PROVISIONS

1. Full cooperation shall be given to the other trades to install embedded items. Suitable
templates or instructions will be provided for setting, items shall have been inspected, and
tests for concrete or other materials or for mechanical operations shall have been completed

and approved.

2. The following publications of the issues listed below, but referred to thereafter by basic
designation only, form as an integral part of this Specification fo the extent indicated by the

reference thereto:

a. American Concrete institute (AC1) Standards:

ACI 117

ACI 121R
ACI 201.2R

ACI2111

ACI214R

ACI301
ACI 304.2R
ACi 304R
ACI 305R
AC! 306.1
ACI 308R
ACI309R
ACI311.4R

ACl 318M

Standard Specifications for Tolerances for Concrete Construction
and Materials

Quality Management System for Concrete Construction
Guide to Durable Concrete

Standard Practice for Selecting Proportions for Nomnal, Heavyweight,
and Mass Concrete

Recommended Practice for Evaluation of Strength Test Results of
Concrete

Specifications for Structural Concrete

Placing Concrete by Pumping Methods

Guide for Measuring, Mixing, Transporting, and Placing Concrete
Hot Weather Concreting

Standard Specification for Cold Weather Concreting

Guide to Curing Concrete

Guide for Consolidation of Concrete

Guide for Concrete Inspection

Metric Building Code Requirements for Structural Concrete and
Commentary

Looe Port (Madbog) improversant Project
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ACI 347
ACI SP-15

ACISP-2
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Guide to Formwork for Concrete

Field Reference Manual: Standard Specifications for Structural
Concrete with Selected ACI and ASTM References

ACI Manual of Concrete Inspection

American Society for Testing and Materials {ASTM) Publications:

ASTM C 150
ASTMC 114
ASTM C 185
ASTMC 115

ASTM C 204

ASTM C 151
ASTM C 109

ASTM C 266
ASTM C 191

ASTMC 33
ASTMC 136

ASTMC 117
ASTMC 29
ASTMC 128
ASTM C 87

ASTMC 88

Standard Specification for Portland Cement
Standard Method for Chemical Analysis of Hydraulic Cement
Standard Method for Air Content of Hydraulic Cement

Standard Test Method for Fineness of Porland Cement by the
Turbidimeter

Standard Test Method for Fineness of Hydraulic Cement by Air-
Permeability Apparatus

Standard Test Method for Autoclave Expansion of Portland Cement

Standard Test Method for Compressive Strength of Hydraulic Cement
Mortars

Standard Test Method for Time of Sefting of Hydraulic-Cement Paste
Gilmore Needles

Standard Test Method of Time Setting of Hydraulic Cement by Vicat
Needle

Standard Specification for Concrete Aggregates

Standard Test Method for Sieve Analysis of Fine and Coarse
Aggregates

Standard Test Method for Materials Finer than 75 micron (No. 200)
Sieve in Mineral Aggregates by Washing

Standard Test Method for Bulk Density (Unit Weight”) and Voids in
Aggregate

Standard Test Method for Density, Relative Density (Specific Gravity),
and Absorption of Fine Aggregates

Standard Test Method for Effect of Organic impurities in Fine Aggregate
on Strength of Mortar

Standard Test Method for Soundness of Aggregates by Use of Sodium
Sulfate or Magnesium Sulfate
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ASTMC 142

ASTM C 97

ASTM C 127
ASTM C 5835

ASTMC88

ASTMC 131

ASTMC 94

ASTM D 512
ASTMD 516
ASTM A 615

ASTMA 370

ASTM A 510

ASTMAG

ASTM C 31

ASTMC 39

ASTM C 172
ASTM C 192

ASTM C 203

ASTMC78

ASTM C 42
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Standard Test Method for Clay Lumps and Friable Particles in

Aggregates

Standard Test Method for Absorption and Bulk Specific Gravity of
Dimension Stone

Test Method for Specific Gravity and Absorption of Coarse Aggregate

Standard Test Method for Resistance to Degradation of Large-Size
Aggregate by Abrasion and Impact in the Los Angeles Machine

Standard Test Method for Soundness of Aggregates by Use of Sodium
Sulfate or Magnesium Sulfate

Test Method for Resistance to Degradation of Small-size Coarse
Aggregate by Abrasion and Impact in the Los Angeles Machine

Standard Specification for Ready-Mixed Concrete
Chioride lon in Water
Sulfate lon in Water

Standard Specification for Deformed and Plain Carbon-Steel Bars for
Concrete Reinforcement

Standard Test Methods and Definitions for Mechanical Testing of Steel
Products

Standard Specification for General Requirements for Wire Rods and
Coarse Round Wire, Carbon Steel

Standard Specification for General Requirements for Rolled Structural
Steel Bars, Plates, Shapes, and Sheet Piling

Standard Practice for Making and Curing Concrete Test Specimens
in the Field

Standard Test Method for Compressive Strength of Cyllndncal
Concrete Specimens

Standand Practice for Sampling Freshly Mixed Concrete

Standard Practice for Making and Curing Concrete Test Specimens in
the Laboratory

Standard Test Method for Flexural Strength of Concrete (Using Simple
Beam with Center-Point Loading)

Standard Test Method for Flexural Strength of Concrete (Using Simple
Beam with Third-Point Loading)

Standard Test Method for Obtaining and Testing Drlled Cores and
Sawed Beams of Concrete

Looe Port (Maltwog)

mproversent Projct
Port of Looc, Brgy. Malbog, Looe, Romblon



20
Technice! Specifications
{Reintorced Concrete)

ASTM C 174 Standard Test Method for Measuring Thickness of Concrete Elements
Using Drilied Concrete Cores

ASTM C 143 Standard Test Method for Slump of Hydraulic-Cement Concrete
ASTM C 494 Standard Specification for Chemical Admixtures for Concrete

ASTM C 1017 Standard Specification for Chemicaj Admixtures for use in
Producing Flowing Concrete

ASTM C 171 Standard Specification for Sheet Materials for Curing Concrete

ASTM C 309 Standard Specification for Liquid Membrane-Foming Compounds for
Curing Concrete

ASTM 5329 Standard Test Methods for Sealants and Fillers, Hot Applied, For Joints
and Cracks in Asphaltic and Portland Cement Concreie Pavements

ASTM D 5167 Standard Practice for Melting of Hot Applied Joint and Crack Sealant
and Filler for Evaluation

ASTMA 706 Standard Specification for Low-Alloy Steel Deformed and Plain
Bars for Concrete Reinforcement

ASTM A 966 Standard Test Method for Magnetic Particle Examination of Steel
Forgings using Altemating Current

ASTM C 1064 Standard Test Method for Temperature of Freshly Mixed
Hydraulic-Cement Concrete

ASTM C 1077 Standard Practice for Laboratories Testing Concrete and Concrete
Aggregates for use in Construction and Criteria for Laboratory
Evaluation

ASTM C 1107 Standard Specification for Packaged Dry, Hydraulic-Cement Grout
(Non-shrink)

ASTM C 1116 Standard Specification for Fiber-Reinforced Concrete
ASTM C 1157 Standard Specification for Hydraufic Cement

ASTM C 138 Standard Test Method for Density ("Unit Weight”), Yield, and Air
Content (Gravimetric) of Concrete

ASTM C 173 Standard Test Method for Air Content of Freshly Mixed Concrete
by the Volumetric Method

ASTM C 260 Standard Specification for Air-Entraining Admidures for Concrete
ASTM C 295 Petrographic Examination of Aggregates for Concrete
ASTM C 33 Standard Specification for Concrete Aggregates
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ASTM C42 Standard Test Method for Obtaining and Test Drilled cores and Sawed
Beams of Concrete

ASTM C 469 Static Modulus of Elasticity and Poisson's Ratio of Concrete in
Compression

ASTM C 585 Standard Specification for Blended Hydraulic Cements

ASTM C1116 Standard Specification for Fiber-Reinforced Concrete and Shotcrete

ASTM C 1751 Preformed Expansion Joint Fillers for Concrete Paving and Structural
Construction (Non-extruding and Resilient Bituminous Types).

ASTM D 1179 Fluoride lon in Water

ASTM D 1190 Standard Specification for Concrete Joint Sealer, Hot-Applied
Elastic Type

ASTM D 1751 Standard Specification for Preformed Expansion Joint Filter for
Concrete Paving and Structural Construction (Non-extruding
and Resifient Biturinous Types)

ASTME 329 Standard Specification for Agencies Engaged in the Testing and/ or
Inspection of Materials used in Construction

American Welding Society (AWS)

D12 Welding Reinforcing Steel, Metal Inserts and Connections in
Reinforced Concrete Construction.

Philippine National Standard (PNS)
PNS 49 Sieel Bars for Concrete Reinforcement
DPWH Standard Specifications
All other standards hereinafter indicated.
The edition or the revised version of such codes and standards current at the date
twenty eight (28) days prior to date of bid submission shall apply. During Contract

execution, any changes in such codes and standards shall be applied after approval by the
Owner.
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SUBMITTALS

1. Test Reports and Certificates shall be furnished and approval received before delivery
of certified or tested materials to the Project Sites.

a. Submit Test Reports for the following:
a.t  Concrete mixture proportions

Submit copies of test reports by independent test labs conforming to
ASTM C 1077 showing that the mixture has been successfully tested to
produce concrete with the properties specified and that midure will be
suitable for the job conditions. Test reports shall be submitted along with the
concrete mixture proportions. QObtain approval before concrete placement.
Fully describe the processes and methodology whereby mixture proportions
were developed and tested and how proportions will be adjusted during
progress of the work to achieve, as closely as possible, the designated levels

of relevant properties.

a2 Aggregates
Submit test results for aggregate quality in accordance with ASTM C 33.
Where there is potential for alkali-silica reaction, provide resulis of tests
conducted in accordance with ASTM C 227 or ASTM C 1260. Submit
results of all tests during progress of the work in tabular and graphical
form as noted above, describing the cumulative combined aggregate grading
and the percent of the combined aggregate retained on each sieve.

a3 Admidures
Submit test results in accordance with ASTM C 494 and ASTM C 1017 for
concrete admixtures, ASTM C 260 for air-entraining agent, and manufacturer's
literature and test reports for comosion inhibitor and anti-washout admixture.
Submitted data shall be based upon tesis performed within 6 months of
submittal,

a4 Cement

Submit test results in accordance with ASTM C 150 Portiand cement. Submit
cumrent mil data.

a5 Water
Submit test results in accordance with ASTM D 512 and ASTM D 516.
b. Submit Certificates for the following:
b.t  Curing concrete elements
Submit proposed materials and methods for curing concrete slements.
b2  Formremoval schedule
Submit proposed materials and methods for curing concrete elements.
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b3  Concrete placement and compaction

Submit technical literature for equipment and methods proposed for use in
placing concrete. Include pumping or conveying equipment including type,
size and material for pipe, valve characteristics, and the maximum length and
height concrete will be pumped. No adjustiments shall be made to the modure
design to facilitate pumping.

Submit technical literature for equipment and methods proposed for vibrating
and compacting concrete. Submittal shall include technical literature describing
the equipment including vibrator diameter, length, frequency, amplitude,
centrifugal force, and manufacturers description of the radius of influence
under load. Where flat work is to be cast, provide similar information
relative to the proposed compacting screed or other method to ensure dense

placement.
b4 Mixture designs

Provide a detailed report of materials and methods used, test results, and the
field test strength (fcr) for marine concrete required {0 meet durability
requirements.

The Contractor shall submit shop drawings and erection drawings for formwork and
scaffolding at least 14 days prior to commencing the work.

Each shop drawing and erection drawing shall bear the signature of a Contractor's qualified
Engineer. Details of all proposed formwork to be prefabricated and formwork to produce
special finishes shall be submitted to the Engineer for approval before any materials are
ordered. if the Engineer so requires, samples of proposed formworks shail be constructed
and concrete placed at the Contractor's expense so that the proposed methods and
finished effect can be demonstrated.

The Contractor shall submit shop drawings showing reinforcing bar placing and bar lists
for the Engineer's approval. Such shop drawings shall show also supplemental bars for
forming, strengthening frames of bars of sufficient rigidity to withstand forces during placing
concrete. If necessary, shaped steel may be added to improve rigidity of the frame of bar.

Such shop drawings shall clearly indicate bar sizes, spacing, location and quantities of
reinforcement, mesh, chairs, spacers and other details to be as per ACI Manual of
Standard Practice for Detailing Reinforced Concrete Structures.

Details shall be prepared for placement of reinforcement where special conditions occur,
including most congested areas and connection between pre-cast concrete and concrete in-
situ.

All shop drawings shall be reviewed by the Engineer within seven (7) days after receiving
them. At least two (2) days prior to pouring concrete, the Contractor shall submit to the
Engineer a pouring permit for his inspection and approval.
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MATERIAL REQUIREMENTS
CEMENT
Unless otherwise specified in the Drawings, only one (1) brand of cement shail be used for
any individual structure, In determining the approved mix, only Portiand cement shall be used
as the cementitious material.
1. Portland Cement; ASTM C 150

Type | {for general use in construction)

ADMIXTURE (IF NECESSARY)

Unless otherwise required by field conditions, admixture may be used subject fo the
expressed approval of the Engineer. The cost of which shall already be included in the unit
cost bid of the Contractor for the concrete.

1. Air Entraining Admixture shall conform to ASTM C 260.
. Admixture other than air entraining agent shall conform to ASTM C 494,
3. Admixture containing chioride ions, or other ions producing deleterious effect shall
not be used.

AGGREGATES
1. Crushed Coarse Aggregate
Conforming to ASTM C 33 and having nominal sizes passing 38.0 mmto 19.0 mm, 15.0 mm
to 9.5 mm to No. 4 sieve. The material shall be well graded between the limits indicated and
individually stockpiled. It shall be the Contractor's responsibility to blend the materials to
meet the gradation requirements for various types of concrete as specified herein.

Nominal sizes for combined gradation shall be as follows:

Nominal Size of Coarse Aggregates
ASTM Sieves % by Weight Passing

40mm 25mm 19mm 10mm
50.0mm (27) 100 - - -
38.0mm (1 1/27) 95-100 100 - -
31.8mm {1 1/47) - 80 - 100 100 -
25.0mm (1%) - - 90- 100 -
19.0mm (3/47) 35-70 25-90 - 100
16.0mm (5/87) - - 20-55 85-100
9.5mm (3/87) 10-30 Cc-10 0-10 0-20
No. 4 0-5
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2. Fine Aggregate
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ASTM C 33 except for gradation which has been revised to meet local conditions unfess
otherwise required by the Engineer, grading of find aggregate shall be as follows:

ASTM Sieves % by Weight Passing
9.5mm (3/8") 100

No.4 90-100

No. & 80-100

No. 16 50-90

No. 30 25-60
No. 50 5-30
No. 100 0-10

a. Grading of fine aggregates shall be reasonably uniform and fineness modulus
thereof shall not vary more than 0.2 from that of the representative sample in which
mix proportions of concrete are based.

b. Due care shall be taken to prevent segregation.

WATER

The mixing water shall be clear and apparently clean. If it contains quantities or substances that
discolor it or make it smell or taste unusual or objectionable, or cause suspicion, it shall not be used
uniess service records of concrete made with it (or other information) indicated that it is not injurious
to the quality, shall be subject to the acceptance criteria as shown in Table 6,3 and Table 6.4 or as

designated by the purchaser.

When wash water is permitted, the producer will provide satisfactory proof or data of non-
detrimental effects if potentially reactive aggregates are to be used. Use of wash water will be
discontinued if undesirable reactions with admixtures or aggregates occur.

Table 6.3 Acceptance Criteria for Questionable Water Supplies

Test

Limits

Compressive strength, min. %
Control at 7 days

190

Time of Setling deviation from control

from 1.00 earlier to 1:30 later

Time of Setling (Gilimore Test)

Initial No marked change
Final Set No marked change
Appearance Clear
Color Colorless

Looc Port (Malbxog) evprovement Project
Port of Looc, Brgy. Metbog, Looc, Romblon



Qdor Qdorless
Total Solids 500 parts/million max.
PH value 45t08.5

Tablo 6.4 Chemical Limitation for Wash Water

Limits
Chemical Requirements, Minimum
Concentration
Chloride as C1¢") expressed as a mass percent
of cement when added to the C1¢") in the other
components of the concrete mixtures shall not
exceed the following levels:
1. Prestressed Concrete 0.06 percent
2. Conventionally reinforced concrete in a moist 0.10 percent
environment and exposed to chloride
3. Conventionally reinforced concrete in a moist 0.15 percent
environment but not exposed to chloride
4. Above ground building construction where No fimit for corrosion
the concrete will stay dry
Sultate as SO, ppm* 3,000
Alkalies as (Na;Q + 0.658 K:0), ppm 600
Total Solids, ppm 50,000

Wash water reused as mixing water in concrete may exceed the listed concentrations of
sulfate if it can be shown that the concentration calculated in the total mixing water, including
mixing water on the aggregate and other sources, does not exceed that stated limits.

Water will be tested in accordance with, and shall meet the suggested requirements of
AASHTO T 26.

Water known 1o be of potable quality may be used without test.

CURING MATERIALS

1.

Impervious Sheet Materials

ASTM C 171 type, optional, except that polyethylene film, if used, shall be white opaque.
Burlap of commercial quality, non-staining type, consisting of 2 layers minimum.
Membrane Forming Curing Compound

ASTM C 309; submit evidence that product conforms to specifications.
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JOINTING MATERIALS
1. Sealant

Sealant shall be multi-component, polyurethane base compound, gray in color, self-
leveling for horizontal joints, 2 part polythremdyne, terpolymer compound, gray in color;
non-sag for vertical joints.

Sealant shall be compatible with materials in contact and to perform satisfactorily under
salt water and traffic conditions, and be capable of making joint watertight and allow
movement 25% of the width of joint in any direction.

Sealant shall be guaranteed against leakage, cracking, crumbling, melting, shrinkage,
running, loss of adhesion for a period of five years from the date of acceptance of work.

2. Joint backing shaill be expanded extruded polyethylene, low density, oval in shape to fit
the joints as indicated on the drawings and to be compatible with sealant.

3. Where required, primer shall be compatible with joint materials and installed in
accordance with manufacturer's instructions.

4, Joint filler shall conform to ASTM D1751 (AASHTO M213) non-extruding, resilient
bituminous type. Filler shall be furnished for each joint in single piece for depth and width
required for joint, unless otherwise authorized by the Engineer. When more than one piece is
authorized for a joint, abutting ends shall be fastened and hold securely to shape by stapling
or other positive fastening.

EPOXY BONDING COMPOUND

ASTM C 881. Provide Type | for bonding hardened concrete to hardened concrete; Type H for
bonding freshly mixed concrete to hardened concrete; and Type Il as a binder in epoxy mortar or
concrete, of for use in bonding skid-resistant materials to hardened concrete. Provide Class B if
placement temperature is between 4 and 16°C; or Class C if placement temperature is above
16°C.

REINFORCEMENT

Steel reinforcement, other than Stee! for Pre-stressing, used in Reinforced Concrete, shall conform
to ASTM and PNS as follows:

ASTM Designation A615 - Deformed Billet Steel Bars for Concrete Reinforcement.
Minimum yield strength of 276 MPa (40,000 psi).

PNS 49 - Steet Bars for Concrete Reinforcement
TIE WIRE

Tie wire shall be plain, cold drawn annealed steel wire 1.6 mm diameter.
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SAMPLES AND TESTING
1. Cement

Sampled either at the mill or at the site of work and tested by an independent commercial or
government testing laboratory duly accredited by the Bureau of Research and Standards
(BRS) of the DPWH, Department of Science and Technology (DOST) or the Department
of Trade and Industry (DT!) at no additional cost to PPA. Certified copies of laboratory test
reports shall be fumished for each lot of cement and shall include all test data, resuits, and
certificates that the sampling and testing procedures are in conformance with the
Specifications. No cement shall be used until notice has been given by the Engineer that the
test results are satisfactory. Cement that has been stored, other than in bins at the mills,
for more than 3 months after delivery to the Site shall be re-tested before use. Cement
delivered at the Site and later found after test to be unsuitable shall not be incorporated into

the permanent works.
2. Aggregates: Tested as prescribed in ASTM C 33

At least 28 days prior to commencing the work, the Contractor shall inform the Engineer of
the proposed source of aggregates and provide access for sampfing.

Gradation tests will be made on each sample without delay. All other aggregates tests
required by these Specifications shall be made on the initial source samples, and shall be
repeated whenever there is a change of source. The tests shall include an analysis of each
grade of material and an analysis of the combined material representing the aggregate
part of the mix.

3 Reinforcement

Certified copies of mill certificates shall accompany deliveries of steel bar reinforcement. If
requested by the Engineer additional testing of the materials shall be made at the
Contractor's expense.

4. Concrete Tests

For test purposes, provide 1 set of three (3) concrete cylinder samples taken from each
day’'s pouring and to represent not more than 75 cu.m. of concrete class or fraction
thereof of concrete placed. Samples shall be secured in conformance with ASTM C 172.
Tests specimens shall be made, cured, and packed for shipment in accordance with
ASTM C 31. Cylinders will be tested by and at the expense of the Contractor in
accordance with ASTM C 39. Test specimens will be evaluated separately by the
Engineer, for meeting strength level requirements for each with concrete quality of AC| 318.
When samples fail to conform to the requirements for strengths, the Engineer shall have the
right to order a change in the proportions of the concrete mix for the remaining portions of
the work at no additional cost to the Authority.

5, Test of Hardened Concrete in or Removed from the Structure

When the results of the strength tests of the concrete specimens indicates the concrete as
placed does not meet the Specification requirements or where there are other evidences
that the quality of concrete is below the specification requirement in the opinion of the
Engineer, tests on cores of inplace concrete shall be made in conformance with ASTM C 42.
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Core specimens shall be obtained by the Contractor and shall be tested. Any deficiency
shall be comected or if the Contractor elects, he may submit a proposal for approval before
the load test is made. If the proposal is approved, the load test shal! be made by the
Contractor and the test results evaluated by the Engineer in conformance with Chapter 20
of ACI 318. The cost of the load tests shall be bome by the Contractor. if any concrete shows
evidence of failure during the load test, or fails the load test as evaluated, the deficiency be
corrected in & manner approved by the Engineer at no additional cost to the

Authority.
6. Chemical Admixtures/Additives

The admixtures/additives if approved shall conformed to ASTM C 494 and ASTM C 1017.
The testing shall be conducted with cement and aggregate proposed for the Project. The
admixtures/additives shall be tested and those that have been in storage at the Project Site
for longer than six (6) months shall not be used until proven by retest to be satisfactory.

Samples of any admixtures/additives proposed by the Contractor shall be submitted for
testing at least 56 days in advance of use, which shall require approval of the Engineer.
Testing of admixtures/additives proposed by the Contractor including test mixing and cylinder
test shall be at the Contractor’s expense.

7. Jointing Materials and Curing Compound Samples

At least 28 days prior to commencing the work, the Contractor shafl submit to the
- Engineer for his approval samples of the following materials proposed for use together with
manufacturer’s certificate.

a 10 kg of joint sealant

b. 1m length of joint filler

c 5 li. of curing compound
d. 1m length of joint backing

The Engineer shall deliver to the Contractor his assessment on the materials within seven
(7) days after receiving them.

EXECUTION
DELIVERY, STORAGE AND HANDLING OF MATERIALS
1. Cement

Do not deliver concrete until vapor barrier, forms, reinforcement, embedded items, and
chamfer strips are in place and ready for concrete placement. ACI 301 and ASTM A 934
for job site storage of materials. Protect materials from contaminants such as grease, oil,
and dirt. Ensure materials can be accurately identified after bundies are broken and tags
removed,

Immediately upon receipt at the Site, the cement shall be stored separately in a dry
weathertight, properly ventilated structures with adequate provisions for prevention of
absorption of moisture. Storage accommodations for concrete materials shall be subjectto
approval and shall afford easy access for inspection and identification of each shipment in
accordance with test reports.
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Cement shall be delivered to the Site in bulk or in sound and properly sealed bags and while
being loaded or unloaded and during transit fo the concrete mixers whether conveyed in
vehicles or in mechanical means, cement shall be protected from whether by effective
coverings. Efficient screens shall be supplied and erected during heavy winds.

if the cement is delivered in bulk, the Contractor shall provide, at his own cost, approved
silos of adequate size and numbers to store sufficient cement to ensure continuity of work
and the cement shall be placed in these silos immediately after it has been delivered to the
Site. Approved precautions shall be taken into consideration during unloading to ensure
that the resuilting dust does not constitute a nuisance.

If the cement is delivered in bags, the Contractor shall provide, at his own cost, perfectly
waterproofed and well ventilated sheds having a fioor of wood or concrete raised at least
0.5m above the ground. The sheds shall be large enough to store sufficient cement to
ensure continuity of the work and each consignment shall be stacked separately therein
to permit easy access for inspection, testing and approval. Upon delivery, the cement shall
at once be placed in these sheds and shall be used in the order in which it has been delivered.

Cement bags should not be stacked more than 13 bags high. All cement shall be used
within two months of the date of manufacture. If delivery conditions render this impossibie,
the Engineer may permit cement to be used up to three (3) month after manufacturing,
subject to such conditions including addition of extra cement as he shall stipulate.

2. Aggregate

All fine and coarse aggregate for concrete shall be stored on close fitting, steel or concrete
stages design with drainage slopes or in bins of substantial construction in such a manner
as to prevent segregation of sizes and to avoid the inclusion of dirt and other foreign
materials in the concrete. All such bins shall be emptied and cleaned at intervais of every
six (6) months or as required by the Engineer. Each size of aggregate shall be stored
separately unless otherwise approved by the Engineer.

Stockpiles of coarse aggregate shall be buiit in horizontal layers not exceeding 1.2 m in

depth to minimize segregation.
FORMWORK
1. Forms

Designed, constructed, and maintained so as fo insure that after removal of forms the
finished concrete members will have true surfaces free of offset, waviness or bulges and
will conform accurately to the indicated shapes, dimensions, lines, elevations and
positions. Form surfaces that will be in contact with concrete shall be thoroughly cleaned
before each use.

2. Design

Studs and wales shall be spaced to prevent deflection of form material. Forms and joints shall
be sufficiently tight to prevent ieakage of grout and cement paste during placing of
concrete. Juncture of formwork panels shall occur at vertical control joints, and construction
joints. Forms placed on successive units for continuous surfaces shall be fitted in accurate
alignment to assure smooth completed surfaces free from imegularities and signs of
discontinuity. Temporary opening shall be arranged to wall and where otherwise required
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to facilitate cleaning and inspection. Forms shall be readily removable without impact,
shock, or damage to the concrete.

Fom Ties

Factory fabricated, adjustable to permit tightening of the forms, removable or snap-off
metal of design that will not aliow form deflection and will not spall concrete upon removal.
Boits and rods that are to be completely withdrawn shall be coated with a non-staining
bond breaker. Ties shall be of the type which provide watertight concrets.

Chamfering

External comers that will be exposed shall be chamfered, beveled, or rounded by mouldings
placed in the forms or as indicated in the drawings.

Coatings

Foms for exposed surfaces shall be coated with form oil or form-release agent before
reinforcement is placed. The coating shall be a commercial formulation of satisfactory and
proven performance that will not bond with, stain, or adversely affect concrete surfaces, and
shall not impair subsequent treatment of concrete surfaces depending upon bond or adhesion
nor impede the wetting of surfaces to be cured with water or curing compounds. The coating
shall be used as recommended in the manufacturer's printed or written instructions.
Forms for unexposed surfaces may be wet with water in lieu of coating immediately before
placing of concrete, Surplus coating on form surfaces and coating on reinforcement steel
and construction joints shall be removed before placing concrete.

Removal of Forms shall be done in a manner as fo prevent injury to the concrete and to insure
complete safety of the structure after the following conditions have been met. Where the
structure as a whole is supported on shores, forms for beam and girder sides, and similar
vertical structural members may be removed before expiration of curing period. Care shall
be taken to avoid spalling the concrete surface or damaging concrete edges. Wood forms
shall be completely removed.

Minimum stripping and striking time shall be as follows unless otherwise approved by the
Engineer.

Vertical sides of beams, walls, and columns, [ift not 12 hours exceeding 1.2 m

Vertical sides of beams and walls, lift exceeding 1.2 m 36 hours Softlifts of main slabs and
beams (props left under) 5 days

Removal of props from beams and mains slabs and other work 10 days
Control Test

If the Contractor proposes to remove forms earlier than the period stated above, he shall be
required to submit the results of control tests showing evidence that concrete has attained
sufficient strength to permit removal of supporting forms. Cylinders required for control tests
shall be provided in addition to those otherwise required by this Specification. Test
specimens shall be removed from molds at the end of 24 hours and stored in the structure
as near the points as practicable, the same protection from the elements during curing as is
given to those portions of the structure which they represent, and shall not be removed from
the structure for transmittal to the laboratory prior to expiration of three fourths of the
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proposed period before removal of forms. Cylinders will be tested by and at the expense of
the Contractor. Supporting forms or shoring shall not be removed untit control test
specimens have attained strength of at least 160 kg/sq cm. The newly unsupported portions
of the structure shall not be subjected to heavy construction or material loading.

REINFORCEMENT

1.

3.

Reinforcement

Fabricated to shapes and dimensions shown and shall be placed where indicated.
Reinforcement shatt be free of loose or flaky rust and mill scale, or coating, and any other
substance that would reduce or destroy the bond. Reinforcing steel reduced in section shall
not be used. After any substantial delay in the work, previously placed reinforcing stee! for
future bonding shall be inspected and cleaned. Reinforcing steel shafl not be bent or
straightened in a manner injurious {0 the steel or concrete. Bars with kinks or bends not
shown in the drawings shall not be placed. The use of heat to bend or straighten reinforcing
steel shall not be permitted. Bars shall be moved as necessary to avoid interference with
other reinforcing steel, conduits, or embedded items. If bars are moved more than one bar
diameter, the resulting arrangement of bars including additional bars necessary to meet
structural requirements shall be approved before concrete is placed. In slabs, beams and
girders, reinforcing steel shall not be spliced at points of maximum stress unless otherwise
indicated. Unless otherwise shown in the drawings, taps or splices shall be 40 times the
reinforcing bar diameter.

The nomina! dimensions and unit weights of bars shall be in accordance with the following
table:

Nominal Diameter | Nominal Perimeter | Nominal Sectional Unit Weight
{mm) (mm) Area (kg/m)
{sq. mm)
10 314 78.54 0616
12 377 113.10 0.888
16 50.3 201.10 1.579
20 628 314.20 2.466
25 785 490.90 3.854
28 88.0 615.70 4833
32 1005 804.20 6.313
36 1131 1,017.60 7.991
40 125.7 1,256 .60 9.864
50 157.1 1,963.50 15413

Welding of reinforcing bars shall only be permitted where shown; ail welding shown shall be
performed in accordance with AWS D 12.1.
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4. Exposed reinforcement bars, dowels and plates intended for bonding with future extensions
shalt be protected from comrosion.

5. Supports shall be provided in conformance with ACI 315 and ACI 318, unless otherwise
indicated or specified.
6. Concrete Protection for Reinforcement

a. The minimum concrete cover of reinforcement shall be as shown below unless
otherwise indicated in the drawings.

b. Tolerance for Concrete Cover of Reinforcing Steel other than Tendons.

Minimum Cover

7.5cm or more (marine structures and concrete cast against and permanently
exposed to earth)

DESIGN STRENGTH OF CONCRETE

Concrete for structural parts or members such as beams, slabs, curtain wall, pile caps and
fender/mooring blocks shall develop a minimum 28-day compressive cylinder strength of 24 MPa
(3,500 psi) as indicated in the drawings. While for pre-stressed concrete piles a compressive
strength of 35 MPa (5,000psi).

TRIAL BATCH FOR CONCRETE

Thirty {30) calendar days before the start of concreting works, the Contractor shall submit design
mixes and the corresponding test result made on sampie thereof. Sampling and testing shall be in
accordance with the ASTM Standard procedures for sampling and testing for the particular design

strength(s) required.

The particulars of the mix such as the slump and the proportionate weights of cement, saturated
surface dry aggregates and water used shali be stated.

The design mix for concrete to be used shall be submitted together with at least three (3) standard
cylinder samples for approval at least one (1) month prior to the start of each concreting schedule.
Such samples shall be prepared in the presence of the Engineer.

Standard laboratory strength tests for the 7, 14 and 28 days periods shall be taken to all concrete
samples in addition to routine field tests, at cost to the Contractor. Only design mixes represented by
test proving the required strength for 7, 14 and 28 days tests shall be allowed.

The cost of sampling, handling and transporting samples from jobsite to the laboratory and the cost of
subsequent tests made until the desired mix is attained shall be for the account of the Contractor.
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Slump Test shall be made in conformance with ASTM C143, and unless otherwise specified by the

Engineer, slump shall be within the following limits:

Sampiling :

Structural Element

Slump for Vibrated Concrete

Minimum

Maximum

Pavement Concrete

25mm

50mm

Pre-cast Concrete

50mm

70mm

Lean Concrete

100mm

200mm

Sacked Concrete

25mm

50mm

All other Concrete

50mm

g0mm

Provide suitable facilities and labor for obtaining representative samples of

concrete for the Contractor's quality control and the Engineer's quality assurance
testing. All necessary platforms, tools and equipment for obtaining samples shall be
fumished by the Contractor.

MIXING CONCRETE

1.

GENERAL

a.

Concrete shall be thoroughly mixed in a mixer of an approved size and type that will
insure a uniform distribution of the materials throughout the mass.

All concrete shall be mixed in mechanically operated mixers. Mixing plant and
equipment for transporting and placing concrete shall be aranged with an ample
auxitiary installation to provide a minimum supply of concrete in case of breakdown of
machinery or in case the normal supply of concrete is disrupted. The auxiliary supply
of concrete shall be sufficient to complete the casting of a section up to a
construction joint that will meet the approval of the Engineer.

Equipment having components made of aluminum or magnesium alloys, which
would be in contact with plastic concrete during mixing, transporting or pumping of
Portiand cement concrete, shall not be used.

Concrete mixers shall be equipped with adequate water storage and a device for
accurately measuring and automatically controlling the amount of water used.

Materials shall be measured by weighing. The apparatus provided for weighing the
aggregates and cement shall be suitably designed and constructed for this purpose.
The accuracy of all weighing devices except that for water shall be such that
successive quantiies can be measured to within one percent of the desired
amounts. The water measuring device shall be accurate to plus or minus 0.5 percent.
All measuring devices shall be subject to the approval of the Engineer. Scales and
measuring devices shall be tested at the expense of the Contractor as frequently as
the Engineer may deem necessary to insure their accuracy.
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f. Weighing equipment shall be insulated against vibration or movement of other
operating equipment in the plant. When the entire plant is running, the scale
reading at cut-off shall not vary from the weight designated by the Engineer by
more than one percent for cement, 1-% percent for any size of aggregate, or one
percent for the total aggregate in any batch.

g. Manual mixing of concrete shall not be permitted unless approved by the Engineer.
MIXING CONCRETE AT SITE

a. Concrete mixers may be of the revolving drum or the revolving blade type and
the mixing drum or blades shall be operated uniformly at the mixing speed
recommended by the manufacturer.

The pick-up and throw-over blades of mixers shall be restored or replaced when any
part or section is womn 20 mm or more below the original height of the manufacturer's
design. Mixers and agitators which have an accumulation of hard concrete or mortar
shall not be used.

b. When bulk cement is used and the volume of the batch is 0.5 m® or more, the scale
and weigh hopper for Portland cement shall be separate and distinct from the

aggregate hopper or hoppers.

The discharge mechanism of the bulk cement weigh hopper shall be interlocked
against opening before the full amount of cement is in the hopper. The discharging
mechanism shall be interlocked against opening when the amount of cement in
the hopper is underweight by more than one percent or overweight by more than 3

percent of the amount specified.

c. When the aggregates contain more water than the quantity necessary to
produce & saturated surface dry condition, representative sampies shall be
taken and the moisture content determined for each kind of aggregate.

d. The batch shail be so charged into the mixer that some water enter in advance of
cement and aggregates. All water shall be in the drum by the end of the first quarter
of the specified mixing time.

e Cement shall be batched and charged into the mixer by such means that it will
not result in loss of cement due to the effect of wind, or in accumulation of cement
on surfaces of conveyors or hoppers, or in other conditions which reduce or vary
the required quantity of cement in the concrete mixture.

f Where required, synthetic fibrous reinforcement shall be added directly to the
concrete mixer after placing the sufficient amount of mixing water, cement and
aggregates.

g The entire contents of a batch mixer shall be removed from the drum before
materials for a succeeding batch are place therein. The materials composing a
batch except water shall be deposited simultaneously into the mixer.

h. All concrete shall be mixed for a period of not less that 3 minutes after all materials,
including water, are in the mixer. During the period of mixing, the mixer shall
operate at the speed for which it has been designed.
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i. Mixers shall be operated with an automatic timing device that can be locked by the
Engineer. The time device and discharge mechanism shall be so interlocked that
during normal operation no part of the batch will be discharged until the specified
mixing time has elapsed.

J- The first batch of concrete materials placed in the mixer shall contain a sufficient
excess of cement, sand, and water to coat the inside of the drum without reducing the
required mortar content of the mix. When mixing is to cease for a period of one hour or
more, the mixer shall be thoroughly cleaned.

k. In case of rubble concrete, proper mixiure and placing of concrete and stones/rocks
shall be in accordance to the approved plan. Methodology of work shall be approved by
the Engineer.

3 MIXING CONCRETE IN TRUCKS

a. Truck mixers, unless otherwise authorized by the Engineer, shall be of the revolving
drum type, watertight, and so constructed that the concrete can be mixed to insure
a uniform distribution of materials throughout the mass. All solid materials for the
concrete shall be accurately measured and charged into the drum at the
proportioning plant. Except as subsequently provided, the truck mixer shall be
equipped with a device by which the quantity of water added can be readily
verified. The mixing water may be added directly to the batch, in which case a tank
is not required. Truck mixers may be required to be provided with a means by
which the mixing time can be readily verified by the Engineer.

b. The maximum size of batch in fruck mixers shall not exceed the minimum rated
capacity of the mixer as stated by the manufacture and stamped in metal on the
mixer. Truck mixing shall, unless otherwise directed, be continued for not less than
100 revolutions after all ingredients, including water, are in the drum. The mixing
speed shall not be less than 4 rpm, nor more than 6 rpm.

c Mixing shall begin within 30 minutes after the cement has been added either to the
water or aggregate, but when cement is charged into a mixer drum containing
water or surface-wet aggregate and when the temperature is above 32 °C, this
{imit shafl be reduced to 15 minutes. The limitation in time between the introduction of
the cement to the aggregate and the beginning of the mixing may be waived when,
in the judgment of the Engineer, the aggregate is sufficiently free from moisture, so
that there will be no harmful effects on the cement.

d. When a truck mixer is used for fransportation, the mixing time in stationary mixer
may be reduced to 30 seconds and the mixing completed in a truck mixer. The
mixing time in truck mixer shall be as specified for truck mixing.
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JOINTS

1.

No reinforcement, comer protection angles or other fixed metal items shall be run
continuously through joints containing expansion-joint filler, through crack-controt joints in slabs
on grade and vertical surfaces.

Preformed Expansion Joint Filler
a. Joints with Joint Sealant

At expansion joints in concrete slabs to be exposed, and at other joints indicated to
receive joint sealant, preformed expansion-joint filler strips shafl be installed at the
proper level below the elevation with a slightly tapered, dressed-and-oiled wood strip
temporarily secured to the top thereof to form a groove. When surface dry, the
groove shall be cleaned of foreign matter, loose particles, and concrete protrusions,
then filled flush approximately with joint sealant so as to be slightly concave after

drying.
b. Finish of concrete at joints

Edges of exposed concrete slabs along expansion joints shall be neatly finished
with a slightly rounded edging tool.

C. Construction Joints

Unless otherwise specified herein, all construction joints shall be subject to
approval of the Engineer. Concrete shall be placed continuously so that the unit
will be monolithic in construction. Fresh concrete may be placed against adjoining
units, provided the set concrete is sufficiently hard not to be injured thereby. Joints
not indicated shall be made and located in a manner not to impair strength and
appearance of the structure. Placement of concrete shall be at such rate that the
surface of concrete not carried to joint levels will not have attained initial set before
additional concrete is placed thereon. Lifts shall terminate at such levels as are
indicated or as to conform to structural requirements as directed. if horizontal
construction joints are required, a strip of 25mm square-edged lumber, beveled to
facilitate removal shall be tacked to the inside of the forms at the construction joint.
Concrete shall be placed to a point 25mm above the underside of the strip. The
strip shall be removed one hour after the concrete has been placed. Any imegularities
in the joint line shall be leveled off with a wood fleat, and all laitance removed.
Prior to placing additional concrete, horizontal construction joints shall be
prepared.

Construction Joint which is not indicated in the Drawings shall be located as to least
affect the strength of the structure. Such locations will be pointed out by the Engineer.
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PREPARATION FOR PLACING

Hardened concrete, debris and foreign materials shall be removed from the interior of forms and
from inner surfaces of mixing and conveying equipment. Reinforcement shall be secured in
position, and shall be inspected, and approved before placing concrete. Runways shall be
provided for wheeled concrete-handling equipment. Such equipment shall not be wheeled over
reinforcement nor shall runways be supported on reinforcement.

Notice of any concreting operations shall be served to the Engineer at least three (3) days ahead of
each schedule.

PLACING CONCRETE
1.  Handiing Concrete

Concrete shall be handied from mixers and transported to place for final deposit in a
continuous manner, as rapidly as practicable, and without segregation or loss of ingredients
until the approved unit of work is completed. Placing will not be permitted when the sun, heat,
wind or limitations of facilities fumished by the Contractor prevent proper finishing and
curing of the concrete. Concrete shall be placed in the forms, as close as possible in
final position, in uniform approximately horizontal layers not over 40cm deep. Forms
splashed with concrete and reinforcement splashed with concrete or form coating shall be
cleaned in advance of placing subsequent lifts. Concrete shall not be allowed to drop freely
more than 1.5m in unexposed work nor more than 1.0 m in exposed work; where greater
drops are required, tremie or other approved means shall be employed.

2. Time Interval between Mixing and Placing

Concrefe mixed in stationary mixers and transported by non-agitating equipment shall be
placed in the forms within 30 minutes from the time ingredients are chamged into the
mixing drum. Concrete transported in truck mixers or truck agitators shall be delivered to the
site of work, discharged in the forms within 45 minutes from the time ingredients are
discharged into the mixing drum. Concrete shall be placed in the forms within 15 minutes
after discharged from the mixer at the jobsite.

3. Hot Weather Requirements

The temperature of concrete during the period of mixing while in transport and/or during
placing shall not be permitted to rise above 36 °C. Any batch of concrete which had
reached a temperature greater than 36 °C at any time in the aforesaid period shall not be
placed but shall be rejected, and shali not thereafter be used in any part of the permanent
works.

a. Control Procedures

Provide water cooler facilities and procedures to control or reduce the temperature of
cement, aggregates and mixing handling equipment to such temperature that, at all
times during mixing, transporting, handling and placing, the temperature of the
concrete shall not be greater than 36 °C.

b. Cold Joints and Shrinkage

Where cold joints tend to form or where surfaces set and dry too rapidly or plastic
shrinkage cracks tend to appear, concrete shall be kept moist by fog sprays, or other
approved means, applied shortly after placement, and before finishing.
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c. Supplementary Precautions

When the aforementioned precautions are not sufficient to satisfy the
requirements herein above, they shall be suppiemented by restricting work dusing
evening or night. Procedure shall conform to American Concrete Institute Standard
ACI 305,

Conveying Concrete by Chute, Conveyor or Pump

Concrete may be conveyed by chute, conveyor, or pump if approved in writing. In
requesting approval, the Contractor shall submit his entire plan of operation from the
time of discharge of concrete from the mixer to final placement in the forms, and the steps
to be taken to prevent the formation of cold joints in case the transporting of concrete by
chute, conveyor or pump is disrupted. Conveyors and pumps shall be capable of
expeditiously placing concrete at the rate most advantageous to good workmanship.
Approval will not be given for chutes or conveyors requiring changes in the concrete
materials or design mix for efficient operation.

a. Chutes and Conveyors

Chutes shall be of steel or steel lined wood, rounded in cross section rigid in
construction, and protected from overflow. Conveyors shall be designed and
operated and chute sections shall be set, to assure a uniform flow of concrete from
mixer to final place of deposit without segregation of ingredients, loss of mortar, or
change in slump. The discharged portion of each chute or conveyor shall be
provided with a device to prevent segregation. The chute and conveyor shall be
thoroughly cleaned before and after each run. Waste material and flushing water shall
be discharged outside the forms.

b. Pumps shall be operated and maintained so that a continuous stream of concrete
is delivered into the forms without air pockets, segregation or changes in slump.
When pumping is completed, concrete remaining in the pipeline shall be ejected
and wasted without contamination of concrete already placed. After each operation,
equipment shall be thoroughly cleaned and the flushing water shall be splashed
outside the forms.

Wail and Abutments

No load shall be placed upon finished walls, foundations or abutments untit authorized by the
Engineer, Minimum time before loading shall be 7 days.

Concrete Placing on Wharf
When placing concrete on wharf decks, the Contractor shall:

Ensure that rate of placing is sufficient to complete proposed placing, finishing and
curing operations within the scheduled time; that experienced finishing machine
operators and concrete finishers are provided to finish the deck; that curing
equipment and finishing tools and equipment are at the site of work and in
Immediately prior to placing, the Contractor shall place scaffolding and wedges and
make necessary adjustments. Care shall be taken to ensure that setttement and
deflection due fo added weight of concrete will be minimal. The Contractor shall
provide suitable means to readily permit measurement of setliement deflection as it
OCCUrs.
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Should any event occur which, in opinion of the Engineer, would prevent the
concrete conforming to specified requirements, the Contractor shall discontinue
placing of concrete untii comective measures are provided satisfactory to the
Engineer. If satisfactory measures are not provided prior to initial set of concrete in
sffected areas, the Contractor shall discontinue placing concrete and install a bulkhead
at a location determined by the Engineer, Concrete in place beyond bulkheads shall
be removed. The Contractor shall limit the size of casting to that which can be
finished before beginning of initial set.

COMPACTION

1. immediately after placing, each layer of concrete shall be completed by intemal concrete
vibrators supplemented by hand-spading, rodding, and tamping. Tapping or other extemnal
vibration of forms will net be permitted unless specifically approved by the Engineer.
Vibrators shall not be used fo transport concrete inside the forms. Internal vibrators
submerged in concrete shall maintain a speed of not less than 7,000 impulses per minute.
The vibrating equipment shall at all times be adequate in number of units and power to
properly consolidate all concrete.

2. Spare units shall be on hand as necessary to insure such adequacy. The duration of
vibrating equipment shall be limited to the time necessary to produce satisfactory
consolidation without causing objectionable segregation. The vibrator shall not be inserted
into the lower courses that have begun to set. Vibrator shall be applied vertically at
uniformly spaced points not further apart than the visible effectiveness of the machine.

EPOXY BONDING COMPOUND

Before depositing new concrete on or against concrete that has set, the surfaces of the set
concrete shall be thoroughly cleaned so as to expose the coarse aggregate and be free of laitance,
coatings, foreign matter and loose particles. Forms shall be re-tightened. The cleaned surfaces shall
be moistened, but shall be without free water when concrete is placed. ASTM C 881. Provide Type |
for bonding hardened concrete to hardened concrete; Type Il for bonding freshly mixed concrete to
hardened concrete; and Type lil as a binder in epoxy mortar or concrete, or for use in bonding skid-
resistant materials to hardened concrete. Provide Class B if placement temperature is between
4 to 16 °C; or Class C if placement temperature is above 16°C.

FINISHES OF CONCRETE

Within 12 hours after the forms are removed, surface defects shall be remedied as specified
herein. The Temperature of the concrete, ambient air and mortar during remedial work including
curing shafl be above 10 °C. Fine and loose material shall be removed. Honeycomb, aggregate
pockets, voids over 13mm in diameter, and holes left by the rods or bolts shall be cut out to solid
concrete, reamed, thoroughly wetted, brush-coated with neat cement grout, and filled with mortar.
Mortar shall be a stiff mix of one part Portland cement to not more than 2 parts fine aggregate
passing the No. 16 mesh sieve, with a minimum amount of water. The color of the mortar shall match
the adjoining concrete color. Mortar shall be thoroughly compacted in place. Holes passing entirely
through walls shall be completely filled from the inside face by forcing mortar through the outside
face. Holes which do not pass entirely through wall shall be packed full. Patchwork shall be
finished flush and in the same plane as adjacent surfaces. Exposed patchwork shall be finished
to match adjoining surfaces in texture and color. Patchwork shall be damp-cured for 72 hours.
Dusting of finish surfaces with dry material or adding water to concrete surfaces will not be permitted.
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CONCRETE FINISHING DETAILS
1. Concrete Paving

After concrete is placed and consolidated, slabs shall be screeded or stnick off. No further
finish is required.

2. Smooth Finish

Required only where specified; screed concrete and float to required level with no coarse
aggregate visible. After surface moisture has disappeared and laitance has been removed,
the surface shall be finished by float and steel trowel. Smooth finish shall consist of
thoroughty wetting and then brush coating the surfaces with cement to not more than 2 parts
fine aggregate passing the no. 30 mesh sieve and mixed with water to the consistency of thick

paint.
3. Broom Finish

Required for paving; the concrete shall be screeded and floated to required finish levet
with no coarse aggregate visible. After the surface moisture has disappeared and laitance
has been removed, surface shall be float-finished to an even, smooth finish. The floated
surfaces shall be broomed with a fiber bristle brush in a direction transverse to the direction
of the main traffic.
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ITEM 08 : CONCRETE WORKS
GENERAL

General Requirements contain provisions and requirements essential to these specifications; and
apply to this Section, whether or not referred to herein.

SCOPE OF WORK

The work shall include reinforced concrete structures such as reinforced concrete footings with or
without tie-beams, reinforced concrete columns girders, slabs, other cast-in-place and precast
concrete including excavation and backfilling work.

The work shall consist of furnishing of all labor, materials, equipment and other incidentals
necessary for the supply of concrete materials and the complete construction of the concrete
structures for the building shown on the drawings in accordance with these specifications and as
directed by the Engineer.

GENERAL REQUIREMENTS

Concrete works shall conform with the requirements of "Reinforced Concrete” except noted
otherwise in this Section.

SHOP DRAWINGS

Together with requirements, the Contractor shall show the following in the shop drawings:
1. Surface finish

2. Fitting to be embedded

MATERIAL REQUIREMENTS

1. Concrete shall consist of Portland cement, fine and coarse aggregates and water and shall
conform with the requirements of “Reinforced Concrete”.

2. Deformed bars to be used shalt conform with the reinforcement requirements in Section of
*Reinforced Concrete”. The size shall be as shown on the drawings.

3. In lieu of the temperature bars on concrete ground slab, moncfilament polypropylene synthetic
fibrin fibers shall be used as admixture to prevent the formation of temperature / shrinkage
cracks and increase impact resistance of ground slabs. The dosage rate shall be 0.91 kg. per
cubic meter of concrete.

The supplier is required to submit a "Mill Certificate” that the materials delivered to site shall be
proven to meet or exceed the following properties:

TECHNICAL PROPERTIES Unit Minimum
A. Physical Characteristics:

 Length Mm 12
Shape Microns 18
Density gm nominal 0.91
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FORMWORKS
GENERAL REQUIREMENTS

Materials and construction of formwork shall be in accordance with formwork leqwrements in
Reinforced Concrete,

REMOVAL OF FORMWORK

The minimum stripping and striking time for formwork shall be as follows unless otherwise
approved by the Engineer.

Conditions Minimum Period

Vertical sides of beams, wall, piles, pile 24 hours
caps and columns lift not exceeding 1.2m

Vertical sides of beams and walls, lift 48 hours
exceeding 1.2m

Soffits of main slabs and beams (props left 5 hours
under)

Removal of props from beams and main 10 days
slabs and other works

CONCRETE
CLASSES OF CONCRETE AND USAGE
1. Strength Requirement
Concrete strength shall conform with the requirements in Section of 'Reinforoed Concrete”™.
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Tests shall be made in conformity with ASTM C 143, and unless otherwise specified by the
Engineer, slump shall be within the following limits:

Slump for Vibrated Concrete
Structural Element .
Minimum (mm) | Maximum (mm)
Precast concrete 80 180
Wall, column and beam, 80 180
25¢m max. thickness
Concrete slab 80 150
Lean concrete 70 150
CONCRETE COVER FOR REINFORCEMENT
Minimum concrete cover for reinforcement shall be as follows:
Net Concrete Cover Minimum Cover
{mm}
Concrete cast against and permanently exposed to earth 75
Concrete exposed to earth or weather:
Primary reinforcement 50
Stirrups, ties, and spirals 40
Concrete deck siabs:
Top reinforcement 50
Bottom reinforcement 35
Concrete not exposed to weather nor in contact with ground:
Primary reinforcement 40
Stirrups, ties, and spirals 25
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CONSTRUCTION JOINTS AND WATERSTOPS

Construction joints shall be provided where shown on the dmwings or when approved with written
permission of the Engineer. Special care shall be used in preparing concrete surfaces at joints
where bonding between two sections of concrete is required. Unless otherwise mdlceted on the
drawings, such bonding will be required at all horizontal joints in walls.

Waterstop material shall be an elastomeric plastic compound, the basic resin of which shall be
polyvinyl chloride, and containing any additional resins, plasticizers or other materials needed for
the material to comply with the requirements specified.

The waterstop shall be fabricated by an extrusion process such that it will be dense, homogeneous,
free from holes and other imperfections. The cross section of the waterstop shall be uniform and
symmetrical along its entire length.

Surfaces shall be prepared as follows:

The surface of concrete upon or against which the placement of contiguous concrete or
masonry is later required shall be struck off true to the elevations indicted on the
drawings after the concrete has been placed. Thereafter as soon as the condition of the
concrete permits it, and before the concrete has hardened appreciably, i.e. normally within
2 hours after being deposited, all water, scum, laitance and loose aggregate shall be
removed from the surface by means of wire or bristle brooms in such a manner that the
course aggregate is left lightly exposed, and the surface cleaned. No raking will be
permitted.

The Contractor shall then take all necessary precautions to ensure that all surfaces thus
prepared shall be kept free from storage piles, drippings, staining or foreign matter, which
could adversely affect the concrete or the bond between the concrete layers.

Waterstops for all joints shall be continuous around the comers and at intersections,
either in horizontal or vertical direction, as indicated on the drawings. Field splices and
joints shall be made in accordance with the waterstops manufacturer's instructions, using a
thermostatically controlied-heating iron.
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ITEM 09 : PORTLAND CEMENT CONCRETE PAVEMENT

SCOPE OF WORK
The works include the furnishing of alf labor, materials and equipment required for the construction
of gravel base course and concrete pavement. The works shall be in accordance with the lines and
grades shown on the Drawings and in conformity with the Specifications.
MATERIAL REQUIREMENTS
Cement

Portland cement shall conform to the requirements of the Section “Reinforced Concrete”.

Fine Aggregate

The fine aggregate shall be well-graded from c¢oarse to fine and shall conform to the
requirements of the Section "Reinforced Concrete”.

Coarse Aggregate
Coarse aggregate shatll conform to the requirements of the Section *Reinforced Concrete”.
Water

Clean, fresh, potable water shall be used for the mixing of all concrete and mortar and shall
be from a source approved by the Engineer. Sea water or brackish water shall not be used.

Admixture

Admixture shall only be used with the written permission of the Engineer. If air-entraining
agents, water reducing agents, set retarders or strength accelerators are permitted to be
used, they shall not be used in greater dosages than those recommended by the
manufacturer, or as permitted by the Engineer. The cost shall be considered as already in
the Contractor's unit cost bid for concrete,

TiE BARS AND SLIP BARS

Tie bars shall be deformed bars conforming to the requirements specified in AASHTO M 31
or M 42, except that rail steel shall not be used for tie bars that are to be bent and re-
straightened during construction, sizes as indicated on the Drawings. The deformed bars
shali be Grade 40 and shall be shipped in standard bundles, tagged and marked in
accordance with the Code of Standard practice of the Concrete Reinforcement Steel
Institute.

Slip bars shalt be smooth round steel bars conforming to the requirements specified in
AASHTO M 31 or plain M 42,

Joint Filler

Poured filler for joint shall conform to the requirements of AASHTQ M173.
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EXECUTION
Concrete Class

The concrete for pavement shalt satisfy the following requirements:

Minimum 28-day comprehensive strength : 24 MPa
Minimum Fiexural Strength : 3.8 MPa
Maximum Aggregate size ; 25mm
Maximum water cement ratio : 0.52

Proportioning, Consistency and Mixing of Concrete

The proportioning, consistency and mixing of concrete shall conform to the requirements of
the Section "Reinforced Concrete”.

Preparation ;
The base shaii be watered and thoroughly moistened prior to ptacing of the concrete.
Formwork Construction '

Formwork shall comply with the requirements of the Section "Reinforced Concrete”. Forms
shall be of steel, of an approved section and shall be straight and of a depth equal to
thickness of the pavement at the edge. The base of the forms shall be of sufficient width to
provide necessary stability in all directions. The flange braces must extend outward on the
base not less than 2/3 the height of the form.

All forms shall be rigidly supported on a bed of thoroughly compacted material during the
entire operation of placing and finishing the concrete. They shall be set with their faces
vertical 80 as to produce a surface complying with the required tolerance. '

Adjacent lanes may be used in lieu of forms for supporting finishing equipment provided that
proper protection is afforded to the concrete of the adjacent lanes to prevent damage, and
provided further that the surface of the concrete carrying the finishing equipment does not
vary by more than 3mm in each meter length. Adjacent lanes in lieu of forrms may not be
used until the concrete is at least seven (7) days old. Flanged wheels of the finishing
equipment shall not be operated on the concrete surface. The inside edge of supporting
wheels of the finishing machine shall not operate closer than 100mm from the edge of the
concrete lane.

Altemative to placing forms, slip-forming may be used. Skp-form paving equipment shall be
equipped with the traveling side forms of sufficienmt dimensions, shape and strength to
support the concrete laterally for a sufficient length of ime during placement to produce
pavement of the required cross section. No abrupt changes in longitudinal alignment of the
pavement will be pemmitted. The horsizontal deviation shall not exceed 20mm from the proper
alignment established by the Engineer.
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Joints

All joints, longitudinal, transverse, etc., shafl be constructed as shown on the Drawings and
shall be clean and free of all foreign material after completion of shoulder work prior o
acceptance of the work and in accordance with the following provisions:

Longitudinal and Transverse Contact Joints:

Longitudinal contact joints are joints formed between lanes that are poured
separately. Transverse contact joints are joints formed between segments of a lane
that are poured separately. Transverse contact joints shall be formed perpendicular
to pavement centerline at the end of each day of concrete placing, or where
concreting has been stopped for 30 minutes or longer but not nearer than 1.5 meters
from sawed contraction joints. All confact joints shall have faces perpendicular to the
surface of the pavement. Tie bars of the size, length and spacing shown on the
Drawings shall be placed across longitudinal and transverse contact joints.

Placing Concrete

The concrete shall be deposited and spread in order that segregation will not occur and
place a uniform layer of concrete whose thickness is approximately 20 mm greater than that
required for the finished pavement is placed. Rakes shall not be used for handling concrete.

In order to prevent the introduction into the concrete of earth and other foreign materials, the
men whose duties require them to work in the concrete, shall in general, confine their
movements to the area already covered with fresh concrete. Whenever it becomes
necessary for these men to step out of the concrete, their footwear shall be washed or
otherwise thoroughly cieaned before retuming to the concrete. Repeated carelessness with
regard to this detail will be deemed sufficient cause for removing and replacing such worker.

During the operation of striking off the concrete, a uniform ridge of concrete at least 70 mm
in height shall be maintained ahead of the strike-off screed for its entire length, Except when
making a construction joint, the finishing machine shall at no time be operated beyond that
point where this surplus can be maintained in front of the strike-off screed.

After the first operation of the finishing machine, additional concrete shall be added to all low
places and honeycombed spots and the concrete rescreeded. In any rescreeding, a uniform
head of concrete shall be maintained ahead of the strike-off for its entme length.

Honeycombed spots shall not be eliminated by tamping or grouting.

Workers on the job shall have mobile footbridges at their disposal so that they need not walk
on the wet concrete.

In conjunction with the placing and spreading, the concrete shall be thoroughly spaded and
vibrated along the forms, bulkhead, and joints.

The internal vibrators shall be of pneumatic, gas-driven, or electric type, and shall operate at
a frequency of not less than 3,200 pulsations per minute.

Whenever the placing of the concrete is stopped or suspended for any reason, for a period
of 30 minutes or ionger, a suitable butkhead shall be placed so as to produce a vertical
transverse joint. if an emergency stop occurs within 2.5 meters of the contraction or an
expansion joint the concrete shall be removed back to the joint. When the placing of the
concrete is resumed, the bulkhead shall be removed and a new concrete placed and
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vibrated evenly and solidly against the face of previously deposited concrete. Any concrete
in excess of the amount needed to complete a given section or that has been deposited
outside the forms shall not be used in the work.

The Contractor shall provide suitable equipment for protecting the fresh concrete in case of
rain, such as screens which will cause the rain water to run off beyond the edges of the
paving, rain proof tarpaulins or other methods approved by the Engineer. The equipment
shall be sufficient to shelter from rain all areas equal to that paved in two hours of work.

Finishing Concrete

The concrete shall be compacted and finished by a mechanical, self-propelled finishing
machine of approved type, having two independently operated screeds. If a machine
possessing only one screed is approved, the screed will not be less than 450 mm wide and
shall be equipped with compensating springs to minimize the effect of the momentum of the
screed on the side forms. The number of driving wheels, the weight of the machine and the
power of the motor shali be so coordinated as to prevent slippage. The top of the forms and
the surface of the finishing machine wheels shall be kept free from concrete or dirt.

The machine shall at all times be in first-class mechanical condition and shall be capable of
compacting and finishing the concrete are herein described. Any machine which causes
displacement of the side forms from the line or grade to which they have been properly set,
or causes undue delay due to mechanical difficulties, shall be removed from the work and
replaced by a machine meeting the Specifications.

The finishing machine shall be operated over each section of pavement two or more times
and at such intervals as wili produce the desired results. Generally, two passes of the
finishing machine are considered the maximum desirable.

The concrete shail be vibrated, compacted, and finished by a vibratory finishing machine.
The vibratory machine shall meet the requirements for ordinary finishing, and shalt be one of
the following type:

1. The machine shall have two independently operated screeds; the front screed shalt
be equipped with vibratory units with a frequency of not less than 3,500 pulsations
per minute. There shall be not less than one vibratory unit for each 2.5 meters length
or portion thereof, of vibratory screed surface. The front screed shall not be less than
300mm wide and shall be equipped with a "bull nose” front edge built on a radius of
not [ess than 50mm. This type of vibratory finishing machine shall be operated in
such manner that each section of pavement will receive at least one vibratory pass,
but not more than two passes, unless otherwise directed, or;

2. The machine shall be equipped with an independently operated vibratory “pan” (or
pans) and two (2) independently operated screeds, the "pan” shali be mounted in a
manner that will permit it to come in contact with the forms and will pen'mt vibration of
the full width of lane simultaneously.

There shall be not less than one vibratory unit for each 2 m. length or portion thereof,
of vibrating pan swiface. The vibratory units in any individual pan shall be
synchronized and have a frequency of not less than 3,500 pulsations per minute. The
front screed shall be capable of operating in a position that will strike off the concrete
at a sufficient height above the top of the forms to allow for proper compaction with
the vibrating pan. This type of vibratory finishing machine shail be operated in such
manner than each section of pavement will receive at least one vibratory pass but
not more than two passes, unless otherwise directed.

Lot Port (Malbog) knprovensnt Project
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After the final pass of the finishing machine and when the concrete has started to
dry, the surface of the pavement shalf be finished with an approved longitudinal float.
The float may be operated either manually or by mechanical means. The float may
be either of wood or metal shall be straight and smooth and light in weight so as not
to displace or sink into the concrete surface.

To be effective, the float shall be at least 300mm wide and 3m Jong. When manually
operated, the float shall be moved from edge to edge with a wiping motion and
advance one (1) meter or more.

The succeeding trip shall overlap the previous trip. A light smoothing lute at least 3
meters long may be used provided approved by the Engineer.

The surface of the pavement shall be tested by the Contractor, before the final
beiting, with an approved standard straightedge 3 meter in length. liregularities so
detected shall be comrected immediately. Special attention shall be given to the
concrete adjacent to transverse joints to insure that the edges thereof are not above
the grade specified or the adjacent concrete below grade. All depressions or
projections shall be corrected before any initial set has developed in the concrete.

After the concrete has been brought to the required grade, contour and smoothness,
it shall be finished by passing over the concrete a drag of one or two burlap clothes,
which give the surface the required roughness. The vehicles used to carry these
cloths may be independent of the concrete-laying machine or may be incorporated
with it and may be operated either by hand or mechanically. _

Hand finishing will be permitied only on variable width sections of the pavement and
other places where the use of the finishing machine would be impractical. Hand
finishing shall be accomplished by means of the hand-operated strike-off temnplate of
either steel or steel-shod wood construction. The striking template shall be operated
forward with a combined longitudinal and transverse motion and shall be so
manipulated that neither end will be raised off the side forms. A similar tamper shall
be used for tamping the concrete.

As soon as the concrete has attained its initial set, the edges of the pavement, the
fongitudinal joints, the construction dummy and expansion joints not sawn shall be
carefully finished with an edging tool having radius of at least 5mm. The tools, the
special accessories for cutting impressed joints and methods of workmanship shall
be such as will produce a joint whose edges are of the same quality of concrete as
the other portion of the pavement. Methods and workmanship which make use of
excess mortar or grout in this area shall be efiminated. Unnecessary tool marks shall
be eliminated during work, and the edges left smooth and true to fine. |

Striking Forms

Forms shall remain in place at least 12 hours after the concrete has been placed. When
working conditions are such that the early strength gain of the concrete is delayed, the forms
shall remain in place for a longer period, as directed by the Engineer. Bars or heavy load
shall not be used against the concrete when still in the forms. Any damage to concrete
resulting from form removal shall be repaired promptly by the Contractor as directed by the
Engineer without any additional payment o the Contractor.




Toctns 51
(Portiand Gement Concrets

Curing Concrete

Unless otherwise ordered by the Engineer, curing of concrete shall be done by any method
specified in the Section “Reinforced Concrete”.

Cleaning and Sealing Joints

After completion of the required curing and before opening of the pavement to traffic, all
joints shall be thoroughly cleaned of all concrete aggregate fragments or other materials.

After removal of side forms, the ends at transverse expansion joints at the edges of the
pavement shall be carefully cleaned of any concrete within the expansion spaces for the
entire depth of slab, care being taken not to injure the ends of the joints. Expansion and
contraction joints shall then be poured with a hot joint sealer to the depth as indicated on the
Drawings. Joint sealer shall be poured using approved hand pouring pots, with liquid at a
temperature not less than that recommended by the approved manufacturer,

Opening to Traffic

The pavement shall be closed to traffic, including the vehicles of the Contractor, for a period
of 10 days after the concrete is placed or longer if in the opinion of the Engineer, the weather
conditions make it necessary to extend this time. The Contractor shail fumish, place and
maintain satisfactory bamicades and lights as directed, to exclude all traffic from the
pavemeit, :

Any damage to the pavement due {o traffic shall be repaired or replaced at the expense of
the Contractor. Paving mixers, mechanical concrete spreaders and finishers and other
heavy paving equipment shall not be operated on completed concrete lanes in order to
construct alternate lanes until after the regular curing period is completed.’ Even then,
pianks shall be laid on the finished pavement or other precautions taken to prevent damage
to the concrste pavement.

Pavement Smoothness, Thickness and Tolerance

Portiand cement concrete pavement shall be constructed to the designed level and
transverse slope shown on the Drawing. The allowable tolerance shall be as listed

hereunder:

1. Pemmitted variation from design +- 5mm
thickness of layer

2. Permitted variation from design +- 5mm

level of surface

The thickness of the pavement will be determined by measurement of cores from the
completed pavement in accordance with AASHTO T 148.

The completed pavement shall be accepted on a ot basis. A lot shall be considered as
2,500 sq.m of pavement. The last unit in each slab constitutes a ot in itself when its length is
at least % of the normal lot length. If the length of the last unit is shorter than % of the normal
lot length, it shall be included in the previous lot.

Other areas such as intersections, entrances, crossovers, ramp, efc., will be grouped
together to form a lot. Small iregular areas may be included with other unit areas to form a
lot.
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ITEM 10 : SECURITY FENCE

DESCRIPTION

This item shall consist of fumnishing, construction and installation of security fence components in
any combinations in accordance with this specification, lines, grades and cross-sections shown on
the Plans, or as directed by the Engineer.

MATERIALS REQUIREMENT
Materials shall conform to the respective specifications and other requirements specified below
CONCRETE HOLLOW BLOCKS (CHB)

CHB shall be of standard manufacture, machine vibrated with fine and even texture and well-
defined edges and conforming to the requirements of ASTM C 129. Unless otherwise specified on
the Drawings, it shall have a minimum compressive strength of 4.14 MPa (600 psi}. CHB shal! be
non-load bearing uniform and essentially smooth as normally achieves by standard molding
methods and shall be free from any cracks, flaws or other defects.

BEDDING MORTAR

Mortar shall be composed of 1 part of Portland cement, 3 parts of sand and % part of lime. it shall
have a compressive strength of [14 MPa (2,000 psi)] at 28 days and shall comply with property
specifications for type N mortar set forth in ASTM Specification C 270 and as modified herein,
proportioned and tested in an approved laboratory at the expense of the Contractor. When tested
for water retention, the mortar shall have a flow after suction, of 75 percent or more when mixed to
an initial flow of 125 to 140 percent. When tested for compressive strength, morstar shall be mixed
to a flow of 100 to 115 percent. Aggregate for mortar shall conform to ASTM C 144.

PLASTER

Plaster shall comply with the same specification as those for bedding mortar and will include
the use of synthetic fibrous reinforcement of type and dosage recommended by the manufacturer.

REINFORCING STEEL BARS AND RODS

Minimum vyield strength of reinforcement shall conform {o the specifications in Section of
Reinforced Concrete.

CONCRETE

Minimum compressive strength of concrete shalfi conform to the specifications in Section of
Reinforced Concrete.

BARBED WIRE AND STEEL/GI PIPE POST

The materials to be used shall conform to the specifications indicated on the drawings and shall
be approved by the Engineer prior to installation,

CYCLONE WIRE MESH

Cyclone Wire Mesh shall conform to the requirements of ASTM A 121, Class I

Looe: Port (Meiog) Improverment Project
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CONSTRUCTION REQUIREMENT

The Contractor shall perform such clearing and grubbing as may be necessary to construct the
fence to required grade and alignment. Fence shall generally follow the contour of the ground.
Grading shall be performed where necessary to provide a neat appearance.

The post shall be erected vertically in position inside the formwork of the foundation block prior to
the placing of concrete shall be adequately supported by bracing to prevent movement of the post
during the placing and setting of the concrete. The post shall be erected to the height and location
shown on the Plans, or as ordered by the Engineer.

Masonry shall be laid plumb, true to line, with level courses accurately spaced. Bond pattern shall
be kept plumb throughout. Corners and reveals shall be plumb and true. Vertical joints shall be
shoved tight. Each unit shall be adjusted to final position whiie mortar is stifl soft and plastic.
Any unit that is disturbed after mortar has stiffened shall be removed and relaid with fresh mortar.
Courses shall be so0 spaced that backing masonry will level off, flush with the face work at all
joints where ties occur. Chases and rake-out joints shalt be kept free from mortar or other debris.

Anchorage to concrete. Anchorage to abutting columns shall be provided only where indicated.
Details shall be as indicated including anchorage to underside of beams and slabs

Cutting and fitting, including that required to accommodate the work of others shall be done by
masonry mechanics. Wherever possible, full units of the proper size shall be used in lieu of cut
units. Cut edges shall be clean, true and sharp. Openings shall be carefully cut, formed or otherwise
neatly made for recessed items and for electrical, plumbing, or other mechanical installations so that
wall plates, cover plates, or escutcheons required by the installation will completely conceal the
openings and will have bottoms in alignment with fower edge of masonry joints. Webs of hollow
masonry units shall be cut to the minimum required for the installation. Reinforced masonry lintels
shall be provided as indicated above openings over 300mm wide, for pipes, ducts and cable trays,
unless steel sleeves are used.

Spaces around built-in tems shall be filled with mortar. Openings around flush-mounted electrical
outlet boxes in wet locations shall be pointed flush with mortar including flush joints above the
boxes. Anchors, ties, accessories, flashing, pipe sleeves and other items required to be built-in shall
be built-in as the masonry work progresses. Anchors, ties, and joint reinforcement shall be fully
embedded in mortar.

Unfinished work shall be stepped back for jointing with new work. Tocthing may be resorted to onty
when specifically approved. Before laying new work, loose mortar shall be removed and the
exposed joint shall be thoroughly cleaned.

Mortar shall be accurately measured in laboratory-established proportions and mixed with as much
water as may be necessary to produce the wettest workable consistency possible. Mortar shall be
placed in final position within one hour after mixing. Mortar not used or that has started to set within
this time interval shall be discarded.

Joints in exposed-to-view except control joints, joints to be pointed or caulked or sealed, and
openings around flush-mounted electrical outlet boxes in wet locations shall be tooled slightly
concave with the mortar thoroughly compacted and pressed against the edges of the units. Tooling
shall be done when the mortar has been thumbprint hard. The tooled joint shail be finished to
uniformly straight and true lines and surfaces, smooth and free of tool marks.

Details of reinforcement shall be as indicated in the drawings. Reinforcing shall not be bent or
straightened in a manner injurious to the steel. Bars with kinks or bends not shown on the drawings
shall not be used. Placement of reinforcement shall be inspected and approved prior to placing
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grout. One piece vertical bars extending from floor to floor or roof above shall be provided. Vertical
bars shall be spliced only where indicated.

a. Positioning Bars .

Vertical bars shall be positioned accurately at the centerline of the wall. A minimum clearance
between the bars and masonry units of 12mm and between parallel bars of one diameter of the
reinforcement shall be maintained. Vertical reinforcing shall be held in place using metal supports,
centering clips, spacers, ties or caging devices located near the ends of each bar and at
intermediate intervals of not more than 192 diameters of the reinforcement.

b. Splices

Splices shall be located only as indicated. Splices shall be staggered in adjacent bars at least
600mm. Bars shall be lapped a minimum of 40 diameters of the reinforcement.

Welding shall be done in accordance with Standard Code and under supervision of Engineer.
PAINTING AND CLEANING

If required in the contract, paint shall be in accordance to the specification indicated in the plans and
coordinated with the end user.

Mortar daubs or splashing, before setting or hardening, shall be compietely removed from masonry
unit surfaces that will be exposed or painted. Before completion of the work, all defects in joints or
masonry to be exposed or painted shall be raked out as necessary, filled with mortar, and tooled to
match existing joints. Masonry surfaces shall not be cleaned, other than removing excess surface
mortar until mortar in joints has hardened. Masonry hardened surfaces shall be left clean, free of
mortar daubs, dirt, stain and discoloration, including scum from cleaning operations and with tight
mortar joints throughout. Metal toofs and metal brushes shall not be used for cleaning. :

Lowe: Port (Malbog) improvement Project
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ImEM 11 MASONRY WORKS
GENERAL

General Requirements contain provisions and requirements essential to these Specifications and
apply to this Section, whether or not refemred to herein.

SCOPE OF WORK

This Section includes the fumishing of all labor and materials to complete the work as shown on the
drawings and specified herein. The works shall include but not necessarily be limited fo the
following:

1. Supply and installation of concrete hollow block (CHB) walls with reinforcement

2, Plastering
3. Installing temporary works like scaffolding, platforms, steps, etc.
GENERAL PROVISIONS

The following publications of the issues below but referred to thereafter by basic designation only
form a part of these specifications to the extent indicated by the reference thereto:

American Society for Testing and Materials (ASTM) Publications:
A 615 Deformed and Plain Billet-Steel Bars for Concrete Reinforcement
A 33 Concrete Aggregates
C 129 Specification for Non-Load Bearing Concrete Masonry Units
C 144 Specification for Aggregate for Masonry Mortar
C 270 Mortar for Unit Masonry

Lovo Port (Maltog) keryprovement Project
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MATERIAL REQUIREMENTS
Materials shall conform to the respective specifications and other requirements specified below
CONCRETE HOLLOW BLOCKS (CHB)

CHB shall be of standard manufacture, machine vibrated with fine and even texture and well-
defined edges and conforming with the requirements of ASTM C 129. Unless otherwise specified on
the Drawings, It shall have a minimum compressive strength of 4.14 MPa (600 psi). CHB shall be
non-load bearing uniform and essentially smooth as normally achieves by standard molding
methods and shall be free from any cracks, flaws or other defects.

BEDDING MORTAR

Mortar shall be composed of 1 part of Portland cement, 3 parts of sand and % part of lime, It shall
have a compressive strength of {14 MPa (2,000 psi)] at 28 days and shall comply with property
specifications for type N mortar set forth in ASTM Specification C 270 and as modified herein,
proportioned and tested in an approved laboratory at the expense of the Contractor. When tested
for water retention, the mortar shall have a flow after suction, of 75 percent or more when mixed to
an initial flow of 125 to 140 percent. When tested for compressive strength, mortar shalt be mixed
to a flow of 100 to 115 percent. Aggregate for mortar shajl conform to ASTM C 144.

PLASTER

Plaster shall comply with the same specification as those for bedding mortar and will inciude
the use of synthetic fibrous reinforcement of type and dosage recommended by the manufacturer.

REINFORCING STEEL BARS AND RODS

Minimum vyield strength of reinforcement shall conform with the specifications in Section of
Reinforced Concrete.

SAMPLES AND TESTING

1. The following shall be submitted for approval and in addition, representative samples
shall be taken periodically from on-the-site stockpiles as required for testing or checking

during the progress of the work,
Anchors and ties : Two of each type proposed for use
Concrete Hollow Blocks : Shapes, sizes and kinds in sufficient numbers to

show full range of quality and texture.

2. Sampling and testing, unless otherwise specified, shall be performed by an approved
independent commercial testing laboratory at the expense of the Contractor. Cerified
copies of laboratory test reports, including all iest data, shall be submitted at least 10 days
before delivery of the units or mortar materials represented by the tests to the project site.

3. Mortar shall be laboratory-proportioned and tested. Cerlified copies of approved laboratory-
established proportions shall be submitted with the required test reports and test data.
Approved laboratory-established proportions shalf not be changed and materials with
different physical or chemical characteristics shall not be used in mortar for the work
unless additional evidence is furnished that the moriar meets the specified requirements.

Looc Port (Melbog) mprovement Project
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EXECUTION
1. GENERAL

No unit having a fiim of water on its surface shall be laid. Masonry shall be laid plumb, true
to line, with level courses accurately spaced. Bond pattern shall be kept plumb throughout.
Comers and reveals shall be plumb and true. Vertical joints shall be shoved tight. Each
unit shall be adjusted to final position while mortar is still soft and plastic. Any unit that
is disturbed after mortar has stiffened shall be removed and relaid with fresh mortar.
Courses shall be so spaced that backing masonry will level off, flush with the face work at
all joints where ties occur. Chases and rake-out joints shall be kept free from mortar or
other debris.

2. Anchorage to concrete. Anchorage to abutting columns shall be provided only where
indicated. Details shall be as indicated including anchorage to underside of beams and slabs.

3. Cutting and fitting, including that required to accommodate the work of others shall be done
by masonry mechanics. Wherever possible, full units of the proper size shall be used in lieu
of cut units. Cut edges shall be clean, true and sharp. Openings shall be carefully cut,
formed or otherwise neatly made for recessed items and for electrical, plumbing, or other
mechanical installations so that wall plates, cover plates, or escutcheons required by the
instailation will completely conceal the openings and will have bottoms in alignment with
lower edge of masonry joints. Webs of hollow masonry units shall be cut to the minimum
required for the installation. Reinforced masonty lintels shall be provided as indicated above
openings over 300mm wide, for pipes, ducts and cable trays, unless steel sleeves are used.

4. Embedded ltems

Spaces around built-in items shall be filled with mortar. Openings around flush-mounted
electrical outlet boxes in wet Jocations shali be pointed flush with mortar including flush joints
above the boxes. Anchors, ties, accessories, flashing, pipe sleeves and other items required
to be built-in shall be built-in as the masonry work progresses. Anchors, ties, and joint
reinforcement shall be fully embedded in mortar.

5. Unfinished work shall be stepped back for jointing with new work. Toothing may be
resoried to only when specifically approved. Before laying new work, loose mortar shall be
removed and the exposed joint shall be thoroughly cleaned.

6. Protection

Surfaces of masonry not being worked on shall be properly protected at all times. At the end
of each workday period and when rain is imminent, the top of exposed masonry shall be
covered with a strong non-staining waterproof membrane well secured in place and in a
manner that will prevent moisture. Adequate provisions shall be made during construction

to prevent damages by wind.
7. Mortar

Materials shall be accurately measured in laboratory-established proportions and mixed

with as much water as may be necessary to produce the weftest workable consistency
possible. Mortar shall be placed in final position within one hour after mixing. Mortar not
used or that has started to set within this time interval shall be discarded.
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8. Jointing

Joints in exposed-to-view except control joints, joints to be pointed or caulked or sealed,
and openings around flush-mounted electrical outlet boxes in wet locations shall be tooled
slightly concave with the mortar thoroughly compacted and pressed against the edges of the
units. Tooling shall be done when the mortar has been thumbprint hard. The tooled
joint shall be finished to uniformly straight and true lines and surfaces, smooth and free of tool
marks.

9.  Plading Reinforcing Steel

Prior to placing grout, all reinforcement shalt be cleaned of loose, flaky rust, scale, grease,
mofrtar, grout or other coating which might destroy or reduce its bond with grout. Detaiis of
reinforcement shall be as indicated in the drawings. Reinforcing shall not be bent or
straightened in a manner injurious to the steel. Bars with kinks or bends not shown on the
drawings shall not be used. Placement of reinforcement shall be inspected and approved
prior to placing grout. One piece vertical bars extending from floor to fioor or roof above
shall be provided. Vertical bars shall be spliced only where indicated.

a. Positioning Bars

Vertical bars shall be positioned accurately at the centerline of the wall. A minimum
clearance between the bars and masonry units of 12mm and between parallel bars
of one diameter of the reinforcement shall be maintained. Vertical reinforcing shall
be heid in place using metal supports, centering clips, spacers, ties or caging devices
located near the ends of each bar and at intermediate intervals of not more than
192 diameters of the reinforcement.

b. Splices

Splices shall be located only as indicated. Splices shall be staggered in adjacent bars
at least 600mm. Bars shall be lapped a minimum of 40 diameters of the reinforcement.

PAINTING AND CLEANING

Mortar daubs or splashing, before setting or hardening, shall be completely removed from masonty
unit surfaces that will be exposed or painted. Before completion of the work, all defects in joints or
masonry to be exposed or painted shall be raked out as necessary, filled with mortar, and tooled
to match existing joints. Masonry surfaces shall not be cieaned, other than removing excess surface
mortar until mortar in joints has hardened. Masonry hardened surfaces shall be left clean, free of
mortar daubs, dirt, stain and discoloration, including scum from cleaning operations and with tight
mortar joints throughout. Metal tools and metal brushes shall not be used for cleaning.

Looo Port (Melog) impsrovement Project
Port of Looe, Brgy. Malbog, Loog, Romblon



59
Tochnical Specifications (Buiding Works)
{Termiw Proofing, Buldok Proofing})

TEM 12 : TERMITE PROOFING, BUKBOK PROOFING
GENERAL

General Requirements contain provisions and requirements essential to these specifications; and
apply to this Section, whether or not referred to herein.

SCOPE OF WORK

The Contractor shall hire the services of an approved or accredited pesticide company to fumish all
labor, materials, equipment, tools, plant, and services to complete the termite and "bukbok®
proofing work hereinafter described,

EXAMINATION OF SITE

Inspect the site of work and examine the premises to fully understand existing conditions with
respect to the work involved. Prior to soil stripping, excavation or filling all termite mounds within
the area should be demodlished, removed and treated.

MATERIAL REQUIREMENTS

CHEMICALS AND EQUIPMENT

For tenmite proofing, use Termiticide Concentrate acceptable to the PPA and should have license
from Fertilizer and Pesticide Authority.

For "bukbok™ proofing of kiln dried wood and for untreated wood, use chemical name accredited
namel/or acceptable to the PPA and should have valid license from Ferfilizer and Pesticide
Authority (FPA).
The pest control Contractor shall submit the specified chemicals in their eriginal manufacturer
sealed containers to the Project Inspector of inspection, sampling and safekeeping. Containers
with broken seal shall not be accepted.
Dilution ratings (for Termicide Concentrate):

1 part Termicide Concentrate TC to 50 parts water
Pesticides - 1 : 100 concentration
Dilutions shall be done only at the jobsite in the presence of the Project Inspector. The strength
of the mixture or solutions shall be made uniform by thorough stirring. All solutions prepared for
termite proofing shall be used within 24 hours.
EXECUTION
CONTRACTOR LICENSE AND CERTIFICATION REQUIREMENT

The pesticide company should.have a valid license from Fertilizer and Pesticide Authority of the
Department of Agriculture,

All pesticide shall be applied by or under the direct supervision of a cerlified pesticide applicator.

Looc Port {Maibog) improverrent Froject
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ENVIRONMENTAL AND SAFETY CONDITIONS

Formulation, treatment, storage and disposal of pesticide shall be in accordance with label
directions. Water for formulation shall be drawn only form site(s) designated by the Project
Inspector, and the filling hose shall be fitted with a backflow preventor meeting local plumbing
codes/standards. The filling operation shall be under the direct and continuous obsewatlon of
the Project inspector to prevent overflow. |

APPLICATION
1. Termite Control

Application of solution shall be done by means of power sprayers fitted with flow meters for
accurate monitoring of actual quantity used. At the time of soil treatment application, the soil
shall be preferably in a friable condition with low moisture content to allow uniform distribution
of the treatment solution throughout the soil. Do not apply pesticide during or immediately
following heavy rains, or when conditions will cause runoff and create an environmental
hazard. Cover treated area with waterproof sheeting if concrete is not poured on the same day
as the soil treatment. Take precautions to prevent disturbance of the pesticide barrier.
Before the placement of structural components, re-treatment where soil or fill is disturbed
after treatment. Apply pesticide prior to placement of gravel base, vapor barrier or

waterproof membrane.
a. Slab on Grade Construction

Establish a horizontal pesticide barrier over areas intended for covering by fioors,
porches, attached entryways, garages, carports and terraces. Apply treatment
solution with a low pressure coarse spray at the rate of four (4) liters solution per
square meter. Apply at the rate of seven (7) liters solution per square meter if the fill
is washed gravel or other course material. Establish a continuous chemical barrier in
the voids of hollow block foundation or voids of masonry. Apply treatment at the rate
of seven (7) liters per 3 linear meter. Make pesticide band at least 15 cm wide the
pesticide evenly distributed throughout. Treat buildings constructed with basement
slabs in the same manner,

b. Crawl Space Construction

Establish a vertical pesticide barrier inside of foundation walls, both sides of
interior partition walls, around piers, plumbing, and rodding and utility conduits.
Apply treatment sofution by rodding or rodding and trenching the fill at the rate of
15 liters solution per 3 linear meter, and 30 cm deep from grade to bottom of
foundation. Treat both sides of foundation and around all piers and pipes. Make
treated bamier of fill at least 15 cm wide with the pesticide evenly distributed
throughout.

c Dry Pipes and Conduits
Establish pesticide barier on various dry pipes and conduits such as electrical
service entrance, raceways, pipe chase, vents. Uss powder type temmiticide by
injecting it inside the pipe.

d. Termite Mounds

Demolish and treat all termite mounds within the property found after the construction.

Looe Port (Mafbog) improvement Project
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2. “Bukbok™ Proofing

Kiln-dried wood, plywood, tanguile, apitong, cabinets, dividers, and paneling shall be
brushed generously with Pesticides before painting or vamishing.

3. Sun-Dried Wood Treatment

Sun-dried jumber to be used for ceiling joint runners, nailer, etc. shall be brushed with
Pesticides before installation of plywood or ceiling panels.

ENGINEERS

The Contractor shall submit to the Engineer for approval, a copy of the pest control company’s
proposal and chemical application, method/procedure including the description of the equupment to
be used before start of work.

INSPECTION AND TEST |
Sampling shall be done only in the presence of the Project Inspector. '
Amount of sample to be taken: 50 cc each. I
CONTRACTOR'S GUARANTEE

Upon completion of work, and on a condition for final acceptance, the Contractor shall submit
to PPA a written guarantee from the pesticide company which shall provide that:

1. The soil poisoning treatment shall prevent subterranean termites from attacking the
building on its contents for a period of not less than five (5) years.

2. The Contractor shall thereby warrant all works in pest control that all materials and
workmanship applied under the contract are of good qualily in every respect and will
remain as such for not less that five (5) years.

Should there be termite and "Bukbok™ infestation within the one (1) year period the
Contractor thereby agrees to do all necessary repairs on the damaged portions of the
buildings caused by termite infestation to the satisfaction of PPA, at the Contractors
expense. Retreatment shall also be done by the Contractor after completion of the repairs and
at his expense. Such repairs and corrective works shall be done within five days after a
written notice from the Owner has been received by the Contractor.

Should there be infestation after the one (1) year period up until the five (5) year
guarantee, the peslicide company agrees to do all the necessary repairs at their
expense. The pesticide company shall conduct annual inspection of the building and
sumrounding to check any infestation during the guarantee period. Notice shall be given by
the pesticide company to PPA in case there is presence of termites in the surmoundings.
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ITEM 13 : PLUMBING AND SANITARY WORKS
SCOPE OF WORK

The work covered for this section shall consist of furnishing all labor, tools, equipment, materials,
and incidentals necessary for the complete installation, testing, and operation of the plumbing
and sanitary system within the buildings and premises in accordance with these Specifications
and as shown on the drawings or as directed by the Engineer. The septic tank and its effiuent and
discharge pipelines shall be part of other sections of these specifications.

MATERIAL REQUIREMENTS
SUBMITTAL

1. The Contractor shall submit his work method statement with necessary shop drawings to the
Engineer for approval twenty-eight (28) days before the start of the works.

Shop drawings shall be dated and shalt contain the name of the project and location of the
subject item in the shop drawing which is to be installed.

The Engineer will review and approve or return for correction all shop drawings with
reasonabie promptness. The Contractor shall make any corrections required and file with the
Engineer three (3) corrected copies of the shop drawings.

2. The drawings shall indicate the general arrangement of all piping, however, where actual
conditions necessitate re-arangement in the opinion of the Contractor and/or the
Engineer, the Contractor shall prepare and submit to the Engineer for approval, within
twenty-eight (28) days before placing the order for materials, shop drawings of the
proposed re-amangement. Because of the small scale of the drawings, shop drawings to
indicate all offsets, fittings and accessories shall be prepared. The Contractor shall
carefully examine the drawings and shall carefully investigate actual structural and finish
conditions affecting alf his work.

3. The Contractor shall be responsible for the proper fitting of materials, equipment and
accessories without substantial alteration and at no cost to the Employer.

4, The Contractor shall be responsibie for the proper coordination of the work and shall provide
all necessary clearance where necessary.

STANDARDS

Use of materials shall further be governed by other requirement imposed on other sections of
these Specifications. Materials shall be subject to tests necessary to ascertain their fitness if the
Engineer so requires. All works shall comply with the pertinent provisions of the Plumbing Code of
the concerned city or town, the Code on Sanitation of the Philippines, and/or the National
Plumbing Code of the Philippines.

MATERIALS

1. ldentification of Materials
Each length of pipe, fittings, traps, fixtures and devices used in the plumbing work shall
have cast, stamped or indelibly marked on it, the approved manufacturer's trademark or

name, the weight, type and class of product when so required by the standards mentioned
above.

Loo; Port (Malbog) improvement Project
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Altemative Materials
Use of any material not specified in this Specification may be allowed provided such
alternate has been approved by the Engineer and provided further that a test, if

required, shall be done by an approved agency in accordance with generally accepted
standards.

Soil, Waste, Drain, Vent Pipes and Fittings

Soil, waste and vent pipes shall be unplasticized Polyvinyl Chloride (uPVC) pipes.
Diameter shall be as indicated on the Drawings. [t shall conform to ASTM D 1784 or ASTM D
2729.

Drainage pipes shall be reinforced concrete pipes (RCP), diameter shall be as indicated
on the Drawings.

Jointing Material

The joint material for uPVC pipes shall be PVC solvent cement as recommended by the
approved pipe manufacturer.

Water Supply Pipes

Water supply pipes shall be polypropylene random-80 (PPR-80) pipes PN 20 conforming to
DIN Standards DIN 1988/DIN 8078, German made. Jointing shall be fusion welded.

Cleanouts, Plugs and Tee

Cleanouts shall be of the same material as the pipe to be fitted. Cleanouts installed in
connection with uPVC hubs and spigot pipes shall consist of a long sweep quarter
bend of % as shown on the drawings.

Pipe Sleeves

Pipe sleeves shall be installed and properly secured in place at all points where pipes
passes through masonry or concrete. Pipe sleeves shall be uPVC pipe, Schedule 40.

Downspout

All downspout shall be unplasticized polyvinyl chloride (uPVC) pipe class DWV
conforming to ASTM D2729 or ASTM D1784 for sanitary pipes, Series 1000.

Splash Block

Provide splash blocks at the outlet of downspout emptying at grade which shall be made of
pre-cast concrete, with smooth finished counter sunk dishes sloped to drain away from the
building. Dimensions as shown on the Drawings.

Roof Strainers

The Contractor shall provide fittings and install 100mm G.I. mesh wire strainers where

shown or indicated on the drawings and/or where the Engineer directs. Each strainer shall fit
the size of the comesponding downspout which is to be instalied.

Loot Port (Weioog) provement Project
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Technical Specificatiors (Building Works)
(Plumbing and Sanitary Works)

Shower, Floor and Urinal Drain

Shower and floor drains shall be made of stainless steel non-tilting grate, perforated or
slotted. Urinal drains shall be cast iron dome type drain.

Pipe hangers, Inserts and Support

a. . Pipe hangers shall be wrought iron, malleable iron pipe hangers spaced not over
~ 1.5meters apart for uPVC pipes and 3.0meters apart for iron pipes. Chain straps,
perforated bars or wire hangers will not be permitted.

Hangers shall have short turmnbuckies or other approved means of adjustment.
Tumbuckles may be omitted on hangers where space does not permit their use.
Trapeze hangers may be used in lieu of separate hangers for pipes running
paraliel to each other and close together.

b. Inserts shall be of cast iron or cast steel and shall be of a type to receive a machine
bolt head or nut after installation.

c. Wrought iron clamps or collars shall be used to support vertical runs of pipes.
Unions

Union pipe 50mm@ and smaller shall be malleable iron. Union on water piping 63mm©&
and larger shall be flanged pattern and shall be of galvanized (zinc coated) cast iron.
Gaskets for flange unions shall be of best quality fiber plastic or leather.

Valves

Valves shall be cast bronze of brass body. Chrome plated finish for all fixture taps and faucets
and natural finish for all others, like hose bibbs, gate valves and which are not tapped
directly to a plumbing fixture. Concrete valve boxes shall be installed where required and
will be of sufficient size for operating the valve.

Fixtures

a. Water Closets

All water closets for toilets as shown on the drawings shall be TANK TYPE,
white with complete fittings and mounting accessories.

b. Lavatories
b. 1. Lavatory (Wall Hung)
Shall be vitreous china, wall hung lavatory with rear overflow holes,
fitting ledge suitable for single faucet holes on centers complete with faucet,
standard fittings, trap and lavatory brackets and other accessories.
b.2. Lavatory (Countertop Lavatory)
Shall be vitreous china, oval or round shaped countertop lavatory with front

overflow hole, complete with faucet, supply valve and fittings with P-trap.
Fitting ledge suitable for singie hole on center.

Looc Pornt (Melbog)
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Urinals

c. 1. Urinals for ali comfort buildings shall be built-in urinal trough as shown
on the drawings.

c. 2. Urinals shall be vitreous china, wall-hung washout urinal, flushing
rim, integral trap, 19mm top and shall be provided with water saving
flush system.

Service Sinks

Service sinks where indicated or shown on the Drawings shall be stainless steel, with
single bowt and with complete U.S. or Japan imported fittings.

Slope Sinks

Slop sink shall be 24"x20" acid resisting enamei on Cast-iron with concealed hanger
and faucet.

Hose bibb shall be of brass finish.
Soap Holder
Soap holder and toilet paper holder shall be vitreous china, wall mounted. All

toilet/bath rooms will be provided with soap hoider, toilet paper holder and chrome
plated towel racks.

Faucet for lavatory

Faucet for lavatory shall be in chrome-finish.
Bath and shower fitting

Bath and shower fitting shall be chrome-finish.
Towel Rail

Towel rail shall be tubular stainless steel, 2.7mm@, and 0.54m long or as specified
in the drawings.

Curtain rod

Curtain rod shall be tubular stainless steel, 19mm@ or as specified in the drawings.
Grab Bar

Grab bar shall be tubular stainless steel, 25mm{@ or as specified in the drawings.
Bidet Spray Combination

Installed in every cubicle near on the water closet, colored white or its equivalent

Looe Port (Meibog) Improversent Project
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16.  Concrete, Reinforcing Steel, Pipe and Steel Plate

Materials for wash pits, catch basins and manholes shall conform to the requirements as
follows:

a. Concrete materials shall conform with the requirements in “Concrete Works® and shall
be Class C concrete with a 28-day minimum compressive strength of 21 MPa (3,000
psi).

b. Reinforcing steel shall be as shown on the drawings and shall conform with the
requirements of reinforcing steel bars in "Concrete Works.”

c. Pipes shall be as shown on the drawings and shall comply with the relevant item of the
particular pipe.

d. Steel plates shall be as shown on the Drawings and shall comply with Section
*Steel and Metal Works”.

17.  Non-reinforced Concrete Pipe

Non-reinforced concrete pipe shall be as shown on the Drawings and shall conform with the
requirements of non-reinforced concrete pipes AIC latest edition. Concrete shall be with a
28-day minimum compressive strength of 20.7 MPa.

18.  Valve for Drinking Fountain

Valve where drinking fountain will be connected shall be polished brass pipe and shall have
red enameled handle.

EXECUTION

All installation works shall be in conformity with the National Plumbing Code of the Philippines
(NPCP).

EXCAVATION, TRENCHES AND BACKFILLING

1. Trenches for all underground pipelines shall be excavated to the required depth. The
bottom of trenches shall be tamped hard and graded to secure the required fill. Bell holes
shall be excavated so that pipes will rest on solid ground for their entire length.

Rocks where encountered, shall be excavated to a depth of 150mm below the bottom of
the pipe and before the pipe is laid, the space between the bottom of the pipe and the
rock shall be filled with sand. Sewer and water pipes shall be laid in separate trenches.

2. After pipelines have been tested, inspected and approved by the Engineer and prior to
backfilling, afl forms shall be removed and the excavation shall be cleaned of all trash and
debris.

Materials for backfilling shall consist of acceptable excavated soil, borrow of sand,
gravel or other materials approved by the Engineer and shall be free from trash, lumber or
other debris. Backfilling shall be placed in horizontal layers not exceeding 150 mm in
thickness and properly moistened to approximate optimum requirements. Each layer shall be
compacted by hand or machine tamper or by other suitable equipment to a density that will
prevent excessive settiement or shrinkage.
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Technical Specifications (Bullding Works)
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Backfilling shall be brought to a suitable elevation above grade to provide for anticipated
settlement and shrinkage thereof.

Water pipes shall have a sand cushion 150mm below and above the pipes.

INSTALLATION OF SOIL, WASTE DRAINS OR VENT PIPES
1. Horizontal Drainage Pipe and Vent Piping

Horizontal waste pipes 75mm@ and smailer shall have a minimum grade of 6.5mm per
0.30m and for 100mm@ and larger, 3.2mm per 0.30m. All main vertical soil and waste stacks
shall be extended full size above the roof line as vents, except where otherwise
specifically shown.

Where practicable, two (2) or more vent pipes shall be connected together and extended
as one pipe through the roof. Vent pipes in roof spaces shall be run as close as possible to
the underside of roof with horizontal piping pitched to stacks using fittings as required

without forming traps in pipes. '

Vertical pipe vents may be connected to a vent line canying other fixtures. The
connection shall be at least 1.20m above the floor on which the fixtures are located to
prevent the use of vent lines as waste. Horizontal waste lines receiving the discharge from

two (2) or more fixtures shall be provided with vents, unless separate venting of fixtures
is noted.

2. Fittings

All changes in pipe sizes on soil waste lines shall be made with reducing fittings or
recessed reducers. All changes in direction shall be made by the appropriate use of forty
five (45) degree wyes. tong sweep quarter bends or elbows may be used in soil and
waste fines where the change in direction of flow is from the horizontal to the vertical
and on the discharge from water closets.

Where it becomes necessary to use short radius fittings in any location, the approval of the
Engineer shall be obtained before they are installed.

3. Joints
a.  PVC Soil Pipe

All joints in uPVC soils, waste, and vent pipe shall be accomplished by the use of PVC
solvent cement.

b. Al joints for uPVC shall be accomplished by applying the manufacturer's
recommended solvent before connection to the pipe.

4. Cleanouts

Cleanouts at the bottom of each soil stack, waste stack, and where else indicated shall be the
same size at the pipe.

Cieanouts on floors shall be by uPVC plug adapter fit into the hub and fitted with uPVC screw
plugged flush with the floor.

Cleancut shal! be provided at every change in direction greater than 45 degrees.
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Tachnical Specifications (Building Worla)
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5. Flashings

All pipes passing through the roof shall be provided with lead flashings. All flashings shall be
built to 40 Ibs. bituminous felts and shall extend up to the pipe and down-over to top of pipe
at least 150mm and along the roof not less than 300mm and shall lap over fiashing to
make a weatherproof joint.

6. Traps

Each fixture and piece of equipment requiring connections to the drainage system,
except fidures with continuous waste, shall be equipped with a trap. Traps shall be
specified to be supplied with the fixtures. Each trap shall be placed as near to the fixtures as
possible.

Traps installed on threaded pipes shall be recessed drainage pattemn.

7. Pipe Sleeves, Hangers, and Supports

Pipe sleeves shall be installed and properly secured in place at all points where pipes
pass through masonry or concrete except unframed floors on earth.

Pipes shall not be permitted to pass through footings or beams unless noted on the drawings.

Pipe sleeves in floors shall extend not less than 25mm and not more than 50mm above the
finished floor. After installation of the pipe, the space around the pipe shall be packed with
plastic material and made watertight. Flashing shields for sleeves passing through the
waterproofing membrane shall be thoroughly mopped into the membrane. The space between
the pipe and sleeves shall be made watertight by inserting approved sealing and caulking
materials.

INSTALLATION OF WATER PIPES, FITTINGS, AND CONNECTIONS
1. (Gate Valves and Quilets

Gate valves shall be installed close to the point of connection to the existing service line
outside the building. The piping shall be extended to all fixture outlets and equipment from the
gate valves. Outlets where indicated shall be capped or plugged and left ready for future
connections.

2. Mains, Branches, and Runouts

All runs of piping shall be installed as shown on the drawings. The piping shall be cut
accurately to measurements, and installed at the building site by the Contractor and shall
be worked into place without springing or forcing. Care shall be taken not to weaken the
structural portions of the buildings.

All pipes above ground shall be run parallel with the fines of the building unless
otherwise shown on the drawings. Branch pipes from service lines may be taken off on top of
mains, bottom of mains, or side of mains, using such cross-over fittings as may be required
by structural or instailation conditions.

All service pipes, valves, and fittings shall be kept at a sufficient distance from the other
work to permit finished covering not less than 6.5mm from such other work and not less
than 13mm between finished covering on different services. No water piping shall be
buried in floors unless specifically indicated on the drawings or approved. Changes in pipe
sizes shall be made with reducing fittings.
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The use of iong screws and bushings is prohibited.
Joints

Joints and connections in the plumbing system shall be gas-tight and watertight for the
pressures required by the test.

After cutting and before threading all pipes shall be reamed and shall have burrs removed.
All screwed joints shall be applied with an approved graphite compound or TEFLON
tape to facilitate connections. Threads shall be full cut and not more than three threads on
the pipe shall remain exposed.

Caulking of threaded joints or top to prevent leaks shall not be permitted.

Unions shall be provided where required for disconnection. Threaded swing bolts shall be
used for branch connections to risers and mains,

Unions
Where required unions shall not be concealed in walis, ceilings or partitions.

Tests

The following tests shall be conducted by the Contractor at his expense under the
supervision of the Engineer.

a. Tests for Drainage and Venting System

The entire drainage and venting system shall have necessary openings plugged
to permit the entire system to be filled with water to the level of the highest vent stack
above the roof. The systermn shall hold the water for 30 minutes with a drop not
greater than 100mm.

b. Sterilization

The entire water supply piping system shall be sterilized with a solution containing
not less than fifty (50) parts per million of available chlorine, either liquid chlorine
or a solution of sodium hypochlorite. The sterilizing solution shall remain in the
system for a period of not less than 8 hours during which time all valves and faucets
shall be opened and closed several times. After sterilization, the solution shali be
flushed from the system with clean water until the residual chioride content is not
more than 0.2 parts per miflion.

c. Pressure Test for Water Lines

1. After the pipe has been installed, the joints are completed and with joints
exposed for examination, all newly installed pipe or any valve section,
thereof, shall be subjected to hydrostatic pressure one and one half
{1%4) the designed working pressure of the system or as specified by the
Engineer.

2. The duration of each pressure test shall be at least 20 minutes unless
otherwise specified by the Engineer.
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3. Each section of the pipeline shall be slowly filled with water and the
specified test pressure, measured at the point of lowest elevation, shall be
applied by means of a pump connected to the pipe in a manner satisfactory to
the Engineer. During the filling of the pipe and before applying the test
pressure, all air shall be expelled from the pipeline. To accomplish this, tap
shall be made if necessary, at the highest point of the pipe under test and
after completion of the test, the taps shall be tightly plugged unless otherwise
specified. During the test, all exposed pipes, fittings, valves, joint and
couplings will be carefully examined. If found to be cracked or defective,
they shall be removed and replaced by the Contractor with sound materials at
his expense. The test shall then be repeated until satisfactory results are
obtained.

Leakage Test for Water Lines

1. Leakage test shall be conducted after satisfactory completion of the pressure
test and shall consist of an examination of all exposed joints for leakage as
well as an overall leakage test of the compieted pipeline.

2. The pressure to be maintained during the test shall be the designed
working pressure of the system.

3. Leakage test shall be made only after a minimum of 24 hours after the pipe to
be tested has been filled with water,

4. The duration of each leakage test shall be two hours unless otherwise
specified by the Engineexr.

5. Each section of pipeline shall be slowly filled with water and the specified
test pressure, measured at the point of lowest elevation shall be applied by
means of a positive displacement type pump and reservoir connected to the
pipe in a manner satisfactory to the Engineer.

6. Before starting the leakage test, all air shall be expelled from the pipe. All
exposed pipes, fittings, valves and joints shall be examined for leakage during

the test.
7. Allowable |leakage rate per 100 joints per inch of Pipe Diameter at
Pressure Stipulated.
PRESSURE LEAKAGE RATE

psi kg/em? liters/hr. liters/2 hrs.
50 3.50 1.45 2.90
75 5.30 1.76 3.50
100 7.00 2.05 4.10
125 8.80 2.30 4.60
150 10.80 2.50 5.00
200 14.00 2.90 5.80
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