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g) All permits and electrical fees required for this work shall be obtained at the expense of
the Contractor. The Contractor shall furnish the Engineer-in-Charge, the final Certificates
of Inspections and approval from the proper government authorities after the completion
of work. The Contractor shall prepare all as- built plans and all other paper works as
required by the enforcing authorities.

h) The Contractor shall furnish and install electrical materials as shown in the drawings. A
licensed Electrical Engineer or Master Electrician is required to implement the instailation
of the electrical system. A licensed electrical contractor shall oversee/conduct the
instalflation of the main circuit breaker.

i) Electrical installation shall conform to the requirements of Philippine Electrical Code
(PEC) and the other approved standards.

I} The contractor shall install all electrical works with the supervision of the qualified
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation
applications regardless of capacity and voltage whether new, addition or revision shall be
accompanied by electrical plans signed and sealed by a duly licensed Professional
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements
of the Philippine Electrical Cade and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS
WIRES AND CABLES

The conductor material to be furnished and installed shall be copper wire Heat-Resistant
Thermoplastic (THHN/THWN-2). Ali conductors shall be rated 600 volts insulation and shall be
standard for all sizes.

CONDUIT AND FITTINGS

Underground PVC conduit shall be polyvinyl chloride with concrete covered. It shall be
manufactured to schedule 40 outside diameter. All fittings and bends shall be solvent bonded
using manufacturers recommended product.

LED FLOODLIGHT FIXTURE 70 WATT
Specifications:

Color Temperature: warm white (ww)

Average Life: 50,000 hours

Light Source: 1pc Hi-Power LED Chip (Bridgelux/ Epistar)
CRI: RA>75

Working Temperature; 30 -70 degrees

Certifications: CE, ROHS

Circuit Protection: Short Circuit & Over-Voltage & High Voltage Surge Protection
Frequency range: 60 hertz

Beam angle: 120 degrees

Working voltage: AC85V-265V

IP Rating: IP 65

Power Factor : >80%

Mansatay Port Expansion Project
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Lamp Body Material: Aluminum alloy, tempered glass (equivalent
Luminous Flux: 6400-8000 (Im)

LED FLOODLIGHT FIXTURE (250 watt)
Specifications:

Color Temperature: warm white
Average Life: 50,000 hours

Lighting Angle: 120° degrees

CRI: RA>75

Working Voltage: 220V

Frequency range: 60 hertz

Premium LED Floodlight or Equivalent

CONCRETE DUCT BANK
The contractor shall construct concrete duct bank as shown in the approved plan.
FLOODLIGHT POLE (12.0 meter height)

Floodlight pole is to be hot-dip galvanized steel, designated as complete system with anchor
bolts, steel ladder, hot-dip galvanized steel frame for mounting the number of floodlight fixtures
are indicated on the approved plan.

A maintenance platform complete with safety rail should be provided as shown in the approved
plan.

Anchor bolts are made of Stainless Steel to ensure that the floodlight pole assembly capacity
can withstand all the stresses composed of wind, luminaires weight and live load of
maintenance personnel.

PROTECTIVE COATING FOR FLOQODLIGHT POLE
Hot Dipped Galvanizing

All mild steel parts exposed to weather shall be hot-dipped galvanized after fabrication as shown
in the approved plan or directed by the Engineer in accordance with the requirements if JIS
H88641. Prior to hot-dip galvanizing, the surface shall be cleaned of dirt, weld splatter, grease,
slag, oil, paint or other deleterious matters. The steel surfaces shall be chemically descaled and
cleaned with abrasive blast or other suitable method as approved by the Engineer.

PANEL BOARD

Panel board shall conform to the schedule of panel board as shown on the approved plans with
respect to supply characteristics, rating of main lugs or main circuit breaker, number and ratings
and capacities of branch circuit breakers.

Panel board shall consist of a factory completed dead front assembly mounted in an enclosing
NEMA 3R cabinet consisting of code gauge galvanized sheet steel box with trim and door.

Main and branch circuit breakers for panel board shall have the rating, capacity and number of
poles as shown on the approved plans. Breakers shall be thermal magnetic type solid state-type
with interrupting capacity of 10,000 amperes symmetrical minimum. Breaker terminal shall be
UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that is,
bolted to the current carrying bus). Plug-in circuit breakers are not acceptable

Mansalay Port Expansion Project
Port of Mansatay, Orental Mindorg
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SINGLE ANGLE BAR FLOODLIGHT STEEL TAPERED LAMP POST

Lamp Post shall be 10.0 m ht. single angle bar steel tapered, furnished installed and tested as
shown on the approved pians. The post/s shall be dimensioned for a wind velocity of 185 km/hr.
It shall be locally fabricated or manufactured. The post shall be Hot —Dipped Galvanized, prime-
coated with red lead and shall be painted at site with the final coating preferably aluminum paint
to be approved by the Engineer.

EXECUTION

INSTALLATION

Lamp Post shall be installed as shown on the approved plans.
Pole Setting: Depth as shown on the approved plans.

Construction of reinforced concrete lamp post foundation shall be in accordance with the shape
and dimensions as shown on the approved plans.

Excavations / backfilling required before /after installation of lamp post and Floodlight pole with
the trench shall conform to the provisions of Earthwork and Concrete construction.

Concrete Pedestal Post shall be reinforced concrete with appropriate weatherproof fittings as
constructed as shown in the approved plan. Reinforced concrete materials shall conform to the
requirements of concrete. Concrete shall be of 21 Mpa (3000 psi) compressive strength.

Metering: the local utility company of Mansalay, Oriental Mindoro is responsible for the supply
and installation of metering equipment, and its accessories, but it is part of the contractor
responsibility and expense to coordinate with them on this regard.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the
direction of and at the satisfaction of the Registered Electrical Engineer or Master Electrician,
who will interpret the intent meaning of the drawings and specification and shall have the power
to reject any work and materials which in his judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician.
The system shall be free from any defects, shorts or grounds. The Contractor at no extra cost
shall furnish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish the
Engineer a written guarantee stating that all works executed are free from defects on materials
and workmanship. The guarantee shall be for a pericd of one year from the date of the final
acceptance. Any work that becomes defective during the said period shall be corrected /
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.

Marsatay Port Expansion Project”
Port of Mansalay, Qriartal Mindore
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ITEM 14 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shail be 4ft. x 8ft. (1,200mm x
2 400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine

plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Mansalay Port Expansion Projact
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ITEM 15 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the

Engineer.

SPECIFICATION

The Signage's and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shail be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobite type. For barricade standard 2ft x 2-2/3ft (600mm x

800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1700

CONSTRUCTION
AREA

+ AUTHRRIZED FERBOWMEL DMLY

= HARD HATY RROLWRED

< WATCH FOR FALLING WATERMAL
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1200

FRONT sioe FRONT SIDE

FRAMING FOR 0,80m x 1,20m S|GNAGES FRAMING FOR 0,60m x 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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SECTION VI
PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)
LIST OF DRAWINGS :
1 of 32 Development Plan, Location Map, General Notes, Design Parameters and

List of Drawings

2 of 32 Demolition and Clearing Layout

30of 32 General Plan

4 of 32 Piling and Framing Plan of R.C. Pier Expansion, Schedule of 50 Ton Mooring
Bollard (Tee-Head), Schedule of 500H x 1500L Rubber Dock Fender (V-
Type) and Pile Schedule (450mm x 450mm PSC Piles)

5 of 32 Part Plan of R.C. Pier

6 of 32 R.C. Pier Off-Shore Elevation and Section A-A

7 of 32 Section B-B and Section C-C

8 of 32 Detail of 450mm x 450mm Pre-Stressed Concrete Pile, Notes and
Specifications

9 of 32 Detail of Slab (Platform and Pier), Detail of Curtain Walls (Platform and Pier),
Detail of Pile Caps (450mm x 450mm Pile) and Detail of Construction Joints

10 of 32 Beam Details for Pier

11 of 32 Typical Attachment Details of Mooring/Fendering System (Pier) and
Reinforcement Details of Mooring/Fendering Block-1 (Pier)

12 of 32 Detail of 50 Ton Mooring Tee-Head, Detail of V-Type Fender (600H x 1500L)
and Detail of Anchor Bolt for V-Type Fender (V-600H x 1500L)

13 of 32 Part Plan for R.C. Platform and R.C. Pier Widening, Schedule of 25 Ton
Mooring Bollard (Tee-Head), Schedule of 400H x 1000L Rubber Dock Fender
(V-Type) and Pile Scheduie (400mm x 400mm PSC Piles)

14 of 32 Part Plan for R.C. Platform and R.C. Pier Widening

15 of 32 Pier Widening Off-Shore Elevation and Section D-D

16 of 32 Section E-E, Section F-F, Section G-G and Detail of Pile Caps (400mm x
400mm Pile)

17 of 32 Details of 400mm x 400mm Pre-Stressed Concrete Pile, Notes and
Specifications
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18 of 32 Beam Details for R.C. Pier Widening and R.C. Platform

19 of 32 Typical Attachment Details of Mooring/Fendering System (Pier Widening) and
Reinforcement Details of Mooring/Fendering Block-2 (Pier Widening)

20 of 32 Detai! of 25 Ton Mooring Tee-Head, Detail of V-Type Fender (400H x 1000L),
Detail of Anchor Bolt for V-Type Fender (V-400H x 1000L)

21 of 32 Part Plan for Back-Up Area

22 of 32 Sta. 0+000, Sta. 0+003R and Sta. 0+003L

23 of 32 Sta. 0+007.60R, Sta. 0+007.60L and Sta. 0+020
24 of 32 Sta. 0+030, Sta. 0+040 and Sta. 0+050

25 of 32 Sta. 0+060, Sta. 0+070 and Sta. 0+080

26 of 32 Sta. 0+090, Sta. 0+100 and Sta. 0+107

27 of 32 Section H-H

28 of 32 Detail of Slotted R.C. Curb, Detail of Retaining Wall and Typical 250mm Thick
Portiand Cement Concrete Pavement Details

29 of 32 Port Lighting Layout, Legend, General Notes and Schedule of Load

30 of 32 Detail of 12 M. HT. Floodiight Steel Pole and Detail of Floodlight Mounting on
Platform )

31 0f 32 Steel Angle Bar Steel Tapered Lamp Post, Floodlight Post Connection
Details, Detail of Floodlight Weather Proof Switch and Detail of Concrete
Pedestal Post

32 0of 32 Detail of Lamp Post Foundation at Causeway, Detail of Lamp Foundation at
R.C. Platform, Detail of Floodlight Foundation at R.C. Pier and Concrete
Casing Detail

ANNEX 1 Hydrographic and Topographic Survey Plan Conducted by DSD

ANNEX 2 Borehole Locations and Borehole Logs
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BOQ and Attachments
{Annex 1 - Basis of Paymenis)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shalil be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

BILL NO. 2
BACK-UP AREA

item 2.01 Chip-off and dispose portion of existing R.C. Curb, flush to deck level and
smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing R.C.
curb to be chipped off and disposed, flushed to deck level and smoothened with
mortar including disposal of debris, in accordance with the plans and specifications

Mansalay Port Expansion Project
Port of Mansalay, Oriental Mindore
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area and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the work.

Item 2.02 Supply and place 3,500 psi concrete for the retaining wall, R.C. curb, duct bank,
lamp post and pedestal post foundation

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied and set-in-place in accordance with the pians and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.03 Supply and install steel reinforcement for the retaining wall, R.C. curb, duct
bank, lamp post and pedestal post foundation

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for retaining wall, R.C. curb, duct bank, lamp post and pedestal post foundation,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.04 Supply and place 500 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 500 kg. armour
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work

item 2.05 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.06 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabric, supplied and instalied in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.07 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, teols
and incidentals necessary to complete the work.

Mansatay Port Expansion Project
Port of Mansalay, Oriental Mindore



BQ-10
BOQ and Attachments
{Annex 1 - Basis of Payments)

Item 2.08 Supply, spread and compact selected fill

The quantity to be paid for shall be the actual volume in cubic meter of selected fill,
supplied, spread and compacted in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.09 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course, supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.10 Construct PCC Pavement (250mm thick) including dowel bars

The quantity to be paid for shall be the actual area in square meter of PCCP (250mm
thk.) including dowel bars, constructed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materiais, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.11 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for
construction joints including dowel bars

The quantity to be paid for shall be the actual length in linear meter of construction
joints hot-dipped galvanized (100mm x 100mm x 10mm) including dowel bars,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing ail
materials, labor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 3
R.C. PLATFORM AND WIDENING OF R.C. PIER

Item 3.01 Chip-off and dispose portion of existing R.C. Curb, flush to deck level and
smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing R.C.
curb to be chipped off and disposed, flushed to deck level and smoothened with
mortar including disposal of debris, in accordance with the plans and specifications
area and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the work.

Item 3.02 Remove existing mooring bollards and rubber dock fenders and turn-over to the
authority

The quantity to be paid for shall be the actual number in set of existing mooring
bollards and rubber dock fenders, removed and turned-over to authority in accordance
with the plans and specifications and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.
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Item 3.03 Supply and deliver to site 400mm x 400mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles
(400mm x 400mm), supplied and delivered in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.04 Splice 400mm x 400mm PSC piles as directed by Engineer

The quantity to be paid for shall be the actual number of PSC piles (400mm x 400mm),
spliced in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materiais, labor,
equipment, tools and incidentals necessary to complete the work.

Iitem 3.05 Handle, pitch and drive 400mm x 400mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of vertical PSC
piles (400mm x 400mm), driven in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineers. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

ltem 3.06 Handle, pitch and drive 400mm x 400mm batter PSC piles

The quantity to be paid for shall be the actual length in linear meter of batter PSC piles
(400mm x 400mm), driven in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineers. The contract
unit price shall be fuil compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Item 3.07 Chip/Cut and dispose portion of newly driven PSC Piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven PSC piles,
chipped-off up to cut-off elevation including disposal in accordance with the plans and
specifications and disposal of debris at the designated area and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.08 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied, set-in-place and finished in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuli
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.09 Supply and install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.
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Item 3.10 Supply and install construction joints (100mm x 100mm x 10mm angle bar, hot-
dipped galvanized) including dowel bars

The quantity to be paid for shall be the actual length in linear meter of construction
joints (100mm x 100mm x 10mm angle bar, hot-dipped gaivanized) including dowel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shail be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.11 Supply and deliver to site accessories for mooring bollards (25T, T-head)

The quantity to be paid for shall be the actual set of accessories for mooring bollard
(25T, T-head) supplied and delivered in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 3.12 Supply and deliver to site rubber dock fenders (V-Type, 400H x 1000L} including
accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-type 400H x
1000L) including accessories supplied and delivered in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Iitem 3.13 Install rubber dock fender (V-Type, 400H x 1000L) including accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-Type, 400H
x 1000L) including accessories installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.14 Install old mooring bollard (25T, T-head) including new accessories

The quantity to be paid for shall be the actual set of mooring bollard (25T, T-head)
including new accessories installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, toois and incidentals necessary to compiete
the work.

BILL NO. 4
NEW R.C. PIER
{tem 4.01 Supply and deliver to site 450mm x 450mm PSC piles
The quantity to be paid for shall be the actual length in linear meter of PSC piles
(450mm x 450mm), supplied and delivered in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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Item 4.02 Splice 450mm x 450mm PSC piles as directed by Engineer

The quantity to be paid for shall be the actual number of PSC piles (450mm x 450mm),
spliced in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, tabor,
equipment, tools and incidentals necessary to complete the work.

item 4.03 Handle, pitch and drive 450mm x 450mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of vertical PSC
piles (450mm x 450mm), driven in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineers. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Iitem 4.04 Handie, pitch and drive 450mm x 450mm batter PSC piles

The quantity to be paid for shall be the actual length in linear meter of batter PSC piles
(450mm x 450mm), driven in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineers. The contract
unit price shall be full compensation for furnishing all materiais, labor, equipment, tools
and incidentals necessary to complete the work.

Item 4.05 Chip/Cut and dispose portion of driven PSC Piles up to required elevation

The quantity to be paid for shall be the actual number of driven PSC piles, chipped-off
up to cut-off elevation including disposal in accordance with the plans and
specifications and disposal of debris at the designated area and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 4.06 Supply and place 3,500 psi concrete for superstructure & floodlight foundation

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied, set-in-place and finished in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentais
necessary to complete the work.

Item 4.07 Supply and install steel reinforcement for the superstructure and floodlight
foundation

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
and floodlight foundation, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materiais, labor, equipment, tools and incidentals
necessary to complete the work.

Iitem 4.08 Supply and install construction joints {(100mm x 100mm x 10mm angle bar, hot-
dipped galvanized) including dowel bars

The quantity to be paid for shall be the actual length in linear meter of construction
joints (100mm x 100mm x 10mm angle bar, hot-dipped galvanized) including dowel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
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furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.09 Supply and deliver to site rubber dock fenders (V-Type, 600H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-type 600H x
1500L) including accessories supplied and delivered in accordance with the pians and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.10 Install rubber dock fender (V-Type, 600H x 1500L) in¢tuding accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-Type, 600H
x 1500L) including accessories installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.11 Supply and deliver to site mooring bollards (50T, T-head) including accessories

The quantity to be paid for shail be the actual set of mooring bollard (50T, T-head)
including accessories supplied and defivered in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 4.12 Install mooring bollard (50T, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring bollard (50T, T-head)
including accessories installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete

the work.
BILL NO. 5
PORT LIGHTING SYSTEM
tem 5.01 Supply, deliver and instail wires and cables of various sizes

The quantity to be paid for shall be the actual quantity of wires and cables of various
sizes, supplied, delivered and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 5.02 Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be the actual quantity of conduit pipe including fittings
of various sizes, supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer, The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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Item 5.03 Supply, deliver and install wiring devices

The quantity to be paid for shall be the actual quantity of wiring devices, supplied,
delivered and instalied in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 5.04 Relocate existing solar lamp post including fixture and accessories

The quantity to be paid for shall be the actual number of existing solar lamp post
including fixture and accessories to be relocated in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuli
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 5.05 Supply, deliver and install lamp post, floodlight post in hot-dipped galvanized
with LED fixtures, lightning protection and accessories

The quantity to be paid for shall be the actual quantity of lamp post, floodlight post in
hot-dipped gaivanized with LED fixtures, lightning protection and accessories,
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 5.06 Supply, deliver and install protective devices

The quantity to be paid for shall be the actual quantity of protective devices, supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

BIl.LL NO. 6
REIMBURSABLE ITEMS

{tem 6.01 Provide service vehicle, office equipment, computer system, digital camera and
aerial survey equipment for the use of the engineer and staff

The quantity to be paid for shall be the actual number of service vehicle, office
equipment, computer system, digital camera and aerial survey equipment enumerated
on the bid documents, supplied and delivered in accordance with the specifications
and accepted by the Authority. Payment for this item shall be made only upon
complete delivery/acceptance of all the listed equipment in (annex 2.a — Reimbursable
items) of the bid documents. The contract lump sum price shall be full compensation
for providing all the reimbursable items. The Contractor's Profit and Overhead,
Contingencies and Miscellaneous (OCM) should not be included in the cost of
reimbursable items. The amount of bid should not exceed the maximum amount stated
in the Bid Data Sheet [ITB Clause 13.1(a)]. Claims for payment shall be supported by
Official Receipt(s) (OR). The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an
area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.
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OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne

by PPA.
2 sets Office Table, 1.5 x 0.70m with chair
1 set Conference Table with chair, 6 seater
2 pcs.  Single Bunk Beds with Mattress and Beddings
2 pcs. Waste Paper Basket
1 pc. Calculator, Scientific (12 digits capacity)
1 pc. Communication System
1 pc. Steel Filing Cabinet, 4 drawers
2 units  Air-conditioning Unit, 1.0hp. Window type
1 unit  Refrigerator, 6 cu. ft.
1 set Gas Stove, 2 burner with tank
1 unit  Hot and Cold water dispenser, 5 gal. Capacity
1 pc. White Board with eraser and marker
1 unit Stand Fan, 16" ®
1 unit Computer Table
1 unit  Computer Chair
COMPUTER SYSTEM

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand
New Desk Top Computer”, complete with Printer, accessories and licensed software for the use of
the PPA Engineer and his Staff at the start of the project. The items shall be the property of PPA.
Operation and maintenance shall be borne by PPA.

Description /
Specifications:

DESK TOP UNIT

Brand/Model

Apple, IBM, ACER, HP, Touch Smart or branded equivalent (all-in-one PC)

Processor

intel ® Core ™ 17-6700 Processor
(8M Cache, up to 4.0 GHz)

System Memory

16GB DDR4 (1x16GB)

CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)
Graphics Nvidia (R) Geforce (R) GTX 960 with 2GB GDDRS

HDD 2TB 7200 RPM + 256 SSD

Display 24" inch. Full HD LED Monitor (Widescreen Screen Capable)
OS Bundled Windows 10 PRO (64bit) Single Language English
{Certification/License)

Office Software MS Office 2016 Home and Business

Anti-Virus Software

Symantec 11 (optional}
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Power Management

ACPI - compliant

System Compliance

PC 2001,NSTL Y2K, Energy Star, ISO 9001, ISO 14001, BVQi

EMI Certification

FCC, CE, C - tick, BSMI

Safety Certification CB, UL, CUL/CSA, CCEE, CCIB, Nemko, B-Mark, TUV/GS

Printer HP, Epson All-in-one printer with wide format capabilities (A3 size) or
equivalent

/O Interface 6-USB, 2-PS/2, 1-RJ-45, 1-Line-in Jack, 1-Line-out Jack, 1-Headphone
Jack, 1 VGA outport, 1 HMDI outport, Bluetooth capable

Networking / Wireless | Wireless 802.11 b/g; Integrated 10/100/1000, Base T Network

(WiFi Capability)

Digital / Media Reader

6-in-1 Memory card Reader (SD, SDHC) (MMC} (MS) (MS PRO)

/O Expansion

1-AGP, 3-PCli

Audio Embedded AC 97 3D PCI Audio w/ 16 bit Sound Blaster Compatibility
Speakers Built-in Dolby Surround Sound Speakers / External Speaker
Keyboard Wireless Keyboard w/ internet & email Access keys, Audio/Video controls,
Volume dial & mute, Suspend / resume button
Mouse Wireless Optical / Mouse with Pad
UPS A1 PLUS 980,
Input : 230V, 50/60 Hz., 4.04 A
QOutput : 230V, 50/60 Hz., 3.04 A
Watts/VA : 980W/1500VA
DIGITAL CAMERA

The Contractor shall provide within thirty (30) days after notice to commence work, one (1) unit
“Brand New” Digital Camera for use of the PPA Engineer and staff. The unit shall be the property
of PPA. Operation and maintenance shall be borne by PPA

The Digital Camera with 12 Mega Pixels still image capture and capable of High Definition Movie up
to 4K30 recording with professional quality lenses, 8GB Memory Card capacity, Shockproof to 2
meters, Waterproof to 12 meters, Crushproof to 100kgf and with built-in Wi-Fi and Bluetooth
enhanced connectivity.

PORTABLE EXTERNAL BACK-UP DRIVE

The Contractor shail provide within thirty (30) days after commence work, two (2) unit “Brand New”
Portable External Hard Drive for the use of the PPA Engineer and staff. The unit shail be the
property of PPA. Operation and maintenance shall be borne by PPA.

The Portable External Hard Drive has the capacity not less than 2TB of storage with an interface of
usSe 3.0.
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AERIAL SURVEY EQUIPMENT

The Contractor shall provide within thirty (30) days after commence work, one (1) unit “Brand New"”
Aerial Survey Equipment (Small Unmanned Aircraft System/Drone) for the use of the PPA
Engineer and staff. The unit shall be the property of PPA. Operation and maintenance shall be borne

by PPA.

Items Specifications:
Brand/Model DJI Mavic or branded equivalent
Aircraft Folded - H83mm x W83mm x L198mm

Diagonal Size including propeller — 335mm

Max Ascent Speed - 16.4 ft/s

Max Descent Speed — 9.8 ft/s

Max Speed — 40mph

Max Service Ceiling Above Sea Level — 16404ft

Max Flight Time — 27 minutes (0 winf at a consistent 15.5 mph)

Max Hovering Time 24 minutes (0 wind)

Overall Flight Time — 21 minutes (in normal flight, 15% remaining battery)
Max Flight Distance — 8 miles (0 wind)

Satellite Positioning System — GPS/GLONASS

Remote Control

Operating Frequency — 2.4 GHz to 2.483 GHz
Max Transmission Distance — FCC Compliant : 4.30 mi
- CE Compliant : 2.5 mi (unobstructed)
Battery — 2970mAnh
Mobile Device Supported

Vision System

Vision System - Forward and Downward Vision
Operating/ Altitude Range — 1 — 43 feet

APP/ Live View

Mobile App Compatible
Live View Quality — 720p@30fps, 1080p@30fps
Required Operating System - iOS 9.0 or Later, Android 4.1.2 or later

Camera

Sensor — 1/2.3" (CMOS), Eff pixels ~ 12.35M, Total pixels — 12.71M
Lens — FOV 78.8° 28mm (35mm format equivalent) /2.2

ISO Range — 100-3200 (video), 100-1600 {photo)

Electronic Shutter Speed — 8s —~ 1/8000s

Image Size — 4000x3000

Support File System — FAT32 (s32GB); exFAT (>32GB)

Photo - JPEG, DNG

Video — MP4, MOV (MPEF-4 AVC/H.264)

SD Card Supported — Micro SD { 64GB max)

WIF1 Ready

Operating Frequency — 2.4G/5G
Max Transmission Distance — 80m (Distance), 50m (Height)

Intelligent Flight
Battery

Capacity — 3830 mAh
Voltage — 11.4V

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, one (1) unit “License
software” latest version of TEKLA STRUCTURAL SOFTWARE for the use of the PPA Engineer and
staff. The software shall be the property of PPA. Operation and maintenance shall be borne by PPA.
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SERVICE VEHICLE

The Contractor shall provide within thirty (30) days after notice to commence work, one {1) unit
“Brand New" Transportation Service Vehicle for the use of the Engineer and staff. The vehicle to be
provided by the Contractor shall be to the satisfaction of the Engineer. The vehicle shall comply in all
respect with all relevant national or local laws, statutes and regulations. The unit shall become the
property of PPA. Operations and maintenance shall be borne by PPA.

The vehicle shall be a 4x2 Pick-up Truck with an engine displacement of not more than 3000cc,
diesel-fed, and with an engine not exceeding 4 cylinders;
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MINIMUM EQUIPMENT REQUIREMENTS

units  Crane Barge (319 GW), with 60T Crane, 1-owned, 1-owned/ieased
units  Tugboat (500 hp), owned/leased

unit  Clamshell, owned

units Crawler Crane (30T), 1 owned, 1 owned/leased

unit  Pile Hammer (Diesel or Hydraulic, 13,500 kg.m.), owned
unit  Pile Hammer (Diesel or Hydraulic, 10,500 kg.m.), owned
units Concrete mixer (1-bagger), owned

units  Concrete Vibrator (3.50 hp), owned

units  Bar Cutter (electric, 25mm dia minimum), owned

units  Bar Bender (electric, 25mm dia minimum), owned

unit  Drop Hammer (2T), owned

units  Welding Machine (400 amp.), owned

units Dump Truck (8 cu.m.), owned

unit  Water Truck with pump (1,000 gal.), owned

unit  Oxy/Acetylene Cutting Outfit, owned

unit  Jackhammer, owned

unit  Air-Compressor (250 cfm), owned

unit Concrete Cutter, owned

unit Road Roller {12.05T, vibratory), ownedfieased

unit Road Grader (125 hp), owned/leased

unit Payloader (80 hp), owned/leased

unit Concrete Bucket, owned

units  Transit Mixer (5-6 cu.m. cap.), owned/leased

unit Concrete Screeder, owned

unit  Cargo Truck, owned
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’'s main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer / Officer
1 no.  Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
49 pcs. Hard Hats
49 pcs. Gloves
7 pcs. Goggles
1 pcs. Apron
1 pcs. Safety Belt
49 pcs. Safety Shoes
1 pcs. Life Line

Safety Devices

1 lot Barricades
1 lot Waming signs
2 units Fire extinguisher
Medical and First Aid System - For sixteen (16) mos.

NOTE :

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Mansalay Port Expansion Project
Port of Mansalay, Oriental Mindora
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Bid Form

1

Bidding Forms
(Bid Form)

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

Date:

ITB No: 024 —

2017

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Mansalay Port Expansion Project, Port of Mansalay,

Orienta! Mindoro;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT

1 General Expenses g

2 Back-Up Area

3 R.C. Platform and Widening of R.C. Pier

4 New R.C. Pier

5 Port Lighting System

6 Reimbursable ltems

TOTAL AMOUNT OF BID (including VAT) a

The discounts offered and the methodology for their application are: insert information],

(c}) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract;

Mansalay Port Expansion Project
Port of Mansalay, Oriental Mindoro
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Bidding Forms
(Bid Formn)

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information],

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents,

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

() We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Mansalay Port Expansion Project, Port of Mansalay, Oriental Mindoro of the
Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Mansalay Port Expansion Project
Pent of Mansatay, Criental Mindoro
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Bidding Forms
{Financiaf)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped *RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

—

. Total Assets

N

. Current Assets

W

. Total Liabilities

N

. Current Liabilities

n

_ Net worth (1-3)

)]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit

separate financial statements.

Mansalay Port Expansion Project
Port of Mansaiay, Oriental Mindoro
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Bidding Forms
{Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at X
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attorney” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Govemment Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct,

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities availabie and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Mansalay Port

Expansion Project, Port of Mansalay, Oriental Mindoro.

Mansatay Port Expansion Project
Port of Mansalay, Oriental Mindoro
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Bidding Forms
(Omnibus - Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used)],
with his/her photograph and signature appearing thereon, with no. and his/fher Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] fyear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Mansaiay Port Expansion Project
Port of Mansalay, Oriental Mindore
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Bidding Forms
{Omnibus - Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicabie),

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Govemment Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third

civil degree,
7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Mansalay Port

Expansion Project, Port of Mansalay, Oriental Mindoro.

Mansalay Port Expansion Project
Port of Mansalay, Criental Mindoro
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Bidding Forms
(Cmnibus — Partnership)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.

IN WITNESS WHEREQF, | have hereunto set my hand this ___ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiantls is/fare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me histher [insert type of government identification card used),
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
BookNo.
Series of

Mansalay Port Expansion Project
Port of Mansalay, Orientat Mindoro
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Bidding Forms
(Omnibus — Corp.JJ.V}

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

I ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibiiities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Mansalay Port

Expansion Project, Port of Mansalay, Orjental Mindoro.

Mansalay Port Expansion Project
Port of Mansalay, Oniental Mindoro



14
Bidding Forms
{Omnibus = Comp./J.V)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__ at
. Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ____ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with hisfher photograph and signature appearing thereon, with no. and hisfher Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Mansalay Port Expansion Project
Port of Mansalay, Oriental Mindoro
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REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID-SECURING DECLARATION
Invitation to Bid No.

To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila

|, the undersigned, declare that:

1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. IWe accept that: (a) l/we will be automatically disqualified from bidding for any
contract with any procuring entity for a period of two (2) years upon receipt of your
Biacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resuiting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action
the government may undertake:

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) | am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or (ii) | filed a
waiver to avail of said right;

(c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder’s Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Mansalay Port Expansion Project
Port of Mansalay, Oriental Mindoro
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SUBSCRIBED AND SWORN to before me this __ day of fmonth] [vear] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me histher [insert type of government identification card used], with hisfher
photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. _, [date issued], [place issued]
Doc. No.

Page No. ____

Book No. ___

Series of ____.

Mansalay Port Expansion Project
Port of Mansalay, Criental Mindoro
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CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. BACK-UP AREA

Chip-off of existing R.C. Curb (107 I.m.)

Supply/place 3,500 psi concrete (72 cu.m.)

Supply/installation of reinforcing bars (5,772 kg.)

Supplyfinstallation of rocks {4,176 cu.m.}

Supply/instaliation of geotextile fabric (927 sq.m.)

Supply/place fill materials (4,178 cu.m.)

Construction of PCCP including aggregate base course (1,671 sq.m.)

@ ™~ e oo o ®

Supply/installation of construction joint (15 L. m.}

B. R.C.PLATFORM AND WIDENING OF R.C. PIER

Chip-off of existing R.C. curb (84 L.m.)

Remove existing bollards and fenders (9 no.)

Supply/drive 400mm x 400mm PSC piles (3,880 L.m.)

Supply/place 3,500 psi concrete for R.C. platform and R.C. pier (367 cu.m.)
Supplyfinstall reinforcing steel bar for R.C. platform and R.C. pier (59,421 kg.)
Supplyfinstallation of construction joint (105 i.m.)

Supply/instaitation of accessories for bollard & fenders (4 set)
Supply/installation of V400H x 1000L RDF (7 set)

Re-installation of old 25T, T-head mooring bollard (4 set)

S@ -0 a0 oo

C. NEWR.C.PIER

Supply/drive 450mm x 450mm PSC piles {5,848 L. m.})

Supply/place 3,500 psi concrete for the new R.C. pier (681 cu.m.)
Supply/install reinforcing steel bar for the new R.C. pier (86,637 kg.}
Supply/installation of construction joint (48 L.m.)

Supply/installation of VBOOH x 1500L RDF (22 set)
Supply/installation of 50T, T-head mooring bollard (11 set)

~® a0 oo

Mansalay Port Expansion Project
Port of Mansalay, Qriental Mindore
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D. PORTLIGHTING SYSTEM

Supply/installation of wires and cables (1 lot)
Supply/installation of conduit pipes (1 lot)

Supply/installation of wiring devices (1 lot)

Relocation of existing solar lamp post and accessories (8 sets)
Supply/installation of floodlight and lamp post (1 lot)

-~ 0o a o T p

Supply/installation of protective devices (1 assy)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Mansalay Port Expansion Project
Port of Mansalay, Oriental Mindoro
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Proposed Project Description

Location

(Manpower Schedule)

MANPOWER SCHEDULE

19

Bidding Forms

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Days)

M O NTH L Y

4 5 [} 7 8 9 10 1 12 13

14

15

16

Project
Manager

Project
Engineer

Materials
Engineer

Construction
Safety and
Health Officer

Foreman

Specify other applicabie positions, ie.:

Carpenter

Steelman

Mason

Electrician

Rigger

Others

Signature
(Authorized Signing Official)

Mansaiay Port Expansion Project
Port of Mansalay, Orientat Mindoro
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Proposed Project Description

Location

EQUIPMENT No. CONTRACT DURATION ( Calendar Days)
(Minimum) of
Units
M O N T H L Y
1 2 3 4 5 6 7 8 9 [10 [ 11 |12 |13 |14 |15} 16
Signature

(Authorized Signing Official)

Mansalay Port Expansion Project
Port of Mansalay, Oriental Mindoro
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description

Location
Project Duration Payment Schedule Cash flow
{days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES
- The cash flow by quarter and payment schedule shouid be consistent with the Bar
Chart and S-curb.
- Advance payment should be specified if contractor wants to avail.
- Payment schedule shall not be more than once a month.
Signature
(Authorized Signing Official)

Mansalay Port Expansion Project
Port of Mansalay, Oriental Mindoro
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Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE MANSALAY PORT EXPANSION PROJECT
PORT OF MANSALAY, ORIENTAL MINDORO

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and hetween:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General
Manager, JAY DANIEL R. SANTIAGOQ, and hereinafter referred to as “PPA™;

-and -

, a corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary’s Certificate , a copy of which is hereto attached and

made an integral part hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Mansalay Port
Expansion Project, Port of Mansalay, Oriental Mindoro;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

of B }, Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of , award of
the contract was made to the CONTRACTOR in a Notice of Award dated , in the amount
of 2 }, after submission of

the required documents within the prescribed period and compliance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

Mansslay Port Expansion Project
Port of Mansalay, Oriental Mindore
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ARTICLE |
CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control in
full force and effect the rights and obligations of the Parties, except as otherwise modified by the terms
and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
c. Winning bidder's bid, including the Eligibility requirements, Technical and Financial

Proposals and all other documents / statements submitted

Performance Security

Notice of Award of Contract, and

Other contract documents that may be required by existing laws and the PPA such as:

~0 o

(1) Construction Schedule and S-Curve

(2) Manpower Schedule

{3) Construction Methods

(4) Equipment Utilization Schedule

(5) Construction Safety and Heaith Program approved by the DOLE
(6) Pert / CPM

(7) Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9) Abstract of Bids

(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively assigned
to them in the Contract Documents referred to above.

ARTICLE Il

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideraton of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Mansalay Port Expansion Project, Port of Mansalay,
Oriental Mindoro, in conformity in all respects with the provisions of this Contract, as follows:

1. General Expenses

2. Back-Up Area

3. R.C. Platform and Widening of R.C. Pier
4. New R.C. Pier

5. Port Lighting System

6. Reimbursable Items

vTOOOOO

TOTAL AMOUNT R’

Mansalay Port Expansion Project
Port of Mansalay, Oriental Mindoro
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2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools,
labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and materials it will supply or deliver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be in accordance with the Contract
Documents.

The CONTRACTOR further guarantees that all the service vehicle, office facilities, computer
system, digital camera and aerial survey equipment it will provide/supply in connection with this contract
shall be brand new and in accordance with the specifications prescribed thereof in the Bid Document.

204 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner,
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE Ill
CONSIDERATION

3.01 Forand in consideration of the full, satisfactory and faithful performance by the CONTRACTOR
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA
agrees to pay the CONTRACTOR  the  total amount not  exceeding

= ),
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything furnished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and also for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in the
Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon prior approval of the Government
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer to
events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Finaland full payment of the consideration herein above-mentioned shall be upon full completion
of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth in this
Contract.

However, it is agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or in part, and no payment shall be construed to be an
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated damages
payable to the PPA by the CONTRACTOR under this Contract.

Mansalay Port Expansion Project
Port of Mansalay, Oriental Mindoro
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304 Itis likewise understood that the CONTRACTOR shall show proof avidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works accomplished,
submit an affidavit certifying to the fact of payments of said labor, materials, supplies, equipment,
insurance premiums, efc.

3.05 All payments shall be subject to existing government accounting and auditing rules and
regulations.

306 The PPA shall, upon written request of the contractor which shall be submitted as a contract
document, make an advance payment to the contractor in an amount not exceeding fifteen percent
(15%) of the total contract price, to be made in lump sum or, at the most, two instaliments accordingtoa
schedule specified in the Bidding Documents.

3.07 The advance payment shall be made only upon the submission to and acceptance by the
procuring entity of on irrevocable standby letter of credit of equivalent value issued by a Universal or
Commercial Bank.

3.08 The advance payment shall be repaid by the contractor by deducting fifteen percent (15%}) from
his periodic progress payments a percentage equal to the percentage of the total contract price used for
the advance payment.

The contractor may reduce his standby letter of credit by the amounts refunded by the Monthly
Certificates in the advance payments.

3.09 Progress payments are subject to retention of ten percent (10%) referred to as the "retention
money". Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention
shall be imposed.

3.10 The total "retention money" shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the project is on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY

4.01 To guarantee the faithful performance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of
irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or contract price
Commercial Bank

Mansalay Port Expansion Project
Port of Mansalay, Oriental Mindoro
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b. any combination of the foregoing - Proportionate to share of form with
respect to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default in
any of its obligations under this Contract.

403 Subjectto the conditions of the Contract, the performance security may be released by PPA after
the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed
against the contractor.

404 The CONTRACTOR shall post an additional performance security following the schedule above
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

4.05 In case of a reduction in the contract value or for partially completed works under this contract
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect the
structural integrity of the entire project, PPA may allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLE V
COMPLETION TIME: LIQUIDATED DAMAGES

501 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for in
this Contract within calendar days (including Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall
be issued after this Contract has been signed by the Parties hereof.

502 Time s of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily
complete the work within the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penalty, an amount as provided in the conditions of contract, equal to at least one—tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 Itis understood that the damages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or collect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the CONTRACTOR,
PPA may rescind the contract, forfeit the CONTRACTOR's performance security and take over the
prosecution of the project or award the same to a qualified contractor through negotiated contract.

506 Inno case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the
total contract price, in which event the contract shall automatically be taken over by PPA or award the
same to a qualified contractor through negotiation and the erring CONTRACTOR's performance security

shall be forfeited. The amount of the forfeited performance security shall be aside from the amount of

Mansalay Port Expansion Projact
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the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof and impose
other appropriate sanctions.

ARTICLE Vi
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA shalll
determine the amount of such extension; provided that PPA is not bound to take into account any claim
for an extension of time unless the contractor has prior to the expiration of the contract time and within
thirty (30) calendar days after such work has been commenced or after the circumstances leading to
such claim have arisen, delivered to PPA notices in order that it could have investigated them at that
time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. Upon
receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and shall
extend the contract time for completing the contract work when, in PPA's opinion, the findings of facts
justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and {b) inexcusable failure or negligence of CONTRACTOR to provide
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct of
detailed engineering and in the preparation of the contract documents as agreed upon by the parties
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for
the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of
the number of rainy/unworkable days predetermined by the PPA in relation to the original contract time
during the conduct of detailed engineering and in the preparation of the contract documents as agreed
upon by the parties before contract perfection and/or for the equivalent period of delay due te major
calamities such as exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for
causes such as non-delivery on time of materials, working drawings, or written information to be
furnished by the PPA, non-acquisition of permit to enter private properties within the right-of-way
resulting in complete paralization of construction activities, and other meritorious causes as determined
by the PPA's authorized Engineer and approved by the PPA. Shortage of construction materials, general
labor strikes, and peace and order problems that disrupt construction operations through no fauit of the
CONTRACTOR may be considered as additional grounds for extension of contract time provided they
are publicly felt and certified by appropriate government agencies such as DTI, DOLE, DILG and DND,
among others. The written consent of bondsmen must be attached to any request of the CONTRACTOR
for extension of contract time and submitted to the PPA for consideration and that the validity of the
performance security shall be correspondingly extended.

ARTICLE VI
ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one
whole complete work and that partial payments on account by the PPA or the use of parts of the work or
equivalent shall not constitute an acceptance of any part of the work before its entire completion and
final acceptance in writing by the PPA.

Mansalay Port Expansion Project
Port of Mansalay, Oriental Mindoro



CF-7

(Draft Contract Form)

ARTICLE VIIi
CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or
damages caused or occasioned or contributed to by the failure, negligence or conduct of the
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall,
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from
any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its

implementation.
ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of arising out of or in the course of this Contract
shall be understood and binding as an act of and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract workis in progress
to ascertain that the completed works or stages comply in all respects, with the standards and
requirements set forth in the Contract Documents. Notwithstanding such inspection, the CONTRACTOR
shall be held responsible for the acceptability of the finished works. The CONTRACTOR shall promptly
correct all works determined by the PPA as failing to meet requirements, at CONTRACTOR's own
expense.

ARTICLE Xi
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment,
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to terminate
or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04 hereof.
Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of its
responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and
conditions of the Contract.

Mansaiay Port Expansion Project
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11.02 Ifany portion of the project sub-contracted is not prosecuted faithfully in accordance with the
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or
because of the late submittal of its or his approval.

ARTICLE XlI
INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard
CONTRACTOR's all risk insurance (CAR!) from the Government Service Insurance System (GSIS) or
any insurance company duly certified by the Insurance Commission as authorized to issue such
insurance, to insure the works against all losses or damages arising from whatever cause for which the
CONTRACTOR is responsible under the Contract.

ARTICLE XilI
WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for
any damage or destruction of the works, except those occasioned by force majeure. The
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR
shall undertake and complete the repair works, at its own expense, of any damage to the said project
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized representative
has issued an order to undertake repair. In case of failure or refusal to comply with this order, PPA shall
undertake such repair works and the CONTRACTOR shall fully reimburse the former for all the
expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the

following schedule:

a. Letter of Credit issued by a - Five percent (5%} of the total contract price
Universal or Commercial Bank

b. Bank guarantee confirmed by a - Ten percent (10%) of the total contract price
Universal or Commercial Bank

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the lapse
of the said one (1) year period.
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ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR's tax, licenses, permits, fees and all other taxes, fees or charges of
whatever form, kind or nature due or which may be due to the national and/or local government units
and/or its instrumentalities/agencies on account of the performance and completion of the work
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative
thereto including preparation of documents and notarial fees shall be paid for and obtained by the
CONTRACTOR onits own account. Should the PPA be compelled to advance the same, PPA is hereby
authorized to deduct the amount advanced from whatever amount due the CONTRACTOR from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this
Contract regularly present to PPA a tax clearance from the Bureau of internal Revenue (BIR) as well as
a copy of its income and business tax returns duly stamped and received by the BIR and duly validated
with the tax payments made thereon.

ARTICLE XV
AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions set
forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additionalfextra work necessary to and within the General Scope of the
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose unit
prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which are
exactly the same or similar to those in the original contract, the applicable unit prices of
work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items
that are not in the original contract, the unit prices of the new work items shall be based
on the direct unit costs used in the original contract {(e.g. unit cost of cement, rebars,
form lumber, labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices, provided the same is acceptable to both PPA and the
CONTRACTOR, and provided further that the direct unit costs of new components shall
be based on the CONTRACTORS's estimate as validated by PPA via documented
canvass in accordance with existing rules and regulations. The direct cost of the new
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for
which he claims payment. Said request for payment shall be included with the CONTRACTOR's

statement of progress payment.
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ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work wholly
or partly by written order for such period as may be deemed necessary, due to force majeure or any
fortuitous events or for failure on the part of the CONTRACTOR to correct bad conditions which are
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any
provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary
during construction. The CONTRACTOR shall immediately comply with such order to suspend the work

wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time

accordingly.
ARTICLE XVl
INDIVISIBILITY OF OBLIGATION

17.01 Itis the intent of the Contract that all the documents, annexes and addenda forming part hereof,
shall be read together and that each and every provision or stipulation hereof be given full force, effect
and applicability. However, in the event that one or more provisions or stipulations herein be declared
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations
shall not be affected thereby.

ARTICLE XVIli
ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “Arbitration
Laws” and Republic Act No. 9285; otherwise known as the “Alternative Dispute Resolution Act of 2004".
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided,
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an
amount equivalent to Twenty Percent (20%) of the total sum claimed in the comptaint, exclusive of other
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 Itis clearly understood that in case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or
go to court for relief.
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ARTICLE XIX
OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irreconcilable conflict between the
provisions of this Contract and the provisions of any of the contract documents, the former shall be

controlling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra
cost of work, change of work, or change order undertaken without the prior written approval of the PPA
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties,
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to
be incorporated in any contract or agreement with third parties, as same is connected with or related to
the performance of any or all of the CONTRACTOR's obligations and undertakings hereunder, a
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. Itis
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or supplies
brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties
shall settle their respective accountabilities as of the date of termination, canceilation or rescission,
including the refund of any and all advances made plus legal interest from date of receipt of the amount
or amounts advanced.

19.05 Itis expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved PERT/CPM,
the PPA shall notify and direct the CONTRACTOR to immediately undertake such work activity. If within
fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and to show a
satisfactory performance, PPA may take over the whole or portion of such work and have such work
done by administration or award the same to another qualified contractor through negotiated contract at
the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply
with the same, PPA shall have the option to take ovar the project in whole or in part or award the same
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.
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19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under
this Contract according to the true intent and meaning of all the Contract Documents taken together,
whether the same may or may not be shown or described particularly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA,
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own
account, any public road, pavement, streets or open space and/or public or private property which are
excavated or in any manner used by the CONTRACTOR in connection with the performance of its
obligations under this Contract.

19.00 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmiess from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concemed
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, itis agreed
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards,
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts
hereof are authentic and duly executed with all the required formalities for the same, and that the facts
and/or date contained therein are true and correct. A breach of this representation including all
misrepresentation in the documents or suppression of material facts therein, which if known, could have
disqualified the CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise terminate
the contract without need of judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract
extrajudicially or without need of judicial intervention.

ARTICLE XXI
BUDGETARY REQUIREMENT
21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No.

767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter
Circular, dated 7 December 1978, of the Department of Budget and Management.
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ARTICLE XXII

EFFECTIVITY
29 01 This Contract shall become effective after the same shall have been signed by the Parties hereof.
IN WITNESS WHEREQF, the Parties have hereunto signed this Contract on the date and place

first hereinabove written.

PHILIPPINE PORTS AUTHORITY
By: By:

Jay Daniel R. Santiago
General Manager

WITNESSES:

Adrian Ferdinand S. Sugay
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

City of ) S.S.
BEFORE ME, a Notary Public for and in the City of , this day of
. 20___, personally appeared the following:
NAME Proof of DATE PLACE
Identity

Jay Daniel R. Santiago

Known to me and to me known to be the same persons who executed the foregoing instrument as :
POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority

and they acknowledged to me that the same is their own free act and deed as well as the free and
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for the Mansalay Port Expansion Project, Port of
Mansalay, Oriental Mindoro, consisting of 13 pages, including this page on which this acknowledgment
is written, signed by the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF, | have hereunto affixed my hand and notarial seal on these presents
at the place and on the date first above written

Doc. No. ;
Page No.

Book No. :
Series of 20____;
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