PROJECT FEATURE

PROJECT TITLE
LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION
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REHABILITATION OF EXISTING R.C. PIER

Port of Baybay, Leyte

DEMOLITION, REMOVAL & EXCAVATION WORKS
Demolition & disposal of existing RC deck (1,404 sg.m.)
Demolition & disposal of existing breasting dolphin (95 cu.m.)
Cutting & disposal of existing RC piles up to seabed (271 nos.)
Removal of existing bollard (28 sets)

Removal of existing rubber dock fender (11 sets)

Demolition & disposal of existing PCCP and Ramp (262 sq.m.)
Chipping of existing RC curb (5 Lm.)

Chipping/disposal existing coping wall & retaining wall (7 cu.m.)
Excavation/backfilling works (149 cu.m.)

TRANSITION RAMP & EXTENSION OF RORO RAMP ON FILL
Supply & placing of 3,500 psi. concrete (29 cu.m.)

Supply & installation of reinforcing steel bar (2,396 kg.)

Supply & placing of gravel bedding (6 cu.m.)

Supply & placing of selected fill materials (9 cu.m.)

Supply & placing of aggregate base course (52 cu.m.)
Construction of PCCP (262 sq.m.)

Re-installation of old rubber dock fenders (5 sets)

REHABILITATION OF EXISTING R.C. PIER
Supply/driving/chipping& splice of PSC square piles (9,388 L.m.)
Supply & instaliation of reinforcing steel bar (146,195 kg.)
Supply & placing of 3,500 psi. concrete (342 cu.m.)

Supply & installation of construction joints (52 L.m.)

Supply & instailation of Rubber dock fenders (35 sets)

Suppy & installation of mooring bollards (7 sets)

Re-installation of old mooring bollards (28 sets)

Php 126,092,268.37
PPA Corporate Fund

Php 142,484,263.26

420 Calendar Days




