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Technical Specifications (Building Works)
{Demolition and Removal Works)

ITEM 01 : DEMOLITION AND REMOVAL WORKS

DESCRIPTION

The work includes the furnishing of all labor, materials and equipment required to carry out the
demolition and removal of old structures, port accessories and obstructions including demolition of
miscellaneous concrete curbs etc., as required for the execution of the Contract.

The Contractor shall submit the proposed methodology or procedure of demolition work with
detailed drawings and calculations if necessary, to the Engineer for approval, before the execution
of the Works.

The Contractor shall keep all pavements and landing areas to and from the site of the disposal area
clean and free of mud, dirt and debris during and after the execution of disposal. Disposal of debris
and materials shall be as directed by the Engineer.

GENERAL PROVISIONS

1. The Contractor shall be deemed to have satisfied himself of the site conditions, and to have
included in his unit prices provision for all risks that may arise during or in connection with
the work.

2. The demolition shall be carried out by approved methods and equipment such as concrete

breakers, gas-cutters, hydraulic jacks, compressed air disintegrators, etc., however, no
blasting shall be used unless approved in writing by the Engineer and after obtaining the
written permission of the concerned authorities.

3. The Contractor shall provide suitable equipment, skilled labor and appropriate temporary
works such as scaffoldings to ensure safety in his demolition works as well as in the
adjacent area.

4, Contractor shall demolish all the structural members above the level on which the

subsequent and permanent works under this Contract will begin. To this end, the temporary
construction works such as excavation shall be conducted by the Contractor.

5. Materials coming from the demolition works, except general earth, shall remain the property
of the Procuring Entity, the designated part of which shall be stored by the Contractor at
places specified by the Engineer/ Accepting authority. Receiving copy of Turn-Over Report
shall be provided.

6. in case of demolition of wharf deck and platform, the contractor shall ensure that no debris
will be remained/deposited at seabed.

INTERFERENCE WITH PORT OPERATIONS

During the execution of the work, the Contractor shall not interfere with the shipping, navigation and
other traffic in the port.

The Contractor shall make arrangements with the operations people on the schedule of demolition
and related works to keep port operation activities undisturbed at all times.

Prior to commencement of the demolition works, the Contractor shall inform/announce to port users
the schedule of disconnection of utilities.
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(Demotition and Removal Works)

STORAGE AND DUMPING

Prior to the commencement of the demolition work, the Engineer shall submit to the Contractor a list
in which all the materials to be salvaged and overhauled, as property of PPA, and the description of
the location of their storage. Materials embedded in concrete units shall not be salvaged.

The Contractor shall separate materials to be salvaged from debris. Salvaged materials shall be
loaded, transported and unloaded by the Contractor at the specified locations.

The Contractor may dump debris or extracted rocks on land areas but out of the site, which areas
shall be procured and prepared at his own expense. in this case, safety measures shall be
undertaken in the transporting, unloading, covering and others as requested by the Engineer.

The approximate distance of the disposal site from the project site is about five (5) kms., as
designated by the PMO thru the implementing office.

EXECUTION

1. Prior to the commencement of demolition works, the alignments of the new construction
works to existing structure shall be checked.

2. The width and alignment of portion of existing structure to be demolished shall be marked by
paint.
3. With these lines as guides, concrete shall be broken and reinforcing bars cut, such that

panels or portions of the structure can be lifted out for disposal elsewhere outside of the
operational work area.

4, Rocks removed from existing slope protection shall be stored for re-use in new construction.

5. Demolish pavements, curbs, fences, utilities, services, navigation aids and the likes as
determined in the field for each project and as shown on the drawings or as directed by the
Engineer.

6. Materials coming from the demolition works shall be properly disposed by the Contractor.

SAFETY

During the course of survey and clearing, any obstacles which are recognized and seemed to be
explosive or hazardous to workers shall be removed from the site by the proper Authority.

At the end of each day’s work, the Contractor shall keep the workplace in safe condition and clean
so that no part is in danger of falling or creating hazard to personnel or equipment.
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Technical Specifications (Building Works)
{Termite Proofing, Bukbok Proofing)

ITEM 02 : TERMITE PROOFING, BUKBOK PROOFING

GENERAL

General Requirements contain provisions and requirements essential to these specifications; and
apply to this Section, whether or not referred to herein.

SCOPE OF WORK

The Contractor shall hire the services of an approved or accredited pesticide company to furnish all
labor, materials, equipment, tools, plant, and services to complete the termite and “bukbok”
proofing work hereinafter described.

EXAMINATION OF SITE

Inspect the site of work and examine the premises to fully understand existing conditions with
respect to the work involved. Prior to soil stripping, excavation or filling all termite mounds within
the area should be demolished, removed and treated.

MATERIAL REQUIREMENTS

CHEMICALS AND EQUIPMENT

For termite proofing, use Termiticide Concentrate acceptable to the PPA and should have license
from Fertilizer and Pesticide Authority.

For “bukbok” proofing of kiin dried wood and for untreated wood, use chemical name accredited
namelor acceptable to the PPA and should have valid license from Fertilizer and Pesticide
Authority (FPA).

The pest control Contractor shall submit the specified chemicals in their original manufacturer
sealed containers to the Project Inspector of inspection, sampling and safekeeping. Containers
with broken seal shall not be accepted.

Dilution ratings (for Termicide Concentrate):
1 part Termicide Concentrate TC to 50 parts water
Pesticides - 1 : 100 concentration

Dilutions shall be done only at the jobsite in the presence of the Project Inspector. The strength
of the mixture or solutions shall be made uniform by thorough stirring. All solutions prepared for
termite proofing shall be used within 24 hours.

EXECUTION
CONTRACTOR LICENSE AND CERTIFICATION REQUIREMENT

The pesticide company should have a valid license from Fertilizer and Pesticide Authority of the
Department of Agriculture.

All pesticide shall be applied by or under the direct supervision of a certified pesticide applicator.
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Technical Specifications (Building Works)
(Termite Proofing, Bukbok Proofing)

ENVIRONMENTAL AND SAFETY CONDITIONS

Formulation, treatment, storage and disposal of pesticide shall be in accordance with label
directions. Water for formulation shall be drawn only form site(s) designated by the Project
Inspector, and the filling hose shall be fitted with a backflow preventor meeting local plumbing
codes/standards. The filling operation shall be under the direct and continuous observation of
the Project Inspector to prevent overflow.

APPLICATION
1. Termite Control

Application of solution shall be done by means of power sprayers fitted with flow meters for
accurate monitoring of actual quantity used. At the time of soil treatment application, the soil
shall be preferably in a friable condition with low moisture content to allow uniform distribution
of the treatment solution throughout the soil. Do not apply pesticide during or immediately
following heavy rains, or when conditions will cause runoff and create an environmental
hazard. Cover treated area with waterproof sheeting if concrete is not poured on the same day
as the soil treatment. Take precautions to prevent disturbance of the pesticide barrier.
Before the placement of structural components, re-treatment where soil or fill is disturbed
after treatment. Apply pesticide prior to placement of gravel base, vapor barrier or
waterproof membrane.

a. Slab on Grade Construction

Establish a horizontal pesticide barrier over areas intended for covering by floors,
porches, attached entryways, garages, carports and terraces. Apply treatment
solution with a low pressure coarse spray at the rate of four (4) liters solution per
square meter. Apply at the rate of seven (7) liters solution per square meter if the fill
is washed gravel or other course material. Establish a continuous chemical barrier in
the voids of hollow block foundation or voids of masonry. Apply treatment at the rate
of seven (7) liters per 3 linear meter. Make pesticide band at least 15 cm wide the
pesticide evenly distributed throughout. Treat buildings constructed with basement
slabs in the same manner.

b. Crawl Space Construction

Establish a vertical pesticide barrier inside of foundation walls, both sides of
interior partition walls, around piers, plumbing, and rodding and utility conduits.
Apply treatment solution by rodding or rodding and trenching the fill at the rate of
15 liters solution per 3 linear meter, and 30 cm deep from grade to bottom of
foundation. Treat both sides of foundation and around all piers and pipes. Make
treated barrier of fill at least 15 cm wide with the pesticide evenly distributed
throughout.

C. Dry Pipes and Conduits

Establish pesticide barrier on various dry pipes and conduits such as electrical
service entrance, raceways, pipe chase, vents. Use powder type termiticide by
injecting it inside the pipe.

d. Termite Mounds

Demolish and treat all termite mounds within the property found after the construction.
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Technical Specifications {Building Works)
{Termite Proofing, Bukbok Proofing)

2. “Bukbok” Proofing

Kiln-dried wood, plywood, tanguile, apitong, cabinets, dividers, and paneling shall be
brushed generously with Pesticides before painting or varnishing.

3. Sun-Dried Wood Treatment

Sun-dried lumber to be used for ceiling joint runners, nailer, etc. shall be brushed with
Pesticides before installation of plywood or ceiling panels.

ENGINEERS

The Contractor shall submit to the Engineer for approval, a copy of the pest control company’s
proposal and chemical application, method/procedure including the description of the equipment to
be used before start of work.

INSPECTION AND TEST

Sampling shall be done only in the presence of the Project Inspector.
Amount of sample to be taken: 50 cc each.

CONTRACTOR'S GUARANTEE

Upon completion of work, and on a condition for final acceptance, the Contractor shall submit
to PPA a written guarantee from the pesticide company which shall provide that:

1. The soil poisoning treatment shall prevent subterranean termites from attacking the
building on its contents for a period of not less than five (5) years.

2. The Contractor shall thereby warrant all works in pest control that all materials and
workmanship applied under the contract are of good quality in every respect and will
remain as such for not iess that five (5) years.

Should there be termite and “Bukbok” infestation within the one (1) year period the
Contractor thereby agrees to do all necessary repairs on the damaged portions of the
buildings caused by termite infestation to the satisfaction of PPA, at the Contractors
expense. Retreatment shall aiso be done by the Contractor after completion of the repairs and
at his expense. Such repairs and corrective works shall be done within five days after a
written notice from the Owner has been received by the Contractor.

Should there be infestation after the one (1) year period up until the five (5) year
guarantee, the pesticide company agrees to do all the necessary repairs at their
expense. The pesticide company shall conduct annual inspection of the building and
surrounding to check any infestation during the guarantee period. Notice shall be given by
the pesticide company to PPA in case there is presence of termites in the surroundings.
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SCOPE OF WORK
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Technical Specifications
(Reinforced Concrete)

REINFORCED CONCRETE

All works falling under this Section shall include reinforced concrete for all kinds and parts of any

reinforced concrete structure.

GENERAL PROVISIONS

1.

Full cooperation shall be given to the other trades to install embedded items. Suitable
templates or instructions will be provided for setting, items shall have been inspected,
and tests for concrete or other materials or for mechanical operations shall have been
completed and approved.

The following pubiications of the issues listed below, but referred to thereafter by basic
designation only, form as an integral part of this Specification to the extent indicated by the
reference thereto:

American Concrete Institute (ACI) Standards:

ACl 117

ACI 121R
ACI 201.2R

ACI 2111

ACI 214R

ACI 301
ACI 304.2R
ACI 304R
ACI 305R
ACI 306.1
AC! 308R
ACI 309R
ACI 311.4R

ACl 318M

ACI 347

Standard Specifications for Tolerances for Concrete Construction
and Materials

Quality Management System for Concrete Construction
Guide to Durable Concrete

Standard Practice for Selecting Proportions for Normal, Heavyweight,
and Mass Concrete

Recommended Practice for Evaluation of Strength Test Results of
Concrete

Specifications for Structural Concrete

Placing Concrete by Pumping Methods

Guide for Measuring, Mixing, Transporting, and Placing Concrete
Hot Weather Concreting

Standard Specification for Cold Weather Concreting

Guide to Curing Concrete

Guide for Consolidation of Concrete

Guide for Concrete Inspection

Metric Building Code Requirements for Structural Concrete and
Commentary

Guide to Formwork for Concrete
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Technical Specifications
{Reinforced Concrete)

Field Reference Manual: Standard Specifications for Structural
Concrete with Selected AC| and ASTM References

ACI Manual of Concrete Inspection

American Society for Testing and Materials (ASTM) Publications:

ASTM C 150
ASTMC 114
ASTM C 185

ASTM C 115

ASTM C 204

ASTM C 151

ASTM C 109

ASTM C 266

ASTM C 191

ASTMC 33

ASTM C 136

ASTM C 117

ASTM C 29

ASTMC 128

ASTM C 87

ASTM C 88

ASTM C 142

ASTMC 97

Standard Specification for Portland Cement
Standard Method for Chemical Analysis of Hydraulic Cement
Standard Method for Air Content of Hydraulic Cement

Standard Test Method for Fineness of Portland Cement by the
Turbidimeter

Standard Test Method for Fineness of Hydraulic Cement by Air-
Permeability Apparatus

Standard Test Method for Autoclave Expansion of Portland Cement

Standard Test Method for Compressive Strength of Hydraulic Cement
Mortars

Standard Test Method for Time of Setting of Hydraulic-Cement Paste
Gilmore Needles

Standard Test Method of Time Setting of Hydraulic Cement by Vicat
Needle

Standard Specification for Concrete Aggregates

Standard Test Method for Sieve Analysis of Fine and Coarse
Aggregates

Standard Test Method for Materials Finer than 75 micron (No. 200)
Sieve in Mineral Aggregates by Washing

Standard Test Method for Bulk Density (Unit Weight') and Voids in
Aggregate

Standard Test Method for Density, Relative Density (Specific Gravity),
and Absorption of Fine Aggregates

Standard Test Method for Effect of Organic Impurities in Fine Aggregate
on Strength of Mortar

Standard Test Method for Soundness of Aggregates by Use of Sodium
Sulfate or Magnesium Sulfate

Standard Test Method for Clay Lumps and Friable Particles in
Aggregates

Standard Test Method for Absorption and Bulk Specific Gravity of
Dimension Stone
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ASTM C 127

ASTM C 535

ASTM C 88

ASTM C 131

ASTM C 94
ASTMD 512
ASTM D 516

ASTM A 615

ASTM A 370

ASTM A 510

ASTMAG

ASTM C 31

ASTM C 39

ASTM C 172

ASTM C 192

ASTM C 293

ASTMC 78

ASTMC 42

ASTMC 174

ASTMC 143

ASTM C 494
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Test Method for Specific Gravity and Absorption of Coarse Aggregate

Standard Test Method for Resistance to Degradation of Large-Size
Aggregate by Abrasion and Impact in the Los Angeles Machine

Standard Test Method for Soundness of Aggregates by Use of Sodium
Sulfate or Magnesium Sulfate

Test Method for Resistance to Degradation of Small-size Coarse
Aggregate by Abrasion and Impact in the Los Angeles Machine

Standard Specification for Ready-Mixed Concrete
Chloride lon in Water
Suifate lon in Water

Standard Specification for Deformed and Plain Carbon-Steel Bars for
Concrete Reinforcement

Standard Test Methods and Definitions for Mechanical Testing of Steel
Products

Standard Specification for General Requirements for Wire Rods and
Coarse Round Wire, Carbon Steel

Standard Specification for General Requirements for Rolled Structural
Steel Bars, Plates, Shapes, and Sheet Piling

Standard Practice for Making and Curing Concrete Test Specimens
in the Field

Standard Test Method for Compressive Strength of Cylindrical
Concrete Specimens

Standard Practice for Sampling Freshly Mixed Concrete

Standard Practice for Making and Curing Concrete Test Specimens in
the Laboratory

Standard Test Method for Flexural Strength of Concrete (Using Simple
Beam with Center-Point Loading)

Standard Test Method for Flexural Strength of Concrete (Using Simple
Beam with Third-Point Loading)

Standard Test Method for Obtaining and Testing Drilled Cores and
Sawed Beams of Concrete

Standard Test Method for Measuring Thickness of Concrete Elements
Using Drilled Concrete Cores

Standard Test Method for Slump of Hydraulic-Cement Concrete

Standard Specification for Chemical Admixtures for Concrete
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ASTM C 1017 Standard Specification for Chemical Admixtures for use in
Producing Flowing Concrete

ASTM C 171 Standard Specification for Sheet Materials for Curing Concrete

ASTM C 309 Standard Specification for Liquid Membrane-Forming Compounds for
Curing Concrete

ASTM 5329 Standard Test Methods for Sealants and Fillers, Hot Applied, For Joints
and Cracks in Asphaltic and Portland Cement Concrete Pavements

ASTM D 5167 Standard Practice for Melting of Hot Applied Joint and Crack Sealant
and Filler for Evaluation

ASTMA 706 Standard Specification for Low-Alloy Steel Deformed and Plain
Bars for Concrete Reinforcement

ASTM A 966 Standard Test Method for Magnetic Particle Examination of Steel
Forgings using Altemating Current

ASTM C 1064 Standard Test Method for Temperature of Freshly Mixed
Hydraulic-Cement Concrete

ASTM C 1077 Standard Practice for Laboratories Testing Concrete and Concrete
Aggregates for use in Construction and Criteria for Laboratory
Evaluation

ASTM C 1107 Standard Specification for Packaged Dry, Hydraulic-Cement Grout
(Non-shrink)

ASTM C 1116 Standard Specification for Fiber-Reinforced Concrete
ASTM C 1157 Standard Specification for Hydraulic Cement

ASTM C 138 Standard Test Method for Density ("Unit Weight"), Yield, and Air
Content (Gravimetric) of Concrete

ASTM C 173 Standard Test Method for Air Content of Freshly Mixed Concrete
by the Volumetric Method

ASTM C 260 Standard Specification for Air-Entraining Admixtures for Concrete
ASTM C 295 Petrographic Examination of Aggregates for Concrete
ASTM C 33  Standard Specification for Concrete Aggregates

ASTM C42 Standard Test Method for Obtaining and Test Drilled cores and Sawed
Beams of Concrete

ASTM C 469 Static Modulus of Elasticity and Poisson's Ratio of Concrete in
Compression

ASTM C 595 Standard Specification for Blended Hydraulic Cements

ASTM C1116 Standard Specification for Fiber-Reinforced Concrete and Shotcrete

Proposed Rencvation of PPA Executive Lounge ard Gym
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ASTM C 1751 Preformed Expansion Joint Fillers for Concrete Paving and Structural
Construction.(Non-extruding and Resilient Bituminous Types).

ASTM D 1179 Fluoride lon in Water

ASTM D 1190 Standard Specification for Concrete Joint Sealer, Hot-Applied
Elastic Type

ASTM D 1751 Standard Specification for Preformed Expansion Joint Filler for
Concrete Paving and Structural Construction (Non-extruding
and Resilient Bituminous Types)

ASTME 329 Standard Specification for Agencies Engaged in the Testing and/ or
Inspection of Materials used in Construction

C. American Welding Society (AWS)

D12 Welding Reinforcing Steel, Metal Inserts and Connections in
Reinforced Concrete Construction.

d Philippine National Standard (PNS)
PNS 49 Steel Bars for Concrete Reinforcement
e. DPWH Standard Specifications
e. All other standards hereinafter indicated.
f The edition or the revised version of such codes and standards current at the date

twenty eight (28) days prior to date of bid submission shall apply. During Contract
execution, any changes in such codes and standards shall be applied after approval by the

Owner.
SUBMITTALS
1. Test Reports and Certificates shall be furnished and approval received before delivery

of certified or tested materials to the Project Sites.
a. Submit Test Reports for the following:
a1 Concrete mixture proportions

Submit copies of test reports by independent test labs conforming to
ASTM C 1077 showing that the mixture has been successfully tested to
produce concrete with the properties specified and that mixture will be
suitable for the job conditions. Test reports shall be submitted along with the
concrete mixture proportions. Obtain approval before concrete placement.
Fully describe the processes and methodology whereby mixture proportions
were developed and tested and how proportions will be adjusted during
progress of the work to achieve, as closely as possible, the designated levels
of relevant properties.
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a.2  Aggregates

Submit test results for aggregate quality in accordance with ASTM C 33.
Where there is potential for alkali-silica reaction, provide results of tests
conducted in accordance with ASTM C 227 or ASTM C 1260. Submit
results of all tests during progress of the work in tabular and graphical
form as noted above, describing the cumulative combined aggregate grading
and the percent of the combined aggregate retained on each sieve.

a.3 Admixtures

Submit test results in accordance with ASTM C 494 and ASTM C 1017 for
concrete admixtures, ASTM C 260 for air-entraining agent, and manufacturer's
literature and test reports for corrosion inhibitor and anti-washout admixture.
Submitted data shall be based upon tests performed within 6 months of
submittal.

a4 Cement

Submit test results in accordance with ASTM C 150 Portland cement. Submit
current mil data.

a5 Water
Submit test results in accordance with ASTM D 512 and ASTM D 516.

Submit Certificates for the following:

b.1 Curing concrete elements
Submit proposed materials and methods for curing concrete elements.

b.2 Form removal schedule
Submit proposed materials and methods for curing concrete elements.

b.3 Concrete placement and compaction
Submit technical literature for equipment and methods proposed for use in
placing concrete. Include pumping or conveying equipment including type,
size and material for pipe, valve characteristics, and the maximum length and
height concrete will be pumped. No adjustments shall be made to the mixture
design to facilitate pumping.
Submit technical literature for equipment and methods proposed for vibrating
and compacting concrete. Submittal shall include technical literature describing
the equipment including vibrator diameter, length, frequency, amplitude,
centrifugal force, and manufacturer's description of the radius of influence
under load. Where flat work is to be cast, provide similar information

relative to the proposed compacting screed or other method to ensure dense
placement.
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b.4 Mixture designs

Provide a detailed report of materials and methods used, test results, and the
field test strength (fcr) for marine concrete required to meet durability
requirements.

2. The Contractor shall submit shop drawings and erection drawings for formwork and
scaffolding at least 14 days prior to commencing the work.

Each shop drawing and erection drawing shall bear the signature of a Contractor's qualified
Engineer. Details of all proposed formwork to be prefabricated and formwork to produce
special finishes shall be submitted to the Engineer for approval before any materials are
ordered. If the Engineer so requires, samples of proposed formworks shall be constructed
and concrete placed at the Contractor's expense so that the proposed methods and
finished effect can be demonstrated.

The Contractor shall submit shop drawings showing reinforcing bar placing and bar lists
for the Engineer's approval. Such shop drawings shall show also supplemental bars for
forming, strengthening frames of bars of sufficient rigidity to withstand forces during placing
concrete. If necessary, shaped steel may be added to improve rigidity of the frame of bar.

Such shop drawings shall clearly indicate bar sizes, spacing, location and quantities of
reinforcement, mesh, chairs, spacers and other details to be as per ACl Manual of
Standard Practice for Detailing Reinforced Concrete Structures.

Details shall be prepared for placement of reinforcement where special conditions occur,
including most congested areas and connection between pre-cast concrete and concrete in-
situ.

All shop drawings shall be reviewed by the Engineer within seven (7) days after receiving
them. At least two (2) days prior to pouring concrete, the Contractor shall submit to the
Engineer a pouring permit for his inspection and approval.

MATERIAL REQUIREMENTS

CEMENT

Unless otherwise specified in the Drawings, only one (1) brand of cement shall be used for
any individual structure. In determining the approved mix, only Portland cement shall be used
as the cementitious material.

1. Portland Cement: ASTM C 150

Type !l (for general use, more especially when moderate Sulfate resistance is desired)

ADMIXTURE (IF NECESSARY)

Unless otherwise required by field conditions, admixture may be used subject to the
expressed approval of the Engineer. The cost of which shall already be included in the unit
cost bid of the Contractor for the concrete.

1. Air Entraining Admixture shall conform to ASTM C 260.

2. Admixture other than air entraining agent shall conform to ASTM C 494.

3. Admixture containing chloride ions, or other ions producing deleterious effect shall
not be used.
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AGGREGATES

1. Crushed Coarse Aggregate

Conforming to ASTM C 33 and having nominal sizes passing 38.0 mm to 19.0 mm, 18.0 mm
to 9.5 mm to No. 4 sieve. The material shall be well graded between the limits indicated and
individually stockpiled. It shall be the Contractor’s responsibility to blend the materials to
meet the gradation requirements for various types of concrete as specified herein.

Nominal sizes for combined gradation shall be as follows:

Nominal Size of Coarse Aggregates
ASTM Sieves % by Weight Passing

40mm 25mm 19mm 10mm
50.0mm (27) 100 - - -
38.0mm (1 1/27) 95-100 100 - -
31.8mm (1 1/47) - 90 - 100 100 -
25.0mm (17) - - 90 - 100 -
19.0mm (3/4™) 35-70 25-90 - 100
16.0mm (5/8") - - 20-55 85-100
9.5mm (3/8"} 10-30 0-10 0-10 0-20
No. 4 0-5

2. Fine Aggregate

ASTM C 33 except for gradation which has been revised to meet local conditions uniess
otherwise required by the Engineer, grading of find aggregate shall be as follows:

ASTM Sieves % by Weight Passing
9.5mm (3/8") 100
No.4 90 - 100
No. 8 80-100
No. 16 50 - 90
No. 30 25-60
No. 50 5-30
No. 100 0-10
a. Grading of fine aggregates shall be reasonably uniform and fineness modulus

thereof shall not vary more than 0.2 from that of the representative sample in which
mix proportions of concrete are based.
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b. Due care shall be taken to prevent segregation.
WATER

The mixing water shall be clear and apparently clean. If it contains quantities or substances that
discolor it or make it smell or taste unusual or objectionable, or cause suspicion, it shall not be used
unless service records of concrete made with it (or other information) indicated that it is not injurious
to the quality, shall be subject to the acceptance criteria as shown in Table 6.3 and Table 6.4 or as
designated by the purchaser.

When wash water is permitted, the producer will provide satisfactory proof or data of non-

detrimental effects if potentially reactive aggregates are to be used. Use of wash water will be
discontinued if undesirable reactions with admixtures or aggregates occur.

Table 6.3 Acceptance Criteria for Questionable Water Supplies

Test Limits
Compressive strength, min. % 80
Control at 7 days

Time of Setting deviation from control from 1:00 earlier to 1:30 later

Time of Setting (Gillmore Test)

Initial No marked change
Final Set No marked change
Appearance Clear
Color Colorless
Odor Odorless
Total Sclids 500 parts/million max.
PH value 451085
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{Reinforced Concrete)
Table 6.4 Chemical Limitation for Wash Water
Limits
Chemical Requirements, Minimum
Concentration
Chloride as C1¢" expressed as a mass percent
of cement when added to the C1¢" in the other
components of the concrete mixtures shall not
exceed the following levels:
1. Prestressed Concrete 0.06 percent
2. Conventionally reinforced concrete in a moist 0.10 percent
environment and exposed to chloride
3. Conventionally reinforced concrete in a moist 0.15 percent
environment but not exposed to chloride
4. Above ground building construction where No limit for corrosion
the concrete will stay dry
Sulfate as SOs, ppm* 3,000
Alkalies as (NazO + 0.658 KxO), ppm 600
Total Solids, ppm 50,000

Wash water reused as mixing water in concrete may exceed the listed concentrations of
sulfate if it can be shown that the concentration calculated in the total mixing water, including
mixing water on the aggregate and other sources, does not exceed that stated limits.

Water will be tested in accordance with, and shall meet the suggested requirements of
AASHTO T 26.

Water known to be of potable quality may be used without test.

CURING MATERIALS

1.

Impervious Sheet Materials

ASTM C 171 type, optional, except that polyethylene film, if used, shall be white cpaque.

2. Burlap of commercial quality, non-staining type, consisting of 2 layers minimum.
3. Membrane Forming Curing Compound

ASTM C 309; submit evidence that product conforms to specifications.
JOINTING MATERIALS

1.

Sealant

Sealant shall be multi-component, polyurethane base compound, gray in color, self-
leveling for horizontal joints, 2 part polythremdyne, terpolymer compound, gray in color;
non-sag for vertical joints.

Sealant shall be compatible with materials in contact and to perform satisfactorily under
salt water and traffic conditions, and be capable of making joint watertight and allow
movement 25% of the width of joint in any direction.
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Sealant shall be guaranteed against leakage, cracking, crumbling, melting, shrinkage,
running, loss of adhesion for a period of five years from the date of acceptance of work.

2. Joint backing shall be expanded extruded polyethylene, low density, oval in shape to fit
the joints as indicated on the drawings and to be compatible with sealant.

3. Where required, primer shall be compatible with joint materials and installed in
accordance with manufacturer's instructions.

4, Joint filler shall conform to ASTM D1751 (AASHTO M213) non-extruding, resilient
bituminous type. Filler shall be furnished for each joint in single piece for depth and width
required for joint, unless otherwise authorized by the Engineer. When more than one piece is
authorized for a joint, abutting ends shall be fastened and hold securely to shape by stapling
or other positive fastening.

EPOXY BONDING COMPOUND

ASTM C 881. Provide Type | for bonding hardened concrete to hardened concrete; Type Il for
bonding freshly mixed concrete to hardened concrete; and Type lil as a binder in epoxy mortar or
concrete, or for use in bonding skid-resistant materials to hardened concrete. Provide Class B if
placement temperature is between 4 and 16°C; or Class C if placement temperature is above

16°C.
REINFORCEMENT

Steel reinforcement, other than Steel for Pre-stressing, used in Reinforced Concrete, shall conform
to ASTM and PNS as follows:

ASTM Designation A615 - Deformed Billet Steei Bars for Concrete Reinforcement.
Minimum yield strength of 276 MPa (40,000 psi).

PNS 49 - Steel Bars for Concrete Reinforcement

TIE WIRE

Tie wire shall be plain, cold drawn annealed steel wire 1.6 mm diameter.
SAMPLES AND TESTING

1. Cement

Sampled either at the mill or at the site of work and tested by an independent commercial or
government testing laboratory duly accredited by the Bureau of Research and Standards
(BRS) of the DPWH, Department of Science and Technology (DOST) or the Department
of Trade and Industry (DTI) at no additional cost to PPA. Certified copies of laboratory test
reports shall be furnished for each lot of cement and shall include all test data, results, and
certificates that the sampling and testing procedures are in conformance with the
Specifications. No cement shall be used until notice has been given by the Engineer that the
test results are satisfactory. Cement that has been stored, other than in bins at the mills,
for more than 3 months after delivery to the Site shall be re-tested before use. Cement
delivered at the Site and later found after test to be unsuitable shall not be incorporated into
the permanent works.
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Aggregates: Tested as prescribed in ASTM C 33

At least 28 days prior to commencing the work, the Contractor shall inform the Engineer of
the proposed source of aggregates and provide access for sampling.

Gradation tests will be made on each sample without delay. All other aggregates tests
required by these Specifications shall be made on the initial source samples, and shali be
repeated whenever there is a change of source. The tests shall include an analysis of each
grade of material and an analysis of the combined material representing the aggregate
part of the mix.

Reinforcement

Certified copies of mill certificates shall accompany deliveries of steel bar reinforcement. If
requested by the Engineer additional testing of the materials shall be made at the
Contractor's expense.

Concrete Tests

For test purposes, provide 1 set of three (3) concrete cylinder samples taken from each
day's pouring and to represent not more than 75 cu.m. of concrete class or fraction
thereof of concrete placed. Samples shall be secured in conformance with ASTM C 172.
Tests specimens shall be made, cured, and packed for shipment in accordance with
ASTM C 31. Cylinders will be tested by and at the expense of the Contractor in
accordance with ASTM C 39. Test specimens will be evaluated separately by the
Engineer, for meeting strength level requirements for each with concrete quality of ACi 318.
When samples fail to conform to the requirements for strengths, the Engineer shall have the
right to order a change in the proportions of the concrete mix for the remaining portions of
the work at no additional cost to the Authority.

Test of Hardened Concrete in or Removed from the Structure

When the results of the strength tests of the concrete specimens indicates the concrete as
placed does not meet the Specification requirements or where there are other evidences
that the quality of concrete is below the specification requirement in the opinion of the
Engineer, tests on cores of in-place concrete shall be made in conformance with ASTM C 42.

Core specimens shall be obtained by the Contractor and shall be tested. Any deficiency
shall be corrected or if the Contractor elects, he may submit a proposal for approval before
the load test is made. If the proposal is approved, the load test shall be made by the
Contractor and the test results evaluated by the Engineer in conformance with Chapter 20
of ACI 318. The cost of the load tests shall be borne by the Contractor. If any concrete shows
evidence of failure during the load test, or fails the load test as evaluated, the deficiency be
corrected in a manner approved by the Engineer at no additional cost to the Authority.

Chemical Admixtures/Additives

The admixtures/additives if approved shall conformed to ASTM C 494 and ASTM C 1017.
The testing shall be conducted with cement and aggregate proposed for the Project. The
admixtures/additives shall be tested and those that have been in storage at the Project Site
for longer than six (6) months shall not be used until proven by retest to be satisfactory.

Samples of any admixtures/additives proposed by the Contractor shall be submitted for
testing at least 56 days in advance of use, which shall require approval of the Engineer.
Testing of admixtures/additives proposed by the Contractor including test mixing and cylinder
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test shall be at the Contractor’s expense.
7. Jointing Materials and Curing Compound Samples

At least 28 days prior to commencing the work, the Contractor shall submit to the
Engineer for his approval samples of the following materials proposed for use together with
manufacturer's certificate.

a. 10 kg of joint sealant
b. 1m length of joint filler

c. 5 Ii. of curing compound
d. 1m length of joint backing

The Engineer shall deliver to the Contractor his assessment on the materials within seven
(7) days after receiving them.

EXECUTION

DELIVERY, STORAGE AND HANDLING OF MATERIALS

1. Cement

Do not deliver concrete until vapor barrier, forms, reinforcement, embedded items, and
chamfer strips are in place and ready for concrete placement. AC| 301 and ASTM A 934
for job site storage of materials. Protect materials from contaminants such as grease, oil,
and dirt. Ensure materials can be accurately identified after bundles are broken and tags

removed.

Immediately upon receipt at the Site, the cement shalt be stored separately in a dry
weathertight, properly ventilated structures with adequate provisions for prevention of
absorption of moisture. Storage accommodations for concrete materials shall be subject to
approval and shall afford easy access for inspection and identification of each shipment in

accordance with test reports.

Cement shall be delivered to the Site in bulk or in sound and properly sealed bags and while
being loaded or unloaded and during transit to the concrete mixers whether conveyed in
vehicles or in mechanical means, cement shall be protected from whether by effective
coverings. Efficient screens shall be supplied and erected during heavy winds.

If the cement is delivered in bulk, the Contractor shall provide, at his own cost, approved
silos of adequate size and numbers to store sufficient cement to ensure continuity of work
and the cement shall be placed in these silos immediately after it has been delivered fo the
Site. Approved precautions shall be taken into consideration during unloading to ensure
that the resulting dust does not constitute a nuisance.

If the cement is delivered in bags, the Contractor shall provide, at his own cost, perfectly
waterproofed and well ventilated sheds having a floor of wood or concrete raised at least
0.5m above the ground. The sheds shall be large enough to store sufficient cement to
ensure continuity of the work and each consignment shall be stacked separately therein
to permit easy access for inspection, testing and approval. Upon delivery, the cement shall
at once be placed in these sheds and shall be used in the order in which it has been delivered.

Cement bags should not be stacked more than 13 bags high. All cement shall be used
within two months of the date of manufacture. If delivery conditions render this impossibie,
the Engineer may permit cement to be used up to three (3) month after manufacturing,
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subject to such conditions including addition of extra cement as he shall stipulate.

2. Aggregate

All fine and coarse aggregate for concrete shall be stored on close fitting, steel or concrete
stages design with drainage slopes or in bins of substantial construction in such a manner
as to prevent segregation of sizes and to avoid the inclusion of dirt and other foreign
materials in the concrete. All such bins shall be emptied and cleaned at intervals of every
six (6) months or as required by the Engineer. Each size of aggregate shall be stored
separately unless otherwise approved by the Engineer.

Stockpiles of coarse aggregate shall be built in horizontal layers not exceeding 1.2 m in
depth to minimize segregation.

FORMWORK
1. Forms

Designed, constructed, and maintained so as to insure that after removal of forms the
finished concrete members will have true surfaces free of offset, waviness or buiges and
will conform accurately to the indicated shapes, dimensions, lines, elevations and
positions. Form surfaces that will be in contact with concrete shall be thoroughly cleaned
before each use.

2. Design

Studs and wales shall be spaced to prevent deflection of form material. Forms and joints shall
be sufficiently tight to prevent leakage of grout and cement paste during placing of
concrete. Juncture of formwork panels shall occur at vertical control joints, and construction
joints. Forms placed on successive units for continuous surfaces shall be fitted in accurate
alignment to assure smooth completed surfaces free from irregularities and signs of
discontinuity. Temporary opening shall be arranged to wall and where otherwise required
to facilitate cleaning and inspection. Forms shall be readily removable without impact,
shock, or damage to the concrete.

3. Form Ties

Factory fabricated, adjustable to permit tightening of the forms, removable or snap-off
metal of design that will not allow form deflection and will not spall concrete upon removal.
Bolts and rods that are to be completely withdrawn shall be coated with a non-staining
bond breaker. Ties shall be of the type which provide watertight concrete.

4, Chamfering

External corners that will be exposed shall be chamfered, beveled, or rounded by mouldings
placed in the forms or as indicated in the drawings.

5. Coatings

Forms for exposed surfaces shall be coated with form oil or form-release agent before
reinforcement is placed. The coating shall be a commercial formulation of satisfactory and
proven performance that will not bond with, stain, or adversely affect concrete surfaces, and
shall not impair subsequent treatment of concrete surfaces depending upon bond or adhesion
nor impede the wetting of surfaces to be cured with water or curing compounds. The coating
shall be used as recommended in the manufacturer's printed or written instructions.
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Forms for unexposed surfaces may be wet with water in lieu of coating immediately before
placing of concrete. Surplus coating on form surfaces and coating on reinforcement steel
and construction joints shall be removed before placing concrete.

6. Removal of Forms shall be done in a manner as to prevent injury to the concrete and to insure
complete safety of the structure after the following conditions have been met. Where the
structure as a whole is supported on shores, forms for beam and girder sides, and similar
vertical structural members may be removed before expiration of curing period. Care shall
be taken to avoid spalling the concrete surface or damaging concrete edges. Wood forms
shall be completely removed.

Minimum stripping and striking time shall be as follows unless otherwise approved by the
Engineer.

Vertical sides of beams, walls, and columns, lift not 12 hours exceeding 1.2 m

Vertical sides of beams and walls, lift exceeding 1.2 m 36 hours Softlifts of main slabs and
beams (props left under) 5 days

Removal of props from beams and mains slabs and other work 10 days

7. Control Test

If the Contractor proposes to remove forms earlier than the period stated above, he shall be
required to submit the resuits of control tests showing evidence that concrete has attained
sufficient strength to permit removal of supporting forms. Cylinders required for control tests
shall be provided in addition to those otherwise required by this Specification. Test
specimens shall be removed from molds at the end of 24 hours and stored in the structure
as near the points as practicable, the same protection from the elements during curing as is
given to those portions of the structure which they represent, and shall not be removed from
the structure for transmittal to the laboratory prior to expiration of three fourths of the
proposed period before removal of forms. Cylinders will be tested by and at the expense of
the Contractor. Supporting forms or shoring shall not be removed until control test
specimens have attained strength of at least 160 kg/sq cm. The newly unsupported portions
of the structure shall not be subjected to heavy construction or material loading.

REINFORCEMENT

1. Reinforcement

Fabricated to shapes and dimensions shown and shall be placed where indicated.
Reinforcement shali be free of loose or flaky rust and mill scale, or coating, and any other
substance that would reduce or destroy the bond. Reinforcing steel reduced in section shall
not be used. After any substantial defay in the work, previously placed reinforcing steel for
future bonding shall be inspected and cleaned. Reinforcing steel shall not be bent or
straightened in a manner injurious to the steel or concrete. Bars with kinks or bends not
shown in the drawings shall not be placed. The use of heat to bend or straighten reinforcing
steel shall not be permitted. Bars shall be moved as necessary to avoid interference with
other reinforcing steel, conduits, or embedded items. If bars are moved more than one bar
diameter, the resulting arrangement of bars including additional bars necessary to meet
structural requirements shall be approved before concrete is placed. In slabs, beams and
girders, reinforcing steel shall not be spliced at points of maximum stress unless otherwise
indicated. Unless otherwise shown in the drawings, laps or splices shall be 40 times the
reinforcing bar diameter.
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2. The nominal dimensions and unit weights of bars shall be in accordance with the following
table:
Nominal Diameter | Nominal Perimeter | Nominal Sectional Unit Weight
{mm) (mm) Area (kg/m)
(sq. mm)
10 314 78.54 0616
12 37.7 113.10 0.888
16 50.3 201.10 1.579
20 62.8 314.20 2.466
25 78.5 490.90 3.854
28 88.0 615.70 4.833
32 100.5 804.20 6.313
36 113.1 1,017.60 7.991
40 125.7 1,256.60 9.864
50 157.1 1,963.50 15.413
3. Welding of reinforcing bars shall only be permitted where shown; all welding shown shall be
performed in accordance with AWS D 12.1.
4. Exposed reinforcement bars, dowels and plates intended for bonding with future extensions
shall be protected from corrosion.
5. Supports shall be provided in conformance with ACI 315 and ACI 318, unless otherwise
indicated or specified.
6. Concrete Protection for Reinforcement
a. The minimum concrete cover of reinforcement shall be as shown below unless
otherwise indicated in the drawings.
b. Tolerance for Concrete Cover of Reinforcing Steel other than Tendons.

Minimum Cover

7.5cm or more (marine structures and concrete cast against and permanently
exposed to earth)

DESIGN STRENGTH OF CONCRETE

Concrete for structural parts or members such as beams, slabs, curtain wall, pile caps and
fender/mooring blocks shall develop a minimum 28-day compressive cylinder strength of 24 MPa
(3,500 psi) as indicated in the drawings. While for pre-stressed concrete piles a compressive
strength of 35 MPa (5,000psi).

TRIAL BATCH FOR CONCRETE

Thirty (30) calendar days before the start of concreting works, the Contractor shall submit design
mixes and the corresponding test result made on sample thereof. Sampling and testing shall be in

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporate Buiding, South Harbor, Port Area, Manila




22

Technical Specifications
(Reinforced Concrete)

accordance with the ASTM Standard procedures for sampling and testing for the particular design
strength(s) required.

The particulars of the mix such as the slump and the proportionate weights of cement, saturated
surface dry aggregates and water used shall be stated.

The design mix for concrete to be used shail be submitted together with at least three (3) standard
cylinder samples for approval at least one (1) month prior to the start of each concreting schedule.
Such samples shall be prepared in the presence of the Engineer.

Standard laboratory strength tests for the 7, 14 and 28 days periods shall be taken to all concrete
samples in addition to routine field tests, at cost to the Contractor. Only design mixes represented by
test proving the required strength for 7, 14 and 28 days tests shall be aliowed.

The cost of sampling, handling and transporting samples from jobsite to the laboratory and the cost of
subsequent tests made until the desired mix is attained shall be for the account of the Contractor.

Slump Test shall be made in conformance with ASTM G143, and unless otherwise specified by the
Engineer, slump shall be within the following limits:

Slump for Vibrated Concrete
Structural Element
Minimum Maximum
Pavement Concrete 25mm 50mm
Pre-cast Concrete 50mm 70mm
Lean Concrete 100mm 200mm
Sacked Concrete 25mm 50mm
All other Concrete 50mm 90mm
Sampling:  Provide suitable facilities and labor for obtaining representative samples of

concrete for the Contractor's quality control and the Engineer's quality assurance
testing. All necessary platforms, tools and equipment for obtaining samples shall be
furnished by the Contractor.

MIXING CONCRETE
1. GENERAL
a. Concrete shall be thoroughly mixed in a mixer of an approved size and type that will

insure a uniform distribution of the materials throughout the mass.

b. All concrete shall be mixed in mechanically operated mixers. Mixing plant and
equipment for transporting and placing concrete shalt be arranged with an ample
auxiliary installation to provide a minimum supply of concrete in case of breakdown of
machinery or in case the normal supply of concrete is disrupted. The auxiliary supply
of concrete shall be sufficient to complete the casting of a section up to a
construction joint that will meet the approval of the Engineer.

C. Equipment having components made of aluminum or magnesium alloys, which
would be in contact with plastic concrete during mixing, transporting or pumping of
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Portland cement concrete, shall not be used.

d. Concrete mixers shall be equipped with adequate water storage and a device for
accurately measuring and automatically controlling the amount of water used.

e. Materials shall be measured by weighing. The apparatus provided for weighing the
aggregates and cement shall be suitably designed and constructed for this purpose.
The accuracy of all weighing devices except that for water shall be such that
successive quantities can be measured to within one percent of the desired
amounts. The water measuring device shall be accurate to plus or minus 0.5 percent.
All measuring devices shall be subject to the approval of the Engineer. Scales and
measuring devices shall be tested at the expense of the Contractor as frequently as
the Engineer may deem necessary to insure their accuracy.

f. Weighing equipment shall be insulated against vibration or movement of other
operating equipment in the plant. When the entire piant is running, the scale
reading at cut-off shall not vary from the weight designated by the Engineer by
more than one percent for cement, 1-% percent for any size of aggregate, or one
percent for the total aggregate in any batch.

g. Manual mixing of concrete shall not be permitted uniess approved by the Engineer.
MIXING CONCRETE AT SITE
a. Concrete mixers may be of the revolving drum or the revolving blade type and

the mixing drum or blades shall be operated uniformly at the mixing speed
recommended by the manufacturer.

The pick-up and throw-over blades of mixers shall be restored or replaced when any
part or section is worn 20 mm or more below the original height of the manufacturer’'s
design. Mixers and agitators which have an accumulation of hard concrete or mortar
shall not be used.

b. When bulk cement is used and the volume of the batch is 0.5 m® or more, the scale
and weigh hopper for Portland cement shali be separate and distinct from the
aggregate hopper or hoppers.

The discharge mechanism of the bulk cement weigh hopper shall be interlocked
against opening before the full amount of cement is in the hopper. The discharging
mechanism shall be interlocked against opening when the amount of cement in
the hopper is underweight by more than one percent or overweight by more than 3
percent of the amount specified.

c. When the aggregates contain more water than the quantity necessary to
produce a saturated surface dry condition, representative samples shall be
taken and the moisture content determined for each kind of aggregate.

d. The batch shall be so charged into the mixer that some water enter in advance of
cement and aggregates. All water shall be in the drum by the end of the first quarter
of the specified mixing time.

e. Cement shall be batched and charged into the mixer by such means that it will
not result in loss of cement due to the effect of wind, or in accumulation of cement
on surfaces of conveyors or hoppers, or in other conditions which reduce or vary
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the required quantity of cement in the concrete mixture.

f. Where required, synthetic fibrous reinforcement shall be added directly to the
concrete mixer after placing the sufficient amount of mixing water, cement and
aggregates.

g The entire contents of a batch mixer shall be removed from the drum before

materials for a succeeding batch are place therein. The materials composing a
batch except water shall be deposited simultaneously into the mixer.

h. All concrete shall be mixed for a period of not less that 3 minutes after all materials,
including water, are in the mixer. During the period of mixing, the mixer shall
operate at the speed for which it has been designed.

i. Mixers shall be operated with an automatic timing device that can be locked by the
Engineer. The time device and discharge mechanism shall be so interlocked that
during normal operation no part of the batch will be discharged until the specified
mixing time has elapsed.

J- The first batch of concrete materials placed in the mixer shall contain a sufficient
excess of cement, sand, and water to coat the inside of the drum without reducing the
required mortar content of the mix. When mixing is to cease for a period of one hour or
more, the mixer shall be thoroughly cleaned.

k. In case of rubble concrete, proper mixture and placing of concrete and stones/rocks
shall be in accordance to the approved plan. Methodology of work shall be approved by
the Engineer.

MIXING CONCRETE IN TRUCKS

a. Truck mixers, unless otherwise authorized by the Engineer, shall be of the revolving
drum type, watertight, and so constructed that the concrete can be mixed to insure
a uniform distribution of materials throughout the mass. All solid materials for the
concrete shall be accurately measured and charged into the drum at the
proportioning plant. Except as subsequently provided, the truck mixer shall be
equipped with a device by which the quantity of water added can be readily
verified. The mixing water may be added directly to the batch, in which case a tank
is not required. Truck mixers may be required to be provided with a means by
which the mixing time can be readily verified by the Engineer.

b. The maximum size of batch in truck mixers shall not exceed the minimum rated
capacity of the mixer as stated by the manufacture and stamped in metal on the
mixer. Truck mixing shall, unless otherwise directed, be continued for not less than
100 revolutions after all ingredients, including water, are in the drum. The mixing
speed shall not be less than 4 rpm, nor more than 6 rpm.

C. Mixing shali begin within 30 minutes after the cement has been added either to the
water or aggregate, but when cement is charged into a mixer drum containing
water or surface-wet aggregate and when the temperature is above 32 °C, this
limit shall be reduced to 15 minutes. The limitation in time between the introduction of
the cement to the aggregate and the beginning of the mixing may be waived when,
in the judgment of the Engineer, the aggregate is sufficiently free from moisture, so
that there will be no harmful effects on the cement.

d. When a truck mixer is used for transportation, the mixing time in stationary mixer
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may be reduced to 30 seconds and the mixing completed in a truck mixer. The
mixing time in truck mixer shall be as specified for truck mixing.

JOINTS

1. No reinforcement, corner protection angles or other fixed metal items shall be run
continuously through joints containing expansion-joint filler, through crack-control joints in slabs
on grade and vertical surfaces.

2. Preformed Expansion Joint Filler
a. Joints with Joint Sealant

At expansion joints in concrete slabs to be exposed, and at other joints indicated to
receive joint sealant, preformed expansion-joint filler strips shall be installed at the
proper level below the elevation with a slightly tapered, dressed-and-oiled wood strip
temporarily secured to the top thereof to form a groove. When surface dry, the
groove shall be cleaned of foreign matter, loose particles, and concrete protrusions,
then filled flush approximately with joint sealant so as to be slightly concave after

drying.
b. Finish of concrete at joints

Edges of exposed concrete slabs along expansion joints shall be neatly finished
with a slightly rounded edging tool.

C. Construction Joints

Unless otherwise specified herein, ali construction joints shall be subject to
approval of the Engineer. Concrete shall be placed continuously so that the unit
will be monolithic in construction. Fresh concrete may be placed against adjoining
units, provided the set concrete is sufficiently hard not to be injured thereby. Joints
not indicated shall be made and located in a manner not to impair strength and
appearance of the structure. Placement of concrete shall be at such rate that the
surface of concrete not carried to joint levels will not have attained initial set before
additional concrete is placed thereon. Lifts shall terminate at such levels as are
indicated or as to conform to structural requirements as directed. If horizontal
construction joints are required, a strip of 25mm square-edged lumber, beveled to
facilitate removal shall be tacked to the inside of the forms at the construction joint.
Concrete shall be placed to a point 25mm above the underside of the strip. The
strip shall be removed one hour after the concrete has been placed. Any irregularities
in the joint line shall be leveled off with a wood float, and all laitance removed.
Prior to placing additional concrete, horizontal construction joints shall be
prepared.

Construction Joint which is not indicated in the Drawings shall be located as to least
affect the strength of the structure. Such locations will be pointed out by the Engineer.

PREPARATION FOR PLACING

Hardened concrete, debris and foreign materials shall be removed from the interior of forms and
from inner surfaces of mixing and conveying equipment. Reinforcement shall be secured in
position, and shall be inspected, and approved before placing concrete. Runways shall be
provided for wheeled concrete-handling equipment. Such equipment shall not be wheeled over
reinforcement nor shall runways be supported on reinforcement.
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Notice of any concreting operations shall be served to the Engineer at least three (3) days ahead of
each scheduie.

PLACING CONCRETE
1. Handling Concrete

Concrete shall be handled from mixers and transported to place for final deposit in a
continuous manner, as rapidly as practicable, and without segregation or loss of ingredients
until the approved unit of work is completed. Placing will not be permitted when the sun, heat,
wind or limitations of facilities furnished by the Contractor prevent proper finishing and
curing of the concrete. Concrete shall be placed in the forms, as close as possible in
final position, in uniform approximately horizontal layers not over 40cm deep. Forms
splashed with concrete and reinforcement splashed with concrete or form coating shall be
cleaned in advance of placing subsequent lifts. Concrete shall not be allowed to drop freely
more than 1.5m in unexposed work nor more than 1.0 m in exposed work; where greater
drops are required, tremie or other approved means shall be employed.

2. Time Interval between Mixing and Placing

Concrete mixed in stationary mixers and transported by non-agitating equipment shall be
placed in the forms within 30 minutes from the time ingredients are charged into the
mixing drum. Concrete transported in truck mixers or truck agitators shall be delivered to the
site of work, discharged in the forms within 45 minutes from the time ingredients are
discharged into the mixing drum. Concrete shall be piaced in the forms within 15 minutes
after discharged from the mixer at the jobsite.

3. Hot Weather Requirements

The temperature of concrete during the period of mixing while in transport and/or during
placing shall not be permitted to rise above 36 °C. Any batch of concrete which had
reached a temperature greater than 36 °C at any time in the aforesaid period shall not be
placed but shall be rejected, and shall not thereafter be used in any part of the permanent
works.

a. Control Procedures

Provide water cooler facilities and procedures to control or reduce the temperature of
cement, aggregates and mixing handling equipment to such temperature that, at all
times during mixing, transporting, handling and placing, the temperature of the
concrete shall not be greater than 36 °C.

b. Cold Joints and Shrinkage

Where cold joints tend to form or where surfaces set and dry too rapidly or plastic
shrinkage cracks tend to appear, concrete shall be kept moist by fog sprays, or other
approved means, applied shortly after placement, and before finishing.

c. Supplementary Precautions

When the aforementioned precautions are not sufficient to satisfy the
requirements herein above, they shall be supplemented by restricting work during
evening or night. Procedure shall conform to American Concrete Institute Standard

ACI 305.
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Conveying Concrete by Chute, Conveyor or Pump

Concrete may be conveyed by chute, conveyor, or pump if approved in writing. In
requesting approval, the Contractor shall submit his entire plan of operation from the
time of discharge of concrete from the mixer to final placement in the forms, and the steps
to be taken to prevent the formation of cold joints in case the transporting of concrete by
chute, conveyor or pump is disrupted. Conveyors and pumps shall be capable of
expeditiously placing concrete at the rate most advantageous to good workmanship.
Approval will not be given for chutes or conveyors requiring changes in the concrete
materials or design mix for efficient operation.

a. Chutes and Conveyors

Chutes shall be of steel or steel lined wood, rounded in cross section rigid in
construction, and protected from overflow. Conveyors shall be designed and
operated and chute sections shall be set, to assure a uniform flow of concrete from
mixer to final place of deposit without segregation of ingredients, loss of mortar, or
change in slump. The discharged portion of each chute or conveyor shall be
provided with a device to prevent segregation. The chute and conveyor shall be
thoroughly cleaned before and after each run. Waste material and flushing water shall
be discharged outside the forms.

b. Pumps shall be operated and maintained so that a continuous stream of concrete
is delivered into the forms without air pockets, segregation or changes in slump.
When pumping is completed, concrete remaining in the pipeline shall be ejected
and wasted without contamination of concrete already placed. After each operation,
equipment shall be thoroughly cleaned and the flushing water shall be splashed
outside the forms.

Wall and Abutments

No load shall be placed upon finished walls, foundations or abutments until authorized by the
Engineer. Minimum time before loading shall be 7 days.

Concrete Placing on Wharf
When placing concrete on wharf decks, the Contractor shall:

Ensure that rate of placing is sufficient to complete proposed placing, finishing and
curing operations within the scheduled time; that experienced finishing machine
operators and concrete finishers are provided to finish the deck; that curing
equipment and finishing tools and equipment are at the site of work and in
satisfactory condition for use.

Immediately prior to placing, the Contractor shall place scaffolding and wedges and
make necessary adjustments. Care shall be taken to ensure that settlement and
deflection due to added weight of concrete will be minimal. The Contractor shall
provide suitable means to readily permit measurement of settlement deflection as it
occurs.

Should any event occur which, in opinion of the Engineer, would prevent the
concrete conforming to specified requirements, the Contractor shall discontinue
placing of concrete until corrective measures are provided satisfactory to the
Engineer. If satisfactory measures are not provided prior to initial set of concrete in
affected areas, the Contractor shall discontinue placing concrete and install a bulkhead
at a location determined by the Engineer. Concrete in place beyond bulkheads shall
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be removed. The Contractor shall limit the size of casting to that which can be
finished before beginning of initial set.

COMPACTION

1. immediately after placing, each layer of concrete shall be completed by internal concrete
vibrators supplemented by hand-spading, rodding, and tamping. Tapping or other external
vibration of forms will not be permitted unless specifically approved by the Engineer.
Vibrators shall not be used to transport concrete inside the forms. Internal vibrators
submerged in concrete shall maintain a speed of not less than 7.000 impulses per minute.
The vibrating equipment shall at all times be adequate in number of units and power to
properly consolidate all concrete.

2. Spare units shall be on hand as necessary to insure such adequacy. The duration of
vibrating equipment shall be limited to the time necessary to produce satisfactory
consolidation without causing objectionable segregation. The vibrator shall not be inserted
into the lower courses that have begun to set. Vibrator shall be applied vertically at
uniformly spaced points not further apart than the visible effectiveness of the machine.

EPOXY BONDING COMPOUND

Before depositing new concrete on or against concrete that has set, the surfaces of the set
concrete shall be thoroughly cleaned so as to expose the coarse aggregate and be free of laitance,
coatings, foreign matter and loose particles. Forms shall be re-tightened. The cleaned surfaces shall
be moistened. but shall be without free water when concrete is placed. ASTM C 881. Provide Type |
for bonding hardened concrete to hardened concrete; Type Il for bonding freshly mixed concrete to
hardened concrete; and Type Il as a binder in epoxy mortar or concrete, or for use in bonding skid-
resistant materials to hardened concrete. Provide Class B if placement temperature is between
4 to 16 °C: or Class C if placement temperature is above 16°C.

FINISHES OF CONCRETE

Within 12 hours after the forms are removed, surface defects shall be remedied as specified
herein. The Temperature of the concrete, ambient air and mortar during remedial work inciuding
curing shall be above 10 °C. Fine and loose material shall be removed. Honeycomb, aggregate
pockets, voids over 13mm in diameter, and holes left by the rods or bolts shall be cut out to soiid
concrete, reamed, thoroughly wetted, brush-coated with neat cement grout, and filled with mortar.
Mortar shall be a stiff mix of one part Portland cement to not more than 2 parts fine aggregate
passing the No. 16 mesh sieve, with a minimum amount of water. The color of the mortar shall match
the adjoining concrete color. Mortar shall be thoroughly compacted in place. Holes passing entirely
through walls shall be completely filled from the inside face by forcing mortar through the outside
face. Holes which do not pass entirely through wall shail be packed full. Patchwork shail be
finished flush and in the same plane as adjacent surfaces. Exposed patchwork shall be finished
to match adjoining surfaces in texture and color. Patchwork shall be damp-cured for 72 hours.
Dusting of finish surfaces with dry material or adding water to concrete surfaces will not be permitted.

CONCRETE FINISHING DETAILS

1. Concrete Paving

After concrete is placed and consolidated, slabs shall be screeded or struck off. No further
finish is required.
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Smooth Finish

Required only where specified; screed concrete and float to required level with no coarse
aggregate visible. After surface moisture has disappeared and laitance has been removed,
the surface shall be finished by float and steel trowel. Smooth finish shall consist of
thoroughly wetting and then brush coating the surfaces with cement to not more than 2 parts
fine aggregate passing the no. 30 mesh sieve and mixed with water to the consistency of thick
paint.

Broom Finish

Required for paving; the concrete shall be screeded and floated to required finish level
with no coarse aggregate visible. After the surface moisture has disappeared and laitance
has been removed, surface shall be float-finished to an even, smooth finish. The floated
surfaces shall be broomed with a fiber bristle brush in a direction transverse to the direction
of the main traffic.
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ITEM 04 : MASONRY WORKS

GENERAL

General Requirements contain provisions and requirements essential to these Specifications and
apply to this Section, whether or not referred to herein.

SCOPE OF WORK

This Section includes the furnishing of all labor and materials to complete the work as shown on the
drawings and specified herein. The works shall include but not necessarily be limited to the
following:

1. Supply and installation of concrete holiow block (CHB) walls with reinforcement
2. Plastering

3. Installing temporary works like scaffolding, platforms, steps, etc.

GENERAL PROVISIONS

The following publications of the issues below but referred to thereafter by basic designation only
form a part of these specifications to the extent indicated by the reference thereto:

American Society for Testing and Materials (ASTM) Publications:

A 615 Deformed and Plain Billet-Steel Bars for Concrete Reinforcement

A 33 Concrete Aggregates

C 129 Specification for Non-Load Bearing Concrete Masonry Units C

144  Specification for Aggregate for Masonry Mortar

C 270 Mortar for Unit Masonry
MATERIAL REQUIREMENTS
Materials shall conform to the respective specifications and other requirements specified below
CONCRETE HOLLOW BLOCKS (CHB)
CHB shall be of standard manufacture, machine vibrated with fine and even texture and well-
defined edges and conforming with the requirements of ASTM C 129. Unless otherwise specified on
the Drawings, It shall have a minimum compressive strength of 4.14 MPa (600 psi). CHB shall be
non-load bearing uniform and essentially smooth as normally achieves by standard molding

methods and shall be free from any cracks, flaws or other defects.

BEDDING MORTAR

Mortar shall be composed of 1 part of Portland cement, 3 parts of sand and Y part of lime. It shall
have a compressive strength of [14 MPa (2,000 psi)] at 28 days and shall comply with property
specifications for type N mortar set forth in ASTM Specification C 270 and as modified herein,

proportioned and tested in an approved laboratory at the expense of the Contractor. When tested
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for water retention, the mortar shail have a flow after suction, of 75 percent or more when mixed to
an initial flow of 125 to 140 percent. When tested for compressive strength, mortar shall be mixed
to a flow of 100 to 115 percent. Aggregate for mortar shall conform to ASTM C 144.

PLASTER

Plaster shall comply with the same specification as those for bedding mortar and will include
the use of synthetic fibrous reinforcement of type and dosage recommended by the manufacturer.

REINFORCING STEEL BARS AND RODS

Minimum yield strength of reinforcement shall conform with the specifications in Section of
Reinforced Concrete.

SAMPLES AND TESTING

1. The following shall be submitted for approval and in addition, representative samples
shall be taken periodically from on-the-site stockpiles as required for testing or checking
during the progress of the work.

Anchors and ties ; Two of each type proposed for use

Concrete Hollow Blocks : Shapes, sizes and kinds in sufficient numbers to
show full range of quality and texture.

2. Sampling and testing, unless otherwise specified, shall be performed by an approved
independent commercial testing laboratory at the expense of the Contractor. Certified
copies of laboratory test reports, including all test data, shall be submitted at least 10 days
before delivery of the units or mortar materials represented by the tests to the project site.

3. Mortar shall be laboratory-proportioned and tested. Certified copies of approved laboratory-
established proportions shall be submitted with the required test reports and test data.
Approved laboratory-established proportions shall not be changed and materials with
different physical or chemical characteristics shall not be used in mortar for the work
unless additional evidence is furnished that the mortar meets the specified requirements.

EXECUTION

1. GENERAL

No unit having a film of water on its surface shall be laid. Masonry shall be laid plumb, true
to line, with level courses accurately spaced. Bond pattern shall be kept plumb throughout.
Corners and reveals shall be plumb and true. Vertical joints shall be shoved tight. Each
unit shall be adjusted to final position while mortar is still soft and plastic. Any unit that
is disturbed after mortar has stiffened shall be removed and relaid with fresh mortar.
Courses shall be so spaced that backing masonry will level off, flush with the face work at
all joints where ties occur. Chases and rake-out joints shall be kept free from mortar or
other debris.

2. Anchorage to concrete. Anchorage to abutting columns shall be provided only where
indicated. Details shall be as indicated including anchorage to underside of beams and slabs.

3. Cutting and fitting, including that required to accommodate the work of others shall be done
by masonry mechanics. Wherever possible, full units of the proper size shall be used in lieu
of cut units. Cut edges shall be clean, true and sharp. Openings shall be carefully cut,

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporate Building, South Harbor, Port Area, Manila




32
Technical Spacifications (Building Works)
(Masonry Work)

formed or otherwise neatly made for recessed items and for electrical, plumbing, or other
mechanical installations so that wall plates, cover plates, or escutcheons required by the
installation will completely conceal the openings and will have bottoms in alignment with
lower edge of masonry joints. Webs of hollow masonry units shall be cut to the minimum
required for the installation. Reinforced masonry lintels shall be provided as indicated above
openings over 300mm wide, for pipes, ducts and cable trays, unless steel sleeves are used.

Embedded Items

Spaces around built-in items shall be filled with mortar. Openings around flush-mounted
electrical outlet boxes in wet locations shall be pointed flush with mortar including flush joints
above the boxes. Anchors, ties, accessories, flashing, pipe sleeves and other items required
to be built-in shall be built-in as the masonry work progresses. Anchors, ties, and joint
reinforcement shall be fully embedded in mortar.

Unfinished work shall be stepped back for jointing with new work. Toothing may be
resorted to only when specifically approved. Before laying new work, loose mortar shall be
removed and the exposed joint shall be thoroughly cleaned.

Protection

Surfaces of masonry not being worked on shall be properly protected at all times. At the end
of each workday period and when rain is imminent, the top of exposed masonry shall be
covered with a strong non-staining waterproof membrane well secured in place and in a
manner that will prevent moisture. Adequate provisions shall be made during construction
to prevent damages by wind.

Mortar

Materials shall be accurately measured in laboratory-established proportions and mixed
with as much water as may be necessary to produce the wettest workabie consistency
possible. Mortar shall be placed in final position within one hour after mixing. Mortar not
used or that has started to set within this time interval shall be discarded.

Jointing

Joints in exposed-to-view except control joints, joints to be pointed or caulked or sealed,
and openings around flush-mounted electrical outlet boxes in wet locations shal! be tooled
slightly concave with the mortar thoroughly compacted and pressed against the edges of the
units. Tooling shall be done when the mortar has been thumbprint hard. The tooled
joint shall be finished to uniformly straight and true lines and surfaces, smooth and free of tool
marks.

Placing Reinforcing Steel

Prior to placing grout, all reinforcement shall be cleaned of loose, flaky rust, scale, grease,
mortar, grout or other coating which might destroy or reduce its bond with grout. Details of
reinforcement shall be as indicated in the drawings. Reinforcing shall not be bent or
straightened in a manner injurious to the steel. Bars with kinks or bends not shown on the
drawings shall not be used. Placement of reinforcement shall be inspected and approved
prior to placing grout. One piece vertical bars extending from floor to floor or roof above
shall be provided. Vertical bars shall be spliced only where indicated.
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a. Positioning Bars

Vertical bars shall be positioned accurately at the centerline of the wall. A minimum
clearance between the bars and masonry units of 12mm and between parallel bars
of one diameter of the reinforcement shall be maintained. Vertical reinforcing shall
be heid in place using metal supports, centering clips, spacers, ties or caging devices
located near the ends of each bar and at intermediate intervals of not more than
192 diameters of the reinforcement.

b. Splices

Splices shall be located only as indicated. Splices shall be staggered in adjacent bars
at least 600mm. Bars shall be lapped a minimum of 40 diameters of the reinforcement.

PAINTING AND CLEANING

Mortar daubs or splashing, before setting or hardening, shall be completely removed from masonry
unit surfaces that will be exposed or painted. Before completion of the work, all defects in joints or
masonry to be exposed or painted shall be raked out as necessary, filled with mortar, and tooled
to match existing joints. Masonry surfaces shall not be cleaned, other than removing excess surface
mortar until mortar in joints has hardened. Masonry hardened surfaces shall be left clean, free of
mortar daubs, dirt, stain and discoloration, including scum from cleaning operations and with tight
mortar joints throughout. Metal tools and metal brushes shall not be used for cleaning.
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ITEM 05 : FINISHES

GENERAL

General Requirements contain provisions and requirements essential to these Specifications; and
apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consist of furnishing all labor, materials, equipment, tools and
incidentals necessary to undertake, complete all finishing works and painting for the buildings as
indicated on the drawings and as specified herein.

Wali, floor, ceiling and other finishing works shall include but are not limited to the following:

WALLS
1. interior
a. WP - Fiber cement Grass Cloth wall covering in Solid Wood framing in Walnut
wood Stain finish
b. WSP - Solid wall in Satin paint finish
c. WDB - Grid Accent Wall in variety of materials : Walnut & Beige Wood
laminate, Woven Wall covering
d. SS - 30mm thick Solid Surface Backsplash
e. AWP - Padded Acoustic Wall Panel
f. GWP - Grooved Wall Panel in Wainut wood laminate
FLOORS

1. F1- 12mm thick 150mm X 1200mm Walnut Wood Tiles

a. Lotinge
2. F2- 12mm thick 600mm X 600mm Terrazzo Design Homogeneous Tiles
a. Lounge

3. F3- 12mm thick 600mm X 600mm Beige Ceramic Tiles
a. Kitchen
4, F4- 200mm X 1800mm White Oak Rubber Tiles

a. Gym
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CEILING
1. MGB - 12mm thick Moisture Resistant Gypsum Board in metal suspension frame,
finish in Wood Laminate.
a. Lounge
2. CGA- 20mm thick 600mm Concealed Grid Acoustic Ceiling System
a. Kitchen
3. CTC- 160mm X 680mm Bio wood Composite Timber Ceiling System.
a. Bar
b. Gym
BASE
WBB - 100mm height Solid wood baseboard in Walnut Wood Stain finish
SUBMITTAL
1. Shop drawings for all finishing and painting works for the building shall be submitted in

advance to allow twenty eight days for review and approval. Shop drawings shall indicate
materials and details of finishing works. The Contractor shall be responsibie for all errors of
detailing and fabrication, and for the correct finishing work items shown on the shop drawings.

2. The Contractor, before placing order for the finishing materials shall submit to the
Engineer for approval representative samples of finishing materials. No placing of orders for
material for finishing works shall be made without his approval.

3. Samples of all walls finishes, measuring not less than 1000mm x 1000mm shall be
submitted to the Engineer for approval as to its finish texture and workmanship.

MATERIAL REQUIREMENTS

WALL FINISHES AND COUNTERTOPS

1. Plain Cement Finish

a. Sand shall be clean and hard material. Sand shall be free from deleterious
substances and conforming with the requirements of ASTM C 33.

ol

Cement shall be Portland cement conforming with the requirements of ASTM

Designation C 150.

«~0 Qo0

Water shall be clean and potable.

Bonding compound shait conform to ASTM C 631.

Hydrate lime shall conform to ASTM C 206.

Synthetic fibrous reinforcement shall conform to BS 5139 or ASTM C 1116.
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2.  Acoustic Panels

Acoustic panels are sound absorbing panels that are hung on a wall or ceiling to control and reduce
noise, eliminate slap echo and control comb filtering in a room. The objective is to enhance the properties
of sound by improving sound quality with sound absorbing panels. Often used to treat recording studio
acoustics, church acoustics, home theater acoustics, restaurant acoustics, and listening rooms, the
purpose of acoustic panels is to reduce, but not entirely eliminate, resonance within the room. Acoustic
panels deal more with the mid and high frequencies in a room. Sound absorption is different than
soundproofing, which is typically used to keep sound from escaping a room.

3. Laminate panel

Laminate Panel is a type of manufactured timber made from thin sheets of substrates or wood
veneer. It is similar to the more widely used plywood, except that it has a plastic, protective layer on
one or both sides. Laminate paneis are used instead of plywood because of their resistance to
impact, weather, moisture, shattering in cold (ductility), and chemicais.

Laminate panel layers (called veneers) are glued together with adjacent plies having their grain at
right angles to each other for greater strength. The plastic layer(s) added for protection vary in
composition, thickness, color and texture according to the application.

L.aminate panels are used in many applications that need weather-proof, impact resistant sheet material.
Typical end uses of spruce plywood are:

Floors, walls and roofs in cleanrooms
Vehicle internal body work

Packages and boxes

Road cases

FLOOR FINISHES
1. Homogenous Ceramic Unglazed Tiles

a. Homogenous ceramic floor tiles shall be color varies and as shown on the drawings
or to be designated by the Architect. :

b. Portland Cement, sand and water shall conform with the requirements.

C. Homogenous ceramic floor tiles shall be delivered in the manufacturer's original
unbroken packages or containers that are labeled plainly with the manufacturer's
name and brand. Containers shall be grade scaled. Materials shall be stored in dry
weathertight enclosures, and shall be handled in a manner that wi prevent the inclusion of
foreign materials and damage by water or dampness.

2. PVC flooring

PVC flooring, or more commonly known as vinyl flooring, is one of the most popular flooring choices
in the market, especially compared to solid wooden flooring, due to characteristics such as
inexpensive upfront cost, high durability and ease of installation.

Engineered with easy installation in mind and inherently waterproof, PVC flooring can be-with
underlayment-be easily installed over any subfloor and any area in a home without concerns of
moisture damage, making it an especially useful flooring option in Malaysia, due to the country's
humid climate. This is something unachievable with solid wooden flooring.

PVC has slightly softer surface compared to wooden flooring, as the product is backed with a thin

layer of either felt or foam. This allows for extra flexibility, making it easier to stand on longer.
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EXECUTION
WALL FINISHES
1. Plain Cement Finish
a. Preparation of Surfaces

All surfaces shall be cleaned and projections, dust, loose particles and other
materials, which would prevent good bond, shall be removed.

Plaster shall not be applied directly to concrete and masonry surfaces coated
with bituminous compounds and surfaces previously painted or plastered.

All surfaces shall be thoroughly wetted before plastering.

b. Trial Mix

A trial mix of at least three (3) different water-cement ratios for a proposed mix
shall be prepared under full scale conditions and adequate workability. The
proportions by weight of cement to the weight of sand shall not be less than one part
of Portland cement to two parts of sand.

The proportion of cement-sand and water necessary to produce the cement plaster
of the required consistency shall be subject to the approval of the Engineer. Such
approval may be withdrawn at any time and a change in proportions may be required.
Based on the approved mix proportions, the Contractor shall prepare a list showing
the number of kilograms of the various materials to be used in the cement plaster
finish mix.

No cement plaster finish shall be started without an approved trial mix by the
Engineer.

c. Cement Finish Application

A brown coat with sufficient pressure shall be applied to fill the gaps, and to
secure a good bond. Moistened for 48 hours, each coat of cement plaster shall be
kept after application and allow to dry.

A finish coat shalt be applied after the brown coat has set. The brown coat shall be
moistened before application of the finish coat. Finish coat shall be floated to plumb,
even planes and surfaces.

Final plaster finishes shall be rubber sponged.

d. Tolerance

The Contractor shall finish plaster work plumb, level, square and true within
tolerance of 3mm in 3 meters, without cracks and other imperfections.

e. Patching and Cleaning

Upon completion of the building, and when directed, all loose, cracked,
damaged or defective plastering shall be cut out and re-plastered in a satisfactory
and approved manner.
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Painting Works
a. Surface Preparation

Allow new masonry to dry for 14 days (for exterior surfaces) to 28 days (for interior
surfaces) under normal conditions before painting. Surface to be painted should be
clean and dry, free from oil, grease, dirt, dust, contaminants, and all loose grit and
mortar.

Without mesh:

1st Coat: Elastomeric Wall Covering Sealer

2nd and 3rd Coat: Elastomeric Wall Covering Basecoat
4th Coat: Elastomeric Wall Covering Topcoat

With mesh:

1st Coat: Elastomeric Wall Covering Sealer

2nd Coat: Elastomeric Wall Covering Basecoat
Reinforcing Membrane: Fiberglass Matting

3rd and 4th Coat: Elastomeric Wall Covering Basecoat
5th Coat: Elastomeric Wall Covering Topcoat

Wall Paper

. Prime the Walls
Prepare your walls by patching any holes and sanding them smooth. Prime the walls with an

acrylic primer (or you can use wallpaper sizing) and let the wall dry.

. Cut the Wallpaper to Size
Measure the height of the wall and allow an extra six inches for trimming. Roll out the wall
covering on your work surface and cut several pieces to length with a utility knife.

. Mark a Plumb Line and Hang the First Piece

Mark a plumb line on the wall, unbook the wall covering and begin applying it to the wall.
Slide the wall covering on the wall with the heels of your hands until the edge lines up with
the plumb line.

We are adding crown molding later; if you don't pian to add molding, apply the wall covering
so that an extra three inches extends past the top edge of the wall.

. Smooth the Surface and Continue

To smooth out the paper, use a soft-bristle wallpaper brush if you have embossed paper or a
straightedge for standard wallpaper.

Once the top of the paper is smooth, unbook the bottom piece and continue with the
wallpaper brush. Use the same procedure to hang each remaining piece.

Clean Up the Corners
Before applying the wall covering in corners, use the straightedge and utility knife to cut off
excess paper at the corner. If the piece you removed is more than 2" wide, use it to start the
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next wall. Draw another plumb line next to the corner 1/4" less than the width of the strip,
and hang the strip. Press the edge into the corner, and use the straightedge and utility knife
to trim the paper

6. Fillin the Gaps With Caulk
After 20 minutes, use caulk to fill in any gaps in the corners. Wipe off excess caulk with a
damp cloth or sponge

7. Trim Away and Seal the Wall Covering
Hang the wall covering directly over outlets and switches, making sure that the power is
turned off. After 20 minutes, cut an X over the outlets and switches, and trim away just
enough material to expose them.
For embossed paper, seal the wall covering with satin or semi-gloss paint. Use a long-
napped roller to get paint into all of the textured areas. The paint will hide the seam lines and
give the wall a smooth appearance.

FLOOR FINISHES
1. Homogenous Ceramic Tiles
a. Mortar Preparation

Mortar mix proportion and preparation shall be in accordance with the requirements.

b. Surface Preparation

Surfaces to receive the tiles shall be clean, free of dust, dirt, oil, grease, and other
deleterious substances. Floor tile operations in spaces receiving wall tile shall not be
started until wall tile installation has been completed. Before tile is applied with a
dryset mortar bed, the structural floor shall be tested for levelness or uniformity of
slope by flooding it with water. Areas where the water ponds shall be filled and leveled
with mortar and shall be retested before the setting bed is applied.

C. Placing of Setting Beds and Fioor Tile

Mortar setting beds shall have a minimum thickness of 20mm for floors. The
structural concrete slab shall be soaked thoroughly with clean fresh water on the
day before the setting bed is to be applied. immediately preceding the application of
the setting bed, the structural slab shall again be wetted thoroughly, but no free
water shall be permitted to remain on the surface.

A skim coat of neat Portland cement mortar shall then be applied not more than
4mm thick. The mortar shall be spread until its surface is true and even and
thoroughly compacted, either level or sloped uniformly for drainage, as the case
requires. A setting bed, as large as can be covered with tile before the mortar has
reached its initial set, shall be placed on one operation; but in the event that more
setting mortar has been placed than can be covered, the unfinished portion
shail be removed and cut back to a clean beveled edge.

All mounted tiles shall be soaked in clean water a minimum of one hour before they
are set. Absorptive mounted tile shall be dampened by placing sheets on a wetted
cloth in a shallow pan before setting. No free water shall remain on the tiles at the
time of setting. Before the initial set has taken place in the setting bed, a skim coat of
neat Portland cement mortar, 0.7mm to 1.6mm thick, shall be trowelled or brushed
over the setting bed and/or the back of the tile, or a thin layer of Portland cement,

0.79mm to 2mm thick, may be hand-dusted uniformly over the setting bed and
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worked lightly with a trowel or brush until thoroughty damp.

The tiles shall then be pressed firmly upon the setting bed, and beaten into the
mortar until true and even with the plane of the finished floor line. Beating and
leveling shall be completed within one hour after placing tiles or sheets. Borders and
defined lines shall be laid before the field or body of the floor. Where floor drains
are provided, the floors shall be sloped to drain properly to the drains. Intersections
and returns shall be formed accurately.

Cutting of tile, where necessary, shall be done along the outer edges of the floor.
As far as practicable, no tiles of less than half size shall be used. Cutting and drilling
of tiles shall be done neatly without marring the tile surfaces. The cut edges of tile
against trim, bases, thresholds, pipes, built-in fixtures, and similar surfaces shall be
ground and jointed carefully. Tile shall fit closely and neatly at ail plumbing fixtures
and around electrical outlets, pipes and fittings so that cover plates or escutcheons
will overlap the tiles properly. Tiles shall be secured firmly in place and loose tiles or
tiles sounding hollow shall be removed and replaced. All lines shall be kept straight,
parallel, and true, and all finished surfaces brought to true and even planes. The inner
edges of borders shall be kept straight and, where practicable, shall form right angles
at all returns. The paper and glue shall be removed from mounted tile, without using
excess water, within one hour after installing the tiles.

Joints shall be parallel and uniform in width, plumb, level and in alignment. End
joints in broken-joint work shall be made as far as practicable, on the center fines of
adjoining tiles. Except in special arrangement and design, as indicated or specified,
square tiles shall be set with straight joints, and oblong tiles shall be set with broken
joints.

Joint widths shall be uniform and spaced to accommodate the tile in the given
spaces with a minimum of cutting. Tiles shall be wetted, if they have become dry,
before applying grout. Joints 3.2 mm or less in width shall be grouted with a neat
Portland cement grout of the consistency of thick cream. Other joints shall be
pointed with mortar consisting of one part Portland cement and two parts pointing sand.
The grout or mortar for joints on floors shall be white Portland cement or as
specified by the Engineer. Grout painting mortar shall be forced into joints by
using trowel, brush or finger application. Before the grout or mortar sets, the joints
of cushion edge tile shall be struck or tooled to the depth of the cushion, filling alt
skips or gaps, and the joints of square edged tiles shall be filled completely flush with
their surface. Dark cement shall not be seen through grouted white joints.

All surplus mortar or grout shall be removed before it has set or hardened.

Cleaning and Curing

Fioors shall be covered with waterproofed paper with all joints lapped at least 96
mm and allowed to damp cure for at least 72 hours before foot traffic is permitted

thereon.

All completed tile work shall be thoroughly sponged and washed diagonally across
joints, and finally polished with clean, dry cloth. Acid cleaning of unglazed tile, when
necessary, shall not be done within ten days after setting the tile. All metal shall be
covered with approved grease and the tile shall be wetted with clean water, before
file is cleaned with 10% muriatic acid solution. After acid cleaning, the tile shall be
flushed with clean water, and the grease coating on metal shall be removed.
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Finished tile floors shall be covered with clean building paper before foot traffic is
permitted on them. Board walkways shall be placed on floors that are to be
continuously used as passage ways by workmen. Thresholds shall be covered with
boards. Tiles vertical outside corners (external angles) shall be protected with
board corners strips in areas used as passage by workmen.

3. Protection

a. Before turn over of the building to the Owner, wash pebble surfaces with 1 part
muriatic acid to 6 parts clean water.

b. Apply an overlapping strokes of water shield using brush or by low pressure
spraying. Dries to a tack-free surface in 4-6 hours and cures to form an effective
water repellant film in approximately 24 hours.

C. Protect finished surface with specified hardeners and sealants.
INSTALLATION OF DOORS

1. Surface Preparation

Ensure surfaces to receive panels are structurally sound, even, smooth, clean, dry, and
free from defects detrimental to work.

DOORS AND WINDOWS
DOORS

D-1 - 2- Leaf Swing Door with 10 mm thick Tempered Glass in Solid Wood Frame
with Fixed framed in Matte Finish (W 2.00m x H 2.60m)

D2 -2- Leaf Single Swing Frameless 10 mm thick Tempered Glass Door
(W 4.10m x H 2.60m)

D-3 - 1- Leaf Single Swing Flush Hollow Core Door with View Parel in Wood
Laminate Finish (W0.90m x 2.15m})

D4 - 1- Leaf Single Swing Flush Hollow Core Door with Glass Panel in Wood
Laminate Finish (W0.90m x 2.15m)

D-5 - 7- Leaf 10 mm thick Tempered Accordion Glass Door with Aluminum Powder
Coated Frame in Walnut Finish
(W 19.90m x H 5.20m)
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ITEM 06: PAINTING

GENERAL

General Requirements contain provisions and requirements essential to these Specifications; and
apply to this section, whether or not referred to herein.

SCOPE OF WORK

This Section covers the surface preparation, coating materials and application of coatings systems
required for the Works.

The work shall consist of furnishing of all labor, materials, equipment and other incidentals
necessary for the supply of painting materials and the complete painting of surfaces as shown on
the drawings in accordance with this Specification and as directed by the Engineer.

The term paint as hereinafter used includes emuision paints, varnishes, oils, pigments, thinner
and dryers.

All exposed metal surfaces, except metal surfaces embedded in concrete, shall be painted unless
otherwise specified.

STANDARD

The following publications listed below, but referred to thereafter by basic designation only, forms a
part of these Specifications to the extent indicated by the reference thereto:

Steel Structures Painting Council (SSPC) U.S. Specification JIS K 5628 Red-lead Zinc Chromate Anti-
Corrosive Paint.

SUBMITTAL

1. The Contractor shall submit work method statements with lists of materials to the
Engineer for approval twenty eight days before the starting of works. This statement shall

include following items:

Type of paint and manufacturer
Manufacturer's specifications
Storage and delivery of materials
Surface preparation

Finish painting and drying
Touch-up painting, if any

g. Equipment

P o0 TD

2. The Contractor, before placing order for the painting materials, shall submit to the
Engineer for approval samples of materials. No placing of orders for material shall be made
without his approval.

STORAGE AND DELIVERY

1. The Contractor shall deliver all material to the site in the original labeled sealed cans
and containers, with labels intact and seal unbroken.

a. Seals shall remain unbroken until after inspection and acceptance of material by the
Engineer.
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(Painting)
b. The Contractor shall deliver materials in ample quantities sufficiently in advance
of the need to avoid any delay or interruptions in the works.
2. Paint in thinner shall be stored in accordance with the approved manufacturer's
instructions.
a. All regulations required for storage of paint shall be observed and all necessary
safety signs required by governing codes shall be posted.
b. Any damage caused by failure to exercise proper precautions in paint storage shall

be repaired.
MATERIAL REQUIREMENTS
PAINT

Paints for the protective coating system shall be the product of a manufacturer approved by
the Engineer.

Paints for exterior finish must be with tile like durability and elegance, fast drying, solvent based
acrylic, highly suitable for coastal or polluted areas with excellent anti-fungus properties and alkali
resistance.

100% Acrylic, water based, quick-drying, easy to clean-up and environmentally friendly, resist dirt,
stains, alkali, water, humidity, algae, moid and mildew growth and highly durable paint for interior
finish.

An all-purpose synthetic quick dry paint for all types of wood and metal surfaces. It has high gioss,
good color retention and outstanding durability.

For pipes, valves and equipment, galvanized and ungalvanized ferrous metal, use a 100% acrylic
gloss paint, has excellent resistance to ultraviolet rays and resists chalking, cracking and color fading,
dries fast and environmentally friendly.

SCHEDULE OF PAINTING

Paint manufacturers shall be BOYSEN, DAVIES or approved equal.

Architectural ltems

a. Exterior Finishes

1. On Concrete Walls
Three Coats, Concrete Masonry Paint Boysen Titan Superfiex,

Elastomeric Paint

or approved equal

2. Unprimed Ferrous Metal

First Coat Boysen Red Oxide Primer,
#310
or approved equal

Second & Third Coat Boysen Quick Dry Enamel

or approved equal
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3. On Concrete Block Wall

Boysen Masonry Neutralizer #44

Masonry Neutralizer or approved equal
Three Coats Boysen Titan Superflex
Concrete Masonry Paint Elastomeric Paint
or approved equal
4. On Wood
First Coat Boysen Flatwall Enamel
Exterior Wood Primer or approved equal
Second & Third Coat Boysen Quick Drying Enamel
Exterior enamel or approved equal

b. Interior Finishes
Location of the various finishes are listed in the
Finish Schedule on the drawings or else will be
confirmed by PPA

1. On primer and coated metal two coats of | Boysen Red Oxide Primer #310,
interior semi-gloss enamel or as indicated | Boysen Quick Dry Enamel

in the Schedule finish or approved equal
2. On Plaster
First Coat Boysen Masonry Neutralizer #44
or approved equal
Three Coats Boysen Titan Superflex,

Elastomeric Paint
or approved equal

3. On Wood
First Coat Boysen Flatwall Enamel
Enamel undercoater or approved equal
Second & Third Coat Boysen Quick Drying Enamel
Exterior enamel or approved equal

4. Wood Stain Finish

First Coat Boysen Qil Wood Stain ,
Second & Third Coats Boysen Lacguer Sanding Seale
Fourth & Fifth Coats #1254
Boysen Clear Gloss Lacquer
#1250

or approved equal

¢. Non - Architectural ltems
(Piping, valves, equipment, etc.)

1. Piping, valves, equipment etc. in rooms are
to be painted

2. Galvanized pipes and ducts

Primer — one coat Boysen Red Oxide Primer,
#310
or approved equal

Finish — one coat Boysen Quick Dry Enamel

or approved equal

3. Black steel pipes

Primer — one coat Boysen Red Oxide Primer,
#310
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or approved equal
Finish — one coat Boysen Quick Dry Enamel
or approved equal

4. Mechanical ltems

a. Ungalvanized ferrous metai

Primer — one coat Boysen Red Oxide Primer,
#310 or approved equal
Finish — one coat Boysen Quick Dry Enamel
or approved equal or approved
equal
b. Galvanized ferrous metal
Primer — one coat Boysen Red Oxide Primer,
#310 or approved equal
Finish - one coat Boysen Quick Dry Enamel
or approved equal or approved
equal
c. Submerged galvanized ferrous metal Boysen Red Oxide Primer,
Primer — one coat #310 or approved equal

d. Buried miscellaneous ferrous surface Boysen Red Oxide Primer,
valves, & flanged joints (excl. pipe) #310 or approved equal
Primer — one coat

EXECUTION

SURFACE PREPARATION OF STEEL

1.

Steel surfaces shall be cleaned as follows:

a. All round welds, burrs and sharp surface projections shall be ground smooth and all
weld splatter shall be removed prior to blast cleaning.

b. Sand abrasives, if used, shall be clean, and free from salt and extraneous
matter. The sand shall pass through a 2.0mm test sieve, and be substantially
retained on a 0.18mm test sieve, with at least 25 percent retained on a 0.355mm test

sieve.

c. Metallic abrasive, if used, shall be sharp, hard and free from dust, and shall pass
through a 1.8 mm test sieve.

d. Blast cleaning operations shall not be conducted on surfaces that will be wet after
blasting and before coating, or when the surfaces are less than 10°C above degree
points, or when the relative humidity of the air is greater than 95 percent.

e. Any oil, grease, soil, dust or other foreign matter deposited on the cleaned surfaces
shall be removed prior to painting. In the event that rusting occurs after completion of
the surface preparation, the surfaces shall be cleaned again in accordance with the
specified method.

f. Particular care shall be taken to prevent the contamination of other corrosive
chemicals before the application of the paint. Such contamination shall be
removed from the cleaned surface by flash blasting and the paint applied immediately.
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. Care shall be taken to prevent contamination of cleaned and painted surfaces by
cleaning operations in an adjacent area.
h. Surfaces not to be painted shall be suitably protected from the effects of cleaning
and painting operations.
SURFACE PREPARATION OF WOOD
1. Wood surfaces shall be sanded to a fresh surface. Surface mould where present, shall

be removed by washing, rubbing down and burning off as necessary. Resinous exudation
and large knots shall be removed and replaced with filler or other materials approved by
the Engineer.

2. Parts of timber to be enclosed in walls shall always be primed unless already impregnated.
Priming shall be brushed on and a minimum of two coats applied to end grain. When the
priming paint is hard, all cracks, hoids, open joints, etc. shall be made good with hard
stopping and rubbed down with fine abrasive paper. Priming of joinery shall be applied only
on site after the Engineer has approved such joinery and before it is fixed. For internal
surfaces primer coats shall be carefully flatted.

SURFACE PREPARATION OF CONCRETE AND PLASTER

Concrete and cement plaster surfaces to be painted shall be prepared by removing efflorescence,
dust, dirt, grease, oil, asphalt, tar, excessive mortar and mortar dropping and by roughening to
remove glaze. A zinc sulfate solution shall be applied before prime cost.

SURFACE PREPARATION FOR FIBER CEMENT SURFACES

Shall be dry and clean prior to application of the specified first-coat material. Oil, grease, or
rust stains shall be carefully removed by the use of suitable solvent. Wire brushing will not be
permitted. After the first coat has become dry and prior to application of finish coats, touch-up coats
shall be applied to suction spots.

ALUMINUM FRAMES FOR DOORS AND WINDOWS

All metal surfaces shall undergo pre-treatment process which includes: desmutting, water-
rinsing, degreasing/etching, water rinsing, zinc phosphating, water rinsing and acid rinsing.

Powder coating application, shall be factory applied and shall be done in one operation using an
electro-static powder gun. The materials to be coated should be well connected to earth. Coating
thickness should be kept to a minimum of 60 microns for exposed areas. On details which are to be
treated mechanically after coating (drilling, sawing, etc.), the coating film must not exceed 100

microns.

The powder coating shall be oven cured in the range of 20 minutes at 220° C (metal temperature
measured on the area with greatest metal thickness). The temperature variation in the oven should not
exceed +/- 10° C.

Handling

Coated iterns should be cooled to no less than 40° Centigrade before handling. Precautions
should be taken to avoid damages on the finished coating during stacking, storing and
transportation.
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Storage and Delivery

Inspect materials delivered to the site for damage. Unload and store with minimum handling.
Provide storage space in dry location with adequate ventilation, free from dust or water
and easily accessible for inspection and handling. Store materials neatly on the floor, properly
stacked on non-absorptive strips or wood platforms. Protect finished surfaces during shipping
and handling using manufacturer's standard method.

WOOD REPAIR

Badly decayed areas shall be removed and repaired. Areas and pieces decayed beyond repair
shall be replaced with new pieces that match originals in all respects. Moderately decayed areas,
weathered, or gouged wood shall be patched with approved patching compounds, and shall be
sanded smooth. The source or cause of wood decay shall be identified and corrected prior to
application of patching materials. Wet wood shall be completely dried to a moisture content
not exceeding 12 percent, as measured by a moisture meter, to its full depth before patching,
unless otherwise authorized. Wood that is to be patched shall be clean of dust, grease, and loose
paint.

1. Epoxy Wood Repair

Epoxy wood repair materials shall be applied in accordance with manufacturer's written
instructions. Health and safety instructions shall be followed in accordance with the
manufacturer's instructions. Clean mixing equipment shall be used to avoid
contamination. Mix and proportions shali be as directed by the manufacturer. Batches shall
be only large enough to complete the specific job intended. Patching materials shall be
completely cured before painting or reinstallation of patched pieces.

2. Epoxy Consolidant and Epoxy Paste
Epoxy liquid wood consolidant shall be used:

1. To penetrate and impregnate deteriorated wood sections in order to reinforce
wood fibers that have become softened or absorbent.

2. As a primer for areas that are to receive epoxy paste filler. Epoxy paste shall be
used to fill areas where portions of wood are missing such as holes, cracks, gaps,

gouges, and other voids.

MIXING AND THINNING

Mixing and thinning of paint shall be done in accordance with the approved manufacturer's printed
instructions. The pot life of each paint as stated by the manufacturer shall not be exceeded.

WEATHER CONDITION

The paint shall not be applied when the relative humidity is above 85 percent. The paint shall
not be applied in rain, wind, fog, dust or mist.

APPLICATION

Workmanship shall be first class in every respect. All work shall be done in a workmanship manner
so that the finished surfaces shall be free from runs, chop, ridges, waves, laps and unnecessary
brush marks. All coats shall be applied in such manner as to produce an even film of uniform
thickness. Edges, corners, crevices, welds and rivets shall receive special attention to ensure that
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they receive an adequate thickness of paint.
All painting shall be done by thoroughly experienced workmen.

Safety regulations shall be adhered to at all times, including the wearing of respirators by persons
engaged on assisting in spray painting. Adjacent areas and installation shall be protected by
the use of cloths or other approved precautionary measures.

Plain enamel and varnish shall be applied carefully with good clean brushes or approved
spraying equipment, except that the initial coat on any surface shall be applied with brush.
Sufficient time shall be allowed between coats to assure thorough drying and each coat shall be
in proper condition before receiving the next coat.

Sanding and dusting as required shall be performed between coats in varnishing work. Finish
coat shall be smooth and free from runs, sags, and other defects. Exterior paint shall not be applied
during rainy days.

All paint when applied shall provide a satisfactory film and smooth, even surface. Paint shall be
thoroughly stirred and kept at a uniform consistency during application. Powdered metallic pigments
added at the time of use shall be mixed by adding the powder in small increments to about one-third
of the base paint or vehicle, with thorough mixing to obtain a smooth paste. The remainder of the
base paint shall then be thoroughly stirred in.

Different brands of emulsion paints shall not be mixed prior to application of the materials.

Where necessary to suit conditions of surface temperature, weather and method of application, the
package paint may be thinned immediately prior to application in accordance with the approved
manufacturer's directions, but not in excess of 125 cc of suitable thinner per liter (one pint per
gallon). Before using, the paint shall be mixed to a uniform consistency and shall be stirred frequently
during application.

Paints other than water-thinned paints shall be applied only to surfaces which are completely
free of moisture as determined by sight or touch and only such combinations of humidity to be
painted as will cause evaporation rather than condensation.

Surfaces which have been cleaned, pretreated and/or otherwise been prepared for painting shall
be primed or painted with one coat of finish paint as soon as practicable after such preparation has
been completed, but in any event prior to any deterioration of the prepared surfaces.

The first coat of paint on all exterior surfaces shall be applied by brush. Interior prime coats and
ali other subsequent coats on either exterior or interior surfaces may be applied by brush or spray.
Whenever spraying is permitted all areas inaccessible to spray painting shall be coated by
brushing or other suitable means. Brushes to be used for application of water-emulsions shall be
soaked in water for a period of 2 hours prior to use.

All cloths and cotton waste which might constitute a fire hazard shall be placed in closed metal
containers or destroyed at the end of each day.

Upon completion of the work, all staging, scaffolding, and containers shall be removed from the
site or destroyed in a manner approved by the Engineer. Paint spots, or stains upon adjacent
surfaces shall be removed and the entire job left clean and acceptable to the Engineer.

No smoking shal! be permitted in the vicinity where painting is going on.
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TOUCH-UP PAINTING

Touch-up painting shall be done with the same paint as used for the original coat. The
resulting minimum dry film shall be the same as for the original coat.

Touch-up painting shall include cleaning and painting of field connections, welds and all damaged or
defective paint and rusted areas.

During touch-up painting, only loose, cracked, brittle or non-adherent paint shall be removed during
cleaning. All exposed edges shall be feathered. Touch-up painting shall be performed in a
manner which will minimize damage to sound paint. Rust spots shall be thoroughly cleaned and
edges of the existing paint shall be scraped back to sound material.

DRYING

1. No primer or paint shall be forced to be dried under conditions which will cause cracking,
wrinkling, blistering, formation of pores which would detrimentally affect the condition of the
paint.

2. No drier shall be added to the paint unless specified in the approved manufacturer's
instructions.

3. Painted surfaces shail be protected from dust, dirt, and the elements of the weather until dry

to the fullest extent practicable.

4, After drying, any areas of paint damaged from any cause shall be removed, the surface
again prepared and then touched-up with the same paint and to the same thickness as
the undamaged areas as specified in sub-section 4.14.3.7 above.

HANDLING

1. Precautions shall be taken to minimize damage to paint films resuiting from stacking for
drying.

2. Paint which is damaged in handling shall be scraped off and touched-up with the same
paint and in the same thickness as was previously applied to the damaged area at
Contractor's expense.

INSPECTION

1. All works and materials supplied under this Specification shall be subject to inspection
by the Engineer.

2. The Contractor shall correct such works or replace such materials found defective under

these Specifications at his own expense.
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ITEM 07 : DRY WALL PARTITION

GENERAL

General Requirements contain provisions and requirements essential to these Specifications; and
apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consist of furnishing all labor, materials, equipment, tools and
incidentals necessary to undertake, complete construction of dry wall partition for the building
as indicated on the drawings and as specified herein.

DRY WALL

Stud: 76 mm (3 inches)
3.00 meter length

Track: 76 mm (3 inches)
3.00 meter length

Board: 1.20 x 2.40 x 12mm fiber cement

SUBMITTAL

1. Shop drawings for all finishing and painting works for the building shall be submitted in
advance to allow twenty-eight days for review and approvai. Shop drawings shall indicate
materials and details of finishing works. The Contractor shall be responsible for all errors of
detailing and fabrication, and for the correct finishing work items shown on the shop drawings.

2. The Contractor, before placing order for the finishing materials shall submit to the
Engineer for approval representative samples of finishing materials. No placing of orders for
material for finishing works shall be made without his approval.

3. Samples of all walls finishes, measuring not less than 1000mm x 1000mm shall be
submitted to the Engineer for approval as to its finish texture and workmanship.

EXECUTION

All materials will be delivered and installed on site.
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ITEM 08 : CARPENTRY AND JOINERY WORKS
SCOPE OF WORK

The work shall consist of furnishing all tools, labor, equipment and materials, unless otherwise
specified to complete all carpentry and joinery works shown on the Drawings and specified herein.

GENERAL REQUIREMENTS
a. Lumber Grades

Lumber shall be of the best grade available, of the respective kinds required for the various
parts of work; well seasoned, thoroughly dry and free from loose or unsound knots, sap,
shakes or other imperfections impairing its strengths, durability and appearance. All exposed
woodwork shall be smooth by dressed and sandpapered unless otherwise indicated or
specified. Framing lumber shall be of the rough dimensions unless otherwise shown on the
drawings.

b. Substitution of Lumber

Any lumber equally good for the purpose intended maybe substituted for the kind specified,
subject to prior written approval of the Engineer. Provided, however, that in the substitution
of the cheaper kind of lumber than that specified, a reduction in the contract price equal to
the difference in the costs of the two kinds of lumber shall be made.

c. Delivery and Storage

The Contractor shall deliver lumber to the site in undamaged condition. Lumber shall be
stacked in such a manner as to insure proper ventilation and drainage, and shall be
supported at least 150 mm above-ground. Lumber shall be protected against dampness
before and after delivery, and enough protection under cover in well ventilated enclosure,
not exposed to extreme changes of temperature and humidity; and in a manner as to
provide air-circulation around all surfaces of each pile to insure thorough air-seasoning.
Lumber or millwork in buildings shall not be finished until concrete, masonry work and
plaster are dry. Lumber shall be delivered at least thirty (30} days before use.

d. Grading of Plywood

Each sheet of plywood shall bear the mark identifying the plywood as to wood species, glue
type and grade.

MATERIALS

a. Lumber
Lumber for various uses shall be one of the species listed for the purpose indicated unless
otherwise specified in the drawing. For any use not specified, the lumber shall be the best
commercial grade normally used for the purpose, subject to the approval of the Engineer.

All framings shall be done as far as possible with carefully fitted mortise and tenon joints.

All doors, windows, transoms, or other opening where so indicated on plans, shall have
frames and sills of the dimensions shown or as hereafter detailed, and all frames coming in
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