LEP NCS 112,032 20iB

PROJECT FEATURE

PROJECT TITLE : PROPOSED RENOVATION OF PPA EXECUTIVE LOUNGE AND GYM

LOCATION : PPA Corporate Bldg, South Harbor, Port Area, Manila

SCOPE OF WORK : A, REMOVAL & DISPOSAL WORKS

Removal and disposal of existing vinyl floor tiles (229 sq.m.)
Removat of existing ceiling & electrical materials (229 sq.m.)
Removai of existing wall partitions and doors (425 sq.m.)

Removal of existing glass doors (11 sq.m,)

Removal of existing panel partitions (30 sq,m}

Remova of existing window sunscreen and accessories (10 sq.m.)
Removal of existing counter, cabinet and plumbing fixtures (16 sq.m.}
Removal of existing air conditioning system (5 sets)
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PPA EXECUTIVE LOUNGE AND GYM

Supply & installation of gypsum board drywall (238 sqm.)
Supply & application of elastomeric paint (119 sq.m.)
Supply & installation of wal paper {34 sq.m.)

Supply & installation of wooden border & baseboards (134 sq.m.)
Supply & instailation of grooved wall paneis (6 sq.m.)
Supply & intalation of fioor and wall tiles (125 sq.m.)
Supply & instailation of ceiling system {308 sq.m.}

Supply & installation of glass doors & windows (1 lot)
Supply & instaliation of floor carpets (10 sq.m.)

Supply & instaliation of electro/mechanical system (1 fot)
Suppy &installation of of plumbing fixtures & fittings (1 lot)
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APPROVED BUDGET FOR THE CONTRACT : Php 6.766,127.12
SOURCES CF FUNDING : PPA Corporate Fund

TOTAL PROJECT COST : Php 7.645,723.65
PROJECT DURATION : 90 Calendar Days

REQUIRED PCAB REGISTRATION : Smali B Buiiding and industria! Piant




