PROJECT FEATURE

PROJECT TITLE

LOCATION

APPROVED BUDGET FOR THE CONTRACT :

SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

ESTANCIA PORT EXPANSION PROJECT

Port of Estancia, Estancia, lioilo

: A.  DEMOLITION, REMOVAL AND EXCAVATION WORKS

1 Remove and tum-over to PPA existing gate (1 lot)
2 Remove and tum-over to PPA existing lamp post (1 set)
3 Remove and tum-over to PPA existing mooring bollard (1 set)
4 Remove and turm-over to PPA existing temporary steel fence (20 |.m.)
5 Demolish and dispose existing CHB fence (51 |.m.)
g Chip-off portion of existing slotted RC curb, flushed to deck level and smoothened with
mortar (46 [.m.)
7 Excavation works (100 cu.m.)
B. PORT OPERATIONAL AREA

1 Supply and placing of 3,500 psi concrete (235 cu.m.)
2 Supply and installation of steel reinforcement (14,286 kg.)
3 Supply and placing of 50 to 1,000 kg/pc rocks (6,211 cu.m.)
4 Supply and placing of geotextile fabric filter (2,212 sq.m.)
5 Supply and placing of fill materials (17,418 cu.m.)
6 Supply, place and compact gravel bedding {5 cu.m.)
7 Construct Portland Cement Concrete Pavement, 300mm thk. (5,104 sq.m.)
8 Construct catch drain manhole including concrete cover (1 set)
9 Supply and install reinforced concrete pipe culvert (64 |.m.)

10 Supply and install hot-dipped galvanized angle bar, 100mm x 100mm x 10mm for

construction joints including dowel bars (12 l.m.)

11 Construct port lighting system including all appurtenances (1 lof)

12 Construct security fence and gate (1 lof)

13 Supply and install PPA Logo mounted on 4mm thk. ACP (1 lot)

14 Supply and install mooring cleats (15 set)

C. EXTENSION OF RC WHARF

1 Supply, deliver and drive PSC test piles, 400mm x 400mm (2 no.)
2 Supply, deliver and drive 400mm x 400mm PSC piles (2,070 L.m.)
3 Supply and place 3,500 psi concrete for superstructures (350 cu.m.)
4 Supply and install reinforcing steel bars for superstructure (55,886 kg.)
5 Supply and install of rubber dock fenders V500H x 1500L (14 sets) and mooring bollard 35-

Tons (8 sets)

Php 133,977,010.83

PPA Corporate Fund

Php 151,394,022.24

450 Calendar Days




