

PROJECT FEATURE

PROJECT TITLE	: IMPROVEMENT OF DMCT BUILDING'S INTERIOR AND ROOFING AT PORT CAPINPIN, ORION, BATAAN
LOCATION	: PORT CAPINPIN, ORION, BATAAN
SCOPE OF WORK	<p>I : GENERAL EXPENSES</p> <p>1.01 Mobilization and Demobilization / Clean Up</p> <p>1.02 Provision of Construction Safety and Health Program</p> <p>II : REMOVAL / DISPOSAL WORKS</p> <p>2.01 Removal of existing stair at the southwest part of DMCT Building; disposal of debris</p> <p>2.02 Removal of wall tiles and floor tiles at male, female, PWD comfort rooms, Mezzanine floor, Balcony and tiles on the northeast stair of DMCT Building; disposal of debris</p> <p>2.03 Removal/Chipping of walls and flooring at male, female and PWD comfort rooms to give way for the repair of sanitary pipings at DMCT Bldg; disposal of debris</p> <p>2.04 Removal of ceiling at male, female, PWD comfort rooms and ceiling under the southwest stair of DMCT Bldg.</p> <p>2.05 Removal of toilet partitions at male, female, and PWD comfort rooms.</p> <p>2.06 Removal of toilet fixtures at male, female, and PWD comfort rooms including accessories.</p> <p>2.07 Removal of existing lighting fixtures at DMCT Building.</p> <p>2.08 Removal of roofing materials at DMCT Building.</p> <p>III : STEEL REINFORCEMENT</p> <p>3.01 Supply and install reinforcing steel bars for the enclosure of stair at the southwest part of DMCT Bldg.</p> <p>IV : CONCRETING WORKS</p> <p>4.01 Supply and place 3500 PSI concrete for the enclosure of stair at the southwest part of DMCT Bldg.</p> <p>V : TILE WORKS</p> <p>5.01 Repair/Replacement of wall tiles and floor tiles at male, female, PWD comfort rooms including lavatory counter; Ground Floor, Departure Area, Mezzanine floor, balcony and tiles on the northeast stair including nosing of DMCT Bldg.</p> <p>VI : ROOFING WORKS</p> <p>6.01 Repair/Replacement of roofing material including application of rubber sealant, roof protective coating, and Surface-Tolerant and Corrosion Resistant Coating of Roof Trusses at DMCT Building.</p> <p>VII : CEILING WORKS</p> <p>7.01 Repair/Replacement of ceiling at male, female, PWD comfort rooms, ceiling under the southwest stair and provision of ceiling material for Mezzanine floor of DMCT Bldg. including hangers and supports</p> <p>VIII : PAINTING WORKS</p> <p>8.01 Painting of ceiling at male, female, PWD comfort rooms, ceiling under the southwest stair and Mezzanine including preparation.</p> <p>IX : WALL PARTITIONS</p> <p>9.01 Repair/Replacement of toilet partitions at male, female, and PWD comfort rooms including accessories.</p> <p>X : DMCT COMFORT</p> <p>10.01 Repair/Replacement of toilet fixtures at male, female, and PWD comfort rooms including repair of damaged pipings and accessories.</p> <p>10.02 Repair/Replacement of Comfort Room Doors and windows including installation of lavatory counter cabinets.</p> <p>XI : ELECTRICAL WORKS</p> <p>11.01 Supply, delivery and install lighting fixture (LED Square Light) at East and West Wing of DMCT including exhaust fan and accessories; (LED Battens and High Bay Eco-Industrial Light) at Center Ceiling; (LED Square and Circular Light) at DMCT CR; and (T8 LED Lamp including housing) at Ground Floor of DMCT Building including accessories.</p> <p>11.02 Supply and install lighting switch, convenience outlet and aircon outlet at DMCT Building</p> <p>11.03 Supply and Install Distribution panel board at Electrical Room of DMCT Building</p> <p>11.04 Supply and Install Main Distribution Panel Board</p> <p>11.05 Supply, Delivery and Install Panel Board at the Mezzanine floor including 3-22mm2</p>

- XII : CANOPY
12.01 Supply, fabricate and install rectangular steel tubing for canopy on side of departure area including roofing materials and accessories.
XIII : PPA LOGO
13.01 Supply and install PPA Logo at DMCT Building

APPROVED BUDGET FOR THE CONTRACT : Php 20,576,697.33
SOURCES OF FUNDING : PPA Corporate Fund
TOTAL PROJECT COST : Php 22,943,017.52
PROJECT DURATION : 240 Calendar Days