34

Technical Specifications
(Light Beacon)

ITEM 05 : LIGHT BEACON

SCOPE OF WORK

The work includes the furnishing of all labor, materials and equipment required for the construction
of beacon foundation, installation of body (tower) and placement of self-contained marine lantern
and accessories in accordance with the Specifications as indicated in the drawings and directed by
the Engineer.

MATERIAL REQUIREMENTS
Foundation

Materials for the reinforced concrete foundation shall be in accordance to the specifications of
“ltem 03 Reinforced Concrete”.

Light Beacon Body

The beacon body (tower) shall be galvanized iron pipe (8” - schedule 40) with base plate and
welded stiffener plate, painted in accordance to the plan requirements and instalied in a concrete
pedestal using anchor boits.

Marine Lantern

The lantern should be suitable for achieving longer ranges in challenging isolated locations, IALA
recommended and over 5 NM range.

Standard for fixed application.

Multiple cost-effective battery pack options suitable for a wide variety of installation locations
Integrated flasher/battery/solar panel.

Top-mounted LED display with simple tap to activate functionality

256 user selectable flash character

Premium grade, UV stabilized acrylic lens material

Environmentally friendly

Super durable marine grade aluminum alloy chassis.

Adjustable intensity and range

IP 68 rated

Power Source

» Battery — 12V 14 AH (nominal); or up to 100AH
e Solar Modules — 1-12V 15Wp mono crystalline

EXECUTION
The tower shall be plumb vertically and on-center of the foundation.

Immediate settlement shall be considered before placing the beacon system, excavation and
compaction shall be conducted if necessary.

All steel materials shall be coated with epoxy undercoat and final coat as specified in the plans.
Paint brand to be used shall be the market leader and renowned for marine use.

‘Construction of Breakwater
Port of Abra de llog. Occiderntal Mindoro
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Technical Specifications
(Light Beacon}

TESTING

Upon completion of construction and installation, tnal and range checking shall be conducted prior
to acceptance of PPA.

st TR R AR T R T = 2at o e
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Technical Speciications
({Project Billboard)

ITEM 06 : PROJECT BILLBOARD

SPECIFICATION

The Project Biliboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4it. x 8ft. (1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (Smm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Construction of Breakwater
Port of Abra de ilog, Oceidental Mindoro
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Technical Specifications

{Project Billboardy}

Construction of Breakwater
Port of Abra de llog, Occidental Mindoro

QyvOgTIig LOArOYd QUVANY.LS

[ETRX:3541

LEL IS v TV : | A4LIHOHLIN <
SLy0d
.@mz_nn:.::m
o |

- ANN4 40 30HN0S

LALOVIRTRY Y 301440 ONLNTFWT TN

M : 1800 1OVMINCD

. J1VQ NOULT N0 LOVHINOD

— “ I3 N

S,

(Uoneoo] pue 1oslold Jo SweN)

INTHICHOB MOTHAWWLE s h

{ugleerz




38

Technical Specifications
(Project Biltboard)
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“ To aII our contractors suppliers, and
serV|ce provrders all we ask s for you to

' SPEED UP
vourconrsesand FINISH
- AH EAD of schedule,

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS_

OF COST agreed upon. Gawin niyo

~‘yan at hindi tayo maghlhlwalay ng
landas (Do that and we will not part ways) »

- A Message from
- DOTr Secretary Arthur Tugade
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Technical Specifications
(Safety Signages and Barricades)

ITEM 07 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the

Engineer.
SPECIFICATION
The Signage's and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm} for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2° (50mm x 50mm) good [umber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1700

B0

rL_l l—z’- 2 GOOD LUMBER i //\
! \\,
Ix T GOOD LUMBER ———1 \u
g R A
\
A
L] L /
F::;T SIDE FRONT SmE
FRAMING FOR 0,80m x 1.20m SIGNAGES FRAMING FOR 0.60m x 0.80m SIGNAGES AND BARRICAGES
STANDARD PLAN FOR SIGNAGES AND BARRICADES
Construction of Br
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BQ-4
BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

tem 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

item 1.02 Rental of site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff.

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services. .

item 1.04 Provide construction safety and Health Program in the execution of the project
including stringent Covid-19 protocols per PPA Engineering Circular No. 01-
2020 and, construction guidelines for the project implementation during the
period of public health emergency approved by PDCB and CIAP (as indicated in
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Canstruction of Breakwater
Port of Abra da llog, Occidental Mindoro



BQ-5
BOQ and Attachments
{Annex 1 - Basis of Payments)

BILL NO. 2
BREAKWATER WITH 2-UNITS BEACON LIGHT

item 2.01 Excavation of existing seabed

The quantity to be paid for shall be the actual volume in cubic meter of existing seabed,
excavated in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 2.02 Supply and place 300-500 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 300-500 kg.
core rocks, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.03 Supply and place 3,000 kg. underiayer rocks

The quantity to be paid for shall be the actual volume in cubic meter of 3,000 kg.
underlayer rocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.04 Supply, fabricate and install 4,000 psi concrete tetrapod (7.36Tons/pc.)

The quantity to be paid for shall be the actual piece of 4,000 psi concrete tetrapod
(7.36Tons/pc.), supplied, fabricated and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.05 Supply and place 3,500 psi concrete for beacon light foundation

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for beacon light foundation, supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.06 Supply and install steel reinforcement for beacon light foundation

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for beacon light foundation, supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.07 Supply, deliver and install beacon lights including accessories

~ The quantity to be paid for shail be the actual set of beacon lights including
accessories, to be supplied, defivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Construction of Breakwater
Port of Abia de flog, Occidental Mindora
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BOQ and Attachrrents
(Annex 1 - Basis of Payments)

compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

BILL NO. 3
REIMBURSABLE ITEMS

Item 3.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Furniture and Appliances
b. Computer and Accessories

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authorty. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractors Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price. The determined items shall be
the property of PPA. Operation and maintenance shall be borne by PPA.

Construction of Brealowater
Poit of Abra de llog, Occidental Mindore
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BOQ and Attachment
{Annex 2 — Facilities to be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Construction of Breakwater
Port of Alva de llog, Occidertal Mindoro
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BOQ and Attachment
{Annex 2.a — Reimbursabls ems)

OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne by

PPA.

ek ek ok A N A A NN N

- AN N

a) Office Furnitures and appliances

sels
set
units
pCs.
pc.
unit
unit
units
unit
set
unit
pc.
unit

Office table, 1.5 x 0.70m with chair
Conference table w/ chair (6-str.)

Single bunk beds w/ mattress & beddings
Waste paper basket

Calculator (Scientific, 12 digit capacity)
Communication system, Cell phone

Filing Steel Cabinet, 4-drawers
Air-conditioning unit (1.0 hp., window type)
Refrigerator (6 cu.ft.)

Gas stove (2 burner with tank)

Hot and cold water dispenser (5 gal. Cap.)
White hoard with eraser and marker
Stand fan (16" dia.)

b) Computers and Accessories

sets
units
units
units
unit
unit

Desktop Unit & Accessories

Microsoft Office Software {l.atest Edition)
Uninterrupted Power Supply (UPS)
External Hard Drive (USB 3.0, 4TB)
Computer Table

Computer Chair

Construction of Breakwater
Port of Abra de lleg, Occidental Mindora
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BOQ and Attachment
{Annex 2.a — Reimbursable Hems)

COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand
New Desktop”, complete accessories and licensed software for the use of the PPA Engineer and his
Staff at the start of the project. The items shall be the property of PPA. Operation and maintenance
shall be borne by PPA.

Description/
Specifications: DESK TOP UNIT
Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded
Processor Intel ® Core ™ i7-9700K CPU
System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots
Chipset Intel B360
CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)
Graphics NVIDIA GeForce RTX 2060 6GDS
SATA 4 x SATA 6.0 Gbps
HDD/SSD 128GB SSD (M.2 PCle 128GB) + 1TB HDD (3.5” 7200rpm)
WIFi/ Bluetooth 802.11ac 2x2/ Bluetooth 5.0
LAN Realtek RTL8111H 10/ 100/ 1000Mbps
Audio Realtek ALC887, DTS Headphone X
Accessories Wireless Keyboard and Mouse
Ports 4x USB 3.2, 2 X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/ headphone
out

Display (Monitor) 27" inch. FHD (1920 x 1080 Display) with speaker, display ports, USB hub,
eamphone jack and PC audio inputs.

OS Bundled Windows 10 PRO for business

{Certification/License)

External Hard Drive | Porfable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the
property of PPA. Operation and maintenance shall be borne by PPA.

Construction of Breakwaler
Port of Abra de llog, Occidental Mindoro
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BOQ and Attachments
{Annex 3 — Minimum Equipment Requirerments)

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit's Clamshell or cable for tying, owned

unit/s Concrete Mixer (1 bagger, minimum), owned

unit/s Concrete Vibrator (3.50 hp, minimum), owned

unit/s Crawler Crane (20T, minimum), owned

unit's Deck Barge (1000T DWT, minimum), owned/leased
units Deck Barge (600T DWT, minimum), owned

unit/s  Diving Equipment (complete), owned/leased

unit's Dump Truck (8 cu.m., minimum), owned

unit/s Bar Bender (electric, 25mm dia min.), owned

unit/s Bar Cutter (electric, 25mm dia min.), owned

unit’s  Payloader (80 hp, minimum), owned

unit/'s  Transit Mixer (5-6 cu.m. cap., minimum), owned
unit/s  Tugboat (500hp, minimum), owned/leased

units Water Truck (1,000 gal., minimum} with pump, owned
unit's Cargo Truck (5T, minimum), owned

Construction of Breakwater
Port of Abra de llog, Occidental Mindoro
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BQQ and Attachments

(Annex 4 — Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no.

1 no.
EQUIPMENT / MATERIALS

Safety Engineer / Officer
Nurse / Health Officer

Personnel Protective Equipment

31 pcs.
31 pcs.
31 pcs.
62 pcs.
31 pairs
Safety Devices

1 lot

1 lot

2 unit/s
1 lot
31 no.
31 no.

Medical and First Aid System

Hard Hats

Gloves (rubberized)

Safety Glasses/Goggles (clear)
Long sleeve T-shirt

Safety Shoes

Barricades

Warning signs

Fire extinguisher

Disinfection Booth with Footbath

PCR Test for Covid-19 (Initial Testing)

PCR Test for Covid-19 (Confirmatory Testing)

Twenty-six (26) mos.

Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Construction of Breakwater
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BOQ and Attachments

(Annex 5§ — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR

No__ (02 _
Senes of 2016
Attachment

Page 1of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matena!sﬂtem_s of

Work

Required Tests

L. Construction of
Pler/Whart, Platform
and Ramp

Structurat Concrete (SC)

3 Hgh

. Tersion
Strand

A Portiand Cement | Quality Test
B Fme Aggregate | Quahty Test for Grading, Elutnaﬁon {\kash),'
Butk Spectfic Gravity, - Absorption, - Mortar
Strength, Soundness, Organic impunbes, Unit
Weight, % Clay Lumps and Shale
C Coarse Qualty Test for Grading, Bulk Specific Grawty
Aggregate Absorption and Abrasmn
D Water Certificate from the Engmneer or Qualty Tesl
for Density and Chlonide Content
E Steel Bars - Ml Certificate and Qualty Test for Chemical
Composttion and Mechanical Properties
F Concrete Compressive Strength on cylinder samples
Slump Test
G Admuxture and Cuality Test
Concrete Cunng
Matenials
Prling (P}
A Concrete Piles Fabncation Report
1 Concrete Same test as for SC (F)
2 SteelBars | Same test as for SC (E)

Test for Chemucat Compoesition and
Mechanical Properties

- — -

Minimum Incremental
Frequency of Tests

For every 2,000 bags (40kg} or
fraction thereof

For every 1,500 cubic meter or
fraction thereof

For every 1,500 cubic meter or
frachon thereof

Qne per source

_For every 10,000 kg or fraction
thereof

1 set consistng of 3 concrete
cylinder samples shall be taken
from each day's pounng and to
represent not more than 75 cu m
of concrate or frachon thereof

For every mix

One per shipment

One per fabrication
Same frequency as 5C (F)
Same frequency as SC (E)

For every 20000kg or fraction
thereof -

s té

Construction of Breakwater
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BOQ and Attachments
(Annex 5 — Minimum Testing Requirements)

| Quaity Test for Chemical Compostion and

Mechanical Properties

. PPA mr—:moammm CIRCULAR
- Senes of 2018 -
Altachment
’ Page 2of 10
 Matenatsfitems of Réqutred Tests Minimum incremental
' Work : ) Frnquer_tcy_ of Tasts
4 Coarse Same Test as for SC {C) Same frequency as SC (C)
. Aggregates | . o
‘5 Fne . |SameTestaslorSC(B) Same frequency as SG (B}
_ Aggregates S . .
B Steel Pipe Piles. | Fabncation Report, Mil Certificate and Quality - | One per fabncation
) ; Test for Chemucal and Mecharical properbes : .
1 Steél Chemx:al COmposmon (refer beiow) . _
' - Under 14" (355 enmm) Outside 2 from 200 prpe of fraction thereof
Diameter ) D
- Mo36 (355610 914mm) Outside | 2 fom 100 pipe or frachion thereof
O )
~ . Over 36" (314mm) Outside Diameter | 2 from 3000#t (914m) or fracton
S ‘ ) - g mm
MechanicaliTensile One () tension test shall be made
. : on one length or fraction thereof of
each size, or one piece of skeip
representing each-lot of 200
lengths or fraction thereof of each
_ size
2 Polyurethane | Mil Certificate and Quality Test One per fabrication
Coating ' _
3 Concrete - Same test as for SC {F) Samé frequency as SC- (Fy' .
4 Fine Same tast as for SC {B) Same frequency as SC (B)
-Aggregate ) o )
5 Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate , S
B SteelBars | Same TestasSC(E) | same trequency as SC ()
7 Water Same Test as SC (D} Same frequency as SC (D)
-| Rubber Dock Fenders Physical Test All units
{RDF} : .
R Performance Test for Energy Absorptlon and Allunits .
Reaction Force :
Accessones _ '

-1 Washer and Fiang Balt, | Physicat Test All unts ' 1
Anchor Bolt L
- ) One per fabneabion _ /

i A0

T

Construction of Braakwater
Port of Abm de llog, Occidental Mindore



BQ-14

BOQ and Attachments

{Annex 5 - Minimum Testing Requiraments)

. PPA MEMORANDUM CIRCULAR
o . :
* Senes of 2018
Atiachment
- . Poge3oftd
;Matqnafﬂtemé of Required Tests Minimum Incremental
T Work R ' Frequericy of Tests
Moonng Bollard (MB) Physical Téét All Units
-| and Accessones - | :
{Hexagon Nuts, Plam . i :
Washer, Anchor Ring - | Quality Test for Chemicat Composion and | One per fabncation
and ] Mechanical Properties : : )
Anchor Bolt) - .
Il. Construction of
Back-Up Area,
‘Causeway and
Pavement
Sheet Piiing (SP)
A Concrete Sheet -
Piles
1 Concrete Same test as for SC (F) Same frequency as SC (F)
‘2 SteelBars Sarne test as for SC {E} Same frequency as SC (E)
3 High Tension Same test as for P (A 3) Same frequency asP({A3)
_ Strands T . o .
"4 Fine Aggregales | Same test as for SC (B) | same frequency as SC (8)
5 Coase Same Test as for SC (C) Sarne frequency as SC (C)
- Aggregates : L o
~B Steel Pipe Piles _ _
1 Steel’ Same test as for P (B1) Same frequency as P (B1)
'2 . Concrete B Sarne test as for SC (F) N _Sameﬂ'équencya?SC(F)
3 Fne Aggregate | Same test as for SC (8) Same frequency as SC (8}
4 Steel Bars .| same test as for SC (B} Same frequency as SC (E)

b -

st
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. PPA MEMORANDUM CIRCULAR
No
Senes of 2016 -
Attachment
Page 4of 10
Matenals/items of . Required Tests Minimum Incremental
Work : Frequency of Tests
Rocks Test for Apparent Specxftc Gravity - and | For every 1,500 cubic meter or
Abrasion fracton thereaf
Geotextle Fiter Physical and Mechanrcal Test One per bateh
Mt Cerhﬁcéte One per batch
Sand and Grave! Fdt 1 Qualty Test for Omganc Impurtes and | For every 1 500 cub:c meler or
: : Grading fraction thereof
Selected Fill Quailfy Test for Grading, Plastcity and For every 1,500 cubi: meter or
Laboratory Compaction Test frachon thereof
Laboratory California Beanng Ratw (CBR) For every 2,500 cubic meter ar
E frachon thereof
Field Density Test ¥ o For every layer of 150mm of
' o compacted depth at least one
group of three in-situ density test
for every 500 sq m or fraction
- _ r.hereof .
Aggregate Base Course . | Qualty Test for Grading and Plasticity .For every 300 cubic meter or
’ fraction thereof
Quality Test for Grading, Plasticity, Abrasion For every 1,500 cubic meter or
and Laboratory Compachon Test frachon thereof
Laboratory Cahforma Beanng Ratio (CBR) Same freqhency as Selected Fill
Field Denssty Test Same frequency as Selected Fill -
Portland Cement
Concrete Pavement
{PCCP} :
" A Portland Cement | Same lest as for SC (A) Same frequency as SC (A)
8 FmneAggregate | Same lestas for 5C (B) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate _
D Water | same testas for SC (D) . Same frequency as SC (D)
Steel Bars Séme test as for 5C (E) Same frequency as SC (E)
(Dowels} :
F__Joint Filler - Quality Test QOne (1) per shipment /
T 7

AR - . .
Comn | chamalal et _— -
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. PPA MEMORANDUM CIRCULAR
No
Senes of 2016
Attachment
Pago 5 of 10
Matenais/items of Required Tests Minimum Incremental
Work Frequency of Tests
G Admixture and Same test as for SC (3) Same frequency as 5C (G)
Concrete Cunng .
Matenal
H Concrete Same test as for SC{F) Same frequency as SC (F)
Flexural Test 3 beam samples for évery 330
sqm or fracton thareof
I . Completed Core Test 1 set (3 specimen) for every 2,500
___ Pavement : _ | sgm and frachon thereof -
Interlocking Concrete
Blocks .
A Cement - Same test as for SC (A) Same frequency as SC (A)
8 Fine Aggregate | Same test as for SC (B) .{ Same frequency as SC (B)
C Coarse Saﬁ-ne test ag for SC (C) Same frequency as SC (C)

' Aggregate )

"D “Water Same test as for SC (D) Same frequency as SC (D)
Admixture & Same test as for SC (G) Same frequency as SC {G)
Congcrate Curing ’ ; -

Matenals
F .Compieled Biocks | Physical Test and Compressive Strength 6 blocks per day of fabncabon
Cement Treated Base
Course (CTB)
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fine & Coarse Qualty Test for  Grading, Abrasion and | For every 1500 cubic meter or

) Aggregates Soundr_ress ) a ) frachon thereof
Water Same test as for SC (D} Same frequency as SC (D}
Compieted CTB | Field Densiy Test Far every layer of 150mm of

. ' compacted depth at least one
group of three In-situ density test
every 500 sq m or frachon thereof

Rétammg Wall'Coping

Wall/RC Curb/RC .

Ditch/Shear

Key/Goncrete

Biocks\Lean Concrete
A Porfland Cement | Same test as for SC (A) Same frequency as SC (A}
B Fme Aggregate | Same test as for SC (B)

Same frequency as SC (B) /
A

TR
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MDUM CIRCULAR.

B Mortar o Jomt

Same Testasfor SC(ABand D)

' Alternative Test Same test as for SC (F) and i

PPA
No U2
Senes of 2016
Attachment
Fage 6 of 10
‘Materials/items of Reqmred Tests Miumum Incremental
Waork - ‘Frequency of Tests
C Coamse Same test as fnr 8C {C) Same frequency as SG (C)
Aggregates
D Water | Same tes_t és for SC (D} Same frequency as SC (D)
E SteeiBars- Same test as for SC (E} Same frequency as SC (E)
© F-Admixture and Same test as for 5C (G} Same frequency as SC (G)
Concrete Cunng o . i
G Concrete SameleslaéfotSC(F) - " | Same frequency as SC (F) .
Tie Rod
A Steel _ Same test as for SC (E) One per batch
B Assemhly Performance Test (Tenswn) . One per batcﬁ
| Tie Bars and Dowels | Same testas for SC(E) 'For every 10,000 kg’ or fractan
. : thereof per Tie bars and Dowels
Pipe Culverts and Stormi
Drains. i
A Ppes Test for Strengm Absorpbon and Physncal ‘For every 50 p_neces'

For every 25 pieces

lnspectlon Report
Concrete Hollow Blocks .
A Portland Cement Same_ test as for SC (A) Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water Same lest as for SC (D) Same frequency as SC (C)
D Concrete _ Same test as for SC (F) Same frequency as SC {F)
E Compléted CHB | Qualty Test ' One for every 500 peces or
' fraction thereof
"| Constructon Jomt'.s_' o)) _ _ _
A Angle Bars Test for Physical and Mechanical ﬁropemes One per batch
Steel Bars Same test as for SC (E) . One per batch
C 2nc (HotDip Physical Test for - Appearance, Stnpping, | Allunits '
Galvanizing) - Waighing, Adherence and Adhasion
Coatings - .
Coatmg Thickness 1 set (3 specimen) for every
Ma@enc Thn:kness Measuremant 400,000 sq mm_or fraction thereor/

Construction of Breakwater

Port of Abra de llog, Occidental Mindaro
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: PPA MORANDLM C!RCUI.AR -

. Senes of 2016
Attachment
Page Tof1a
"Materiais/items of Required Tests Minimum Incremental
_ Work . - Frequency of Tests
Sacked Concrete
A Ceme.nt Same test as for SC (A) Same freque'ncy as 8C (A)
B Fine Aggregahés Same test as for SC (B) Same frequericy as SC (B)
C Coarse Same test as for SC (<) Same frequenéy as SC (C)
- Aggregates . _ )
O Water Same test as for SC (D) - Same frequen_cy as SC (D)
Concrete Same test as for SC (F) Same frequency as SC (F)
F  Sack(ute) Physical Test One for every 50 preces
Rubble Concrete _ N o
A Cement Same test as for SC (A) Same frequency as SC (A}
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B) .
C Coarse. Same test as for SC {C) Same frequency as SC (C}
Aggregates .
D Water Sama test as for SC (D) Same I_'n'equancy as Sb ()]
Concrete Sama'ﬁ_e_st as for SC (F) Same fraquency as SC (F)
F_ Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade ' Gradmg Test For avery 1,500 cubic meter or
preparation Plasticity Test {LL, PL,PI) fraction ﬂ:ereof
Laboratory Compaction Test
Densdy Test For every layer of 150mm of
. : compacted depth at least one
group of three In-situ density test
every 500 sq m or fraction thereof
B  Structure If excavated matenals shall be used as For every 1,500 cubic metef or
- Excavation Backfill . fracton thereof
) ‘Grading Test : -
Plasticity Test {(LL,PL Py
{ sboratory Compacton Test ) _
Density Test For every layer of _150mm of
. ] compacted depth at least one
group of three In-siu densdy test
every 500 sqm or fraction thereof

Eé

d@/
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: -
PPA MEMORANDUM CIRCULAR

. Na

Senes of 2016

Altachment’

Page 8 of 10

Matenals/items of
Work

Required Tests

' Mir;in;rum Incremental
Frequency of Tests

1l Port Operations Building/Passenger Termmal Buslding/Trans:t Shed/Warehouse

| STRUCTURAL WORKS
) Refer to Structura! Concrste (SC) ankt Piling Works {M _
ARCHITECTURAL WORKS ' '
Ceramic - Filted Liiuid Physical Properly, Mechanical and Chemicat | One per shipment
Membrane / Water Property, Leak Test ! Flood Test
Proofing, Hydrophobic
Poreblocking Ingredients
with Superplasbeizer 1. _ _
Pant Qualty Test One 4-L can for every 100 cans of
fraction thereof
Ceramic Tite - InSpectnon and Evaluaton’ Report from the ; One per shipment
' - Engineer ' i g N i
Stainiess Steel Inspection and E;Jaluahon Report from the | One per shipment
— Engineer . e
Roofing Matenals fnspection énd -Evaluation ]ieport from the | One per stupment L
Engineer - )
Ceiling Matenals Inspechon and Evaluabon Report from the | One per sh!pment
_ Engineer ) "

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables

fnspection and Evaluation Report

Engineer :

from

the

One per shnﬁmenl

Eiectrnicat Devices -

Testing and Commussoning

Inspecton, andr Evaluatmn Report

Emgineer

from

the

One per shpmgnt

Fire Alarm System

Testing and Comrmssiomng

Inspecton and - Evaluation Report

Engneer

Testing and Commshnmg

from

the

One per tem

Winng Demes '

inspecton and Evaluaton Report

Engmeer -

Testing and Commussioning

ira

bl

.One per shipment '

Construction of Brealwater
Port of Abra da llog, Oceidental Mindero
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PPA MEMORANDUM mncuum
Ssrasofzms
Attachment
* Page9of 10
Matenalsfitems of Rehulred Tests Minimum Incremental -
Work - . Frequency of Tests .
Protective Devices Inspechon and Evaleaton Report from  the | One pershlbment
Engineer
Testing and Commussionng
Teleﬁhona System inspection and Evalushon Report frorn the One per ttem
' Engmeer .
Testing and Commissioning .
.| CCTV System Inspecton and Evaluaton Report from the Onebentem
C Enginteer ' S
' Testng and Commigsioning
CATV System ' lnspecbon and Evatuation Report from the | One per tem
Engineer : C
Testmg and Cummssmrung
Background Music and tnspeéhon and - Evaluation Report from the | One pertem
Paging System Engineer, Testing and Commissioning : .
Arr Condsioning Units & | Inspection and Evalustion Report from the | One per tem
Ventiiahon Engmeer S
Téshng and Coqnmussnonmg
Condutt Pipes Inspection and Evaluaton Report from the | One per tem
Engineer : .
Testing and Commissionmng
Lighting Fixtures inspection and Evaluation Report {6M " the | One per tem
. : Englneer ) B . .
Teshng and Commussuonmg
" | PLUMBING WORKS
Fipes tnspecton and Evaluaton Report from -the | One per tem
Engmneer .

Teshng and Commmssiomng

v i

/\w

. : -

et bk
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. PPA Msgommm CIRCULAR
Senes ves of 2016
Aftachment
Page 10of 10
Métenalsﬂtems of Required Tests Mirumum Incremental
- Work Frequency of Tests
Fixtures Inspecton and Evaluabon Report from the | One per tem
Engineer
_ Testng and Commlssmn!ng .
Pipe Cuiverts Compression Slrength For ev}ery size not more than 25

| Inspection and Evaluation Report from the

pipes cast in the field

Engmeer
V Miscellaneous
Matenals
Fencing
A Barbed Wire, Physical Test (Dimensions and Coatings) One per Balch
Cyclone Wire
Mesh, Chain
Link
B Concrete Post Refer to Superstructure (SC) Refer to Superstructure (SC)
Lamp Post )
© A Structural Steel | Physkal Test (Dimensions) Al units
e Same test as for SC{E) - .
B  Zinc{Hol Dip Same test as for CJ (C) One per batch
Galvanizing) *
Coatings _ —
Drainage Steel Grating- Same test as for SC {E) One {1) batch
o Inspection Report
Metat Pipe (Cast Iron Physical Test {imensions and Coatings) 1 per delivery
Gaivanzed, etc ) : .
Welding Works Destructive and Non Destructive Test One (1) per it

" NOTES 1. Testing of RDF shall be performed only by an independent Teshng Laboratory duly
accredited by BRS, DOST and PPA
2. Testing of other matenals shall be performed only by an independent Testing
Laboratory duly accredited by BRS and PPA.
.3, All other issuances which are otherwise inconsistent herewith are hereby revoked

or otherwise amended. .

Approved

RAUE T. SANTO:

Offy o_f the Genéral Manager

e

ERLY

Construction of Breakwater
Port of Abra da lleg, Occidental Mindore



BQ-22
BOQ and Attachments
{Annex 6 — Engineering Circular No. 01 2020)

PHILIPRINE ﬁ

PFORTS *

 ENGINEERING CIRCULAR NO.81.2020

FOR -~ :.  THEMANAGER, PCMD
3 . . . ALLPORTMANAGERS .
CONCERNED CONTRACTORS
 FROM - THE ASSISTANT GENERAL MANAGER,
_ © 0. ENGINEERING OFFICE Lo T

_SUBJECT : ' SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

- L% .. ALLPPA(CAPEX & RM) AND DOTr TOURISM AND

“ SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

| Pursuant to the Proclamation No. 929. series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the

o < Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of

Enhanced Community Quarantine (ECQ) ‘and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
- 2020, are hereby directed to 'be implemented in all on-going PPA infrastructure

+ projects including the DOTT Tourism and Social Reform projects: - ' o

- 1..Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
T -existing heaith ‘conditions, such as, but not limited to immunodeficiency,
- comorbidities or other health risk and who did not come in contact with someone ,
with COVID-12 shall be allowed to be included in the workforce for areas under
ECQ and GCQ. . ' R o S e

© 2. The Contractor shall provide for their personneliworkers the necessary welfare
facilities and amenities, such as employees’ quarters for board and fodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment, -
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
- the Contractors for their in-house personneliworker during the period of . -
‘ECQrGcQ. - . S ] S '
4. Compliance to social distancing, proper hygiene and mandatory wearing of face
‘masks and other protective personal-equipment shall be ensured for all on-
. going projects as precautionary measures to avoid and contain the spread of
.- COVID-19 in the work place. o - o

A Borifacia Deive, South Harbar, Post Ares, M

#2 1018 Philippinies
P.O. Box 436 Manila_ Phily 7S .
Tel. No. {(+632) 954-B00 - Fex b7 2} 527-4835.
o website; www p il R
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. 5. Field Offices, employees’ quarters, bunkhouses and other common areas shall
~be maintained to ensure dleanliness and daily disinfection of said areas must
be conducted accordingly. ' :

6. Contractors shall provide disinfection facilities such as handwashing station,
- foot bath and others to be placed at various locations of all on-going projects.

7. Conlractors shall ensure that their projects are in compliance with the DOLE
D.0O. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,

* " quarantine faciiities and oxygen tanks for emergency purposes. -

B."Safety Officer of the Contractor shall regularly conduct briefing on the
“information regarding COVID-19 construction protocols on top of other safety
‘requirements. ' ' :

- 8. As preventive measure, daily monitoring of the pre and post work health

- conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.

. Personnel with symptoms relative to COVID-18 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-19 treatment facility under strict confidentiality/privacy.

‘lD._Dain health monitoring report shall be prépared by the Safe{y Officer and to be
~submitted to the assigned PPA Project Engineer/Port Engineer. - _ _

N ﬁ. Proper protdco!s in accordance with the DT! and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-18 shall likewise be strictly observed. : :

- 12.Daily work activities shall be under strict monitoring by the -Safety_Ofﬁcer to
- ensure compliance with safety standards and quarantine protocols.

13.8haring of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
" conducted. ' : S

14. All materials and equipment brought inside the project site shall be disinfected,
as much as possible. : :

15. Non-essential persannel, visitors and general public shall be restricted to enter
~ the project site. All personnel entering the construction site premises .on a

temporary basis {e.g. Delivery truck drivers, inspectors, etc) shall be properly

logged and checked for symptoms. Gatherings, liquors, and/or memry-making
. are strictly prohibited in the project site. I S

4
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16.PPA Port/Resident Engineer shall ensure strict comphance to DOLE D.O. No. -
13, series of 1998 and implementation of the mentioned COVID -19
_precautionary measures in the work place. -

17.Clustered and staggered dep]byment of employees within the construction site
. shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the mventory of work
activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required soc1a1 distancing. Break times shali he
conducted in a staggered manner.

' For strict compliance.

/

-~
/é«‘,“‘ .
FARINAS, JR.

/ONSTAQT
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s iFring \
roRrs Toox
B T Ty

June 29, 2C20
MEMORANDUM
FOR " The Asasistant General Manager for Engineering

Office of the Assistant General Managser for Engineenng

FROM :  The Manager
Intemat Audit Department {LAD)

SUBJECT - Construction Guiticlines for Project Implementation during the
period of Public Health Emergency

a1 L A R AT o i K T R LA o PR . A

Last June 16, 2020, we receivad thru email the latter from the Constructon tadustry
Authory of the Philippines (CLAP) 1o the Genera! Manager cated! June 13 2C20
(oopy atiached; rogard g the above suopct. CIAP is requesting PPA to assist them
in drsseminatng the sbove Conslruction Gudsings 1o our slakeholders including
coatrpces and impemsanting umits,

Relative to this, 14D being the implemeantmg unit for Constructars Performanoe
Evaluation System (CPES) and relative 1o s mrplementation, may we Seék
assistanas from your good offce in dsseminatirg the attached guidehines to the PPA
Enginearing Unitg and PPA construcices

Thank you for your kind ponsiderstion

’ : FHIL. PORTS AUTHORITY |
— ENCIHCERIM 6! ¥idE
”%"\) PROJ CE'T DCPARTHALNL

VENICIUS V. VILLASENOR

Cc Tte General Aanager

Allasynont's  As staced

A v Lame Giglosater BE A e s V10 FR e fes
TU S AW Pebaswi Fla e
L S R N & L S T e
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Les S GtTAPAT.:
Y‘i{ :?,:;?' SUTLOING WITH INTEORITY

Construction Guidelines for Projoct Implementation during the perlod of Public
Health Emecrgency

Background

The President declared 8 st2te of public health emerpency through Presidontal
Prcclamaton Ma. B22 1, 2020 to sdd-ess the Corors Virus Diseaze (COVID.19)
wreal, subsequently placing the whole: of Luzen under Enhanced Communily
Quarantine (ECQ en 16 Marzh 2020,

The Inter-Agency Task Force for the Management of Emerging Infectous Diseases
(IATF), based on 15 risk assessment recommended the extension of the ECQ i high
nsk geograshic arens in Luzon and 2 imposition of the ECQ in some hich risk areas
ity Vsayas and Mincanao, while proposing & Gersral Coenmunity Quarantine (GCQ) in
B Wow e« and mcderale nisk arcas 0 the country frem 1 May 2020 te 15 May 2020,

Different pans of the courtry are expesied 10 progress through vanous leveis of pubhe
hexsth emergency and declarsd as high, mediuim, of w fisk arsas depending on the
prevalance of COVID-1S cases and retated statistcs, thereby flacing them under
corresponding comamunity Quaranting siatiss,

The ¢onstruction industly which contributess about 4.2 miZon workers 1o the oounty's
lator Ioroe, in anlicpnaton of the fifing of ECQ, & getling raady 10 r£tum 10 weork and
would Bie 1o ensure the safaty anc welfare of prooie, mast especaly those of its
empinyaestyorkers, Conslruction sty players would like 1o focus en preventng
the aocurrance of and coatrolling the spread of the vircs in the vionkslace, mindtuf tha!
a singk case of COVID-19 can lead te an intermptinn | if ot total werk stoppage.

Tre ghobal pandemic has affected hethoods, lifestyles and industics including the
congtruchon Industry vhich relies heavily on ruman resources, Tolal work sloppage
from the time ECO was daclares has had dehilitaling offects not pist on viorkers who
&re mostly progect based and lherefore paid on a daily bas's bt on contrastars as
vell, maonty of whom or 88% are srrall ard medivm enterprises (SMEs),

The Philippine Domestic Constructon Boare (PDCR), an implementing beard of the
Construction Intustry Authority of the Philippines (C1AP), mandatsg to formuiate
policies. plang, programs, and stralegies for the development of the Philippine
construttion indusiry organized a Technical YWerking Group (TWG) comprised of
represeniatives from contractors of vanving sizes amd supglises oorming from Luzon,
Visavas and Madanap o draft the proposed protecols for the indusiry in preparation
for resumption of constructon wek in areas under quaranting, Thy TWG drafted the
“Construction Guidelines for Projoct Implementaticn during the penod cf Public Heatth
Emergency” as a reference for conlractors and implemenling aqencies, 13 ensure
viability of projects and protection from and spread of the corona virus.

Tha TWG considered four (4) major components of the project cvcle, namely;

Malerals, Manpowsr, Machinery and Mcney ar the 4Ms of eanstructicn in erzatng the
PHILIPPINE QOWESTIC COXSTRUCTION BOARD

TTWRETELDITION INDUSTRY AQTHDRITY OF THI P itls

S by oo dyen ke esyrwen ol

*

T % HPLSYY

L5 Ewataseen Buartne Torior i % are As
i T il fan3 T A 306 0T LY AT AT
€ Sen GO E Bupxt Aex_Cor Rligi Ay $u =530 E AN T ,*?.:2.3}.,;4 atin
T dhecar f“'!u:n-s; G ewde S L Do s FOIED M g
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guldelines. Thesa wete developed considenng SME contractors which empioy the
biggest chunk of the industry's labor wark force and large contracters involved in both
public ard private infrastructure projects as well as vertical constructon. The
guidetines will give pointers in managmy their human resources at this critical tene but
wifl tkewise give important directions to contractors in managing their business not just
for survival but to be atle to contribute o the country’s economic recovery program.

The TWG is présenting options er cowrses of actions which contractors may consider
depencing on applicakdity to the project’s urvque charadieristics while mairtaining
minimum requirements based on gudedines by government euthoriies such as the
IATF Omnibus Guidelines for the Implementation of Commurity Quaranting in tho
Phiippines, Department of Trade and industry (DTI) and Department of Labor and
Employment (DOLE) Intetim Guidelines on Warkplace Prevention and Control of
COVID-19, and DOH Depantment Memorandum No. 2020-229, Interm Guidefines on
the Retum-to-Work,

These guidelines are subjedt to periodic revew to deller respond to developments and

ensure workers health anc protection as well as complance with govemment
requlations.

Purpose

The gpuidelines will se! key principles and minmum requremants that define
response, healthy and safe operstions for construction related operations under
COVID-19 and ensure the sunival of busimiess as well as the protection of workers,
Scope / Coverage

The guidetnes will indude prevention. detection, and rapid respense essures
dusigned to gchesve the principdes abova whie maintaming business continuity across
the constructon industry.

Policy Content f Guidelines

Materials
I, Delivenes
1. All equipment and material dolivenes must be carelully planned and
manitored.

2. Transition and delivery zoncs are identified and limited to select personnel,
i.e., receivers and debiverers.

2.1, Transition personned are regularly monitored, ahways provided required
Personal Protective Equpment (PPEs) and may be included for optional
testing.

2.2. Secial distancing and other protoeds by the Department of Hesalth (DOH)
should be folirwes,

3. As muth &s possible, cargo is unlaagded only by the receivers, while the
debverers da not leave the vehicles. if the receivers are naot enough to uniaad
the cargo, the deliverers must unicad white the receiver has 1o wail at &
secred distance unt! compialed.
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4. . All carge should undergo proper disinfection procedures before use. Likewise,
involved staff should also be prependy disinlected before entering the jobsile,
4.1, Materials, which are exposed to the sun, such as oona'ate and gravel,

reed not be dsinfected.

Manpower

. Awarenass and Communicaticn _

1. Active communication between tha workers, safety officers (as specifisd under
Section 14 of RA. 11058 and its Implementing Rules and Regulalions (IRR) a3
specified In DOLE D.Q. 158 §. 2018), sile supentsora. and managernernt is
advised in planneng and implementing the pectoenis,

1.1. Al languages and dialects should be accounted for to ensure proper
communication.

2. Infographics (may adopt DOH's), signages, and posters on hesith anc safety
measures {ses Annex A) must be posted at entry points and strategic areas:

- 2.1, Dxoily updates on the [atest develocpments.
2.2, Self-screening measwres,
2.3, COVID-19 Hedine.
3. As much 23 posaitie, gt workers should exercise the praclices for reducng
-+ the risk of ranzmissicn, and proper hygene as identfied by the DOH:
3.1. Socisf distancing [st least one (1) meler distance from next person).
3.2. Proper handhwashing using anti-bacterial soap (or use alcohol-based
hand sanitzer when wwavailable),
3.3, Avoid contact with own eyes, nose, and mouth.
34. Prohibit spittng.
3.5. Covedng of mouth with tissue or amm (if tissue is unaveiable} when
sneszing or coughmg. ' '
3.6, Use and temave PPE with care.
3.7. Do not sharg perscnal belongings such as phones, pens, PPES.,
- 3.8, Awoid physical greelings (e.g. handshakes, hugs). - &
4,  All workers' status on-site and oif-site, are properly noted at all imes by the
safely officers.
4.1, Filtlo weorek
4,2, Sick
4.3, Migh temperaturs
4.4, Other conditians

5. An acceptable level of health evalustion is property communicated between

new hires and managemeant,

6. AR workers would need 1o provide thalr location or place of residence prior (o

working. Thig Is to help create a proper algorithm for contact tracing.
6.1, Additionally, vorkers coming from CO‘.’ID~1Q notspoL waoubd need 1o he
identified.

7. Quarantined workers should slso be ket track of under strict confidentialty

and privacy.

It. Claaring for Return to Work
1. Stringent gualification critaria for employess/workers:

{;.q‘;'gam v Duarshesd fur Fromd mpstmatte oy duney Sa pensd of Fusis faat Fnmepancy ! Paw 3ol 12

Construction of Breakwater
Port of Abra de llog, Occidental Mindero



BQ-2¢
BOQ and Attachments
{Annex 7 — Construction Guidelines for Project Implementation
during Public Health Emergency dated June 29, 2020)

1.1, Must be 21 to S8.year-okd, \\ﬁhom pre-existing health conditions, ,-ut;h -~
as, but not fimited to, immunodeficiency, comorbiditics, or other health
risks, including any person who rasides with the aforemantioned.

1.2. Emplyees or consultants who are 60-year-okd or above may be part of -
the workfcree for construction projects as may be aflowed under General
Community Quarantine (GCQ) and ECQ guidelines under Omnibus

- Guidelines on the Implementation of Community Quarantine in the
- Prdlippines dated 15 May 2020 which stales that those aged 60 and -
- above may be alowed 1o work mn permitted industries and officaq. T

1.3." Must have no COVID 19 sympioms, o

Seteening and eniry at construction site. oem 4, Secton 8 of the Omnibus

- Guidalines on the Implementation of Caommunity Quarantine in the Philippines,

dated 15 May 2020, states that ‘Compliance with Joint DTI-DOLE Retum-o- -~

- Work Guidelines and DOH Retumn-to-Work Guidélines sha? bs considered

suflicient compliance with minimum health standards. In no case shall the

tasting of all relurning workers be construed as a condition precedent for .

hisher retum.” The mos: important screening step is checking 8l retuming

workers for symploms within the Iast 14 days and excluding anyone who is
symplomatic. (Annex B) Conlraciors have the cpfion to test waorkers for

COVID-19 thns DOMH prescribed testing protocdls 10 determine if there is

asymplomabc ransmission.

2.1, The Human Resource Depamwe-nt should yndertake caily bealkh pre-
- screening {see Annexes C & D — DOLE Work Resumption Protoco! &
pre-screening sample form). - Retuming empioyeesiworkers should be

- made anare of giving accurate informalion as specified in RA 11332,

2.2. Al returning empioyees'workars must decdare (wa SMS) any recent
 trave! history to or residence in an arga with 3 mpoﬂad case of beal
. transmission of COVID-18 over the 14-days prior to entry. 2

2.3. Returning workers that do not shew any symploms will be quarantined

- {or 14 days within the jobsitc and vn! be sllowed 1o work under a zmed

P o grouped area. '
‘2.4, Those who have been hriﬁg.‘mﬁned in the barracks dunng ECQ:‘GL.Q

. period for 3t keast 14 days and wﬁh no symplams, vifl be aﬂowed 10 work

.. immediately. _

- 2.5. Management should have an mderstawm and plan on how the

-workers travel to and from the jobsites. '

. 2.6. Ahelghtened gale enfrance screening protocol (see Annex E - Sample

"~ - Protocol for Saeening Employess and Visitors per DTI-DOLE Interim
Guicelines) with the use of non-contact thermal scanners on ALL
personnel upon entry 1o ¢onstruction promises wil be implemented.
He/She must dedare recent possible exposure 1o confimmed COVID-19

- cases, inchudng trave! history 1o oc residence in Bn sraa with reponted

local transmission . of COVID-18 disease. The inxfividual should also
aliest that they are not experlencing the folowing symptoms: (see Annex
F — Daily COVID-19 Health Checkhst Form)

. 25,1, Fever

T 262, Cough

2.6.3. Shortness of breath
264, Colds
265, Sore throat

 Farramese Sosielnas for Pron? erniema At ghng Y atud of Ak Mrads Enepenny | Feegn 4 9 13

Construction of Breakwater
Port of Abra de llog, Ocsidental Mindoro



BQ-30
B80Q and Attachments
(Annex 7 — Construction Guidelines for Project implementation
during Public Health Emergency dated June 23, 2020)

26 6. Runny nose

2.86.7. Nasal cocngastion

2.6.38. Muscle pains

2.69. Headacha

2.8.10.0ifTiculty of breathing

2.6.11.Diarrhea

2.6.12 Loss of scnse of smell

2.6.13.Loss of sense of tagle

2.7. Becurity guard or assigned perscnnel! safaty enginesrs on duty wik then
refer these personeel to the  Salety and Heakh Parscanel, who will then
conduct the DOH Decision Toot for COVID-19 Assesarent.

2.8, Employers shall provide the: DOLE through its Regional Office copy
furnished DOH, monthly repon «f illnezs, diseases and injuries utlizing
the DOLE Work Accdentliiness Report Form {WAIR) {see Annex G).

Suspected Cases {Possitde cases of COVID-19)

3.1, Any individual extubiing fur-lke symploms sheuld not report ta work.
Instads, they should do the fobowng:

3.1.1. Self-isciate, a%en their safety officers o other applicable

authorties.

2.1.2. Cenlract proper health gutherities for adcditicnal guicdance,

3.2. Emplcyeesiworkers, wha had the COVID-19 virus, should do the
following before reporting K wark:

3.2.1, FUlfilf the adequate tme for sefl-quarantining as recomrmended by

the DOH.

322, Test negative for COVID-14.

3.2.2. Receive proper medical clcarance, befora reoarting to work.

33, in the cvent of a worker costracting COVID-1& while working. the
management sheudd do the 1ollowing:

33.1. t=odate the worker immediately in a8 separsle wel.vonbisted
holding area (ar in 9te isciation room) in the worksdaoz, eway from
oihar workers,

2. Contact loca! government 3n2 healh authorities.

3. Gather records of all people who have worked with the infected

vrorkar, vo tested positive within the past four wooks,

3.24. Gather infurrnation on those who have been in facation or shared

cquipment vath the person,

3.3.5. Provide COVID-19 tesling to alt workers, who tave been working

closely with the infectad individual,

3.3.6. Be ready to presen) the information 1o the approceate suthorites,

3.3.7. Inform the wxder workdoree of (he siualion while protecting the

privacy of the individuss),

1.3 4, Cloan and drsinfec all sile sutaces and equipmenL

3.3.9. Follow any additicnal directions from local govenment and twalth

authorities.

3.4, For semior persoanel, who are working in muftple jobsites, they are
expecied lo sclf-guarantine for at least 14 days, if thers has been 3
braach in one of their obsiles,

1.5. The salety officer should have a knowtadge on the proximate hospitals or
quarantne faciliies to ensure that in the event of a COVID-19 incident,
warkers ¢cin be given proper healthcare,

Cat

3.
3.

[+ ]

Cowsrmayant Deaifanvio: & Oyl biinenataliar 2% I swg of Foiie ety £y E Fuar 3 el 12

Construction of Breakwater
Port of Abra de llog, Occidental Mindoro



BQ-31
BOQ and Attachments
{Annex 7 — Construction Guidelines for Project implementation
during Public Health Emergency dated June 29, 2020)

. Monitaring '

1. Haeslth Checks

1.1. Regular monitcing of personnel's health, especially for COVID-19
. - symptoms (e.g., mandatory regular no contsct te:mpcm!urc dacck) o

1.2. Day to day monitoring of personnel’s heatth.

2. Workers Hygisne
2.1, Constant reminder on proper coughing etiquatte,

3. Limit number of Work Personnel
3. 1 Lmted mobilization of pcrsomet anrd minimized skeicta;! s:arf

V. Proper Work Attire
1. All workers must wear the peescriped dothing of the DOLE-OSHC
1.1, -Shin with sleeves
1.2. Panis
. Closed-toe boots
Mard hat
Hish visibiiity vest -
Other necessary Personal Protecive Equipment (i.e. face masks giwa".
gogyles, face shields, etc.) siwal be prescribed baes-ﬁsd on speaﬁc
characteristics of project, -
2. As per me DOH, all workers are expecled to wear proper face masks.

vl it ol il
ww?w

V. Som’ Drstancing and Frecautionary Measures '

Sodal distancing should be obsenved at the construction site and i the ofﬁce '

1.1, All workers shoukd respect socal distancing guidelines, as much as
possible. '

Z. Provsion for transpcrt curripharﬂ with social distancing mqmrmm&s :

‘3. Provision of On-Near-Site acconrnodationsbarracks, where aveilabie,

3.1. Enough spacs should bs provided for every employeoiworker staying in
e bamracks ta ensure that social distancing (at feast 50% reduction in
ﬂensity of people) are adequately implemnented. This csn be achiaved
pither by providing additonal spacefaclties or by hamg oocupsmis

- work (and sleep) in shifts, L

3.2, Segregate employeesiorkers who are coming back to work from those
who originally stayed in the bamadks dunng the ECQ period.

3.3. Barracks should have at least ene (1) meter of physical distance from _

. each occupant andfor provision of 8 physical bamier in belween
occupants.

3.4. Should be well ventiated / vi ndows opened to allow fresh air circutation. :

4. Provision of dedicated point-topoint shutde service (remdence-imﬁac&— A
residence and compliant wilh seciami distancing).

5. Observe socipl distancing (e.g.. No sharing of workspaces, staggered unch
breaks, use of large conference rooms only) and hygiene measures (e.g.,
‘provide hand washing and disinfection stations, mandstory use of face masks) _
in workplaces, shutties and accommodations. '
5.1. SpkYaltermating shifis are encouraged to avoid extensive m?errmnglmg '
§.2. Breaks should be staggf:red to Emit the number of people in pmmmﬂy _

. with eaah other, - .
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b

Individuals are expected to clean up their own areas afler eating with

preper disinfectants.

Limit the rumber of people operating or eccupying fresght elevators.,

Designate smoking ares:

5.5.1. Smokersihapars must uze designated area or do so offsite and
butts are to be placed in the designated receptacle. Hands must
be washed before and after smcking.

5.5.2. Stang so that smoke or vapcr produced is not going into another
persan's breathing zone.

5.6, Silf: meetnys:

5.6.1. Only ahsohiely noces sary masting parteipants should atiend,

562, Atlendees should be one (1) meler apart from each cther,

5.6.3. Rooms should be vell ventilated | vindows opened fo allow frash
air croulaton.

5.6.4. Held mestings n opan areas where possible.

5.6.5. Cenduct lcckox meetings in wide open spaces to enable weekers
10 keep the required physical distance of at teast one (1} metor.
{sse Annex H).

£6.6. Meelings are to be held threugn  teleconferencing  or
videozcnferendng, where pussible. .

no
Al

Vi. Sie Oparalions / Construction Work Site

1.

W

Access and Movement lofrom Construciian Site
1.1, I possile, estatiish one-ady steirsases and walkways to minimiz
workers’ contact,
1.2, Management tan jock up possitle decontaminaton chambers (e.q.
. sMmming poal erade<chionine).
1.3. All people entzrng end exting the workplace should be registarad, for
easier conlact racing in the avent of an puthreak,
1.4. All none-essential workers are prohibited from entering the jobsite,
Limiting snd Removing intemal touch points areas.
Compantmentalizalion
3.1. If possitie, divide the consiructicn site mto zones of other methoads to
keep wiorkers physically separated. This will promole social distancing
snd will make containment of possible outbraax easier.
3.1.1. Uimit on the numter of peaple per zon2 5 Advised.
3.1.2. Manazement can conSider reducing wedkfores in the jobsi'.e_
Construction Site Cleaning
4.1, Regulor disinfection of workplaces, shutlles, and ac::o'rmoda{;ona
4.2. Al offices and jctsites should dieimfect the following al least twice per
day:
4.2.1. D*o: handlas
422, Raings
4 2.3 Ladders
4.2.4, Switthes
4.25. Conurols
4,26, Shared equipment
4 2.7. Common and eating arcas
£.2.8, Personal workstations
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4.3, Hands and common tools/equipment are cleaned or ﬁsinlected aﬁcr
each lask.
_ Avarencss on location of commonly used ilems
Aﬁ cmces and jobsites should implement additional cleaning measures of
comymon arcas as recommended by the DOH, '
Managoment can lock up possbic decontaminaton chambers (e g. chiorine,
lodine, betadine, potassium parsulfata).
6.1. Demisting cnly decontaminates the surface, thus the need for PPEas.
62, Suggested additicnal sanitary measures 10 be implemented/insiaficd on
gite but are not limited to the following:
. 6.2.1. Water stations o
- 6.2.2. Proper hancdvaashing aireas and hand washing protocol, :
6.2.3. Alcohol-based hand samtizer shall be provided in afl department
areds, enirances, canteens, beside hand punch maﬁﬁnes and
other facilities,
6.24. Dignfectant WIDWQ producis,
€2, 5 Footwear cisinfection treatrment units {foct taths) before entering
gite premises or facilities (staff houses, bamacks, canleens/mess
“halts, site offices and others).
Limit and remove inlernal fouch point areas (e.g. colfee machmes. wier
mllams common pens) it possiie, also remove doors! door handles for
tes, :
A proper waste and dispesat areg must be provided, as well as proper
disposal ¢f contaminated products, .

Vil. Additional Gwdeimes for Verfical and Horizonlal Projects

1.

if pessible, & construction workers are to be housed in aﬂhes on-sits

barracks, or oft.silc barracks. This would make monnonng of wcarker-*

activilies easist.

1.1. All vrorkers must use the same vehices they came into work in, if
returning to the ofl-site barracks.

1.2. Alt vehidies would nood 1o be disinfected, before being ready for use the
next day. o

Management can also ook inlo using the Roors of buildings, as balmcks with

propet pormission of the owners,. _

Machinery

1.

2.
3

All equiprment deliveries must be carefully planned, monitored and managed to
avuid the risk of COVID-19 transmission,.

AR dekvered equipment must be cleaned and disinfected bafore use, g
Assign reguiar worker 1o use the equipment, if possible. i sharing cannot be
prevented, lake precautions and folow the cleaning guide before and after
cachuse. T
Clean equipment before and after each day's work wih a dislnremmL
concentrating on points of contact such as handles.

if equipment needs to be transfarred to other construction sites, the fnﬂowkng
acton must be taken into considerations:

5.1. Plan, monitor and manage the transfer of equipment.

5.2. Equipment should be disinfected bafore transporting.
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5.3. Transporting driver must ba recordad incuding the assstant,

54, Atthe dekivery site, equipment should be properly endorsed.

5.5. Ones the cquipment is received at the project site, number 2, 3 and 4
masst be done.

Money

Contracting parlies need ta discuss, bexlore rosumption or start of work, contract
provisians on; Payments, Varations and Tanelines considering the effects of current
govemment health and safaly standargs that kave [0 be complicd with to prevent the
spraad of the covonavirus pandemic and ensure workers’ protection from the
contagious disesse. Conlraclors’ cancermn on cash flow, price escalation, time
extansions and prothiclivity wil need to be establicshed and agreed wath project
owners.  Contractors need to devise project implemeniation plan skgned with
government 2gpeoved health ang safety protocols.

Conftractors need to femiligrize themselves with Republic Az (RA) 11283 or
Bayanihan to Heal As One Act; RA. 11058 and 45 IRR as specified in DOLE D.O. 198
3. 2018, and DOLE's D.0. 13 and ensure contracts are akgned with these landmark
regulalions. For projects with sioned cortrasss before the onse? of the coronavirus
pandemic, contraciors need 1o check on DOLE s quidelines on drafting new contracts
30 provigons on empioyment detak, Le, accommodations, meals, elc. ¢can be
included as these are expected o be heawily affected by news guidslines on heatth and
salety. Company code of ciscipines may likewise need (o be reviewed and re-sntten
to consider pandemic guidelines and ensure empleyeesiworkers” full support and
Cooperation,

Pureuant 1o Section 21 of DOLE D.O. 188, =. 2018, “The fo!a! ces!l of implemeniing a
OSH program shall be an integral pss! of the operations cost. It shok be 2 separats
pay item in conslruction and in all contracting or subconlracting arrangements * to
cover the costinflented during this Pubke Health Emergency. These costs include, but
are not Eimited, 1o testing kils: personal protective equipment; workers' barrzoks;
quarsnting facatns; isclation raoms; dsinfecianis: sanitation cguipment and facilities;
and other expenses rolative o compliance with safety and health standarde duning
consiruction. '

Contraclors should conduct perlodic audits (frequency to be detzmined bascd on a
project scal2 and soope) lo verify that the appropeate measures have been
implemented and ara mantained,

The sla supenisars and safety officers are expecicd (o conduct dady audils, and
safety reparis ta management in order 1o make sure that the appropnate measures
ate implemented and followed.

Construction companies should expect ta des! vith heightened safety and health
gwidelines until such time that the pandemic has fully boen eradicated, and:

Analyze contract requirements:

Comply with contractuasl notice requirements;

Adapt and Adjust schedulz;

. Cocrginste and Cooperale with all participants; and

o
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5. Dﬁcument everything

Risk Asmssmenr and Response:

1. All contractors would need to gusrantee the minimum Ievei of standarés to
protect the heasith of the workers engaged in the construction sites. _

2. Before any activity is resumed, all hazards, duae to the halting of woek, must be
reviewnd and controfled,
2.1, Workers involved should haves proper understanding of me operations 'ln(!

“environment condition checking -

3. ‘An integrated continuity plan shouldd also be provided in the event of a psrﬂal of

- complate shutdown of jobsile of if jobsite operalions are severely fimited,. :

4. Al contractors should complete an integrated wrmnuny plan to respoad to
partxal or complete shiddown of construction sfes or i the case of B savere
limitation of site operations,

The COVID-19 pandemic affects working hours and eamings in. all businesses,
glabally. However, the construction industry le unique with respect to the COVID-19
bacause consiruction contracts typicaly contain pravisions about time for performance
‘and fees for f3ikng o perform on tme. There iz no guestion that all particpants in the
consiruclion ndustry have experienced, aind will continue to experience, impacts on -
their operations because of COVID-19 and experts say the fallout is one more factor
poised 10 affect construction fims, These impacts inchude, among others, schedule
delays, workforce disruptions, equipment and supply chan disruptions. redxced
productivity due to on site health and safety measzures {e.q.. social distancng,
staggering of work, enhanced sanitary me asures, ete.}, permit dciays cr restncz;ms on
new pemits, and financeng restrictions or cash fiow shortages. : '

Thesefore, It is criticat that construction companias be proactive rather then feactve in -
dealing with the COVID-19 and it is highly recommended that they take the following
steps wrth respec! to the coronavires:

1. Define — identify the company’s main wuinerabdties (convene 3 mcslmg vith
senior marssagement and Cedision-makers 1o dentify potantisl impacts on the
company).

2. Assesg - um:lcts:and if and hew the company is prapared (o deal wzth the -
company’s main vulnerabiliies (revisw any existing plans and. procedures to
ensure they are current and begin preparing business continuity and cnsis
management pians and procedures aimed at nmlmzing po!eﬂtial Impad* on
the campany).

3. implement and Manage ~ ensure the company’s plans and procedures work
{work with scnior management and dacision-makers to establish and embed
response and recovery arrangements and confirm senior maragement and
decision-makers urderstand their mles and support how the plans and

. procodures will be used),

4. Communicate and Remain Vigilant — ensure the company's teams &8 informed

C o (assign clear responsiidities tor intemal and external communications), : '

This pantfemic was nct fcreseeable and unfcriunately, its durstion and faliout remain -

uncenain. YWhat is certain is that the world s transiioning . Being preparad for this will .
be essentigl 1o managing the outcome and minknizng negative impacts,

Cormarsscn (onfidvig Bx Frega ol rpeanomnialdtns avrng e ferin? of Sanis B Saeriovey % Fice et 12

ortraction of Bt
Port of Abra de llog, Occidental Mindore



BQ-36
BOQ and Attachments
(Annex 7 — Construction Guidelines for Project implementation
during Public Health Emergency dated June 29, 2020)

Monh_aring

DTI-CIAP is revitakzing its Joint Administrative Order No. 01, S. 2011 with DOLE,
- DPWH, DILG and the Professional Regulation Commission {PRC) to strengthen
- coordination and cnhance the implementation of the Construction Guidelnes on
Prerect implermentaticn far the petiod of Public Heatth Emergency, OOLE D.O. 13 and
R.AC 11058 and its IRR as specified in DOLE D.0. 198 S. 2018, and spedifically,
enforce strict monitoning of construction activities.

.The DOLE shall refer 1o the Prilippine Contractars Acoreditation Board (PCAB) #ts
findngs, after dun process, on any sct or omission committad by consiructon
confractors in wiclaton of labor stancards, safety ndes snd regulations and other
peartirent policies, _ : _ -

- Effectivity

These guidelines shall take effect after approval by the CIAP Board and posting in the
official pazette (www.officialgazette.gov.ph) and CIAP website (wwav.cigp.cti.gev.ph),

Refsrences - _

1. WHO - Geting your workploce ready for COVID-19, 19 March 2020

2. Palppnes -~ Omnidus Gudinies on the implemesitation of Community RQuarmntne in the
Pritepines as of 15 May 2020 .

2 Frwnoines — COVID-13 Fratocols fov Construction S¢es Workers Safoly and Ssecunty
Veesion 2 by Phitppne Conslrucfors Assacishon (PCA) 83 of 25 Aprd 2020

4. Aycliralis -~ Buiding and Construction fndisiry: Minvnizing the Fask snd exposure fo

: COVIL-19 as of 9 ApeR 2020
£ Canada ~ COVID-1§ - Stenderdized Protocols for af Cenadian Conefrichion Sites
Varsion 4
6. New Zealand COVID-18: V&M Constrrichon Protocols Vession 2
1. New Zegland - COVID-18 Mealth and Salety Prodooots for New Zsafand Residenfial
Construction Sites Verzion 3, 22 Apré 2020
& DOH — Adméndstrative Order No. 2020-015, “Guigeines on the Risk-Based Pubsc Health
Standards for COVID-19 Mitigstion™ _
9. DOM Department Memorandum No. 2020-151, iatenm Guidelines an Expanded Testng

Tor COVIOV Y9, rederstod under OOH DAL No. 2020474 .
10 DOH DL No. 2020-0220, 5. 2020, Intenm Guidelnes on the Refurndo-Work as of 11
May 2020
1. DPWH D.0. 39, S 2020, Revised Construction Safoty Guideines for the implementation
- of Infrastruetuare Projects duning the COVID-19 Publie Hea¥h Crisis, repoatng D.0. No.
- 35 5. 2020
12. OT! - DOLE Inerim Guidaiings on Worknlace Preventinsn and Contral of COVID-14
13 0Tl and? DOLE Webinar on 8 May 2020
14, DOLE Labor Achvisory No, 18, S. 2020, Guideknes on the Cost of COYID-19 Prevention
and Conirod Messures, 16 AMay 2020

15, DOLE Department Order 13 Guidedines Governing Ocoupstiona! Safaly and Healh in the
Construction industey : :

16, RATIOSHR “An Act Stremathening Camgphance wih Occwpations! Safely and Heath
Standardz end Providing Penalbes for Violations thereo!™ and Ks Impementing Rufes aod
Reguialions as specified in DOLE 0.0, 198 8. 2015

17. DOLE-DPWH-DTI-DILG-PRC Joiy Adminisirative Ovoter Mo 1, Sarkas of 2011
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18. EE! Guidgdnes on the COVIDLIR Provartion and Coalrod o the Workplaco (Alert level
| code RED subdoved 2)
18. DMCI Yrork Rasumpbon Protocols as of 22 Apvil 2020 B
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TATAG

15 June 2 020

Aty JAY DANIELR. SANTIAGO
Genaral NABNager .
prilippires Ports Autharity (PPA)
Bondacip Dnve, South Harpor
Port Aress , Manida

subject:  Construction Guidelinas for Project Implementation during the
petiod of Public Health Emergency

Deoor Aty . Santiago:
Groeting &5

In ling with the President’s declaration of Publi:: Heallhy Emergency in the country to
aderuss COVID-19, the Philippine Domestic Construction Board (PDCB), an
imolementng toard of the ConsMim industry Authority of the Ehilippinc:
(CLAP). gnandated to formuinte pciuc:e§, plans, programs, snd syategies for the
davepprrient of the Philipgine consirucion industry arganizad o chhrgical Working
Group (TWG) ccemprised of representatives fmm contractors of vary:ng sizes and
syYncders coming from Luzon, \fzf:;}_yns anfi Vindarso tp fomwfafc? protocols for he
ndustry T07 resumption of construckon work n areas under quaranine.

Ac o rasult, we have doveloped the “Construction Guidelines for Project
implemema!ion during the pcﬁod b!. Public }fcalth Emcrgcr_!cy'f j¢] seree 1%
refarance {0 contraciors and HTDIGMERLTIG 308N 06s, 10 8nsUrs viability of rojacts
ard protacton from and spread of the coronivirus, The Guidslines were 2pproved by
tha POCB and CIAP Board cn May 18 and June 2029, respactively.

These gquideines set key pracipies and  minimum requirements that defne
respansible. heatthy and safe operatanz for construcbonralited operations under
COVID-19 and ensure the survival of tusiness as well as the protection of workers.
These guicelnes ndude prevention, de!ecmg, and “‘Pfd rasponse messures
designed 0 :!cﬁ-eug the princples above vhile maintaining business continuity
across the construction industry.

These als¢ Fresent options or courses o actons which conlractoss may consider
depending on sopdicability 1o the prrject’s unique characteristics while maintaining
minimum requircTents based on gudeines by govemnment aubionhes such as the
JATF Omnibus Guidefnes for the Implmentation of Community Quarantine in the
Phippincs, Department of Tra{&g and Windustry (DT and Deﬂamm of Labor and
Employment {DOLE) Interim Guidslines on Vorkplace Praventon and Control of
COVID-18. and DOH Department Memarandum No. 2020-220, Irterim Guidelines cn
the Retum-lo-er.

in ths reqard, may we respectfully fumish you with the copy of the ppproved
Construction Guidelines {(copy aachad), for your referenca. Further, may we also

PHEIPPING DOMESYIC CONSTRUCTION BEOARD
CORETRUSTION INCUSTRY A THORTY OF THE PrLrPihED
A Amtel hperyd 3 Dapavared b avivaogn
C 5 s e Tert SRRl AV ST R LA Eooh
f{?} f‘:.l Ti:r* :.'i:c,lp;fr.w b Lo ol Ase t !

A2 RANT ITH
A L R ST 4
T e e e

il 2 0 T BT
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request your kind assistanee in disserninating these Constructon Guidebnes amang
your stakeholders, including contractors and implementing agencics.

You may also visit CIAP's wabsde at wiwnw cip, dti.gov.ph for the latest updstes and
version of these Construction Guidelines.,

Ft_x Questions and clanfications, kindly emall POCB Secretariat at pdchdndti.gov.ph,
Thank you for your usual support. B .

Sincerely,

DORIS U, GACHO
Executve Direcfor, PODCB 5 4
Ly

-

Construction of Breakwater
Port of Abra da llog, Qctidental Mindoro
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
o0 (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages), or

O (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
and

O {c) Mayor's or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

O (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O (e) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O () Statement of the bidder's Single Largest Completed Contract (SLCC) similar to

the contract to be bid, except under conditions provided under the rules; and

O (g) Philippine Contractors Accreditation Board (PCAB) License; or

Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
o (h)y Original copy of Bid Security. if in the form of a Surety Bond, submit aiso a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
(i) Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid,;

O b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data,

O c. List of contractor's major equipment units, which are owned, leased,
andfor under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

O (j) Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the 0SS and do acts to represent the Bidder.

Financial Documents

Construction of Brealowater
Port of Abra de lleg, Occidental Mindoro
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{Checkiist of Technical and Financial Documents)
The prospective bidder's audited financial statements, showing, among
others, the prospective bidder's total and current assets and liabilities,
stamped ‘“received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than

two (2) years from the date of bid submission; and

The prospective bidder's computation of Net Financial Contracting Capacity

(NFCC).

Class “B” Documents

If applicable, duly signed joint venture agreement (JVA)} in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or

duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

a

(n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O
Ll

O

(0)
(p)

(@

Original of duly signed Bid Prices in the Bili of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

Cash Flow by Quarter.

Construction of Breakwater
Port of Abra de llog, Occidental Mindaro



SECTION X

BIDDING FORM



1

Bidding Forms
{Bid Form for the Procurament of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date:
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Construction of Breakwater, Port of Abra de llog,
Occidental Mindoro;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (i)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f.  Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commiit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the alfowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines! for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formai Contract is prepared and executed; and

! currently based on GPPB Resolution No. 09-2020

Construction of Breakwater
Port of Abra de liog, Occidental Mindoro
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j.  We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Construction of Breakwater, Port of Abra de
llog, Occidental Mindoro of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

Construction of Brealwater
Port of Abra de llog. Occidental Mindoro
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FINANCIAL DATA

A. The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Construction of Breakwater
Port of Abra da Hog, Occidental Mindero
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Bidding Forms
{Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF __ )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , 1 have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Construction of Breakwater, Port of
Abra de Tlog, Occidental Mindoro of the Philippine Ports Authority, as shown in the attached
duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents; _

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the {Name of the Project].

0 o0

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

Construction of Breakwater
Port of Abra de flog, Occidental Mindoro
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Bidding Forms
{Omnibus - Sole)

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in_the contract shall be sufficient grounds to constitute
criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _dayof _ , 20 at
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Breakwater
Port of Abra de flog, Occidental Mindoro
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Bidding Forms
{Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF ___ )S.S
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1 am the duly authorized and designated representative of with office address
at >

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of
Breakwater, Port of Abra de Ilog, Occidental Mindoro of the Philippine Ports Authority, as
shown in the attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or_controlling interest with another blacklisted person_or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of /Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

po o

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Construction of Breakwater
Port of Abra de lleg, Occidental Mindoro
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Bidding Forms

{Ormnibus — Partnership)

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

16. In advan ayment was m or_given, failure to perform or deliver any of the
obligations and wundertakings in the coniract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this__ dayof __ ,20  at
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Breakwater
. Port of Abra de tlog, Occidental Mindoro
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Bidding Forms
{Omnibue — Corp./J.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1am the duly authorized and designated representative of with office address
at ;

2. 1 am granted full power and authority to do, exccute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of
Breakwater, Port of Abra de Ilog, Occidental Mindoro of the Philippine Ports Authority, as
shown in the attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicabie;)];

3. [Name_of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or_controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of /Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

RO o

8. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Construction of Breakwater
Port of Abra de llog, Occidental Mindoro
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Bidding Forms
(Omnibus — CorpAJ.V}

representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given. failure rform or deliver any of the
obligations and undertakings in_the contract shall be sufficient grounds to constitute
criminal_liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to_the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, 1 have hereunto set my hand this _dayof __ ,20 at
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Braakwater
Port of Abra da llog, Ocgidental Mindoro
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Bidding Forms
{Bid—Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/'We accept that; (a) I'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/'we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, I/We have hereunto set my/our hand/s this day of /month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Censtruction of Breakwater
Port of Abra de llog, Oecidental Mindoro
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Bidding Forms
{Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. BREAKWATER WITH 2-UNITS BEACON LIGHT

Excavation of existing seabed (2,901 cu.m.}

Supply and placing of 300-500 kg/pc. rocks (26,642 cu.m.)

Supply and placing of 3,000 kg/pc. rocks (12,502 cu.m.)

Supply, fabrication and installation of 7.36 ton/pc. tetrapod (6,065 pcs,)
Supply and installation of beacon lights & accessories {2 sets)

RN =

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how
the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’'s Legal Capacity)

Revised: September 2021

Construction of Breakwater
Port of Abra ds llog, Oceidental Mindore
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Bidding Forms
{Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Project Description

Location

MANPOWER CONTRACT DURATION { Calendar Days)
(Minimum})

M O N T HL Y

1 2 3 4 & & T [] 8 0w |n 12 |13 | 14 | 16 | 16 | 17 18

Project Manager

Project Engineer

Materials Engineer i

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

-  Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Construction of Breakwater
Part of Abra de llog, Occidental Mindoro
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Bidding Forms
{Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Project Description

Location

EQUIPMENT No. of CONTRACT DURATION ( Calendar Days)
{Minimum) Units

M O NTWH LY

1 2z 3 4 8 [ T [] 9 10 " 12 3 14 15 1€ 17 19

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Construction of Breakwater
Port of Abra de flog, Octidental Mindoro
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Bidding Forms
{Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: September 2021

Construction of Breakwater
Port of Abra de Hog, Occidental Mindore
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Bidding
Forms
(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]}

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonlfaclo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised implementing Rufes and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs});
i. Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

b. Winning bidders bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resuiting from the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that
are subsequently required for submission after the contract execution
such as the Notice to Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.

Construction of Breakwater
Port of Abra de Yog, Occidental Mindoro
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Bidding
Forms
(Contract Agreemant Form)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/herits Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
: {Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Breakwater
Port of Abra da liog, Occidental Mindoro



