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Technical Specifications {Building Works)
{Plumbing and Sanitary Works)

The use of long screws and bushings is prohibited.
Joints

Joints and connections in the plumbing system shall be gas-tight and watertight for the
pressures required by the test.

After cutting and before threading all pipes shall be reamed and shall have burrs removed.
All screwed joints shall be applied with an approved graphite compound or TEFLON
tape to facilitate connections. Threads shall be full cut and not more than three threads on the
pipe shall remain exposed.

Caulking of threaded joints or top to prevent leaks shall not be permitted.

Unions shall be provided where required for disconnection. Threaded swing bolts shall be used for
branch connections to risers and mains.

Unions
Where required unions shall not be concealed in walls, ceilings or partitions.
Tests

The following tests shall be conducted by the Contractor at his expense under the supervision
of the Engineer.

a. Tests for Drainage and Venting System

The entire drainage and venting system shall have necessary openings plugged to
permit the entire system to be filled with water to the level of the highest vent stack above
the roof. The system shall hold the water for 30 minutes with a drop not greater than
100mm.

b. Sterilization

The entire water supply piping system shall be sterilized with a solution containing
not less than fifty (50) parts per million of available chlorine, either liquid chlorine or
a solution of sodium hypochlorite. The sterilizing solution shall remain in the system for a
period of not less than 8 hours during which time all valves and faucets shall be opened
and closed several times. After sterilization, the solution shall be flushed from the
system with clean water until the residual chloride content is not more than 0.2 parts per
million.

c. Pressure Test for Water Lines

1. After the pipe has been installed, the joints are completed and with joints
exposed for examination, all newly installed pipe or any valve section,
thereof, shall be subjected to hydrostatic pressure one and one half
(1%2) the designed working pressure of the system or as specified by the
Engineer.

2. The duration of each pressure test shall be at least 20 minutes unless otherwise
specified by the Engineer.

Restoration of Porl Faciktes
Pon of Lucens, Lucens City and Parts of Cawit and Sta. Cruz, Manndugue



62
Technical Specifications (Buikding Works)
{Plumbing and Sanitary Works)
3. Each section of the pipeline shall be slowly filled with water and the specified
test pressure, measured at the point of lowest elevation, shall be applied by
means of a pump connected to the pipe in a manner satisfactory to the Engineer.
During the filling of the pipe and before applying the test pressure, all air shall be
expelled from the pipeline. To accomplish this, tap shall be made if necessary,
at the highest point of the pipe under test and after completion of the test, the
taps shall be tightly plugged unless otherwise specified. During the test, all
exposed pipes, fittings, valves, joint and couplings will be carefully examined.
If found to be cracked or defective, they shall be removed and replaced by the
Contractor with sound materials at his expense. The test shall then be repeated
until satisfactory results are obtained.

d. Leakage Test for Water Lines

1. Leakage test shall be conducted after satisfactory completion of the pressure
test and shall consist of an examination of all exposed joints for leakage as
well as an overall leakage test of the completed pipeline.

2. The pressure to be maintained during the test shall be the designed
working presstre of the system.

3. Leakage test shall be made only after a minimum of 24 hours after the pipe to be
tested has been filled with water.

4, The duration of each leakage test shall be two hours unless otherwise specified
by the Engineer.

5. Each section of pipeline shall be slowly filled with water and the specified
test pressure, measured at the point of lowest elevation shall be applied by
means of a positive displacement type pump and reservoir connected to the
pipe in a manner satisfactory to the Engineer.

6. Before starting the leakage lest, all air shall be expelled from the pipe. All
exposed pipes, fittings, valves and joints shall be examined for leakage during
the test.

7. Allowable leakage rate per 100 joints per inch of Pipe Diameter at
Pressure Stipulated.

PRESSURE LEAKAGE RATE
psi kg/cm? liters/hr, liters/2 hrs.
50 3.50 1.45 2.90
75 5.30 1.76 3.50
100 7.00 2.05 4.10
1256 8.80 2.30 4.60
150 10.50 2.50 5.00
200 14.00 2.90 5.80

e. Defective Work
1. If the inspection or test shows any defect, such defective work or material shall be
replaced and the test shall be repeated until satisfactory to the Engineer.

2. Al repairs to piping shall be made with new materials at the
expense of the Contractor,

Restoration of Port Facisbes
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Technical Specifications {Buliding Works)
{Plumbing and Sanitary Works)

3. No caulking of screwed joints or holes will be accepted.
ASSEMBLY, INSTALLATION AND CONNECTION OF FIXTURES

Fixtures shall be supported and fastened in a satisfactory manner. Where secured to concrete or
masonry work walls, fixtures and equipment shall be fastened with brass bolts or machine screws in
lead-sleeve type anchorage units or with brass expansion bolts. Expansion bolts shall enter 7.5 cm into
solid concrete or masonry works and shall be fitted with loose tubing or sleeves of proper length to
bring expansion sleeves into the solid concrete masonry walls.

Where wood screws are used, screws shall go into solid pieces set between studs. Where
through-bolts are used, bolts shall be provided with plates or washers at back set, so that they will be
concealed by plaster. Bolts and nuts shall be hexagonal and exposed nuts, cap nuts, and screw heads
shall be provided with chromium plated brass washers.

PROTECTION OF FIXTURES

Pipe openings shall be closed with caps or plugs during installation. Fixtures shall be tightly
covered and protected against dirt, water and chemical injury. At the completion of all works,
all fixtures shall be thoroughly cleaned and delivered in a condition satisfactory to the Engineer.

FIXTURES AND FASTENING
All fixtures shall be supported and fastened in a satisfactory manner as follows:

1. Where secured to concrete or concrete hollow block walls, they shall be fastened with one
quarter inch brass bolts with twenty threads to the inch and of sufficient length to extend at least
7.5 ¢cm into solid concrete or hollow block work, fitted with loose tubing or sleeve insert and shall
be securely anchored and installed flush with the finished wall and shall be completely
concealed when the fixtures are installed.

2. Where through-bolts are used, they shall be provided with plates or washers back set so
that heads, nuts and washers will be concealed by plaster. Bolts and nuts shall be hexagonal.
Exposed bolts, nuts, capnuts and screw heads shall be provided with chromium plated
brass washers.
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Technical Specifications (Bulkding Works)
{Plumbing and Sanitary Works}

GUARANTEE

Upon completion and before final acceptance of the equipment installation, the Contractor shall fumnish
the Engineer a written guarantee stating that all equipment installed under this Section free from
defects. The guarantee shall be for a period of one (1) year from the date of final acceptance of the
work. Any part of the equipment that becomes defective during the term of the guarantee shall be
replaced, renewed and/or made good by the Contractor, at his own expense and in a manner
satisfactory to the Engineer.

Guarantees made by the approved manufacturers or suppliers beyond one year, shall be transferred to
PPA without any expense on his part.

CLEANING UP

Upon completion of the work, all parts of the installation shall be thoroughly cleaned of grease, metal
cuttings and sludge which may have accumulated during the testing operation.

PLUMBING, FIXTURES AND TOILET ACCESSORIES INSTALLATION

All installation works shall be as shown on the drawings and shall conform to the applicable standards

set forth by the Philippine National Plumbing Code. All fixtures shall be fastened and/or supported in
accordance with the given requirements.

Rastoration of Port Faciities
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Technical Specifications (Building Works}
{Aluminum Composite Panel}

ITEM 8 : ALUMINUM COMPOSITE PANEL
GENERAL

General Requirements contain provisions and requirements essential to these
Specifications; and apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consist of furnishing all labor, materials, equipment,
tools and incidentals necessary to undertake, complete the installation of Aluminum
Composite Panel cladding as indicated on the drawings and as specified herein.

LINTRODUCTION
A. MATERIAL COMPOSITION

Aluminum Composite Panel (ACP) is a lightweight durable panel made of laminated
aluminum and polyethylene core compound, coated with an advanced fluorocarbon
paint Polyvinylidine Flouride (PVDF) to ensure the excellent durability of the surface
finish. It is an excellent material for exterior and

Interior cladding of new building construction as well as retro fit applications. It also
has a high degree of levelness top reserve the fine architectural design and can be
roller bended to suit various design shapes. The laminated structure of ACP
ensures exceptional strength of the panel.

THICKNESSES:
3mm (Polyester) 4 to 6mmPVDF/+Nano

B. CHARACTERISTICS

1. Flatness—as the composite material is rigid, the flat surface can be preserved.
This is considered a major advantage of ACP.

2. Fire Resistance—ACP are laminated at
Temperatures from 200° to 250° to bond aluminum sheets to the polyethylene core.
The non-flammable aluminum cover sheets protect the plastic core.

3. Light Weight-as the weight is less than %2 to %
Of the weight of porcelain enamel, iron, copper, stainless and other metal panels,
consequently it can reduce the weight of the building.

4. Durability=ACP is highly resistant to chemical corrosion due to the PVDF coating.
The composite material is rigid, resistant to blows, breakage, and pressure and has
high bending and breaking strength.

Restoration of Port Facillties
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Technical Spacifications (Building Works)
{Aluminum Composite Panel}

SPECIFICATION

I Aluminum Composite Panel (ACP) must be composed of density
polyethylene core sandwiched between two sheets of aluminum,

1. It must be strong, lightweight approximately 5.5kg/sqm. But must be
exceptionally flat.

l.  The ACP composition
- Two sheets of aluminum
- Front side aluminum roll coated with polyvinylidine fluoride PVDF
according to AAMAG05.2 requirements.

IV. PVDF coating finish adhere to the following standards.

Testing Htem S - Standand - - Result

Finishad coat thickness ISO 2360 (CNS 8406) 27.6m

Gloss ASTM D532-89 0-45%

Pencil hardness ASTM D3363-00 2+

Toughness ASTM D4145-83 2T no rift

Adhesiva force ASTM 3359-97 4B

¥mpact resistance ASTM D2794-83 >100 fm. cm.

Abrasion resistance ASTM D968-93 64.6 L/mil

Mortar resistance ASTM 605.2-90 24 Hrs, pat lest exceed

Himidity resistance ASTM D714-97 3000 hr no blister
ASTM D2247-02

Boiling- water resistance ASTM D3359-B Passed

Salt-spray resistance ASTM D117-03 3000 hr no blister

Acid resistance ASTM D1308-87 No effect
AAMA 605.2-91, TEST #7, 7.3)

AlKafi resistance ASTM D1308-87 Passed

Solvent resistance ASTM D2248-73 Passed
ECCAT T5 & NCCA Na. 11-18

Color retention ASTM D2244-93 AE=0.34

Chalk resistance ASTM D4214-98 No chalking

Gloss retantion ASTM D2244-92 842%

V. Total thickness must be 4.0mm minimum (standard)
VI.  Framing must also be made of aluminum to prevent corrosion of the panels.

VIl.  Aluminum Composite panel supplier must be the same company that will
install the framing and will fabricate and install all panels. This is to insure
optimum workmanship. All labor and installation must have a warranty of not
less than one year.
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Technical Specifications (Building Works)
{Alurninum Compaosite Panel)

Methodology

I.SUBMITTALS

A. PRODUCT DATA

Manufacturer's printed product literature, specifications, and data sheets

B. SHOP DRAWINGS

1.Indicate project layout and elevations; dimensions and thickness of panels;
connections; details and locations of joints and sealant; methods of
anchorage; number of anchors; supports; reinforcement; flashings;
accessories; materials; and finishes.

2. Indicate proposed joints details providing watertight and structurally sound
panel system that allows no uncontrolled water penetration on inside face of
panel system as determined by ASTME331.

C. SAMPLES

1. Sample of panel system materials for selection
and verification of finishes, colors, and sealant colors.

2. Sample of panel assembly.
D. TEST REPORTS (as requested)

Certified test reports for ACP from approved independent testing
laboratories indicating compliance with specifications for specified
performance, characteristics, and physical properties.

QUALITY ASSURANCE

Fabricator / installer to be accepted by the manufacturer.

B. Fabricator / installer to have work similar in scope and size to this project.

D.

Take field measurements prior to completion of shop fabrication. Coordinate
fabrication schedule with construction progress to avoid delay of work. Field
fabrication should be allowed to ensure proper fit and keep it to minimum with
majority of fabrication being done under controlled shop conditions.

Maximum deviation from vertical and horizontal alignment of erected panels
should be made.

E. Assume responsibility for components of exterior panel system including, but not
limited to, attachment to sub-construction, panel-to-panel joinery, panel-to-
dissimilar-material joinery, and joint seal associated with panel system.

Rasstoration of Port Faciites
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Technical Specifications (Building Works)
{Alurminum Compasita Panel)

IV. DELIVERY, STORAGE, and HANDLING

A. Cover exposed surfaces with pressure-sensitive heavy protection paper or apply
strippable plastic coating, before shipping to the job site.

B. Leave protective covering in place until final cleaning of building.
C. Deliver materials in (manufacturer’s) original sealed packaging.

D. Store panels and accessories in a dry, secure location and protect from weather.
E. Protect finish and edges of panel.

V. LOADING AND UNLOADING

A. Panels must be handled carefully to prevent damage

B. Panels may buckle if they are not properly supported.

C. A forklift may be used for panels up to 10 feet (3 meters) long. However, some
means of supporting the panel load over a longer distance from the forks may be
used.

VI. PREPARATION

Ensure surfaces to receive panels are structurally sound, even, smooth, clean, dry,
and free from defects detrimental to work. Notify consultant thru writing of
conditions unfavorable to proper and timely completion of work. Do not proceed
with erection until unsatisfactory conditions have been corrected.

VIl. ACCESSORIES

A. Extrusions, formed members, sheet, and plate are in accordance with
ASTMB209 and recommendations of Manufacturer’s

B. Panel stiffeners are structurally fastened or restrained at ends and secured to
rear face of ACP with double-sided tape of sufficient size and strength to
maintain panel flatness.

C. Sealant within panel system to conform with Manufacturer's standards to meet
performance requirements.

D. Fasteners are not exposed except where unavoidable.

Restoration of Port Facilities
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Technical Smiﬁcaﬁons {Busikding Works)

Alumioum Composite Panel)
ACP Color / Thickness/ Location
Facade (Triangular Pattern) - 4mm thick ACP (Blue)
- 4mm thick ACP ( Light Blue)

Concrete Canopy - 4mm thick ACP (Mouse Grey)
Exposed Columns (Triangular Pattern) - 4mm thick ACP (Blue)

- 4mm thick ACP ( Light Blue)
Details are shown in the plans.

Restoration of Port Faciies
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Technical Specifications
{Project Billboard}

ITEM 9 : PROJECT BILLBOARD
SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. {1,200mm x 2,400mm)
using ¥ inch (12mm}) marine plywood or tarpaulin poster on 3/16 inch (Smm) marine plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Restorakion of Porl Faciities
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Technical Specifications
{Safety Signages and Barricades)

ITEM 10 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance with
the specifications and to the details shown below in the drawings, or as directed by the Engineer.

SPECIFICATION
The Signage's and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and 2t x
2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x 800mm) shall
be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or tarpaulin
poster on 2° x 2° (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1200
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1200
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SECTION Vi

DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:
PORT OF LUCENA, LUCENA CITY

10f24 -
20f24-
30f24-
4 0f 24 -
50f24 -
6 of 24 -
70f24 -

8of24-

Development Plan, Vicinity Map

Pavement Plan at Marshalling Area, Pavement Plan Along Port Access Road
Details of Road Markings, Pavement Section, Typical Pavement Joint

Typical Detail of Lateral Drainage, Serrated Surface Non-Slip

Detail of Trench Grate (TG), Trench Grate Framing Layout

Roof Plan (Between PTB-2 & PTB-3), Roof Framing Plan (Between PTB-2 & PTB-3)
Section, Louver Detail, Louver Elevation, Spot Detail 'A’, Spot Detail ‘B’

Port Operations Building: Front Elevation , Rear Elevation

PORT OF CAWIT, BOAC, MARINDUQUE

9of24-

10 of 24 -
11 0f 24 -
12 of 24 -
13 0f24 -
14 of 24 -

15 0f 24 -

Development Plan, Vicinity Map (Port of Cawit, Boac, Marinduque)
PTB Second Floor Plan, Schedule of Window

Ground Floor Reflected Ceiling Plan, Roof Plan

Ground Floor Lighting Layout, Second Floor Lighting Layout

Front Elevation, Rear Elevation, Right Elevation, Left Elevation (PTB)
Front Elevation, Rear Elevation, Right Elevation, Left Elevation (TMO)

Welcome Arch and gate Entrance Elevation, Welcome Arch and Gate Exit Layout

Restoration of Porl Facilities
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Project Drawings
(Approved Plans)

PORT OF STA. CRUZ, MARINDUQUE

16 of 24 - Development Plan, Vicinity Map (Port of Sta. Cruz, Marinduque)

17 of 24 - PTB Floor Plan, Schedule of Door

18 of 24 - Front Elevation, Rear Elevation, Right Elevation, Left Elevation (TMO)

19 0f 24 - Ground Floor Reflected Ceiling Plan, Second Floor Reflected Ceiling Plan
20 of 24 - Welcome Arch and Gate Entrance Elevation

21 0f24 - Welcome Arch and Gate Exit Elevation

22 of 24 - Detail od LED lNluminated Acrylic Signages

23 of 24 - Ticketing Booth and Vendor's Stalls

24 of 24 - Detail of Covered Walkway

Resiorstion of Port Facililies
Pont of Lucena, Lucana City and Ports of Cawit and Ste. Crue, Marindudgus
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SECTION Vili

BILL OF QUANTITIES
and
ATTACHMENTS



BID SUMMARY
RESTORATION OF PORT FACILITIES E
PORT OF LUCENA, LUCENA CITY AND PORTS OF CAWIT AND STA. CRUZ, MARINDUQUE

NO, B A S _ DESCRIPTIOHOFWORK A s o S (Pesos) ~ .
BILLNO.| 1 GENERAL EXPENSES
BILLNO.! 2 RESTORATION OF PORT FACILITIES, PORT OF LUCENA, LUCENA CITY
BILLNO.| 3 RESTORATION OF PORT FACILITIES, PORT OF CAWIT, BOAC, MARINDUQUE
BILL NO.] 4 RESTORATION OF PORT FACILITIES, PORT OF STA. CRUZ, MARINDUQUE
BID PRICE - A | - .
Name of Firm Name of Bidder/Authorized ﬁepresentativo Date

{Slgnatory's Legal Capacity)



BILL OF QUANTITIES
RESTORATION OF PORT FACILITIES

PORT OF LUCENA, LUCENA CITY AND PORTS OF CAWIT AND STA. CRUZ, MARINDUQUE

FHLIFRINE ‘
FONRTE. .
AUTHOAITY 2

| B . UNIT PRICE AMOQUNT
NO. . DESCRIPTION OF WORK UNIT QTy. (Pesos) (Peso_s)
(1) : - {2) ' {3) _{4) (5) (6}
BILL NO.| 1 GENERAL EXPENSES
1.01 Mobilization/Demobilization and Cleaning-up l.s. 1.00
1.02 Provision of Construction Safety and Health Program and lot 1.00

Project Bulletin Board

TOTAL FOR BILL NO. 1

Name of Bidder/Authorized ﬁepresentative
(Signatory's Legal Capacity)

Page 1of 4




BILL OF QUANTITIES

RESTORATION OF PORT FACILITIES om L)
PORT OF LUCENA, LUCENA CITY AND PORTS OF CAWIT AND STA. CRUZ, MARINDUQUE

i o IR, R o o B TR I g UNITPRICE . AMOUNT
- NO. . - DESCRlP‘_I‘IO'N OF WORK e UNIT . . QTY. " {Pasos) | . {Pesos)
(1) - {2) (3) __{4) (5 I ()

BILL NO.! 2 RESTORATION OF PORT FACILITIES, PORT OF LUCENA, LUCENA CITY
2.01 Restoration of Concrete Pavement sq.m. 8.884.00
a.) Demolish Damaged Concrete Pavement (250mm thk.) including cu.m. 2,666.00
Disposal
b.) Excavation, Backfilling & Compaction of Existing Materials cu.m. 445.00
¢.) Supply and Place Gravel Base Course (50mm thk.) for correction sqQ.m, 8,884.00

d.) Supply and Place 4,500 psi Portland Cement Concrete Pavement,
PCCP (300mm thk.) sq.m. 616.50
2.) Rehabilitation of Concrete Gutter along access road

sq.m. 411.00
f.} Application of Thermoplastic Paint for Road Markings
In.m. 450.50
9.) Restoration of Line Ditch Canal Cover
sq.m. 76.10
2,02 Restoration of Roofing in-between PTBs2 & 3
In.m. 118.00

203 Restoration of Weather Strips on Sliding Windows at Admin Building

. TOTAL FOR BILL NO, 2.

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)
Page 2 of 4




BILL OF QUANTITIES

RESTORATION OF PORT FACILITIES 210 )
PORT OF LUCENA, LUCENA CITY AND PORTS OF CAWIT AND STA. CRUZ, MARINDUQUE

. . _ UNIT PRICE AMOUNT
“NO. DESCRIPTION OF WORK - ' UNIT QTyY. (Pesos) _ (Pesos)
@ 1 RN ) IR NS N B @ L ® | _ ®

BILL NO.| 3 RESTORATION OF PORT FACILITIES, PORT OF CAWIT, BOAC, MARINDUQUE

3.0 Rehabilitation of Passenger Terminal Building

a.) Celling Materials sq.m. 17.00
b.) Sliding Window sq.m, 6.84
¢.) Roofing Materials sq.m. 18.00
d.) Lighting Fixtures lot 1.00
¢.) Repainting of Exterior Wall sq.m. 568.00

3.02 Rehabilitation of TMQ Building

a.) Roofing Materials units 3.00
b.) Repainting of Exterior Wall sq.m. 115.00
3.03 Rehabilitation of Welcome Arch and Gate s4.m. 41.00
3.04 Rehabilitation of Covered Walk In.m. 5.00
TOTAL FOR BILL NO. 3

Namse of Bidder/Authorized Representative
{Slgnatory's Legal Capacity)
Page 3of4




BILL OF QUANTITIES

RESTORATION OF PORT FACILITIES :.:'.:';":".ﬁﬁ‘
PORT OF LUCENA, LUCENA CITY AND PORTS OF CAWIT AND STA. CRUZ, MARINDUQUE
o : UNIT PRICE AMOUNT
NO. . DESCRIPTION OF WORK - : UNIT QTY. " (Pesos) (Pesos)
(1) 2 - - 3 (4) S ) F - (6)

BILL NO.| 4 RESTORATION OF PORT FACILITIES, PORT OF STA, CRUZ, MARINDUQUE
4.04 Rehabilitation of Passenger Terminal Building sq.m. 16.00

a.) Exterior Ceiling sq.m. 4.23

b.) Sliding Door lot 1.00

¢.} Plumbing Fixtures
4.02 Rehabillitation of TMO Building sq.m. 6.00

a.) Roofing Materials sq.m. 145.00

b} Ceiling Marerials lot 1.00

¢) Electrical Fixtures including Re-Wiring 5q.m. 1.89

d} Screen Door sq.m. 188.00

e) Repainting of Exterior Wall
4.03 Rehabilitation of Ticketing Booth and Vendors Stalls sq.m, 30.00

a.} Roofing Materials sq.m. 112.00

b} Ceillng Marerials
4.04 Rehabilitation of Welcome Arch sq.m. 41.00

a} Aluminum Composite Panels lot 1.00

b) Acrylic Signages and Lighting Fixtures In.m. 120.00
4,05 Rehabilitation of Covered Walk

- TOTAL FOR BILLL NO. 4

Name of Bidder/Authorized ﬁeprosentative
(Signatory's Legal Capacity)

Page 4 of 4




BQ-6

B0O0Q and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mohilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated in
the bid documents mobilized, demobilized and cleaning of the site and accepted by the
Engineer. The contract lump sum price shall be full compensation for funishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and demobilize
all the minimum equipment requirement enumerated in the bid documents including
cleaning of the site. Fifty percent {50%) of the total amount shall be payable after the
mobilization activity while the remaining (50%) payable after demobilization and cleaning.

item 1.02 Provision of Construction Safety and Health Program and Project Bulletin Board

The quantity to be paid for shall be the actual implementation of construction safety and
health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
{DOLE).

BILL NO. 2
RESTORATION OF PORT FACILITIES, PORT OF LUCENA, LUCENA CITY

Item 2.01 {a) Restoration of Concrete Pavement, Demolish Damaged Concrete Pavement (250mm
thk.) Including Disposal

The quantity to be paid for shall be the actual area in square meter of demolished and
disposed 250mm thick concrete pavement in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete the
work.

ltem 2.01 (b) Restoration of Concrete Pavement, Excavation, Backfilling & Compaction of
Existing Materials

The quantity to be paid for shall be the actual volume in cubic meter of excavated,
backfiled and compacted existing materials in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Rastorstion of Porl Facilities
Port of Lucwra, Lucena City snd Ports of Cawil and Sta. Cnez, Merindugue



BQ-7
BOQ and Attachments
(Annex 1 - Basis of Paymants)
Iitem 2.01 (¢) Restoration of Concrete Pavement, Supply and Place Gravel Base Course (50mm
thk.) for Correction

The quantity to be paid for shall be the actual volume in cubic meter of supplied and
placed gravel base course in accordance with the plans and specifications and accepted
by the Engineer, The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 2.01 {d) Restoration of Concrete Pavement, Supply and Place 4,500 psi Portland Cement
Concrete Pavement, PCCP {300mm thk.)

The quantity to be paid for shall be the actual area in square meter of supplied and placed
4,500 psi portland cement concrete in accordance with the plans and specifications and
accepted by the Engineer, The contract unit price shall be full compensation for furnishing
all materials, labor, equipment, tools, and incidentals necessary to complete the work.

Iitem 2.01 {e) Restoration of Concrete Pavement, Rehabilitation of Concrete Gutter along Access
Road

The quantity to be paid for shall be the actual area in square meter of rehabilitated
concrete gutter along access road in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing
all materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 2.01 (f) Restoration of Concrete Pavement, Application of Thermoplastic paint for Road
Markings

The quantity to be paid for shall be the actual area in square meter of applied
thermoplastic paint for road markings in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing
all materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 2.01 (g) Restoration of Concrete Pavement, Restoration of Line Ditch Canal Cover

The quantity to be paid for shall be the actual length in linear meter of restored line ditch
canal cover in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all matenals,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 2.02 Restoration of Roofing in-between PTBs 2 & 3

The quantity to be paid for shall be the area in square meter of installed polycarbonate
roofing in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for fumnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

ltem 2.03 Restoration of weather strips on sliding windows at admin building

The quantity to be paid for shall be the actual length in linear meter of weather strips for
windows supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing
all materials, 1abor, equipment, tools, and incidentals necessary to complete the work.

Resloration of Port Facillties
Port of Lucana, Lucens City and Ports of Cawit and Sia, Cruz, Marndugue



BQ-8
BOQ and Aitachmeants
{Annax 1 - Basis of Payments)

BILL NO. 3
RESTORATION OF PORT FACILITIES, PORT OF CAWIT, BOAC, MARINDUQUE

Item 3.01 (a) Rehabilitation of Passenger Terminal Building, Ceiling Materials

The quantity to be paid for shall be the actual area in square meter of installed perforated
ceiling panels in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.01 (b) Rehabilitation of Passenger Terminal Building, Sliding Window

The quantity to be paid for shall be the actual area in square meter of installed windows in
accordance with the plans and specifications and accepted by the Engineer. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools,
and incidentals necessary to complete the work.

Item 3.01 (c) Rehabilitation of Passenger Terminal Building, Roofing Materials

The quantity to be paid for shall be the actual area in square meter of installed roofing
materials in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 3.01 {d) Rehabilitation of Passenger Terminal Bullding, Lighting Fixtures

The quantity to be paid for shall be the completeness of the installation of fixtures in
accordance with the plans and specifications and accepted by the Engineer. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools,
and incidentals necessary to complete the work.

ltem 3.01 (e} Rehabilitation of Passenger Terminal Building, Repainting of Exterlor Wall

The quantity to be paid for shall be the actual area in square meter of repainted exterior
wall in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 3.02 (a} Rehabilitation of TMO Building, Roofing Materials

The quantity to be paid for shall be the actual area in square meter of installed roofing
materials in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Restoration of Port Faciites
Port of Lucena, Lucersa Clty and Porta of Cawit and Sia. Cruz, Marnduque



BQ-9
BOQ and Attachments
{Annex 1 - Basis of Payments)

Item 3.02 (b) Rehabilitation of TMO Building, Repainting of Exterior Wall

The quantity to be paid for shall be the actual area in square meter of repainted exterior
wall in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 3.03 Rehabilitation of Welcome Arch and Gate

The quantity to be paid for shall be the actual area in square meter of rehabilitated
welcome arch and gate in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.04 Rehabilitation of Covered Walk

The quantity to be paid for shall be the actual length in linear meter of rehabilitated
covered walk in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

BILL NO. 4
RESTORATION OF PORT FACILITIES, PORT OF STA. CRUZ, MARINDUQUE

ltem 4.01 (a) Rehabllitation of Passenger Terminal Building, Exterior Ceiling

The quantity to be paid for shall be the actual area in square meter of replaced exterior
ceiling panels in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

item 4.01 (b} Rehabilitation of Passenger Terminal Building, Sliding Door

The quantity to be paid for shall be the actual area in square meter of installed sliding door
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumnishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 4.01 {c) Rehabilitation of Passenger Terminal Building, Plumbing Fixtures

The quantity to be paid for shall be the completeness of the installation of plumbing
fixtures in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 4.02 (a) Rehabilitation of TMO Building, Roofing Materials

The quantity to be paid for shall be the actual area in square meter of installed roofing
materials in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Resioration of Porl Facilitias
Port of Lucana, Lucana TRty and Ports of Cawit and Sta. Cruz, Marindugus



BQ-10
BOG and Attachments
{Annex 1 - Basis of Payments)

item 4.02 (b) Rehabilitation of TMO Building, Ceiling Materials

The quantity to be paid for shall be the actual area in square meter of installed perforated
ceiling panels in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 4.02 (¢} Rehabilitation of TMO Building, Electrical Fixtures including Re-Wiring

The quantity to be paid for shall be the completeness of the installation of electrical
fixtures in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materals, labor,
equipment, tools, and incidentals necessary to complete the work.

item 4.02 (d) Rehabilitation of TMO Building, Screen Door

The quantity to be paid for shall be the actual area in square meter of installed screen
door in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 4.02 {e} Rehabilitation of TMO Building, Repainting of Exterior Wall

The quantity to be paid for shall be the actual area in square meter of repainted exterior
wall in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 4.03 {(a} Rehabilitation of Ticketing Booth and Vendors Stalls, Roofing Materials

The quantity to be paid for shall be the actual area in square meter of installed roofing
materials in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

item 4.03 (b} Rehabilitation of Ticketing Booth and Vendors Stalls, Ceiling Materials

The quantity to be paid for shall be the actual area in square meter of installed perforated
ceiling panels in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Restoration of Port Faciities
Port of Lucana, Lucena City and Ports of Cawit and Sia. Cruz, Marindugue



BQ-11

BOQ and Attachments
{Annex 1 - Basis of Payments)

Item 4.04 (a) Rehabilitation of Welcome Arch, Aluminum Composite Panels

The quantity to be paid for shall be the actual area in square meter of installed aluminum
composite panels in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 4.04 (b) Rehabilitation of Welcome Arch, Acrylic Signages and Lighting Fixtures

The quantity to be paid for shall be the completeness of the installation of acrylic signages
and lighting fixtures in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 4.05 Rehabilitation of Covered Walk

The quantity to be paid for shall be the actual length in linear meter of rehabilitated
covered walk in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Resioration of Port Faclities
Port of Lucena, Lucens City and Ports of Cawil and Sta. Gz, Marindugus



BQ-12
BOQ and Attachments
{Annex 2 — Minimurm Equipment Requirements)

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit's
unit/s
unit/s
unit/s
unit/s
unit’s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Jackhammer

Air compressor { 250 ¢fm )
Payloader (1.30 cu.m., 78hp)
Dump truck { 12 cu.yd.)

Concrete cutter

Backhoe { 0.50cu.m./132hp )

Ptate compactor, vibratory (5 hp)
Concrete batching plant, (30 cu.m. cap)
Transit Mixer (5 cu.m cap.)
Concrete screeder

Concrete Vibrator, 3.5 hp

Bar cutter (efectric, 25mm dia min.)
Water Truck (1000 gal.)

Conc. mixer {1-bagger)

Kneading Machine

Thermoplastic Applicator

Truck Mounted Hydraulic Telescopic Boom, 100hp, 2MT
Bar Bender, 25mm dia. max

Bar Cutter, 25mm dia. max
Welding Machine, 400amp/54hp
Oxy-Acetylena Cutting Outfit
Electric Drill

Electric Grinder

Rasloration of Port Facikties
Port of Lucena, Lucena City and Porte of Cawit snd Sta. Cruz, Marinduque



BQ-13
800 and Attachments
{Annex 3 - Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment {DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

30 pcs. Hard Hats

30 pairs Gloves {rubberized})

30 pes.  Safety Glasses/Goggles {clear)
60 pes.  Long sleeve T-shirt

8 pc.  Aprons

4 pc.  Safety Belts

30 pairs Safety Shoes

4 sets Life Lines

Safety Devices
1 lot Barricades
1 lot Warning signs

2 unit/s Fire extinguisher (10kg)

Medical and First Aid System - Nine (9) mos.
Tempoerary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Re=toration of Port Faciition
Port of Lucana, Lucena City and Ports of Cawil and Sta. Cnez, Marindugue



BQ-14
BOQ and Anachments
{Annex 4 — Minimum Testing Requirsments)

PPA MEMORANDUM CIRCINLAR

No__ Q2
Serms of 2018
Atachmant

Pace 1 of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUGTURE PROJECTS

Matenais/items of ' Required Tests Minimum incramental
Work ' Frequency of Tesis
[ . Construction of -

Pier'Whart, Platform

and Ramp

Structural Concrete (SC)

A Porfland Cement | Qualty Tast For every 2,000 bags (4Dkg) or
' : fraction thereof

B Fmwe Aggregate | Qually Test for Grading, Elutnabon (wash), { For every 1,500 cubc meter or
gk Spechic Grawvily, Absorpbon, Mortar | fracton thereof

Swength, Soundness, Organic Impuntes, Unit
Weigl"!l, %Clay Lumps and Shale
C Coase Quaity Test for Grading, Bulk Speciic Grewity, | For every 1,500 cubc metsr or
Aggregate AboorpmnandAbraslon fracbon thereof
D Water Certificate from the Engineer or Qualty Test One per source
for Density and Chionde Content
E Steel Bars | M#l Certificate and Qualdy Test for Chemical | For every 10,000 kg or fracton
Composhon and Mechanical Properbes thereof

F Concrete Compressive Strength on cylinder samples 1 set consisbng of 3 concrets
cyknder sampies shall be taken
from each day’'s pounng and to
represent not more than 75 cu m

of concrete or fracton thereof
Slump Test For every mx

G Admndure and Qualdy Test One per shipment
Concrete Cunng
Matenais

Piling {P)

A Concrete Plies Fabncaton Report One per fabezahon
1 Concrate | Same testas for SC (F) o Same frequency 83 SC (F)
2 SteetBars Same test as for SC (E) Same frequency as SC (E)
3 High Test for Chemical Composdon and For every 20000kg or fracton

Tenaion Mechanical Properbes thersof

Strand /

oo F

Y ]

Rastoration of Port Faclites
Port of Lucena, Lucena City smd Ports of Cawit and Sta. Cruz, Marinduque
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BOC and Attachments
{Annex 4 — Minimum Testing Requirements}

. PPA MEMORANDUM GIRCULAR
No
b Sares of 2016
Attachment
’ Paga 2 of 10
Matenais/tems of Required Tests Minimum Incremental
Work Frequency of Tests
4 Coarse Sama Test as for SC (C) Same frequency as SC (C)
Aggregates :
5 Fmne Same Test as for SC (B} Sama frequency as SC (B}
_ Aggregates .

B Steel Pipe Piles

Fabncabon Repart, Mill Cerificate and Quaity | Ona per fabncabon
Test for Chemmical and Mechamcal properbes

1 Steel Chermical Composibon (refer below)
- Under 147 (355 60mm) Qutside 2 froin 200 prpe of frachon thereo!
Diameter )
- 14"10 36" (355 6 to 914mm) Outsde | 2 from 100 prpe or frachon thereof
Dia
«  Over 35" (914mm) Outside Diameter 2 from 3000# (9'14m) or frachon
: therect ]
MechanalTensie . Cne (1) tension lest shall be made
. on one length or frachon thereaf of
each size, or one prece of skelp
reprasenting each-lot of 200
lengthis or frachon thereof of aach
sze
2 Polyurethane { Ml Certhcate and Quality Test One per fabncation
Coahng
3 Concrete Same test as for SC (F) Same frequency as SC (F)
4 Fne Same test as for SC (B) Same frequency as SC {B)
Aggregate
5 Coarse Same test as for 5C (C) Same frequency as SC {C)
Aggregate
6 Steel Bars Same Test as SC (E) | Same frequency as SC (E)
7  Water Same Test as SC (D) Same frequency as SC (D)
-| Rubber Dock Fanders Physecal Test All ynits
{RDF) :
Performance Test for Energy Absorption and Allunits .
Reaction Force
Accessones
Washer and Foong Bolt, | Physical Test Al urts
Anchor Bolt N
CQualtty Test for Chermical Composmion and One per fgbncabon
. Mechanical Properties AL
T
by
Restoration of Port Faciities

Port of Lucena, Lucena City and Ports of Cawil and Sta. Cruz, Mannduque
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BOQ and Attachments
{Annex 4 — Minimum Testing Requiremants)

3 PPA MEMGRANDUM CIRCULAR
No
- Serws of 2018
Attachment
) Page 10/ 10
Matenals/items of Required Tests Mirimum Incremental
Work Frequency of Tests
Maoonng Bollard (MB) Physical Test Al Units
and Accessones
{Hexagon Nuts, Plan
Washer, Anchor Ring Qualty Test for Chemical Composmon and | One per fabncation
and Mechamcal Proparhes
Anchor Bolt)
Ii. Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Pikng (SP}
A Concrete Sheet R
Piles N
1 Concrete Same test as for SC (F) Samae fraquency as SC {F) .
2 SteelBars Same test as for SC (E) Same fraquency as SC (E)
3 High Tension Same test as for P (A 3) Same frequency az P (A 3)
Strands
4 Fme Aggregates | Same test as for SC (8) Sama frequency as SC (B)
§ Coase Same Test as for SC {C) Sama frequency as 5C {C)
Aggregates
B Steel Pipa Piles
1 Sieel Same test as for P (B1) Same frequency as P (B1)
2 Concreta Same test as for SC (F) Same frequency as SC (F)
3 Fme Aggregate | Same test as for SC (B) Same frequency as SC (B)
4 Steel Bars Same test as for SC (E) Same frequency as SC (E)

Resioration of Port Facllilies
Port of Lucena, Lscena City and Ports of Caval and Sta. Cruz, Marindugque
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BOQ and Attachments
{Annex 4 — Minimum Testing Requirsments}

+ -
.

PPA MEMORANICHM CIRCLUILAR

: No
Senws of 2016 *
Attachment
Poge 4oF 10
Materrals/items of ' Required Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Speciic Gravity and | For every 1,500 cubic meter or
Abrasion fracton thereof
Geotextile Friter Physical and Mechankcal Test One per batch
Mil Cartificate One per batch
Sand and Gravel Fidl Qualty Test for Orgamc Impurhes and | For every 1,500 cubwc meter or
Gradmg frachon thersof
Sefected Fill Quality Test for Graxdimg, Plastcty and For every 1,500 cubic meter or
Laboratory Compacton Test frachen thereof
Laboratery Cakfornia Beanng Ratie {CBR) For every 2,500 cubic meter or
. fraction thereof )
Fieki Densrty Test ) For every layer of 150mm.of
. : compacted depth at least one
group of three In-situ densidy test
for every 500 sq m or fracton
thereo! -
Aggregate Base Course | Quality Test for Gradng and Plastcrty .For every 300 cubxc meter or
frachon therect
Quality Test for Grading, Plashcity, Abrasion For every 1,500 cubxc meter or
and Laboratory Compachon Test frachon thereof
Laberatory Cakformua Beanng Ratic (CBR) ] Same frequency as Selected Fil
Fiekd Density Test Same frequency as Selected Fill
Portiand Cement
Concrete Pavement
{(PCCPF)
A Porland Cemen | Same test as for SC {A) Same frequency as SC (A)
8 Fme Aggregate | Same test as for SC (B) Same frequency as SC (B)
C Coarse Same test as for SC {C) Same frequency as SC {C)
Aggregate
D Water Same test as for SC (D} Same frequency as SC (D)
E Steel Bars Same test as for SC (E) Same frequency as SC (E)
{Dowels) h L
F__Joint Filler Quaity Test | One (1) per shipment A ((’
L iV

Restoration of Port Facikties
Port of Lucena, Lucena City and Ports of Cawit snd Sta. Cnuz, Marindugque:
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BOQ and Attachments

{Annex 4 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No
Serey of 2016
Altachement
Page 5of 10
Matenats/tems of Required Tosts Mimmum incremental
Work Frequency of Tesis
G Admixture and Same test as for SC (G} Same frequency as SC {G)
Concrate Cunng
Maternal
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexural Test J beam samples for every 330
sqm or frachon theraof
| Completed Coce Test 1 st {3 spacimen) for every 2,500
Pavement _ | sgm and fracton thereof
Interiocking Concrete
Blocks
A Cement Same test as for SC (A) Sama frequency as SC (A)

8 Fine Aggagale

€ Coarse
Asgregae

D Water
Admixtura &
Concrete Cuning
Matenals

F Completed Blocks

Same test as for SC (B)

Same test as for 5C (C)

Same test as for SC (D)
Same test as for SC (G)

Physical Test and Comprassive Strength

-| Same frequency as SC (B}

Sama frequency as 5C (C)

Same frequency as 5G (D)
Same frequency as SC (G)

6 blocks per day of fabncation

Cement Treated Base
Course (CTB)
A Portland Cement

B Fme & Coarse

Same test as for SC (A)
Qualty Test for Grading, Abrason and

Same frequency as SC (A}

For every 1,500 cubic meter or

fraction thereof

Same frequency as SC (D}

For every layer of 150nwn of
compacted depth at least one
group of thres In-situ density test
every 500 sq m or fracbon thereof

Aggregates Soundness
€ Water Same test as for SC (D}
Compleled CTEB | Feld Density Test
Retainmg WallCoping
WallRC Curb/RC
DrtchvShear
Key/Concrete
Blocks\WLean Concrete
A Porlland Cement | Same test as for SC (A) .
B Fine Aggregate | Same test as for SC (B)

Same frequency as SC (A)
Same frequency as SC (B)

T

Rastoration of Porl Facilities

Port of Lucana, Lucena City and Ports of Cawit and Sta. Cruz, Marindugee
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BOQ and Attachments
{Annex 4 = Minimym Testing Requirements)

PPA NDUM CIRCLIAR
No _O
Sanes of 2018
Attachment
Page § of 10
Materials/Mtems of Required Tests Mintmum Incremental
Work Frequency of Tests
C Coarse Same test as for SC (C) Same fraquency as SC {C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (0)
E SteelBars Same test as for SC (E) Same frequency as SC (E)
F  Admudure and Same test as for SC (G) Same frequency as SC (G)
Congrete Cunng :
G Concrete Same test as for SC {F) Same frequency as SC (F)
T Rod
A Steel Samae test as for SC (E) One per batch
B Assembly Performance Test (Tension) Qne per batch
Te Bars and Dowels Same test as for SC (E) -Forevery10.000kg'orl‘racum
therecf per Tsa bars and Dowels
Pipe Culverts and Stormi
Drans
_. A Prpes Test for Strength, Absorption and Physical For every 50 peces
B MorarorJomt | Same Testas for SC(AB and D) For every 25 pieces

Altematve Test Same test as for SC (F) &
Ingpection Raport :

Concrets Hollow Blocky

A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Sama frequency as SC (B)
C Water Same test as for SC (D) Same frequency as SC (C)
0 Concrete Same test as for SC (F) same frequency as SC (F)
E Completed CHB | Quality Test One for every 500 preces of
fracbien thereof
Construchon Joints {CJ)
A Angie Bars Test for Physical and Mechanical Properhes One per batch
Steel Bars Same test as for 5C (E) One per batch
C Znc{HotDip Physical Test for Appearance, Stnppang, | All umts
Galvanizing) Weighing, Adherence and Adhesion
Coatngs -
Coating Thickness 1 set (3 specimen) for every
Magnetc Thickness Measurement 400,000 sq mm_or frachon th j/

E Y

7

L

Restoration of Pout Faclities

Port of Lucena, Lucena City and Ports of Cawit and Sta. Cruz, Marnduque
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BOQ and Attachments
{Annax 4 — Minimum Testing Requiremants)

PPA CIRCULAR
No
Serws of 2016
Attachment
Foge 7of 10
' Materials/items of Required Tests Minimum Incremental
Work Frequency of Tesis
Sacked Concrete
A Cement Same test as for SC {(A) Same frequency as SC (A)
Fine Aggregates | Same test as for SC (B) Same frequency as SC (8)
C Cosrse Sama test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same tast as for SC (D) Same frequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC (F)
F Sack (ute) Physical Test One for every 50 preces
Rubble Concrete
Same test as for SC (A)

A Cement

B Fmne Aggregates

Same test as for SC {B)

Same frequency as SC (A)
Same fréquency as SC (B}

C Coarse Samae lest as for SC (C) Sarme fraquency as SC (C)
Aggregates
D  Water Samoh.stasbrSC(D) .| Same frequency as SC (D)
Concrete Same test as for SC (F} Sama frequency as SC (F)
F  Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cutwe meter or
preparaton Plasbcity Test {(LL PL,PI) frachon thereof
Laboratory Compachon Test
Density Test For every layer of 150mm of
compacted depth at least one
group of threa In-situ density test
every 500 sq m_or fracton therecf
B Structure i axcavated matenals shall be used as For every 1,500 cubic meter or
Excavation Bacidhit fraction thereof

Grading Test
Ptastedy Test (LL,PLP])
Laboratory Compachion Test

Densty Test

For every layer of 150mm of
compacted depth at least one
group of three In-adu densdy test
every 500 sqg m_or frachon thereof

1k

{’Y&

Rm-shmdpu‘ll’whes

Port of Lucena, Lucena City and Ports of Cawit and Sta. Cnuz, Marinduguo
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BOQ and Attachments
{Annex 4 = Minlmum Tasting Requirements)

[
PPA MEMORANDUM CIRCULAR

No
Serws of 2016
Aftachenet

Page § of 10

Matenrals/iterns of
Work

Regquired Tests

Minimum Incremental

Frequency of Tests

I Port Operations Building/Passenger Terminal Building/Transit Shed/Warehouse

| STRUCTURAL WORKS

Refer to Structural Concrete [SC) and Piling Works {P)

ARCHITECTURAL WORKS

Engmeer
Testng and Commessioning -

Ceramic - Filled Liqunt Physical Properly, Mechancal and Chemcal | One per shipment

Membrane F Water Property, Leak Test / Fiood Test

Proofing, Hydrophobsc

Poreblockung Ingredients

with Superplasbeizer 4.

Paint Quality Test One 4-L can for every 100 cans or

frachon thereof
Ceramic Tile ‘| Inspection and Evaluaton Report from the | One per shipment
_ R Engineer : I R _
Stamless Steel Inspection and Evaluaton Report from the | One per shpment
_— Engmeer . R

Roofing Matenals inspection and Evaluaton Fieport from the | One per shiprment
Engmneer

Ceding Matenals Inspechon and Evaluation Report from the | One per shipment

i} Enginser )

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables inspocton and Evaluabon Report from the | One per shipment
Enginser
Testing and Commussionng

Electricat Devices Inspection snd Evalughon Report from the | One per shipment
Engineer

L Teshng and Commissionng .

Fwe Alarm System Inspechon and Evaluabon Report from the | One per tem

’ Engmeer

Testng and Commbnng

Winng Davicas Inspechon and Evaluaton Report from the | One per shipment

Restoration of Port Facilties

Ponl of Lucena, Lucena City and Ports of Cawit ard Sta. Cruz, Marnduque
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PPA MEMORANDUM CIRCLRLAR
No
. Senes of 2016
Altachrment
Page § of 10
Materials/iterns of Required Tests Minimum Incremental
Work Frequency of Tests
Protsctive Devices Inspechion and Evaluaton Report from the ! One per shipment
Engmeer
Teshng and Commsskwng
Telephane System inspection and Evaluaton Report from the | One per tem
Engineer
Testing and Commissioning
CCTV Systam Inspechon and Ewvaluabon Report from the | One per dem
Engmeer
Testng and Commissionng
CATV System Inspachon and Evaluation Report from the | One per tem
Engmneer ] . .
Testing and Commessioning
Background Music and | Inspechon and Evaluation Report from the | One per item
Pagmg System Engineer, Testng and Commissiomng -
Airr Condboning Units & | Inspection and Evaluaton Report from tha | One per tem
Ventilation Enginsar
Testing and Commissioning
Condun Pipes Inspection and Evelusbon Report from the | One per dem
Engmeer
Testng and Commssiomng
Lighting Fuxtures Inspection and Evaluation Report from the | Cne per dem
Engineer
Testing and Commussionng
PLUMBING WORKS )
Pipes Inspechon and Evaluaton Repoit from the | One per temn
Engineer
Testmg and Commissioning

Restorabion of Porl Facilities
Port of Lucena, Lucena City and Ports of Cawit and Sta. Cnuz, Marndudues
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P.:A MB?MNDLN CIRCULAR

Engmeer

T nspecton and Evaluaton Report from the

Sanes of 2016
Anscherent
Fage 10 10
Métenalsmems of Required Tasts ) Mimumum Incremental
Work Fraquency of Tests
Fuxtures Inspecton and Ewvaluabon Report from the | One per tem
Engmeer
Testing and Commrssionng . oo
Ppe Culverts Compression Strength Fore\}ery size not mora than 25

pipes cast i the fieid

S
IV Misceilaneous
Matenals

Fencing
A Barbed Wire, Fhysical Test (Dimensions and Coatings) One per Baich
Cyclone Wire
Mesh, Chain
Link
8 Concrete Post Refer to Superstructura (SC) Refer to Superstructure (SC)
Lamp Fost i
A Structural Steel | Physical Test (imensions) Al units
. ’ Same test as for SC (E) - - _—
8 2Zinc{HotDip Same lest as foe CJ (C) One per batch
Galvanizng) ’
Coatings _ e
Dramzge Steel Gralng | Same test as for SC (E) One {1} batch
_ Inspection Repart
Metal Pipe (Cast Iron Physical Test (Dimensions and Coabngs) 1 per delvery
Galvanized, etc )
Welding Warks Destruchve and Non Destructive Test One {1) per ot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accradited by BRS, DOST and PPA

2, Testing of other matenals shall be performed only by an indapendaut Testing
Laboratory dulty accredited by BRS and PPA.

3. All other issvances which are otherwlse inconsistent herowith are hereby revoked

of otherwiss amended.

Appraved

RAUL T. SANTO
n-Charge,

s e - /L(tﬂi /

1 1d

Resioration of Por Facililiss
Port of Lucena, Lucana City snd Ports of Czrit and Sta. Cnuz, Marindugue
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Bidding Forms
{Chechiist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
0O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents
O (b) Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be bid;
and
O (c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
O (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
() Project Requirements, which shall include the following:

a. Organizationa! chart for the contract to be bid;

b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data;

O c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

O (g) Original duly signed Omnibus Swom Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to its
officer to sign the OSS and do acts to represent the Bidder.

00O

Restaration of Port Facikites
Port of Lucena, Lucena Gity and Ports of Cawit and Sia. Cnuz, Marindudque:
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Bidding Forms
{Chacklist of Technical and Financlal Documents)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

o (i) If applicable, duly signed joint venture agreement (JVA) in accordance with RA
No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating that
they will enter into and abide by the provisions of the JVA in the instance

that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m} Cash Flow by Quarter,

Ragtoration of Port Faciities
Port of Lucena, Lucena City s Ports of Cawit and Sta. Cruz, Marinduque
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Bidding Forms
{Bid Form for the Procurement of infrastruchwe Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project ldentification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs} including the Supplemental
or Bid Bulletin Numbers , the receipt of which is hereby duly acknowledged, we,
the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the
Procurement Project: Restoration of Port Facilities, Ports of Lucena, Lucena City
and Ports of Cawit and Sta. Cruz, Marinduque;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered below
is: :

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable faxes, e.g. (i) value added tax (VAT), (i} income tax, (iii} local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in the
detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of
percent of the Contract Price for the due performance of
the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemative offers in accordance with the Bidding Documents;

i, We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

! currently based on GPPB Resolution No. (9-2020

Restoration of Por Facikies
Port of Lucena, Lucena City and Ports of Cawit and Sta. Cruz, Marindugue



2

Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects}

j. We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confiirn that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Restoration of Port Facilities, Ports of
Lucena, Lucena City and Ports of Cawit and Sta. Cruz, Marinduque of the
Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature;

Duly authorized to sign the Bid for and behalf of:
Date:

Rastoration of Port Faciities
Port of Lucena, Lucena Cily arxd Ports of Cawil and Sta. Cnuz, Marinducgus



Bidding Forms
{On-going)

STATEMENT OF THE BIDDER’S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of {in percantags, %)
Contracts Address Percentage of Amount or Value Contract and | Outstanding 7] 8]
Participation NOA Works Planned | Actual Start of Estimated
1] 2] 3] 4] 5] 6] Project Completion Date

A} Government
Contracts

i. On-going
il. Awarded but
not yet started

B) Private
Contracts

i. On-going
il. Awarded but
not yet started

NOTE:

1} As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated In the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used If Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or value of all outstanding er uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be earier than two (2) months from the date of bid submission.

8] As appearing inthe Notice to Proceed and Contract.

Thig Statemant shall be supported by:
a) Notice of Award
b} Notice to Procesd and Contract

Name of Firm Name of Bidder/Authorized Representative Date
{Signatory’s Legal Capacity}
Revised: September 2021

Restoralion of Porl Facilities,
Port of Lucena, Lucana Chy and Ports of Cawit and Sta. Cnuz, Marinduque

¥y



Bidding Forms

(5LCC)
STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Adaress ofP;;je;‘:taga Award Completion Escalated Date of Award Start Completed
pation
Value to
1] 2] 3] Present Prices 5]
NOTE :
1] As appearing In the contract executed by the partles.
2] With speclal refarenca to the Scope of Works of the Project as described/enumerated in the Contract.
3] Indicate the percentage of participation and whether as Sola Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.
4] Indicate the FOREX used if Contract Value Is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract valus.
5] As appearing in the Notice of Award.
6] As appearing in the Notice to proceed and Certificate of Completion.
A. The bldder must have an exparience of having complated a SLCC that Is similar to the contract to be bid equivalent to at least fifty percent {50%) of the ABC,
adjusted If necessary, by the Bidder to current prices using the PSA consumer price indices. A contract 1s considered to be “similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).
B. This Staternent shall be supported by:
a. Notice of Award, Notice to Proceed and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,
which must be at laast Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that Issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.
¢. Recapitulation or Final Bill of Quantities.
Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)
Revised: August 2023
Resloration of Port Facilities

Port of Lucena, Lucena City snd Ports of Cowil and 5ta. Cruz, Marinduque
i 9



Bldding Forms

(Experience Record)

STATEMENT OF THE BIDDER’S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS SIMILAR TO THE

Pavement, PCCP (300mm thk.)

CONTRACT TO BE BID

SLCC similar to Other completed contracts similar to the

Major Categories of Work Unit of Quantity the contract to contract to be bid Unitof | Quantity
Measura be bld Measure
1] 1] 1] 2] 2] 2] 2]
Name of the Name of the | Name ofthe | Name of the
contract contract contract contract
1. Portland Cement Concrete sq.m. 4,442.00

NOTE:
1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:

a. Notlce of Award, Notice to Procead and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory. The sald Certificate of

Acceptance shall contain the following: 1) Name of project owner that issued the cerlificate, 2) Name of Contractor/Constructor, 3) Name of Contract, and 4) Contract Duration.

¢. Recapitulation and/ or Fina! Bill of Quantities.

Narne of Firm

Revised: August 2023

Name of Bidder/Authorized Representative
Signatory's Legal Capacity

Date

Renatoration of Por Facliilies
Fort of Lucens, Lucens Clty and Ports of Cawit and S1a. Cnuz, Marinduque
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Bidding Forms
{Financial)

FINANCIAL DATA

A. The prospective bidder’s audited Financial Statements, showing, among others, the prospective
bidder's total and current assets and liabilities, stamped "RECEIVED" by the Bureau of Intemal
Revenue (BIR), or its duly accredited and authorized institutions, for the preceding calendar year
which should not be earlier than two (2) years from the date of bid submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth {1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all outstanding

or uncompleted portions of the projects under ongoing contracts, including
awarded contracts yet to be started coinciding with the contract to be bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by the
BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Rastoraticm of Porl Facikties
Port of Lucens, Lucena City and Parts of Cawit and Sta. Cnuz, Marindugque



Bidding Forms
{Pledped Parsonnal)

STATEMENT OF THE BIDDER’S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following key personnel are qualified and avallable for the duration of the contract to be blid:

Similar Total
Paosition of Key Name No. of Experience in the | Experience in the Attachment(s) Annex(es)
Personnel Key Position (Years) Position (Years)
1] Parsonnel 2]
PRC License (CE Prefarred)
Project Manager Complete Qualification and Experience Data Annex *_"
Certificate of Commitment
Project Engineer PRC License {CE Prefarred) Annex *_"
Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer | PRC License (CE Preferred) Annex *_"
Submit Valld and Renewed DPWH Certificate of Accreditation
Submit Accreditation dentification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety Certificate of Safety and Health Construction Related Course issued Annex *_"
and Health Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Cerlificate of Commitment
Foreman Complete Qualification and Experience Data Annex *_"
Certificate of Commitmaent
Other Position(s) Compiete Qualification and Experiance Data Annex * *
Certificate of Commitment

NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personnel shall be ag indicated in the qualification and experience data or curriculum vitae.

Minimum qualification requiremsnts: The key personnel must have a work experience that Is similar In nature and complexity to the contract to be bid.

Project Manager - Flve (5) years Materials Engineer — One (1) year
Project Englneer - Three (3) years Materials Engineer | - for projects costing up to 100M
Foreman - Flve (5) years Materials Enginesr Il - for projects costing more than 100M

Construction Safety and Health Officer — One (1) year

Name of Firm Name of Bidder/Authorized Representative Oate
(Signatory's Legal Capacity)
Revised: August 2023

Rastoration of Port Facilities
Fort of Lucana, Lucena City and Ports of Cawit snd Ste. Cnuz, Marindugue

-3



Bidding Forms

{Pladgad Equipment)
STATEMENT OF THE BIDDER'S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:

DESCRIPTION No.of | Capacity/ Owned, Leased, Proof of Ownership/ OTHER INFORMATION
(Type, Model, Unit{s} Cutput and/or under Leased/ Under (As Applicable)

Make) purchased Purchase Agreement

agreement (Mark as Annex
1] 2] A Z"
3]
Manufacturer Engine Chassis No./ Location | Status
Serial No. Name of Vessel

NOTE:

1] The unit of capacity of the pledged equipment shall be as indicated In the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),
Ton {for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m. {for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),
cfm (for compressor), gal {for water truck with pump), amp (for welding machine), bagger (for concrete mixer), If the capacity of the pledged equipment is not Indicated
in the Proof of Ownership/Leased Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts Indicating
the madsl name, mode! number and other details of the equipment,

2] Indicate if the pledged equipment are owned, leased or under purchase agreement.

3] Ifthe pledged equipment is owned, it should be in the name of the bidder. Submit procf of ownership, i.e. deed of sale, sales Invoice, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned bargeftugboat, submit Marina Certificate of Ownership and valid Cango Ship Safety Centificate.

If the pledged equipment is leased/under purchased agreement, submit certification of availability of equipment from the equipment lessorivendor for the duration of the project, and duly
Notarized copy of leased contract/purchased agreement.

If the pledged bargeitugboat is leased/under purchase agreement, submit certification of avallablilty of barge/tugboat from the squipment lsssorivendor for the duration of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificats.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm

Revised: August 2023

Name of Bidder/Authorized Representative

(Signatory’s Legal Capacity)

Date

b

Resioration of Pori Facililies

Port of Lucana, Lucana City and Ports of Cawit and Ste. Cruz, Mannduque

=)
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Bidding Forms
{Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid}
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT

1, , of Iegal age, [Civil Status], [Nationality], and residing at , after
having been duly swomn in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address at
2. As the owner and sole proprietor, or authorized representative of , I have full power

and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and
to sign and execute the ensuing contract for Restoration of Port Facilities, Port of Lucena, Lucena
City and Ports of Cawit and Sta. Cruz, Marinduque of the Philippine Ports Authority, as shown
in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or
any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or
international financing institution whose blacklisting rules have been recognized by the Government
Procurement Policy Board, by itself or by relation., membership, association. affiliation, or

controlling interest with another blacklisted person or entity as defined and provided for in the
Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of
the original, complete, and all statements and information provided therein are true and correct,

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of
the Project Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with
the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

o o P

Rastoration of Port Faciitios
Fort of Lucena, Lucana City and Ports of Cawit and Sta. Cne, Madndugue
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Bidding Forms
{Omnibus - Sole)
9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form
of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the
government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the obligations
and undertakings in the contract shall be sufficient grounds to constitute criminal liability for

Swindlin stafa) or the commission of fraud with unfaithfulness or abuse of confidence

through misappropriating or converting any payment received by 8 person or _entity under an

obligation involving the duty to deliver certain goods or services, to the prejudice of the public
and the government of the Philippines pursuant to Article 315 of Act Ne. 3815 s. 1930, as

amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of __ , 20 at )
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Rastoration of Port Faciities
Port of Lucens, Lucens City and Ports of Cawit and Ste. Cruz, Mevinduque
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Biddng Forms
{Ortwibus — Partnership)
Omnibus Sworn Statement for Partnership or Cooperative
Ishall be submitted with the Bidl
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the duly authorized and designated representative of with office address at

-
]

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Restoration of Port
Facilities, Port of Lucena, Lucena City and Ports of Cawit and Sta, Cruz, Marinduque of the
Philippine Ports Authority, as shown in the attached [state title of attached document showing proof
of authorization (¢.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or
any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or
international financing institution whose blacklisting rules have been recognized by the Government
Procurement Policy Board, by_itself or by relation, membership, association, affiliation, or
controlling interest with another blacklisted person or entity as defined and provided for in the
Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of
the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with
the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

po TR

Restoration of Port Faciities
Port of Lucena, Lucena City mnd Ports of Cawit and Sta. Cruz, Marinduque
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Bidding Forms
(Omnibus - Partnership)
9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form
of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the
government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the obligations
and undertakings in the contract shall be sufficient grounds to constitute criminal liability for

Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence
through misappropriating or converting any payment received by a person or entity under an
obligation involving the duty to deliver certain goods or services, to the prejudice of the public

and the government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as
amended, or the Revised Penal Code.

IN WITNESS WHEREQF, 1 have hereunto set my hand this _ day of __ , 20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Rastoration of Port Facilitios
Port of Lucena, Lucena City and Ports of Cawit and Sia. Cnuz, Marindugque
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Bidding Forms
{Omnibus ~ ComL.V)
Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid}
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
AFFIDAVIT
1 , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. T am the duly authorized and designated representative of with office address at

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Restoration of Port
Facilities, Port of Lucena, Lucena City and Ports of Cawit and Sta. Cruz, Marinduque, as shown
in the attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or
any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or
international financing institution whose blacklisting rules have been recognized by the Government
Procurement Policy Board, by_itself or by relation, membership. association, affiliation, or
controlling interest with another blacklisted person or entity as defined and provided for in the
Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of
the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee {BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with
the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the fName of the Project].

oo P

Restoration of Port Faciities
Port of Lucena, Lucens City and Ports of Cawil and Sta. Cnuz, Marinduigue:
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Bidding Forms
(Omnibus — CorpfLV)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form
of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the
government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the obligations
and undertakings in the contract shall be sufficient grounds to constitute criminal liability for
Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence
through misappropriating or converting any pavment received by a person or entity under an
obligation involving the duty to deliver certain goods or services, to the prejudice of the public

and the government of the Philippines pursuant to Article 315 of Act No, 3815 s. 1930, as
amended, or the Revised Penal Code.

IN WITNESS WHEREOQF, [ have hereunto set my hand this __ day of __, 20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Restoration of Port Faciites
Port of Lucena, Lucena City and Ports of Cawit and Sta. Cruz, Marinduque
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Bidding Forms
{Bid—Sacuring Declaration)

Bid Securing Declaration Form
[shall be submitied with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF }S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/'We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which
may be in the form of a Bid Securing Declaration.

2. I/'We accept that: (a) I/'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) Vwe will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the
procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/'We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and
(i) I'we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said
right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/'We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practicef

Restoration of Port Facities
Port of Lucana, Lucens City and Ports of Cawit and Sta. Cnuz, Marindugue
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Bidding Forms
{Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY
A. RESTORATION OF PORT FACILITIES, PORT OF LUCENA, LUCENA CITY

RESTORATION OF CONCRETE PAVEMENT

1. Demolish damaged concrete pavement (250mm thk.) including disposal
(Area = 8,884.00 sq.m.);

2. Excavation, backfilling and compaction of existing materials
(Volume = 2,666.00 cu.m.);

3. Supply and place gravel base course {(50mm thk.) for correction
(Volume = 445.00 cu.m.);

4. Supply and Place 4,500 psi Portland Cement Concrete Pavement, PCCP (300mm thk}
(Area = 8,884.00 sq.m.);

5. Plastering of concrete gutter along port access road {Area = 616.50 sq.m.});
6. Application of thermoplastic paint for road markings (Area = 411.00 sq.m.); and
7. Restoration of damaged concrete cover for line ditch canal with steel grating

(Length = 450.50 In.m.}

RESTORATION OF ROOFING IN-BETWEEN PTBs 2& 3
1. Installation of polycarbonate roofing with frame in-between PTBs 2 & 3
(Area = 76.10 sq.m.)
RESTORATION OF WEATHER STRIPS ON SLIDING WINDOWS AT ADMIN BUILDING

1. Installation of weather strips on sliding windows
(Length = 118.00 sq.m.)

Raesioration of Port Facilities
Port of Lucena, Lucens City and Ports of Cawi and Sta. Cruz, Marindugue
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Bldding Farms
(Const. Mathodology)

B. RESTORATION OF PORT FACILITIES, PORT OF CAWIT, BOAC, MARINDUQUE

REHABILITATION OF PASSENGER TERMINAL BUILDING
1. Replacement of damaged ceiling panels (Area = 17.00 sq.m.);

2. Removed and replace damaged sliding windows (Area = 6.84 sq.m.),
3. Replacement of damaged roofing materials (Area = 18.00 sq.m.);
4. Replacement of damaged lighting fixtures (Lot = 1 lot);

5. Repainting of exterior wall (Area = 568.00 sq.m.})

REHABILITATION OF TMO BUILDING
1. Replacement of damaged roofing materials (Unit = 3 units);

2. Repainting of exterior wall {Area = 115.00 sq.m.}

REHABILITATION OF WELCOME ARCH AND GATE

1. Replacement of damaged aluminium composite panels and LED acrylic signages {Area
=41.00 sq.m.)

REHABILITATION OF COVERED WALK
1. Replacement of damaged rib-type curved roofing (Length = 5.00 In.m.})

C. RESTORATION OF PORT FACILITIES, PORT OF STA. CRUZ, MARINDUQUE

REHABILITATION OF PASSENGER TERMINAL BUILDING
1. Replacement of damaged exterior ceiling (Area = 16.00 sq.m.);

2. Replacement of stiding door (Area = 4.23 sq.m.);
3. Replacement of damaged plumbing fixtures (Lot = 1 lot)

REHABILITATION OF TMO BUILDING
1. Replacement of damaged roofing materials (Area = 6.00 sq.m.);

2. Replacement of damaged cetling materials (Area = 145.00 sq.m.});
3. Replacement of electrical fixtures including re-wiring {Lot = 1 lot);
4. Replacement of damaged screen door (Area = 1.89 sq.m.);

5. Repainting of exterior wall (Area = 188.00 sq.m.)

REHABILITATION OF TICKETING BOOTH AND VENDORS STALLS
1. Replacement of damaged roofing materials (Area = 30.00 sq.m.);

2. Replacement of damaged ceiling materials (Area = 112.00 sq.m.)

Restoration of Port Fackties
Port of Lucena, Lucena City and Ports of Cawit and Sta. Cnuz, Marnduque
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Bidding Forms
{Const. Methodology)

REHABILITATION OF WELCOME ARCH
1. Replacement of damaged aluminum composite panels (Area = 41.00 sq.m.);

2. Replacement of damaged acrylic signages and lighting fixtures (Lot = 1 lot)

REHABILITATION OF COVERED WALK
1. Replacement of damaged rib-type curved roofing (Length = 120.00 In.m.)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revisad: August 2023

Reatoration of Port Faciites
Port of Lucena, Lucena City snd Ports of Cawit and Sia. Cruz, Medodugus
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Bldding Forms
{Manpower Schedule)
MANPOWER SCHEDULE
Name of Project
Project Description
Location
MANPOWER CONTRACT DURATION ( Calendar Days)
(Minimum)
M O NTH L Y
Project Manager
Project Engineer

Materials Engineer il

Construction Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

-  Mason

- Electrician

- Rigger

- Others

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: August 2023

Restoration of Port Faciities
Port of Lucana, Lucans City and Ports of Cawit and Sta. Cnuz, Marindugue



Name of Project

EQUIPMENT UTILIZATION SCHEDULE

20

Bidding Forms
{Equipment Schedule)

Project Description
Location
EQUIPMENT No. of CONTRACT DURATION ( Calendar Days)
{Minimum) Units

M O N T H L Y

T

w»

"

“

“»

Name of Bidder/Authorized Representative

{Signatory's Legal Capacity)

Revised: August 2023

Restoration of Pon Facililiss

Port of Lucens, Lucena City and Ports of Cawit and Sta. Cruz, Marinduque
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Bidding Forms
{Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar Chart
and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Revised; August 2023

Rastoration of Port Faciities
Port of Lucena, Lucena City and Ports of Cawit and Sia. Cruz, Marinduque
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Bidding Forms
{Contract Agreement Fomm)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Nofice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Bmldlng, Bonlfacm Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”). .

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Phlllpplne Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Efigibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted,;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

Rastovation of Port Facikties
Port of Lucens, Lucena City and Ports of Cawit and Sta. Cnz, Marinduque
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Bidding Forms
(Contract Agreement Form})
e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that additional
contract _documents or_information prescribed by the GPPB_ that are
subsequently required for submission after the contract execution, such as
the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise

form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)

for: for:

Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Resioration of Port Facilites
Port of Lucona, Lucena City and Ports of Cawil and 5ta. Cruz, Marinduqua



