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(Piing Works - PSC)

1 2WH
For Hydraulic Pile Hammer: R =

where:

3 S + 2.54

R = allowable bearing capacity of pile (tf)

W = weight of ram (tO 

H = fall of ram (cm)

S s set (cm)

INTERRUPTED DRIVING

When driving is stopped before final penetration is reached and/or refusal is attained, the record of 
fMie penetration shall be taken only ^er a minimum of 30 cm. (12 in.) total penetration has been 
obtained on resumption of driving.

ALIGNMENT TOLERANCE

Piles driven shall be within the allowable tolerance in alignment of 10 cm. (4 in.) in any direction. 

DAMAGED AND MISDRIVEN PILES

1. Piles shall not be more than 10 cm. (4 in.) out of place at cut-off level. All vertical piles shall 
not be more than 2% out of plumb.

2. Any pile damaged by improper driving or driven out of its proper location, or driven out of 
elevation fixed on the plans, shall be corrected conespondingly at the Contractor’s expense 
by any of the following methods:

a. Withdrawal of the pile and replacement by a new pile.

b. Driving a second pile adjacent to the defective one.

c. Spiidng an additional length.

The method to be adopted in each case shall be at the discretion of the Engineer.

OBSTRUCTION

Where boulders or other obstructions make it impossible to drive certain piles in the location shown 
and to the required bearing strata, the Engineer may order additional pile or piles driven at other 
suitable location.

RECORDS

The Contractor shall keep records of each pile driven and shall ftjmish the Engineer two (2) signed 
typewritten/computerized copies. The records shall show the number of blows per 0.50 m. of initial 
penetration taken from the free fall elevation of the pile down to penetration depth of 5.0 m., the 
penetration under the last 10 blows, and the calculated safe load according to the Hiley’s Formula 
as stated in bearing power of piles.

ci nart I Ifi iVea aftd RC Wharf 
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(QeciTical Works)

ITEM 18 ELECTRICAL WORKS

SCOPE OF WORK

The work to be done shall consist of fabricating, trenching, furnishing, delivering and installing 
electncal materials/fixtures completed in accordance with all the details of the electrical works as 
shown on the drawings including materials, labor, tools and equipment and aD incidental works 
as found necessary.

Refer to electrical plans/drawings for location and extent of work involved.

GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and 
agencies having jurisdiction, as well as the requirements of the approved standards.

b)

c)

d)

e)

1. National Fire Protection Association (NFPA)

2. National Electricai Manufacturer Association - (NEMA)

3. Underwriter Laboratories. Inc. (UL)

4. Philippine Electrical Code
Philippine National Standard

(PEC)
(PNS)

5. Federation Specification:
Circuit Breaker, Molded Case, Brandi
CircuH and Service

6. American National Standard Institute (ANSI)

7. American Sodety for Testing and Materials - (ASTM)

8. Illuminating Engineering Society (lES)

The electrical power will be connected to the existing local cooperative supply The 
supply voltages shall be 220 volt, single phase (10). and 60 hertz.

The Contractor shall employ a licensed Registered Electrical Engineer or Master 
electrician to perform or to supervise and to conduct the continuous inspection of all 
electrical work.

The Contractor shaH first obtain approval from the Authority before procurement 
fabrication or delivery of electrical materials to the site. Partial submittals will not be 
acceptable and will be returned without review. Submittals shall include the 
Manufacturer’s Name, Trade Name, Place of Manufacture, Catalog Model or Number, 
Nameplate Data. Size. Layout Dimensions, Capacity. Project Specification and 
Paragraph Reference. Technical Society Publication References and other information 
necessary to establish contract compBance of each item to be furnished.

All excavations fill and backfill and concrete works involved herein, shall be carried to the 
required elevations and shaH conform to the provisions of specincation under Earthwork 
and Concrete Construction of this tender document.

ExpansioA of B*di4Jp W and RC Wharf
Porf ^ Cogoyon Do Ofo, Cagayan Do Oro City
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(Eksclhcal Works)

0 The materials and equipment to be furnished shall be standard products of reputable 
manufacturer engaged in the reproduction of such materials and equipment.

g) All permits and electrical fees required for this work shall be obtained at the expense of 
the Contractor. The Contractor shall furnish the Engineer-in-Charge, the final Certificates 
of Inspections and approval from the proper government authorities after the ccHnpletion 
of work. The Contractor shall prepare alt as- built plans and all other paper works as 
required by the enforcing authorities.

h) The Contractor shall furnish and install electrical materials as shown in the drawings. A 
licensed Electrical Engineer or Master Electrician is required to implement the installation 
of the electrical system. A licensed electrical contractor shall oversee/conduct the 
installation of the main circuit breaker.

i) Electrical installation shall conform to the requirements of Philippine Electrical Code 
(PEC) and the other approved standards.

j) The contractor shall install all electrical works with the supervision of the qualified 
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation 
applications regardless of capacity and voltage whether new. addition or revision shall be 
accompanied by electrical plans signed and sealed by a duty licensed Professional 
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements 
of the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS

WIRES AND CABLES

The conductor material to be furnished and installed shall be copper wire Heat-Resistant 
Thermoplastic (THHN/THWN-2). All conductors shall be rated 600 volts insulation and ^all be 
standard for all sizes.

CONDUIT AND FITTINGS

Underground PVC conduit shall be polyvinyl chloride with concrete covered. It shall be 
manufactured to schedule 40 outside diameter. All fittings and bends shall be solvent bonded 
using manufacturers recommended product.

LED FLOODLIGHT FIXTURE 70 WATT

Specifications:

Color Temperature: warm white (ww)
Average Life: 50,000 hours
Ught Source: 1pc Hi-Power LED Chip (Bridgelux/ Epistar)
CRI: RA>76
Working Temperature: 30 -70 degrees 
Certifications: CE. ROHS
Circuit Protection: Short Circuit & Over-Voltage & High Voltage Surge Protection 
Frequency range: 60 hertz

Expwisian of Back..Up Area and RC wSr
Port of Cagayan De Oro. Cagayan 0« Oro Ci^
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Beam angle: 120 degrees 
Working voltage: AC85V-265V 
IP Rating: IP 65 
Power Factor: >90%
Lamp Body Material: Aluminum alloy, tempered glass (equivalent 
Luminous Flux: 6400-8000 (Im)

PANEL BOARD

Panel board shall conform to the schedule of panel board as shown on the approved plans with 
respect to supply characteristics, rating of main lugs or main circuit breaker, number and ratings 
and capacities of branch circuit breakers.

Panel board shall consist of a fectory completed dead front assembly mounted in an enclosing 
NEMA 3R cabinet consisting of code gauge galvanized sheet steel box with trim and door.

Main and branch circuit breakers for panel board shall have the rating, capacity and number of 
poles as shown on the approved plans. Breakers shall be thermal magnetic type solid state-type 
with interrupting capacity of 10.000 amperes symmetrical minimum. Breaker terminal shall be 
UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that is, 
bdted to the current carrying bus). Plug-in circuit breakers are not acceptable

SINGLE ANGLE BAR FLOODLIGHT STEEL TAPERED LAMP POST

Lamp Post shall be 10.0 m ht. single angle bar steel tapered, furnished installed and tested as 
shown on the approved plans. The post/s shall be dimensioned for a wind velocity of 185 km/hr. 
It shall be locally fabricated or manufactured. The post shall be Hot -Dipped Galvanized, prime- 
coated wKh red lead and shall be painted at site with the final coating preferably aluminum paint 
to be approved by the Engineer.

EXECUTION

INSTALLATION

Lamp Post shall be Installed as shown on the approved plans.

Pole Setting: Depth as shown on the approved plans.

Construction of reinforced concrete lamp post foundation shall be in accordance with the shape 
and dimensions as shown on the approved plans.

Excavations / backfilling required before /after installation of lamp post with the trench shall 
conform to the provisions of Earthwork and Concrete construction.

Concrete Pedestal Post shall be reinforced concrete with appropriate weatherproof fittings as 
constructed as shown In the approved plan. Reinforced concrete materials shall conform to the 
requirements of concrete. Concrete shall be of 21 Mpa (3000 psi) compressive strength.

Metering: the local utility company of Cagayan de Oro City is responsible for the supply and 
Installation of metering equipment, and its accessories, but it Is part of the contractor 
responsibility and expense to coordinate with them on this regard.

bpansian of aid RC WM
Pol of Cagayan D* On. Cagayan O* Ore City
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(Electhcal Wort»)

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the 
direction of and at the satisfaction of the Registered Electrical Engineer or Master Electrician, 
who will interpret the intent meaning of the drawings and specification and shall have the power 
to reject any work and materials which in his Judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical 
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician. 
The system shall be free from any defects, shorts or grounds. The Contractor at no extra cost 
shall furnish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish the 
Engineer a written guarantee stating that all works executed are free from defects on materials 
and workmanship. The guarantee shall be for a period of one year from the date of the final 
acceptance. Any work that becomes defective during the said period shall be corrected / 
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.

of BackJJp Am md RC Wharf
Pot o( Cagtyw D* On. Cagairan 0* Ora C«y
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91
Technical Specifications 

(Prefect Blltooerd)

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4fl. x 8ft. (1,200mm x
2.400mm) using 14 inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Expansion gf Back4Jp Araa and RC Wharf 
Pan of Cagafan Da Oro. Cagayan Oe Oro Oly
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(Safety Signages and Bamcades)

ITEM 20 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

Si:e™ ^LStandard si9na9es sha'1 be 2-2/3fl x 4fl {800mm X 1,200mm) for fixed type and 
^ X 2 2/3n (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft {600mm x 
800mm) shall be provided.

The rnaterials to be used for signages and barricades are y2 inch {12mm) marine plywood or 
tarpaulin poster on 2’ x 2* {50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

twin
*aurHOwz£B wophcl

**i iffTf mnmm
•HUTCH KM umwm MMCn

coHsrmictiOM
fire

f wr
1

._______ Bc:

• coos LUUeSR

*2* GOOD •

ntOK- SIDT

FRAMING FOR O.BOn r 1,20n SIGNAGES

FHOM- SDF

FRAMING '■OH O.eOrr i 0,80m SICKACCS AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES

Expansion of Back^Jp Area and RC Wharf
Ron rrf Cagayan E)e On. Cagayan De Oro City



SECTION VII

PROJECT DRAWINGS



PD-1
Praject Drawings 
(Approved Plans)

SECTION VII

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

Expansion of Back-Up Area and RC Wharf

1 of 37 Development Plan, Vicinity Map, General Notes, List of Drawings

General Plan of RC Wharf and Relieving Platform

RC Wharf & Relieving Platform Framing & Piling Layout Plan

2 of 37

3 of 37

4 of 37 RC Wharf Off-Shore Elevation. Pile Schedule, Schedule of Fendering System, 
Schedule of Mooring System

5 of 37 Section A-A, Section B-B

6 of 37 Typical Detail of Beams for RC Wharf, Typical Detail of Pile Blocks RC Wharf,
Typical Detail of Construction Joint

7 of 37 Typical Berth Side Elevation @ RC Wharf. Typical Sectional Elevation @ RC
Wharf, Typical Reinforcement of Curtain Wall @ RC Wharf

8 of 37 Detail of Reinforcement of RC Deck @ RC Wharf

9 of 37 Typical Detail of Steel Pipe Pile

10 of 37 Detail of M-Type Fenders (800H x 2000L and 400H x 1500L)

11 of 37 Detail of 100-Tons Mooring Bollard (Tee-Head)

12 of 37 Typical Reinforcement of RC Deck @ Relieving Platform, Typical Detail of
Beams @ Relieving Platform

13 of 37 Typical E)etail of Pile Blocks @ Relieving Platform, Typical Detail of Curtain
Wall @ Right Side of Relieving Platform

14 of 37 Detail of 450mm x 450mm Pre-Stressed Concrete Pile

15 of 37 Water Supply Layout Plan

16 of 37 Detail of Water Supply System

17 of 37 General Plan of Back-Up Area

18 of 37 Piling, Anchorage and Sectional Layout Plan of Back-Up Area

19 of 37 Section C-C

Expaiwon of Back-Up Ares and RC Wharf 
Pan of Cagayan Da On>. Cagayan Da Ore City



PD-2
Protect Drawings 

(Approved Plens)

20 of 37 Section D-D

21 of 37 Sectional Elevation @ Sta. 0+000

22 of 37 Sectional Elevation @ Sta. 0+020

23 of 37 Sectional Elevation @ Sta. 0+040

24 of 37 Sectional Elevation @ Sta. 0+060

25 of 37 Sectional Elevation @ Sta. 0+080

26 of 37 Detail of Retaining Wall, Detail of RC Curb @ Back-Area

27 of 37 Detail of Interlocking Concrete Blocks, Detail of Shear Keys, Sectional Plan of
Interlocking Concrete Paving Blocks

28 of 37 Typical Detail of Coping Wall, Typical Detail of Tie Rod

29 of 37 Detail of Pre-Stressed Concrete Sheet Pile

30 of 37 Detail of RC Comer Sheet Pile

31 of 37 Typical Detail of Anchor Block. Typical Detail of Anchor Deadman

32 of 37 Storm Drainage Layout

33 of 37 Typical Detail of Lateral Drainage. Detail & Framing of Trench Grate, Detail of
Catch Drain Manhole, Section @ Outfall

34 of 37 Port Lighting Layout, Riser Diagram, Schedule of Loads. Genera! Notes,
Legend

35 of 37 Detail of Pedestal Pole, Detail of Lamp Post Foundation, Solar Powered Light
Specification, Typical Lamp Post (Solar Poorer)

36 of 37 30-meter High Mast Tower, Detail of Anchor Plate. Detail of Platform, Hinges
Detail. Door Detail, Platform Isometric

37 of 37 Detail of Duct Bank. Flood Light Fixture Detail of Handhole, Detail of High
Mast Foundation

Annexes 

Annex 1-A 

Annex1-B 

Annex1-C

Topographic and Hydrographic Survey Plan 

Borehole Location 

Borehole Logs

Exparaon of BacMJp Arwt mO RC Wharf 
Ron or Cagayan Oa Oo, Cagayan Da Ora Cay



SECTION VIII

BILL OF QUANTITIES
and

ATTACHMENTS



BILL OF QUANTITITES 
EXPANSION OF BACK-UP AREA AND R.C. WHARF 

Port of Cagayan de Oro, Cagayan de Oro City

BILL NO.

1.01 

1.02

1.03

1.04

1 GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rental of temporary site office and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Construction Safety and Health Program In the execution 
of the project

lot

mo.

mo.

mo.

1

22

22

22

TOTAL FOR BILL NO. 1

Pogt 1 of 8



BILL OF QUANTITITES 
EXPANSION OF BACK-UP AREA AND R.C. WHARF 

Port of Cagayan de Oro, Cagayan da Oro City

BILL NO. 2 CONSTRUCTION OF BACK-UP AREA

2.01 Chip-off existing RC curb, flush to deck level and smoothen vrith mortar l.m. 92
2.02 Excavation of existing fill for containment, drainage and port ligfiiing 

system
cu.m. 2,396

2.03 Supply and deliver to site 350mm x 600mm PSC sheet piles l.m. 2,800
2.04 Suppy and deliver to site RC corner sheet piles (CP) of various sizes 

a. CP -1 l.m. 10
b. CP - 2 l.m. 10
c. CP - 3 I.m. 10

2.05 Handle, pitch and drive 350mm x 600mm PSC and RC sheet piles l.m, 2,830
2.06 Chip-off portion of driven PSC piles up to required elevation including 

disposal of debris
no. 263

2.07 Supply and install 50mm diameter x 11 m long tie rod including accessories set 74

2.08 Supply and place 3,500 psi. concrete for the retaining walls, anchor block,
RC curb, lateral drainage and catch basin cu.m. 1,026

2.09 Supply and install steel reinforcement for the retaining vralls, anchor 
blocks, RC curb, lateral drainage and catch basin

kg. 93,888

2.10 Supply and place 1,000 kg. armour rocks cu.m. 3,313
2.11 Supply and place 50-100 kg. core rocks cu.m. 4,609
2.12 Supply and install geotextile filter sq.m. 4,951

Pege2of8



BILL OF QUANTITITES 
EXPANSION OF BACK-UP AREA AND R.C. WHARF 

Port of Cagayan do Oro, Cagayan de Oro City

2.13 Supply and place sand and gravel fill cu.m. 30,953
2.14 Supply, spread and compact selected fill cu.m. 12,676
2.15 Supply, spread and compact aggregate base course cu.m. 1,995
2.16 Construct concrete shear keys Including steel reinforcement sq.m. 747
2.17 Supply, spread and compact 10% cement treated base course (150mm 

thk)
cu.m. 1,682

2.16 Supply and spread leveling sand cushion (50mm thk) cu.m. 626

2.19 Supply, deliver and install ICBP (100mm x 200mm x 125mm; 6,000 psi) sq.m. 12,546
2.20 Supply and Install serrated steel grating cover In hot*dlp galvanized I.m. 449
2.21 Supply and Install 400mm 0 reinforced concrete pipe I.m. 3
2.22 Supply and place 100mm thick gravel bedding for lateral drainage, anchor 

block and high mast tower foundation
cu.m. 110

2.23 Supply and place 100mm thick lean concrete for lateral drainage, anchor 
block and high mast tower foundation

cu.m. 23

TOTAL FOR BILL NO. 2

Pag9 3of$



BILL OF QUANTITITES 
EXPANSION OF BACK-UP AREA AND R.C. WHARF 

Port of Cagayan da Oro, Cagayan de Oro City

BILL NO. 3 EXTENSION OF WHARF

3.01 Chip-off existing RC curb, flush to deck level and smoothen with mortar I.m. 38
3.02 Supply and deliver to site steel pipe piles 5OOmm0 x 12mm thk.(A252

Grade 2)
m.t. 990

3.03 Supply and install 9mm thk reinforcing band tip for steel pipe piles no. 250
3.04 Apply protective external coating for steel pipe piles

(Polyurethane; 32-10 @ 1,500 microns dry film thickness or equivalent)
sq.m. 6,321

3.05 Handle, pitch and drive 5OOmm0 x 12mm thk. vertical steel pipe piles I.m. 4,050
3.06 Handle, pitch and drive 5OOmm0 x 12mm thk. batter steel pipe piles I.m. 2,800
3.07 Cutting of steel pipe piles up to cut-off elevation Including turn-over to

Authority of excess piles as directed by Engineer no. 250
3.08 Extraction of natural sand fill from steel pipe piles up to elevation -16.0m cu.m. 587
3.09 Supply and place 3,500 psi. concrete filler for steel pipe piles cu.m. 812
3.10 Supply and install reinforcing steel cage for steel pipe piles kg. 226,267
3.11 Supply and place 3,500 psi. concrete for the superstructure cu.m. 1,835
3.12 Supply and install steel reinforcements for the superstructure kg. 253,489

3.13 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle 
bar for construction and expansion joints including dowel bars

I.m, 380

3,14 Supply and deliver to site rubber dock fenders (M400H x 1500L) including 
accessories set 12

Page 4 of 8



BILL OF QUANTITITES 
EXPANSION OF BACK-UP AREA AND R.C. WHARF 

Port of Cagayan da Oro, Cagayan da Oro City

3.15

3.16

3.17

3.18

3.19

Supply and deliver to site rubber dock fenders (M800H x 2000L) including 
accessories

Install rubber dock fenders including accessories

Supply and deliver to site 10OT, T*head mooring bollards including 
accessories

Install mooring bollards including accessories 

Supply and installation of water supply system

set

set

set

set

lot

13

25

13

13

1

TOTAL FOR BILL NO. 3

Page Sot8



BILL OF QUANTITITES 
EXPANSION OF BACK-UP AREA AND R.C. WHARF 

Port of Cagayan de Oro, Cagayan da Oro City

BILL NO. 4 RC RELIEVING PLATFORM

4.01 Supply and deliver to site 450mm x 450mm PSC piles l.m. 6,600

4.02 Handle, pitch and drive 450mm x 450mm vertical PSC piles I.m. 3,900

4.03 Handle, pitch and drive 450mm x 450mm batter PSC piles l.m. 2,700

4.04 Chip-off portion of driven PSC piles up to required elevation including 
disposal of debris

no. 250

4.05 Supply and place 3,500 psi. concrete for the superstructure cu.m. 1,326
4.06 Supply and install steel reinforcement for the superstructure kg. 176,194

4.07 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle 
bar for the construction joints

l.m. 372

,■■■ ■ ■:. TOTAL FOR BILL NO. 4 'jit'. • ... ■
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BILL OF QUANTITITES 
EXPANSION OF BACK-UP AREA AND R.C. WHARF 

Port of Cagayan de Oro, Cagayan de Oro City

BILL NO. 8 PORT LIGHTING SYSTEM

5.01 Supply, deliver and install wires and cables of various sizes lot 1
5.02 Supply, deliver and Install conduit pipe including fittings of vaious sizes lot 1
5.03 Relocate existing lamp post no. 2
5.04 Supply, deliver and install 10.0 m ht. single bracket steel tapered lamp post 

in hot dip galvanized with 70 watt LED solar lamp fixture and accessories
set 2

5.05 Construct reinforced concrete street lamp post foundation, handhole, 
duckbank and high mast tower foundation

cu.m. 28

5.06 Supply and drive 0.45m x 0.45m x 23m PSC pile for floodlight pole 
foundation no. 1

5.07 Supply, deliver and Install 30 meters high high mast tower in hot-dip 
galvanized with 8 sets of 500 watt LED floodlight fixture.

set 1

5.08 Supply, deliver and install protective devices
Main; 100AT, 2P, 220V, 60HZ, CB
Branch:

9-15AT,2P,220Vl60H2, CB

assy 1

5.09 Supply, deliver and install lightning protection and accessories set 1

TOTAL FOR BILL NO. 5
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BILL OF QUANTITITES 
EXPANSION OF BACK-UP AREA AND R.C. WHARF 

Port of Cagayan de Oro, Cagayan da Oro City

BILL NO. 6 REIMBURSABLE ITEMS

6.01 Provide reimbursable Items necessary In the implementation of the project 
as determined by the Authority

lot

TOTAL FOR BILL NO. 6

PagedofS
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BOQ and AttBcIvnant* 

(Annex 1 - BaM of Pairments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items induded in the proposal and the basis of payments are as follows;

BILL NO. 1

GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and deaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to mobilize and 
demobilize all the minimum equipment requirement enumerated in the bid documents 
including deaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and deaning.

Hem 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and 
residence for the engineer and staff and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary for the provision of temporary site office and residence for the 
engineer and staff at least 48.00 m2

Item 1.03 Maintain temporary site office and residence for Hie Engineer and staff

The quantity to be paid for shall be the adual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all m^erials, labor, equipment, tools and inddentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for eledric power, telephone bill, potable water supply, 
janitorial and security services.

Hem 1.04 Provide construction safety and HeaHh Program in the execution of the project

The quantity to be paid for shall be the adual implementation of construction safety 
and health program and accepted by the Engineer. The contrad unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the Implementation of the Construction Safety and Heafth 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

Expansior cf Qack4Jp Atm and RC Wharf
Port of Cagayan Da Oro. Cagayan Da Oro City
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(Arms* 1 - Baas of Payments)

BILL NO. 2

CONSTRUCTION OF BACK-UP AREA

Kern 2.01 Chip-ofF existing RC curb, flush to deck level and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing RC 
Curb to be chipped off, flushed to deck level and smoothened with mortar in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and Incidentals necessary to complete the work.

Item 2.02 Excavation of existing fill for containment, drainage and port lighting system

The quantity to be paid for shall be the actual volume In cubic meter of existing fill for 
containment, drainage and port lighting system to be excavated up to desired 
elevation and disposed in accordance with the plans and specifications and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.03 Supply and deliver to sits 350mm x 600mm PSC sheet piles

The quantity to be paid for shall be the actual length in linear meter of 350mm x 
600mm PSC sheet piles to be supplied and delivered in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.04 SufH)ly and deliver to site RC comer sheet piles (CP) of various sizes
a. CP-1
b. CP-2
c. CP-3

The quantity to be paid for shall be the actual length in linear meter of RC comer sheet 
piles(CP) of various sizes to be supplied and delivered in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Kern 2.05 Handle, pitch and drive 350mm x 600mm PSC and RC sheet piles

The quantity to be paid for shall be the actual length in linear meter of 350mm x 
600mm PSC and RC sheet piles to be handled, pitched artd driven in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 2.06 Chip-ofF portion of driven PSC piles up to required elevation including disposal 
ofdebris

The quantity to be paid for shall be the actual number of driven PSC piles to be 
chipped-off to cut-off elevation Including disposal of debris at the designated area in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Expanaion of Back4Jp Area end RC Wharf
Pot of Cagayan Da Ora, Cagayan On Oro City
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ttem 2.07 Supply and install 50mm diameter x 11 m long tie rod including accessories

The quantity to be paid for shall be the actual number in set of 50mm diameter x 11 m 
long tie rod including accessories to be supplied and installed in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.08 Supply and place 3,500 psi concrete for retaining walls, anchor block, RC curb, 
lateral drainage and catch basin

The quantity to be paid for shall be the actual area in square meter of 3,500 psi 
concrete for retaining walls, anchor block, RC curb, lateral drainage and catch basin to 
be supplied and set-in>place in accordance with the plans and specifications and 
accept^ by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.09 Supply and installation of steel reinforcements for retaining walls, anchor block, 
RC curb, lateral drainage and catch basin

The quantity to be paid for shall be the actual weight in kilograms of steel 
reinforcements retaining walls, anchor block, RC curb, lateral drainage and catch 
basin to be supplied, fabricated and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.10 Supply and place 1000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1000 kg. 
armour rocks to be supplied and set-in-place in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.11 Supply and place of 50-100 kg. core rocks

The quantKy to be paid for shall be the actual volume in cubic meter of 50-100 kg core 
rocks to be supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing ail materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.12 Supply and install of geotextile filter

The quantity to be paid for shall be the actual area in square meters of geotextile fabric 
to be supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

item 2.13 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and 
grave! fill to be supplied and set-ir>-place in accordance with the plans and

Ei^ansion ol Back-Up Ana and RC Wharf
Pot of Cagayan Da Ore. Cagayan Da Ore City
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specifications and accepted by the Engineer. Hydrographicn'opographic Surveys 
before and after placing of sand and gravel fill shall be made to determine the actual 
elevations along the cross sections and the actual quantities for payment. Volume due 
to settlement as established using settlement plates shall also be considered for 
payment. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.14 Supply, spread and compact selected fill materials

The quantity to be paid for shall be the actual volume in cubic meter of selected fill 
materials to be supplied, spread and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.15 Surely, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base 
course to be supplied, spread and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.16 Construct concrete shear keys including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of concrete shear 
keys including steel reinforcement to be constructed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Hern 2.17 Supply, spread and compact 10% cement treated base course (150mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of 10% cement 
treated base course (150mm thk.) to be supplied, spread and compacted In 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Kern 2.18 Supply and spread leveling of sand cushion (50mm tiik.)

The quantity to be paid for shall be the actual volume in cubic meter of leveling sand 
cushion in cubic meters to be supplied and spread in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

item 2.19 Supply, delivery and installation of ICBP (100mm x 200mm x 125mm; 6,000 psi)

The quantity to be paid for shall be the actual area in square meter of ICBP (100mm x 
200mm X 125mm; 6,000 psi) to be supplied, delivered and installed to site In 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit pri(» shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

e«ansKn cf Back4Jp Area and RCWhaf 
Pot of Cagayan Da Oro. Caga)>in Da Ore City
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Hem 2.20 Supply and install serrated steel grating cover in hot-dip gaivanized

The quantity to be paid for shall be the actual length in linear meter of serrated steel 
grating cover in hot-dip galvanized to be supplied and installed In accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Kern 2.21 Supply and installation of 400mm dia. Reinforced concrete pipe

The quantity to be paid for shall be the actual length in linear meter of 400mm dia. 
reinforced concrete pipes to be supplied and installed in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

item 2.22 Supply and place of 100mm thick gravel bedding for lateral drainage, anchor 
block and high mast tower foundation

The quantity to be paid for shall be the actual volume in cubic meters of 100mm thick 
grave! bedding for lateral drainage, anchor block and high mast tower foundation to be 
supplied and set-in-place in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.23 Supply and place of 100mm thick lean concrete for lateral drainage, anchor 
block and high mast tower foundation

The quantity to be paid for shall be foe actual volume in cubic meters of 100mm thick 
lean concrete for lateral drainage, anchor block and high mast tower foundation to be 
supplied and set-in-place in accordance with the plans and specifications and 
accepted by the Engineer. The (Contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

BILL NO. 3

EXTENSION OF WHARF

Item 3.01 Chip- off existing RC curb, flush to deck level and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing RC 
curb, to be chipped-off, flushed to deck level and smoothened with mortar to be 
chipped off in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.02 Supply and deliver to site steel pipe piles SOOmm dia.x 12mm thk.(A252 Grade 2)

The quantKy to be paid for shall be the actual weight in metric tons of (steel pipe piles 
SOOmm dia.x 12mm thk.(A252 Grade 2) to be supplied and delivered to site in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Expansicn al Back4Jp Attt tnd RC Wharf
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Item 3.03 Supply and install 9mm ttik. Reinforcing band tip for steel pipe piles

The quantity to be paid for shall be the actual number of 9mm. thk. reinfordng band tip 
for steel piles to be supplied and installed in accordance with the plans and 
specifications, measured from the tip reinfordng band to its end and is accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and inddentals necessary to complete the work.

Item 3.04 Apply protective external coating for steel pipe piles

The quantity to be paid for shall be the actual area in square meters of protective 
external coating for steel pipe piles to be applied in accordance wrth the plans and 
specifications, and is accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

i
I

Item 3.05 Handle, pitoh and drive SOOmm dia x 12mm thk. vertical steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of SOOmm dia x 
12mm thk. vertical pipe piles to be handled, pitched and driven in accordance with the 
plans and specifications, measured from the tip of piles to cut-off elevation and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item 3.06 Handle, pitch and drive SOOmm dia x 12mm thk. batter steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of SOOmm dia. x 
12mm frik. batter steel pipe piles to be handled, pitched and driven in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all matenals. labor, equipment, tools and 
inddentals necessary to cc»nplete the work.

Item 3.07 Cutting of steel pipe piles up to cut-off elevation Including turn-over to 
Authority of excess piles as directed by engineer

The quantity to be paid for shall be the actual number of steel pipe piles up to cut-off 
elevation induding turn - over to Authority of excess piles in accordance with the plans 
and specifications, and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

I

Item 3.08 Extraction of natural sand filler from steel pipe piles up to elevation -16.0m

The quantity to be paid for shall be the actual volume In cubic meter of natural sand 
filter to be extracted in accordance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and Inddentals necessary to complete the work.

EJVatanR cf BacfcJJp Area and RC Wharf
Pert cd Cagayan Da Oro, Cagayan Oa Oro City
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Supply and place 3,500 psi concrete filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete filler for steel pipe piles to be supplied and set-in-place in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 3.10 Supply and install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight In kilogram of reinforcing steel 
cage for steel pipe piles to be supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.11 Supply and place 3,500 psi concrete for the superstructure

The quantity to be paid for shall be the actual volume in cubic meters of 3,500 psi. 
concrete for the superstructure to be supplied and set-in-place in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for fomishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Hem 3.12 Supply and install steel reinforcements for the superstructures

The quantity to be paid for shall be the actual weight in kilograms of steel 
reinforcements for the superstmcture to be supplied and installed in accordance with 
foe plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 3.13 Supply and install hot dipped galvanized 100mm x 100mm x 10mm angle bar for 
construction and expansion joints including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot dipped 
galvanized 100mm x 100mm x 10mm angle bar for construction and expansion joints 
including dowel bars to be supplied and installed in accordance with the plans and 
specifications and accepted by foe Engineer. The contract unit price shall be full 
coTtpensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Hem 3.14 Supply and deliver to sHe rubber dock fenders (M400H x 1500L) including 
accessories

The quantity to be paid for shall be the actual number in set of rubber dock fenders 
(M400H X 1500L) including accessories to be supplied and delivered to site in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete foe work.

ExMKstsn of BackOp hnt IM RC Wharf 
Port of Cagayan Da Oro, Cagayan Da Ore City
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Item 3.15 Supply and deliver to site rubber dock fenders (M800H x 2000L) including 
accessories

The quantity to be paid for shall be the actual number in set of rubber dock fenders 
(M800H X 2000L) including accessories to be supplied and delivered to site in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.16 install rubber dock fenders including accessories

The quantity to be paid for shall be the actual number in set of rubber dock fenders 
including accessories to be installed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.17 Supply and delivery to site 100T, T-head mooring bollards including accessories

The quantity to be paid for shall be the actual number in set of 100T, T-head mooring 
bollards including accessories to be supplied and delivered to sKe in accordance vkrith 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 3.18 install mooring bollard including accessories

The quantity to be paid for shall be the actual number in set of mooring bollard 
including accessories to be installed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.19 Supply and Installation of water supply system

ITie quantity to be paid for shall be the actual cost in lot required of water supply 
system to be supplied and installed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

BILL NO. 4

RC RELIEVING PLATFORM

Item 4.01 Supply and deliver to site 450mm x 450mm PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x 
450mm PSC piles to be supplied and delivered to site in accordance with the plans 
and specifications and is accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

EjtganWufi of Bock^Jp Area and RC Wharf 
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Kern 4.02 Handle, Pitch and Drive 450mm x 450mm vertical PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x 
450mm vertical PSC piles handled, pitched and driven in accordance with the plans 
and specifications and adapted is by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Kern 4.03 Handle, Pitch and Drive 450mm x 450mm batter PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x 
450mm batter PSC piles to be handled, pitch and diiven in accordance with the plans 
and specifications and is accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.04 ChIp-off portion of driven PSC piles up to required elevation including disposal 
ofdebris

The quantity to be paid for shall be the actual number of portion of driven PSC piles to 
be chipped^ up to required elevation including disposal of debris in accordance with 
the plans and specifications and is accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing ail materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 4.05 Supply and place 3,500 psi. concrete for the superstructure

The quantity to be paid for shall be the actual volume in cubic meters of 3, 500 psi 
concrete for the superstructure to be supplied and set-in-place in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.06 Supply and Install steel reinforcement for the superstructure

The quantity to be paid for shall be the actual weight in kilograms of steel 
reinforcement for the superstructure supplied and installed in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.07 Supply and Install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for 
the construction joints

The quantity to be paid for shall be the actual length in linear meter of hot-dipped 
galvanized 100mm x 100mm x 10mm angle bar supplied and installed in accordance 
with the plans and specifications and accepted by the Engineer. The contract unK price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Expanaion of Bad(4Jp An* M RC Whwf
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BILL NO. 5

PORT LIGHTING SYSTEM

Kem S.01 Supply, deliver and Install wires and cables of various sizes

The quantity to be paid for shall be the actual cost in lot of cable of various sizes to be 
supplied delivered and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Rem 5.02 Supply, deliver and install conduR pipe including fRtings of various sizes

The quantity to be paid for shall be the actual cost in lot of conduit pipe including 
fittings of various sizes to be supplied, delivered and installed in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall 
be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Rem 5.03 Relocate existing lamp post

The quantity to be paid for shall be the actual number of existing lamp post to be 
relocated in accordance with the plans and specifications and is accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Rem 5.04 Supply, deliver and install 10.0 m. ht single bracket steel tapered lamp post in 
hot dip galvanized with 70 watt LED solar lamp fixture and accessories

The quantity to be paid for shall be the actual number in set of 10.0 m ht. single 
bracket steel tapered lamp post in hot dip galvanized with 70 watt LED solar lamp 
fixture and accessories to be supplied, delivered and installed to site in accordance 
with the plans and specifications and is accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 5.05 Construct reinforced concrete street lamp post foundation, handhole, ductbank 
and high mast foundation

The quantity to be paid for shall be the actual volume in cubic meter of reinforced 
concrete street lamp post foundation, handhole, ductbank and high mast foundation to 
be constructed in accordance with the plans and specifications and is accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

item 5.06 Supply and drive 0.45m x 0.45m x 23m PSC pile for floodlight pole foundation

The quantity to be paid for shall be the actual number of 0.45m x 0.45mx 23m PSC 
pile for floodlight pole foundation to be supplied and driven in accordance with the 
plans and specifications and is accepted by the Engineer. The contract unit price shall 
be foil compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Expansion of Back^Jp Araa and RC Wnart 
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Hem 5.07 Supply, deliver and install 30 meters high high mast tower in hot-dip galvanized 
wi^ 8 set 500 watt LED floodlight fixture.

The quantity to be paid for shall be the actual number in set of 30 meters high high 
mast tower in hot-dip galvanized with 8 set 500 watt LED floodlight fixture to be 
supplied, delivered and installed in accordance with the plans and specifications 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, tabor, equipment, tools and incidentals necessary to complete 
the work.

Item 5.08 Supply, deliver and install protective devices 
Main: 100AT, 2P. 220V, 60HZ, CB 
Branch: 9-15 AT. 2P. 220V,60HZ, CB

The quantity to be paid for shall be the actual number in unit of protective devices 
(Main: 100AT, 2P. 220V, 60HZ, CB) (Branch: 9- 15 AT, 2P. 220V.60H2, CB) to be 
supplied, delivered and installed in accordance with the plans and specifications and is 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 5.09 Supply, deliver and install lightning protection and accessories

The quantity to be paid for shall be the actual number in set of lightning protection and 
accessories to be supplied, delivered and installed in accordance with the plans and 
specifications and is accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing ail materials, labor, equipment, tools and incidentals 
necessary to complete the work.

BILL NO. 6

REIMBURSABLE ITEMS

Item 6.01 Provide reimbursable items necessary in the implementation of the project as 
determined by the Authority

The quantity to be paid for shall be the actual quantity of determined items by the 
Authority deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said items shall be made only upon 
complete delivery/acceptance of such. The contract lump sum price shall be full 
compensation for providing all determined items. The Contractor's Profit and 
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost 
of said items. The amount of bid should be fixed as indicated in the amount stated in 
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities 
(BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least 
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR 
but should not exceed the contract lump sum price. The determined items shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

Expansion of Bsok-Op Ar«i RC Wharf 
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines, 
housing and messing accommodations as are necessary. The location, dimension and layout of such 
buildings and places shall be subject to the approval In writing of the Engineer. By the end of the 
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as 
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence vrith an 
area of at least 48 square meters for use of the Engineer and staff, including all the necessary 
electricity, water, communication services and consumables.

Expwwon ef BadtJjp Atm M RC Wh8f(
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BQ-22
BOQ and Attachments 

(Annex 4 - Conairwction Safety A HeaBh Requiements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

91 pcs. Hard Hats

91 pairs Gloves

12 pcs. Goggles

3 pcs. Aprons

4 pcs. Safety Belts

91 pairs Safety Shoes

4 pcs. Life Lines

Safety Devices

1 lot Barricades

1 lot Warning signs

2 units Fire extinguisher

Medical and First Aid System For twenty-two (22) mos.

NOTE:

The Contractor shall fwovide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

&vnian o( Bad>-Up and RC Mhacl
Pan at Caqairan Da On. Cagayan Oa Ore Cay
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BMdng Forms 
(M Form)

Bid Form

Date;

ITB No;

To: Philippine Ports Authority 
Bonifacio Drive, South Harter. 
Port Area, Manila

We, the undersigned, declare that;

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract Expansion of Back-Up Area and RC Wharf, Port of Cagayan 
De Oro, Cagayan De Oro City;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL
NO DESCRIPTION

TOTAL
AMOUNT

1 General Expenses P

2 Construction of Back-Up Area P

3 Extension of Wharf R

4 RC Relieving Platform R

5 Port Lighting System R

6 Reimbursable Items R

TOTAL AMOUNT OF BID (including VAT) R

The discounts offered and the methodology for their application are: insert information!:

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period;

Expanso. of Back-Up Area and RC Wharf
Port Of Cagayan De Om. Cagayan De Oo City



Bidding Forms 
(Bid Form)

(d) tf our Bid is accepted, we commit to obtain a Performance Security in the amount of pnsert 
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries; pnsert information]-,

(f) We are not partidpating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Fundirtg Source;

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of awaitl, shall constitute a binding contract between us. until a formal 
Contract is prepared and executed; and

(i) We urKterstand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive.

(j) We likewse cerfify/confinn that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do. execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for the Expansion of Back-Up Area and RC Wharf, Port of Cagayan De Oro, Cagayan 
De Oro City of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capadtyof:. 

Signed:_______

Duly authorized to sign the Bid for and on behalf of: 

Date:_____

Enaraian cf Back-Up Ana M RC VWieif 
Port ol Cagatrwi Oa Ore. Cagayan Oa Oro City



Bidding Formi 
(On-goIng)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMIUR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

1]

Owner's
Name
and

Address

Nature/
Scope

of
Work

2]

Contractor's
Role
(in

percentage)
31

Total Contract Value At
Award Project

Completion
Date

Escalated 
Value to 
Present 
Prices 

4?

Date of 
Award

5J

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration
JL

Start Completed

A) Government
Contracts

I. On-going 
ii. Awarded but 

not yet started

B) Private
Contracts

I. On-going
II. Awarded but 

not yet started

NOTE:
1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used If Contract Value is expressed in a currency other than the Philippine Peso. Specify the 'Escalation Factor' used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9164.
State Month and Year.6]

This Statement shall be supported by;
a) Noticeof Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

Expsniian o( Back^Tp ArM tni RC WtiSri
Pon o( Cagayaii 0* Ore. Cigaym Da Oio

U>



STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Forms 
(On-going)

Name of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Work

Contractor’s 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and wrhose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed.
b, Project Owner’s Certificate of Final acceptance Issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Flrm/Appllcant Authorized Signing Official Date

Euptnilon of Btck-Up Atm ina RC WTilrf
Pen or C<giy»i Di Ora, Ctgiyir D« Ora City



Bidding Form* 
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Operations of Work Unit of 
Measure

Quantity Unit of Quantity
1] Title of 

the
Proiect

Title of 
the
Proiect

Title of 
the
Proiect

Title of 
the
Proiect

Measure

1. Pile Driving of Steel Pipe Piles l.m. 3,425

2. Pile Driving of PSC Piles I.m. 4,715

3. Rock Works
a) 1000 kg./pc.
b) 50-100 kg./pc.

cu.m.
cu.m.

1,657
2,305

4. Reinforced Concrete Works cu.m. 2,500

5. Flit Materials cu.m. 21,815

6. Interlocking Concrete Blocks Pavement 
(including aggregate base course and 
cement treated base course)

sq.m. 6,273

NOTE: 1] Submit the Certificate of Completion/Cerfificate of Acceptance by the project owner, Finai Recapitulation/Bill of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings. 1st. 2na & Final visit (If applicable). Projects with no Certificate of 
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner's Certincate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Finm/Applicant

(Revised Form: September 2012)

Authorized Signing Official Date

Bip«n>iono(B*dc-UpArM<ndRCWhaff 
Pen of Cagaysi 0* Ore, Caeeyan 0* OtD cay



6
Bidding Forms 

(Financial}

FINANCIAL DATA
A. The prospective bidder’s audited Financial Statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped “RECEIVED” by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows;

NFCC = [ (Current assets minus cument liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the iatest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date;

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

Expand of Back^Jp Area and RC Wharf
Port of Cagayan Da Ora, Cagayan De Ora City



Bidding Forms 
(Pledged Personnel)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience In the 
Position (Years)

11

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex ■_*

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Materials Engineer PRC License (CE Preferred)
Submit Valid and Renewed DPWH Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex *_*

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE: 1. Minimum qualification requirements: (work experience Is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor’s License)

Project Manager • Five (5) years Materials Engineer - One (1) year
Project Engineer - Three (3) years Materials Engineer I - for projects costing up to 100M
Foreman • Five (5) years Materials Engineer ll-forprojectscosting more than 100M

Name of Firm/Applicant

REVISED FORM (September 2012)

Authorized Signing Official Date

£xp«nilcin d B»ck-Up Ant trd RC Whirf
Poit el Cigtyan D« Oro. Cagayan Oa Oro City



Bidding Forms 
(Pledged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project;

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capacity
Output

2)

Owned, Leased 
and/or under 

purchase 
agreement

________

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex
“A............Z")

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate If owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED FORM (January 2011)

Authorized Signing Official Date

Exfitntlon or Sack-Up Araa inO RC Whirl
Ron of Cagayan Da Oro. Cagayan Da Oro City

00



Bidding Forms 
(Omnitius • Sols)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________________ )SS

AFFIDAVIT

I { Name ). of legal age, (Civil Status). (Nationality), and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the sole proprietor or authorized representative of (Name of Bidder) with office
address at___________________ :

2. As the owner and sole proprietor or authorized representative of (Name of Bidder), I 
have full power and authority to do. execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for (Name of 
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized 
‘Special Power of Attorney’’ for the authorize representative);

3. (Name of Bidder) is not ‘blacklisted* or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
tt>erein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of 
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management office or the end - user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder

a) Carefully examine all of the Bidding Document
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Expansion of 

Back-Up Area and RC Wharf, Port of Cagayan De Oro, Cagayan De Oro City.

Expansjor o< BadcAjp Area and RC Whad
Port of CasayBi Da Ora, Cagayan Da Oro
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Bidding Forms 

(Onvabus • Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s Is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (AM. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal tills__ day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No.. 
Page No. 
Book No.. 
Series of

Ejipaaion of Badi4jp Ana and RC Wharf 
Port of CaEpyx Da On, Cagayai Da On C*r
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Bidding Forms 

(Omnibus - Psrtnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES) 
CITY OF____________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (Nationalitvi. and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that;

1. I am tfie duly authorized and designated representative of (Name of Bidder) with office 
address at (Address):

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Po>ver of Attorney. Board/Partnership Resolution or Secretary's 
Certificate (whichever is applicable);

3. (Name of Bidder) is not ‘blacklisted’’ or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / fcxeign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and infonnation provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General 
Manager, members of the Bids and Awards Committee (BAC), the Technical Working 
Group, and the BAC Secretariat, the head of the Project Management office or tiie 
end- user uniL and the project consultants by consanguinity or affinity up to the third 
civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Expansion of 

Back-Up Area and RC Wharf, Port of Cagayan De Oro, Cagayan Da Oro City.

Ej^anuon of BscMJp /Vsa and RC Wharf
Port of Cagayan Da Ore, Cagayan Da Ora City
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Bidding Fofmf 

(Omnibus - Partnership)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this___day of.
__________ . Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were Identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no.________and his/her CommunHy
Tax Certificate No._______issued on____ at______ .

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.__________________
PTR No.______[date issued], [place issued]
IBP No.______[date issued], [place issued]

Doc. No.. 
Page No. 
Book No. 
Series of

E:vansion o( Badi-Up Area end RC VAwl
Port of Cagayan Oe Oro, Cagayan Da Oro City
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Bidding Forms 

(Oirnbus - CorpVJ.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________ _______ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (Nationalitvl. and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of (Name of Bidder) with office
address at___________________ :

2. I am granted full power and authoiity to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign arKj execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
rrotarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not ‘blacklisted’’ or baned from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, ar>d all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is 
related to the PPA General Manager, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management office or the or end* user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Expansion of 

Back-Up Area and RC Wharf, Port of Cagayan De Oro, Cagayan De Oro City.

Expnion of Back^Jp Arts and RC Wharf
Port of Cagayan Da Oro, Cagayan Da Ore City
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Bidding Forms 

(Omnibus - CorpVJ.V)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this___day of
__________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government Identification card used],
with his/her photograph and signature appearing thereon, with no.________and his/her Community
Tax Certificate No._______ issued on____ at____  .

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.__________________
PTR No.______ [date issued], [place issued]
IBP No.______ [date issued], [place issued]

Doc. No. _ 
Page No. 
Book No.. 
Series of

Ejvwion of BacfcHJQ and RC Wharf 
Port of Caodyan Oa Ora. Cagayan Oa Ora City



15
Bidding Forms 

(Bld-Securng Oedaiabon)

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ )S.S.

BID-SECURING DECLARATION 
Invitation to Bid No.______

To : Philippine Ports Authority 
Bonifacio Drive, South Hartror, 
Port Area, Manila

I, the undersigned, declare that;

1. I understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 
contract with any procuring entity for a period of two (2) years upon receipt of your 
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of 
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 
receipt of the written demand by procuring entity for the commission of acts resulting 
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2,40.1 
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action 
the government may undertake:

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 
your request;

(b) I am declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I failed to timely file a request for reconsideration or (ii) I filed a 
waiver to avail of said right;

(c) I am declared as the bidder vinth the Lowest Calculated Responsive Bid, and I 
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I have hereunto set my hand this 
____ , Philippines.

day of. 20 at

Name of Bidder's Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

E^ansion of Bacfc4ip Area and RC Wharf
Port of CaQ8y9i Oa Ore, Casayen Oe Ore C«y
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SUBSCRIBED AND SWORN to before me this__day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). 
Affiant/s exhibited to me his/her [insert type of government kJentification card used], with his/her 
photograph and signature appearing thereon, with no.______.

Witness my hand and seal this___day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission___________
Notary Public for______until_______
Roll of Attorneys No._____
PTR No.__, [date issued], [place issued]
IBP No.__, [date issued], £p/ace issued]
Doc. No.___
Page No.___
Book No.___
Series of

EjvanMn d BacMJp Ares and RC Wharf 
Port sf Cagayan Da Oro, Cagayvi Da Ore Cty
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CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. CONSTRUCTION OF BACK-UP AREA
Back-Up Area = 13,800 sq. m.

1. Removal and excavation works
2. Supply and driving of PSC and RC sheet piles (2,830 Im) including chipping of driven 

piles (283 no.) up to required elevation
3. Supply and installation of 50mm diameter x 11m long tie-rod including accessories 

(74 sets)
4. Supply and placing of 3,500 psi concrete for the retaining walls, anchor block, RC 

curb, lateral drainage and catch basin (1,026 cu.m.) including installation of steel 
reinforcements (93,888 kg.)

5. Supply and placing of 1,000 kg. armour rocks (3,313 cu.m.), 50-100 kg/pc core rocks 
(4,609 cum.) and geotextile filter (4,951 sq.m) as containment structure and sand & 
gravel fill (30,953 cu.m.) and selected fill (12,676 cu.m.) as fill materials

6. Supply and placing of aggregate base course (1,995 cu.m.), shear keys (747 cu.m.), 
cement treated base (1,882 cu.m.), leveling sand cushion (628 cu.m.) and interlocking 
concrete block pavement (12,546 sq.m.)

7. Supply and installation of serrated steel grating cover (449 l.m.), 400mm diameter 
RCP (3 Im), gravel bedding (110 earn.) and lean concrete (23 cu.m.)

B. EXTENSION OF RC WHARF
RC Wharf Extension Area = 3,000 sq. m.

1.
2.

5.
6.

Removal works
Supply and driving of 5OOmm0 steel pipe piles (990 m.t.) including extraction of sand 
and cutting of driven piles up to required elevation, installation of 9mm thick reinforcing 
band (250 units) and application of protective coating (6,321 sq.m.)
Supply and placing of 3,500 psi. concrete filler for steel pipe piles (812 cu.m.) including 
steel reinforcements (226,267 kg)
Supply and placing of 3,500 psi. concrete for superstructure (1,835 cu.m.) including 
steel reinforcements (253,489 kg)
Supply and installation of construction joints (380 Im)
Supply and installation of rubber dock fenders (M400H x 1500L - 12 sets, M800H x 
2000L -13 sets) and 100 ton mooring bollard (13 sets)
Supply and installation of water supply system

C. RELIEVING PLATFORM
RC Relieving Platform Area = 2,700 sq. m.

1. Supply and driving of 450mm x 450mm PSC piles (6,600 Im) Including chipping of 
driven piles (250 no.) up to required elevation

Ej^ancian of BackJJp Atm ana RC Whaff 
Pon d Cagaym Oa Oo, Cagaysi Da Oro C*y
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2. Supply and placing of 3,500 psi. concrete for superstructure (1,326 cu.m.) including 
steel reinforcements (176,194 kg)

3. Supply and installation construction joint (372 Im)

D. PORT LIGHTING SYSTEM

1.
2.

3.

4.

5.

6.

Supply and installation of wires, cables, conduit pipes and fittings of various gizeg 
Construction of reinforced concrete foundation, pedestal, handhole and ductbank (28 
cu.m.)
Supply and driving of 450mm x 450mm PSC piles (1 unit) including chipping of driven 
pile up to required elevation
Supply and installation of 10-meter-high single bracket, steel tapered lamp post 
including fixtures and accessories
Supply and installation of 30-meter-high high mast tower including fixtures and 
accessories
Supply and Installation of protective devices and lightning protection including 
accessories

NOTES:

The narrative construction method mil guide and familiarize the contractor and the PPA on 
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

c# B«*.Op Aiea ana RC Whwf 
Port Cagayan Da On, Cagaysi Da On C*y
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MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION 1 Calendar Davat

MONTHLY

1 2 3 A 5 6 7 8 9 10 11 12 13 14 15 18 17 18 18 70 21 22
Project Manager

Project Engineer

Materials
Engineer

Construction
Safety and Health 
Officer

Foreman

Specify other aoolicable oositions, ie.;
- Carpenter

- Steelman

- Mason

- Electncian

- Rigger

- Others

Signature
(Authorized Signing Official)

EJVaiwion of Back-up Area aid RC VWwf
Pm of Cagayan Da Ore. Capstan Da Did C«r
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project _____________________

Proposed Project Description ______________________

Location

EQUIPMENT
(Minimum)

No.
of

Units

CONTRACT DURATION { Calendar Days)

MONTHLY

2 9 4 s • 7 • • 10 11 12 13 14 IS 10 17 10 It 20 21 22

—

Signature
(Authorized Signing Official)

Enimsion of Back-up Ar«a anj RC Whaff 
Port el Cagayvi Da On, Cagayan Da Oro Clr
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing OfFicial)

EAp^TMon of Area RC VWhsf
Port c< Ca9Byat De Ore, Cagsyai De OroCity
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Republic of the Philippines 
PHILIPPINE PORTS AUTHORITY 

PPA Building, Bonifacio Drive, South Harbor, 
Port Area. Manila. Philippines

CONTRACT
EXPANSION OF BACK-UP AREA AND RC WHARF 

PORT OF CAGAYAN DE ORO, CAGAYAN DE ORO CITY

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this. 
Philippines, by and between:

day of. _20__, in Manila,

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under 
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila, represented herein by its duly authorized General 
Manager, JAY DANIEL R. SANTIAGO, and hereinafter referred to as aPPA,,:

- and -

___________ ____________ , a corporation duly organized and existing in accordance
with Philippine laws, with office and business address_____________________ , represented

. duly authorized for this purpose, as 
a copy of which is hereto attached and

in this act by_____________________________
evidenced by Secretary’s Certificate__________
made an integral part hereof as Annex ‘‘A'', and hereinafter referred to as "CONTRACTOR”

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and 
Regulafions, PPA advertised and published in a newspaper of general circulation and posted on 
the PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Expansion 
of Back-Up Area and RC Wharf. Port of Cagayan De Oro, Cagayan De Oro City;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids 
for the foregoing project;

WHEREAS, after the opening of bids on._______________ , and tile conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices 
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

—-_______________________________________________________ (P_______ ), Philippine
Currency;

WHEREAS, pursuant to Head Office 6AC Resolution No.
the contract was made to the CONTRACTOR In a Notice of Award dated 
of (P*

Series of .award of
in the amount 

J, after submission of
the required documents within the prescribed period and compliance to the conditions stipulated in the 
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said 
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual 
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have 
agreed, as they do hereby agree, and contract as follows:

E^anaion of teliAJp Ana md ftC Wharf
Port d Cagayan Da Ora. Cagaian Da Ore cay
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ARTICLE I

CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents 
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control in 
full force and effect the rights and obligations of the Parties, except as otherwise modified by the terms 
and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
c. Winning bidder’s bid, including the Eiigibility requirements. Technical and Financial 

Proposals and all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve
(2) Manpower Schedule
(3) Constmction Methods
(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program approved by the DOLE
(6) Pert / CPM
(7) Duty Approved Program of Work and Cost Estimates
(8) Certificate of Availability of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02 All Contract documents are and shall remain as die property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively assigned 
to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR'S UNDERTAKING 
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made 
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter 
hereby covenants to execute and complete the Expansion of Back-Up Area and RC Wharf, Port of 
Cagayan De Oro, Cagayan De Oro City, in conformity in all respects with the provisions of this Contract 
as follows:

ITEMS TOTAL AMOUNT

1. General Expenses
2. Construction of Back-Up Area
3. Extension of Wharf
4. RC Relieving Platform
5. Port Lighting System
6. Reimbursable Items

P
P
P
P
P
P

TOTAL AMOUNT

Eraiensicn of BackHJp Area and RC Wharf 
Pan of Cagayan Oe Oo. Cagayan De Oro City
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2.02 The CONTRACTOR agrees to commence, perform ar>d complete the work called for and 
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools, 
labor supplies, equipment, sendees and superintendence for the implementation of this Contract in 
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries, 
instruments, accessories and materials it mil supply or deliver or install and/or use in the constnjction 
and workmanship of ail his work under the Contract, shall be brand new ar>d in accordance with the 
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this 
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner, 
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in 
the most sound, exp^rtious and economical manner consistent with the interest of the PPA.

ARTICLE III

CONSIDERATION

3.01 For and in consideration of the full, satisfactory and faithful performance by the CONTRACTOR 
of all its undertakings defined In and provided for under this Contract arto Contract Documents, the PPA 
agrees to pay the CONTRACTOR the total amount not exceeding

®_____________________________________________________________ ),
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on toe 
basis of final quantities at the unit bid price for each Hern of work actually performed and finished for 
each pay item as determined ar>d accepted by PPA and in the manrter set forth in the Contract 
Documents, as full compensation for everything furnished and done by the CONTRACTOR under this 
Contract, including all works required buti not spedfically mentioned, and also for all losses and 
damages to the CONTRACTOR arising out of the work aforesaid, from the action of toe elements, or 
from any obstruction or difficulty encountered in toe prosecution of this Contract, for all expenses 
incurred by or in consequence of the suspension or discontinuance of toe contract herein specified and 
for faithfully completing toe contract and the whole thereof, at the time and in the manner provided in the 
Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as 
fixed prices, and therefore not subject to price adjustment and escalation during the contract 
implementation, except under extraordinary circumstances and upon prior approval of toe Government 
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly 
allows it. Any requ^ for price escalation under extraordinary circumstances shall be submitted by PPA 
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer to 
events that may be determined by toe NEDA in accordance with the Civil Code of toe Philippines and 
upon recommendation of toe PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full completion 
of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth in this 
Contract.

However, it is agreed that no payment or payments made under this Contract, except the final 
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as 
performance of this Contract, either wholly or in part, and no payment shall be construed to be an 
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated damages 
payable to the PPA by the CONTRACTOR under this Contract

3.04 It is likewise understood that the CONTRACTOR shall show proof evidencing payments by the 
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any 
payment is made to it.

Ewaraion or BacMJp Afm end RC Whaff
Port of Cagaiian Oe On, Cagayan Da Oto City
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For this purpose, the CONTRACTOR shall, before payment is made on the works accomplished, 
submit an affidavit certifying to the fact of payments of said labor, materials, supplies, equipment, 
insurance premiums, etc.
3.05 All payments shall be subject to easting government accounting and auditing rules and 
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention 
money". Such retention shall be based on the total amount due to the contractor prior to any deduction 
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as 
detennined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily 
done ar>d on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention 
shall be imposed.

3.07 The total "retention money” shall be due for release upon final acceptance of the works. The 
CONTRACTOR may, however, request for the substitution of the retention money for each progress 
billing with irrevocable standby letters of credit from a Universal or Commerdal Bank, of amounts 
equivalent to the retention money substituted for and acceptable to PPA, provided that the project is on 
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made. 
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be 
determined by PPA and will answer for tee purpose for which the ten percent (10%) retention is 
intended, i.e., to cover unconected discovered defects and third party liabilities.

ARTICLE IV

PERFORMANCE SECURITY

4.01 To guarantee the faithful performance of the CONTRACTOR of Its obligations under this 
Contract, it shall post prior to the signing of the Contract a performance security in the form of 
inevocable letter of credit Issued by a Universal or Commercial Bank, and acceptable to PPA or a 
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocable,
letter of credit issued by a Universal or 
Commercial Bank

- Ten Percent (10%) of the total 
contract price

b. any combination of tee foregoing - Proportionate to share of form with
respect to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA, 
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default in 
any of its obligations under this Contract
4.03 Subjectto the conditions of the Contract, the performance security may be released by PPA after 
the issuance of tee Certificate of Acceptance of the project, provided teat PPA has no claims filed 
against tee CONTRACTOR or the surety company and there are no daims for labor and materials filed 
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above 
to cover any cumulative increase of more than ten percent (10%) over tee original value of the contract 
as a result of amendments to order or change orders, extra work orders and supplemental agreements 
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance 
security to cover approved contract time extensions.

4.05 In case of a reduction in the contract value or for partially completed works under this contract 
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect the 
structural integrity of the entire project, PPA may allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

E;«an««n ef Badi4Jp Atm «nd RC Wt^
PonofCasayviDaOre. Cag*yv>DtOnCrly
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ARTCLE V

COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for in
this Contract within calendar days (including Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall 
be issued after this Contract has been signed by the Parties hereof.

5.02 Time is of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily 
complete the work within the specified contract time, plus any time extension duly granted and is hereby 
in default under the contract, tiie CONTRACTOR shall pay the PPA for liquidated damages, and not by 
way of penalty, an amount as provided in the conditions of contract, equal to at least one^entii (1/10) of 
one (1} percent of the cost of ft)e unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired 
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 It is understood that the damages herein provided are fixed and agreed liquidated damages and 
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such 
amount shall be deducted from any money due or which may become due the CONTRACTOR under 
the contract and/or collect such liquidated damages from the retention money or other securities posted 
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten 
percent (10%) of the specified contract time plus any time extension duly granted to the CONTRACTOR, 
PPA may rescind the contract, forfeit the CONTRACTOR'S performance security and take over the 
prosecution of the project or award the same to a qualified contractor through negotiated contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the 
total contract price. In which event the contract shall automatically be taken over by PPA or award the 
same to a qualified contractor through negotiation and the erring CONTRACTOR’S performance security 
shall be forfeited. The amount of the forfeited performance security shall be aside from the amount of 
the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof and impose 
other appropriate sanctions.

ARTICLE VI

EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind 
virhatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA shall 
determine the amount of such extension; provided that PPA is not bound to take into account any claim 
for an extension of time unless the contractor has prior to the expiration of the contract time and within 
thirty (30) calendar days after such work has been commenced or after the circumstances leading to 
such claim have arisen, delivered to PPA notices in order that it could have investigated them at that 
time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. Upon 
receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and shall 
extend the contract time for completing the contract work when, in PPA's opinion, the findings of facts 
justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary 
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide 
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical 
path of the PERT/CPM network.

Expanxon of BecK-Up Araa and RC Wharf 
Port of Cagayan Da Oro, Cagayan Da Oto City



CF-6
(Draft Contract Form)

6.04 No extension of contract time shall be granted when the reason given to support the request for 
extension was already considered in the determination of the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents as agreed upon by the parties 
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for 
the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of 
the number of rainy/unworkable days predetermined by the PPA in relation to the original contract time 
during ttie conduct of detailed engineering and in the preparation of the contract documents as agreed 
upon by the parties before contract perfection and/or for the equivalent period of delay due to major 
calamities such as exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for 
causes such as non-delivery on time of materials, working drawings, or written Information to be 
furnished by the PPA, non-acquisition of permit to enter private properties within the right-of-way 
resulting in complete paralization of construction activities, and other meritorious causes as determined 
by the PPA's authorized Engineer and approved by the PPA. Shortage of construction materials, general 
labor strikes, and peace and order problems that disrupt construction operations through no fault of the 
CONTRACTOR may be considered as additional grounds for extension of contract time provided they 
are publicly felt and certified by appropriate government agencies such as DTI, DOLE. DILG and DND, 
among others. The written consent of bondsmen must be attached to any request of the CONTRACTOR 
for extension of contact time and submitted to the PPA for consideration and that the validity of the 
performance security shall be correspondingly extended.

ARTICLE VII 

ENTIRE CONTRACT

7.01 Provisions to the contiary notwithstanding, it is agreed that this is an entire contact for one 
whole complete work and that partial parents on account by the PPA or the use of parts of the work or 
equivalent shall not constitute an acceptance of any part of the work before its entire completion and 
final acceptance in writing by the PPA.

ARTICLE VIII

CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not 
ernployees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal 
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR 
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their 
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or 
damages caused or occasioned or contributed to by the failure, negligence or conduct of the 
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of 
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall, 
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all 
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from 
any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its 
implementation.

ARTICLE IX

RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until Its final 
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such 
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and 
convenience of its personnel, third parties and the public at large, as well as the works, equipment.

Eipinaian c< Back.Up Arw and RC Wharf
Port d Cagayan Da Oto, Cagayan Da Orr> CKy
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installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of_______
shall be understood and binding as an act of.

. arising out of or in the course of this Contract 
______________ and vice-versa.

ARTICLE X

INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in progress 
to ascertain that tiie completed works or stages comply in all respects, with the standards and 
requirements set forth in the Contract Documents. Notwithstanding such inspection, the CONTRACTOR 
shall be held responsible for the acceptability of the finished works. The CONTRACTOR shall promptly 
correct all works determined by the PPA as failing to meet requirements, at CONTRACTOR’S own 
expense.

ARTICLE XI

NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge, 
sub-contract, or make any other disposition of interest in ttiis Contract. Any unapproved assignment, 
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to tenninate 
or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04 hereof. 
Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of its 
responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of 
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The 
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the temis and 
conditions of the Contract

11.02 If any portion of the project subcontracted is not prosecuted faithfully in accordance with the 
Contract, Oie sub-contractor shall be removed or replaced immediately upon the written request of the 
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the 
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or 
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or 
because of the late submittal of its or his approval.

ARTICLE XII

INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard 
CONTRACTOR'S all risk insurance (CARI) from the Government Service Insurance System (GSIS) or 
any insurance company duly certified by the Insurance Commission as authorized to issue such 
insurance, to insure the works against all losses or damages arising from whatever cause forwhich the 
CONTRACTOR is responsible under the Contract.

ARTICLE XIII

WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project 
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for 
any damage or destruction of the works, except those occasioned by force majeure. The 
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its 
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like 
to be affected by the construction work.
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13.02 The defect liability period for die project covered by this Contract shall be one (1) year from 
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR 
shall undertake and complete the repair works, at its own expense, of any damage to the said project 
within NINETY (90) DAYS from the time die PPA General Manager or his duly authorized representative 
has Issued an order to undertake repair. In case of failure or refusal to comply with this order, PPA shall 
undertake such repair works and die CONTRACTOR shall fully reimburse the former for all the 
expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for 
structural defects and/or failure of die said project within the periixl of FIFTEEN (15) YEARS from the 
date of final acceptance thereof by die PPA. For this purpose, the CONTRACTOR shall put up a 
wananty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank 
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the 
following schedule;

a. Letter of Credit issued by a 
Universal or Commercial Bank

- Five percent (5%) of the total contract price

b. Bank guarantee confirmed by a 
Universal or Commercial Bank

Ten percent (10%) of the total contract price

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from 
die date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the lapse 
of the said one (1) year period.

ARTICLE XIV

TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR'S tax, licenses, permits, fees and all other taxes, fees or charges of 
whatever form, kind or nature due or which may be due to the national and/or local government units 
and/or its instrumentalities/agencies on account of the performance and completion of die work 
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of 
die installation by all agencies having jurisdiction and all necessary and incidental expenses relative 
thereto including preparation of documents and notarial fees shall be paid for and obtained by the 
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA Is hereby 
authorized to deduct the amount advanced from whatever amount due the CONTRACTOR from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA 
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this 
Contract regularly present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as 
a copy of its Income and business tax returns duly stamped and received by the BIR and duly validated 
witti the tax payments made thereon.

ARTICLE XV

AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the 
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions set 
forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and Regulations.

15.03 The PPA may, at any time by written order and witiiout notice to the Sureties, direct the 
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the 
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose unit
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prices shall be derived based on the following;

a. For additional/extra works duly covered by change orders involving work items which are 
exactly the same or similar to those in the original contract, the applicable unit prices of 
work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items 
that are not in the original contract, the unit prices of the new work items shall be based 
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars, 
form lumber, labor rate, equipment rental, etc.). All new components of the new work 
item shall be fixed prices, provided the same is acceptable to both PPA and the 
CONTRACTOR, and provided further that the direct unit costs of new components shall 
be based on the CONTRACTORS’s estimate as validated by PPA via documented 
canvass in accordance with existing rules and regulations. The direct cost of the new 
work item shall then be combir>ed with the mark-up factor (i.e., taxes and profit) used by 
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a 
statement, with the approved supporting fonns, giving a detailed accounting and record of amount for 
which he claims payment Said request for payment shall be included with the CONTRACTOR'S 
statement of progress payment

ARTICLE XVI 

SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work wholly 
or partly by written order for such period as may be deemed necessary, due to force majeure or any 
fortuitous events or for failure on the part of the CONTRACTOR to conect bad conditions which are 
unsafe for workers or for the genera! public to carry out valid orders given by PPA or to perform any 
provisions of tiie Contract, or due to adjustment of plans to suit field conditions as found necessary 
during construction. The CONTRACTOR shall immediately comply with such order to suspend the vrork 
wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to 
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation 
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time 
accordingly.

ARTICLE XVII

INDIVISIBILITY OF OBLIGATION

17.01 It is the intent of the Contract that all the documents, annexes and addenda forming part hereof, 
shall be read together and that each and every provision or stipulation hereof be given full force, effect 
and applicability. However, In foe event that one or more provisions or stipulations herein be declared 
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations 
shall not be affected thereby.

ARTICLE XVIII

ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kirwl whatsoever which shall arise between the 
parties in connection with foe implementation of this Contract; the Parties hereto shall make every effort 
to resolve amicably such dispute or difference by mutual consultation. In foe event that such dispute or 
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in 
the Philippines according to foe provisions of Republic Act No. 876, otherwise known as the “Arbitration 
Laws* and Republic Act No. 9285; otherwise known as the ‘Alternative Dispute Resolution Act of2004*.

Ewmon of BackHJp Atm vd RC Wwf
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Provided, however, that disputes that are within the competence of the Construction industry Arbitration 
Commission to resolve shali be submitted thereto. Provided, further, that, by mutual agreement, the 
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided, 
finaliy, that the arbitration proceeding shall be without prejudice to the right of PPA to resdnd or 
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and 
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an 
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other 
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of 
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 It is clearly understood that in case a dispute or disagreement arises between the PPA and the 
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall 
follow the instruction of frie PPA relative thereto, otherwise, it shall have no right to ask for arbitration or 
go to court for relief.

ARTICLE XIX 

OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of ineconcilable conflict between the 
provisions of this Contract and the provisions of any of the contract documents, the former shall be 
controlling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand 
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of fee 
PPA shall not be construed or considered as a waiver on fee part of the PPA for fee enforcement of this 
Contract, nor shall it relieve fee CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for fee payment of any extra work, or extra 
cost of work, change of work, or change order undertaken without fee prior written approval of the PPA 
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or 
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of 
judicial action by giving at least TEN (10) Days written Notice to feat effect to the CONTRACTOR, which 
Notice shall be final and binding on all the parties. In such event, fee PPA may take over and continue 
fee project, and fee contracts and agreements entered into by fee CONTRACTOR wife third parties, 
which fee PPA in its discretion, may want to assume are hereby conclusively deemed assigned to fee

For this purpose, the CONTRACTOR here agrees and obligates Itself to incorporate or cause to 
be incorporated In any contract or agreement with third parties, as same is connected wife or related to 
fee performance of any or all of the CONTRACTOR'S obligations and undertakings hereunder, a 
stipulation providing for Its assignability to and assumption by the PPA, at the option of fee PPA. It is 
further agreed and understood feat upon receipt of the Notice mentioned above, the CONTRACTOR 
cannot remove, withdraw or pull-out any of fee equipment, machineries, tools, materials, and/or supplies 
brought to fee project site without the written approval of the PPA.

WIfein thirty (30) days after termination, cancellation or rescission of this Contract, the Parties 
shall ^e their respective accountabilities as of the date of termination, cancellation or rescission, 
including the refund of any arte all advances made plus legal interest from date of receipt of the amount 
or amounts advanced.

19.05 It Is expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work 
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, fee PPA 
may undertake the whole or portion of fee unfinished work by administration or by negotiation throuoh 
another qualified CONTRACTOR.

EiparMianafBacM^Areaand RC Whirf 
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Whenever a work activity in the project is not being done on schedule per approved PERT/CPM, 
the PPA shall notify and direct die CONTRACTOR to immediately undertake such work activity. If within 
fifl^n (15) days from receipt of such notice, the CONTRACTOR fails to start work and to show a 
satisfactory performance, PPA may take over the whole or portion of such work and have such work 
done by administration or award the same to another qualified contractor through negotiated contract at 
the current valuation price.

19.06 The PPA has die right to require the CONTRACTOR to supply and provide the required tools, 
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work 
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply 
with the same, PPA shall have the option to take over the project in whole or In part or award the same 
to another CONTRACTOR through r>egotiated contract at the current valuation price. Any increase in 
cost which the PPA may Incur as a result of its take-over of die project pursuant to Sections 19.04,
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everydiing necessary to perform its obligations under 
this Contract according to the true intent and meaning of all the Contract Documents taken together, 
whether the same may or may not be shown or described particularly in the drawings, plans and 
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find 
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA, 
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own 
account, any public road, pavement, streets or open space and/or public or private property which are 
excavated or in any manner used by the CONTRACTOR In connection with the performance of its 
obligations under this Contract

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any 
damage, claims and rights of action by third parties arising out of or by reason of tills Contract and all 
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the 
CONTRACTOR and/or Its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of 
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concerned 
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration 
shall be made available exit of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by tiie PPA, it is agreed 
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from w/hatever suit and hereby binds 
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards, 
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by 
reason of this Contract, due to the feult, negligence, act, omission, delay, conduct, breach of trust or 
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR 
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX

SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that ail documents it submitted which form integral parts 
hereof are authentic and duly executed with all the required formalities for the same, and that the facts 
and/or date contained therein are toie and correct. A breach of ttiis representation including all 
rnisrepresentation in the documents or suppression of material facts therein, which if known, could have 
disqualified the CONTRACTOR such that this contract would not have been made and entered Into, 
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise terminate 
the contract vi/tthout need of judicial action, in accordance with Section 19.04 hereof.
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20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift 
or any materia! favor/consideration to any official or employee of the PPA to secure this Contract; that 
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract 
extrajudicially or without need of judicial intervention.

ARTICLE XXI

BUDGETARY REQUIREMENT

21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No. 
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter 
Circular, dated 7 December 1978, of the Department of Budget and Management

ARTICLE XXII

EFFECTTVITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties hereof.

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place 
first hereinabove written.

PHILIPPINE PORTS AUTHORITY

By By

Jay Daniel R. Santiago 
General Manager

WITNESSES:

Mark Jon S. Palomar _____
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
City of_____________________ ) S.S.

BEFORE ME, a Notary Public for and in frie City of __
______________________ , 20___. personally appeared the following:

this day of

NAME

Jay Daniel R. Santiago

Proof of 
Identity

DATE PLACE

Known to me and to me known to be the same persons who executed the foregoing instrument as: 

POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority ________ ______ _______

Enmion of BacMJp Ana and RC Whaf 
Port of Cagayan Da Ore, Cagaywi Oa Ora Cay
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and they acknowledged to me that the same is their own free act and deed as wed as ttie free and 
voluntary act of the corporation they represent

This foregoing instrument is a Contract for the Expansion of Back-Up Area and RC Wharf, Port 
of Cagayan De Oro, Cagayan De Oro City, consisting of 13 pages, including this page on which this 
acknowledgment is written, signed by the parties and their instrumental witnesses on each and every 
page thereof.

IN WITNESS WHEREOF, t have hereunto affixed my hand and notarial seal on these presents 
at the place and on the date first above written

Doc. No._____ ;
Page No._____ ;
Book No._____ ;
Series of 20___ :
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