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PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT

SQURCES OF FUNDING

TOTAL PROJECT COST

PROJECT DURATION

PROJECT FEATURE

Road Pavement and Drainage Rehabilitation Along Delpan-Isla Puting Bato
(1PB) Roadway at Slip 0
North Harbor, Tondo, Manila

Bill No. 1 - GENERAL EXPENSES

1. Mobilization, Demobilization and Clean-Up. 1 lot

2. Rental of Temporary Site Office for PPA Engineer’s. 7.33 mos.
3. Maintain Tempoary Site Office. 7.33 mos

4. Provide Construction Safety & Heaith Programs. 7.33 mos.

Bill No. 2 - REHABILITATION OF 185-M ROADWAY PAVEMENT (From Delpan
Gate to Marcos Road Roadway Section)
1. Concrete Breaking: A=2,775 sq.m.
1.1 250mm thk. Existing concrete pavement. Area=2,775 sq.m.
1.2 Existing concrete curbs and gutter. Length= 370m.
1.3 100mm thk existing concrete sidewalk pavement. Area= 370sq.m.
2 Excavation, Hauling and Disposal of excavated concrete debris. Vol.=
744.63cu.m.
Base Preparation,Levelling and Compaction. Area= 2,775sq.m.
300mm thk PCC Pavement (3,500 psi concrete @ 14 days).A= 2,445 85sq.m.
Pavement Expansion joint. Length= 13.80m
Concrete curbs and gutter. Lengrh= 350m.
100mm thk. Concrete sidewalk pavement . Area= 239.25sq.m.
Saw and cut construction/contraction joint and application of
asphalt sealer. Length= 1,010m.
Bill No. 3 - DRAINAGE CONSTRUCTION (From Delpan Gate to Marcos Road
'‘Roadway Section- Northside)
1. Excavation for Drainage. Vol.= 559.31cu.m.
36" dia. R.C. Pipe {Class V). Length= 139.92m
3. Concrete breaking for catch basin connection of MHAL to existing
manhole. No.= 8 units
4. Construction of Drainage Manhole with catch basin:
4.1 MHA-1, No.= 8 units
4.2 MHA-2, No.= 4 units
4.3 MHA-3, No.= 1 unit
5  Backfilling,Compaction and Disposal of Excess Soil Materials. 1 lot
Bill No. 4 - DRAINAGE CONSTRUCTION (From Marcos Road to Slip-0 Access
Road Roadway Section-Southside)
Concrete Cutting. Length= 428.30m.
Concrete breaking (250mm thk. pavement). Area= 432.65sg.m.
Drainage System Excavation. Vol.= 780.99cu.m.
36" dia. R.C. Pipes (Class IV). Length= 205.15m.
Construction of Drainage Manhole with catch basin. No.= 6 units
Backfilling, Compaction Levelling and Disposal of Excess Soil
Materials. 1 lot
7  Concrete Pavement Restoration, 250mm thk. Area= 535.38sq.m.
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Php 14,101,095.33
PPA Corporate Fund
Php 15,511,205.00

220 Calendar Days




