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BQ-16
BOQ and Attachments
(Annex 3 = Minimum Equipment Requirements)

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s  Air-compressor {250cfm, minimum), owned

unit/'s Backhoe (0.40 cu.m., 94.30hp, minimum), owned
unit/'s Ciamshell, owned

unit/s Concrete cutter, owned

unit's Concrete Mixer (1 bagger, minimum), owned
unit/'s Concrete Bucket, owned

unit/'s Concrete Screeder, owned

unit/s Concrete Vibrator (3.50 hp, minimum), owned
unit/s Crawler Crane (30T, minimum), owned

unit/s  Dump Truck (8 cu.m., minimum), owned

unit/'s Bar Bender (electric, 25mm dia min.), owned
unit/s Bar Cutter (electric, 25mm dia min.), owned
unit/'s Jackhammer, owned

unit/s Oxy/Acetylene Cutting Outfit, owned

unit/s Payloader (80 hp, minimum), owned

unit/s Plate Compactor (5 hp, minimum), owned

unit/s Road Grader (125hp, minimum), owned

unit/s Road Roller (12.05T, vibratory, minimumj), owned
unit/s  Transit Mixer (5-6 cu.m. cap., minimumy), owned/leased
unit/'s Water Truck (1,000 gal., minimum) with pump, owned
unit/s Welding Machine (400 amp., minimum), owned

Construction of Port Operational Area
Port of Calatagan, Batangas



CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

BQ-17

BOG and Aitachments

(Annex 4 — Coenstruction Safety & Health Requirements)

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject fo the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no.

1 no.
EQUIPMENT / MATERIALS

Safety Engineer / Officer
Nurse / Health Officer

Personnel! Protective Equipment

51 pcs. Hard Hats

51 pes.  Gloves (rubberized)

51 pcs. Safety Glasses/Goggles (clear)

102 pcs.  Long sleeve T-shirt

1 pcs.  Aprons

51 pcs.  Safety Shoes
Safety Devices

1 lot Barricades

1 lot Warning signs

2 unit/s Fire extinguisher

1 lot Disinfection Booth with Footbath

51 no. PCR Test for Covid-19 (Initial Testing)

81 no. PCR Test for Covid-19 (Confirmatory Testing)
Medical and First Aid System - Fifteen (15) mos.
Temporary shelter for workers - 1lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Construction of Port Operational Area
Port of Calatagan, Batangas
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BOQ and Attachments

{Annex 5 — Minimum Testing Requirements)

- PPA MEMORANDUM CIRCULAR
No
Senes of 2018
Attachment

Page fof 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS -

 Materigis/items of
Work -

Required Tests

1. Construction of
PleritWharf, Platform
and Ramp

A Portiang Cement

Structural Conerete (S | -

Quality Test

B FmeAggregate | Qually Test for Gradmg, Elutnation {wash),
S Bulk Spectic Gravity, Absorption, Mortar
Strength, Soundness, Organic Impuntes, Unit
Welght, % Clay Lumps and Shale -
C Coarse Qualsty Test for Grading, Buk Specific Gravmy
Aggregate -I Absorption and Abrasron
O Water Cemﬂm frai the Engiteer of Qualty Tesr
for Density and Chlonde Content
E Stee! Bars Mill Certificate and Quallty Test for Chemlcal
Composmon and Mechanical Pmpemes
F  Concrefe Compressrve Strength on cylinder samples
SlumprTesf .
‘G Admmtureand | Quality Test
Concrete Cunng : '
Matenals
Pring (P) _
A Concrete Pies | Fabncation Report -
1 Concrete | Sametestasfor SC(F)
2 SleelBars | Same testas for SC (E)
3 High Test for Chermcal Composibon and
- Tension - .| Mechanical Properties

Y
] ____ﬂL,/l,

Minimum Incremental
Frequency of Tests

For every 2,000 bags (40kg) or
fraction thereof

For every 1,500 cubic meter or
fraction thereof

For every 1,500 cubw meler or
frachon therecf .

Qe per soutce
For every 10.600 kg or frachon. N
A . ;

1 set comsisting of 3 concrete
cyinder samples shall be taken
from each day's pouring and to
represent not more than 75cu m
of concrate or frackon thereof

For every mux
One per shipment

One per fabm:alson
Same frequency as SC (F)
Same frequency as SC (E)

For every 20000kg or fraction
thereof

Atk

Gonstnxtion of Port Operational Area
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BOQ and Attachments

{Annex 5 - Minimum Testing Requirements)

Qualuty Test for Chemical Composition and
Medaanml Pmpemes

- PPA MEMORANDUM cmcuwa
- Senesorzms '
Attachment
) Page 20f 10
_ Matenaisiitems of Required Tests Minimum incremental
Work - . i Frequency 'qf Tests
4 Coarse | Same Testas for SC (C) Same frequency as SG (C) _
Aggregates
5 Fine Same Test as for SC (B) Same frequency as SC (B}
. Aggregates .
" B Steel Pipe Piles | Fabncation Report, Mil Cerlficate and Quality | One per fabncaton
* | Test for Chemical and Mechanical properbes :
1 Steel Ghemnical Compasition (refer betaw) '
- Under 14" (355 60mm) Outside 2 from 200 pipe of fracton thereof
’ Diameter ‘ S
- 14"1036" (355 6 to 914mm) Outside | 2 from 100 pipe or fraction thereof
Dia : : '
- Over 36" (914mm}) Ouiside Diameter 2 from 3000ft (914rn) or fraction
) : _| thereof )
) Mechancal Tensile . One (1) tension test shall be made:
. on one length or frachon thereof of
each siZe, or one prece of skelp
representing each-lot of 200
lengths or frackon thereof of each
sze
2 Polyurethane | M} Certificate and Quality Test One per fabricahon
© Coatmg s
3 Concrete Same test as for SC (F) Same frequency as SC (F)
4 Fwne Same test as for SC (B) Same frequency as SC (B)
Aggregate | - _ ' -
5 Coarse - Same test as for SC (C) - Same frequency.as sc(C)
Aggregate - :
6 SteelBars - Sariae Test as SC (E) ; Same_ffequency as 3C (E} )
7 Water Bame Test as SC (D) Same frequency as SC (D)'
-| Rubber Dock Fenders | Physicat Test Al units
(ROF}) '
Performance Test for Energy Absorpbon and Alunts .
Reaction Farce
Accessonies
Washer and Fuang Bolt, Physmai Test Allunits
Anchor Bolt

One per fabnication

Construction of Port Operational Area
Port of Calatagan, Batangas
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BOQ and Attachments

{Annex 5 — Minimum Testing Requirements}

PPA MEMORANDUM CIRCULAR
~ Senes of 2016.
Atachmert
Page 3 cf 10
" Matenals/Mtems of Required Tests Minimuri Incremental
Work Fregquency of Tests
Moonng Bollard (MB) Physical Test All Units
{Hexagcn Nuts, Plain _ ) . } .
-1 Washer, Anchor Ring Qualty Test for Chemical Compostion and | One per fabncation
and Mechanical Propertes . )
.1 Anchor Bolt} ) .
| 1. Construction of
Back-Up Area, = .
Causeway and
Pavement 7
Sheet Pumg (SP}
" A Concrete Sheet -
Piles s
1 Concrete Sameiesl'asbr-SC(F.) Same frequency as SC (F) .
2 SweelBars | Same ftestas for SC (E) Same frequency as SC(E}
3 Hgh Tension sgme testas for P (A 3) Same frequency as P (A 3) -
Strands S ' - . ' '
4 Fine Aggregates | Same test as for SC (B) | same frequency 25 5C (8)
5 Cosse | Same Testasfor SC(C) - .| S8ame frequency as SC (C}
Aggregstes _ ,
B Steel Pipe Plles -
1 Steel ' Same test as for P (B1) . Samefreqqencyasp(aﬂ . :
2 Concrete | Same lestas for SC (F) .| same frequency as SC (F) -
3 Fme Aggregate | Same test as for SC (B) Same frequency as SC (B}
4. SteelBars | Same lestas for SC (E) Same frequency as SC (E)

RN

Gonstuction of Port Qpsrational Area
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BOQ and Attachments

{Annex 5 — Minimum Testing Requirements)

&

. ' PPA MEMORANDUM CIRCULAR
No
Senes of 2016 N
Attachment .
Page 4of 10
Mafenals!!tums of 'Requm.-d Tests Minimum Incremental
Work ' Frequency of Tests
Rocks Test for Apparent Specific Grawty and | For every 1,500 cutnc meter or
] : Abrasion fraction mereof
Geotextle Filter Physical and Mechanical Test One per batch
Milt Cerhfrcate . One per batch
Sand and Gravel Fill Quallty Test for Organic Impuries and | For every 1,500 cubic meter or
Grading ' frachion thereof -
Selected Fill duamy Test for Grading, Plashcity and For every 1,500 cubic meter or
Laboratory Compaction Test fraction thereof
Laboratory Cakfornia Beanng Rahbo (CBR}) For every 2,500 cubnc meler or
- o | frachon thereof -
Field Density Test For every layer of 150mm of
: - : compacted depth at least ane
group of three In-situ density test
for every 500 sq m or fracton
- theraof
Aggregate Base Course . | Quality Test for Grading and Plasticity .For- every. 300 cubxc meter or
' o : o | fraction therecf
Qualty Test for Grading, Plastcity, Abrasion For every 1,500 cubic meter or
and Laboratory Compaction Test .| fracthon thereof
Laboratory Calforma Beanng Ratio (CBR) Same frequency as Selected Fill
Field Density Test Same frequency as Selected Fill
Portiand Cement
Concrete Pavement
(PCCP) ' : :
. A Portiand Cement Same test as for SC (A} Same frequency as SC (A)
8 Fme Aggregate Same test as for. 5C (B) Same frequency as SC (B}
C Coarse’ Same test as for SC (C) Same frequency as SC (C)
Aggregata i
D Water Same test as for SC (D) Same frequency as SC (D)
Steel Bars " | Same test as for SC (E) Same frequency as SC (E)
F_ Jownt Filler Quality Test 1 One (1) per shipment

Constructon of Port Operational Area
Port of Calatagan, Batangas
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BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

. PPA MEMORANDUM CIRCULAR
; N ;
S:nes of 2016
Alachment
Fago S of 10 )
Matenals/items of Required Tests Mimmum Incremental
Work Frequency of Tests

G Admixture and Samae test as for SC (G) Same frequency as SC (G)
Concrete Cunng
Matemal _

H Concrete Same test as for SC {F) Same frequency as SC (F)

Flexural Test 3 beam samples for every 330
. sqm or frachon thereof

I Completed Core Test 1 set (3 specimen) for every 2,500

Pavement . . 1 sqm and frachon thereof :
interlocking Concrete
Blocks _

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Aggregate Same test as for SC (B} .| Same frequency as SC (B)

C Coarse Same test as for SC (C) Same frequency as $C (C)
Aggregate i :

D ‘Water Same test as for SC (D) Same frequency as SC (D)
Adrnxture & Sarne test as for SC (G) Same frequency as SC (G)
Concrete Cunng ’ . ’ .

Matenals -
' F Completed Blocks | Physical Test and Compressive Strength 6 biocks per day of fabncabon
Cement Treated Base
Course (CTB)

A Portland Cement | Same test as for SC (A} Same frequency as SC (A)

B Fine & Coarse Qualty Test for Grading, Abrasion and | For every 1,500 cubic meter or
Aggregates Soundness S fraction thereaf
Water Same test as for SC (D) Same frequency as SC (D}
Compleled CTB | Freld Density Test For every layer of 150mm of

. compacted depth at least one
group of threa In-situ density test
every 500 sq m or fraction thereof

Rétarmng Wall/Coping
Wall/RC Curb/RC
DetchiShear
Key/Concrete
BiocksiLean Concrete
A Portland Cement | Same test as for SC (A) Same frequency as SC (A}
B Fine Aggregate | Same test as for SC (B) Same frequency as SC (B)
. 4 wt‘b
. - .
Gonsbuchon of Port Operational Area
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BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

PPA MEMORANOUM CIRCULAR
no_02
Senes of 2016
Attachment
Foge 6 of 10
Materials/Items of Required Tests Minsmum Incremental
Work Frequency of Tests

C Coarse Same test as for SC (C), Same frequency as SC (C)
Aggregates

D Water Same tast as for SC (D) Same frequency as SC (D)

E SteelBars Same test as for SC (E) Same frequency as SC (E)
Admixture and Same test as for SC (G) Same frequency as SC (G)
Congcrete Cunng .

G Concrete Same test as for SC (F) Same frequency as SC (F)

Tw Rod
A Steel Same test as for SC (E) Qne per baich
B Assembly Performance Test {(Tension) One per batch
Twe Bars and Dowels Sama test as for SC (E) For every 10,060 kg‘ or fraction

thereof per Tie bars and Dowels

Pwpe Culverts and Storm
Dramns '

A Pipes

B Mortar or Joint

Test for Strength, Absorptrion and Physical

Same Testas for SC (A.Band D)
Altemative Test Same test as for SC (F} and
fngpection Report

For every 50 pieces

For avery 25 precas

Conerete Hollow Blocks

A Portland Cement | Same test as for SC (A) Same frequency as SG (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B}
C Water Same test as for SC (D) Same frequency as SC (C)
D Concrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHB { Qualty Test One for every 500 pieces or
fraction thereof
Construction Joints {CJ)

A Angie Bars ‘Test for Physical and Mechanical Properties One per batch
B - Steel Bars Same test as for SC (E) One per batch
C Zinc (Hot Dip Physpcal Test for Appearance, Sinpping, ¢ All units

Galvanizing} Weighing, Adherence and Adhesion

Coatings .

Coating Thickness
Magnehe Thickness Measurement

1 set {3 specimen) for every

100,000 sq mm_or fracton thereof/

/

Construction of Port Operational Area
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BOQ and Attachments

{Annex 5 — Minimum Testing Requiremeants)

Y

PPA MEMORANDUM CIRCULAR .
No : .
« Senes of 2016 '
Atiachment
Page 7 of 10
 Materials/ftems of . Required Tests Minimum Incremental
L Work - - S Frequency of Tests
Sacked Concrete -
A Cement Same test as for SC (A) Same frequency as SC (A)
8 Fine Aggregates | Same test as for SC (B) Same frequency s SC(B)
C _Coarse' i Same test as for SC (C) Same frequency as SC (C) .
- Aggregates - : . ' : :
D Water Same testas for SC (D) - Same frequency as SC (D)
Concrete_ o Sarnetestasforsc (F_) _ San'iefrequgn_cyas_SC{F) o
F  Sack (jute) Physical Test . One for every 50 preces -
Rubble Concrete _ : .
K Cement Same test as for SC (A) Sarme frequancy as SC (&)
B Fine Aggregates | Same test as for SC (B)_ Same fr;equency as SC(B)
C Coarse Same tést as for SC (C) Same frequency as SC (C)
D Walter ' Same test as for SC (D) .| Same fraquency as sc (D) -
Conerete | Same test as for SC (F) Same frequency as SC {F)
F  Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Tést . ' For every 1,500 cubic meteror -
preparation Plasticity Test {LL,PL,P1) fraction thereof :
) Laboratory Compacton Test . .
Density Tast For every layer of 150mm of
) compacted depth at least one
group of three In-situ density test
every 500 sq m or frachon thereof
B Structure If excavated materials shall be used as For every 1,500 cubic meter or
Excavation Backfit ) : fraction thereof :
B Test - - S
‘Plasticty Test (LL,PLPI}
Lahoratory Compacton Test B
' -DensltyTest o For every layer of 150mm_of
' _ ' compacied depth at least one
group of three In-situ density test
every 500 sq m or frachon thereof

&
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BQQ and Attachments
{Annex 5 - Minimum Testing Requirements)

[}
PBA MEMORANDUM CIRCULAR
No & .

- Senes of 2016
Atiachment
B Page § of 10
Matenals/items of Required Tests Minimum incremental
Work . Frequency of Tests

Il Port Operations Building/Passenger Termunal Building/Transit Shed/Warehouse

STRUCTURAL WORKS

ARCHITECTURAL WORKS

Refer fo Structeral Concrete {SC) and Piting Works (P}

Ceramig - Filled Liquid
Membrane / Water
Proofing, Hydrophobic
Poreblocking Ingredients
wath Superplashcizer

Physical Property, Mechanical and Chermcat | One per shipment
Property, Leak Test / Flood Test

Paint Qualty Test . : One 4-L can for eveﬂj 100 cans or
) ) fraction thereof
Ceramic Tde -| Inspection and Evaluation’ R from the ; One per shipment
_ . Engineer . S R i
Stainless Steel Inspection and E;raluatson Report from the | One per shipment
- Engineer —
Roofing Matenals Inspecton and Evaluation _F.!eport from the | One per shipment
Engineer
Ceiling Matenals Inspectton and Evaluaton Report from the | One per shipment

Engmneer

ELECTRICAL AND MECHANICAL WORKS

Wires / Cahles

Inspecton and Evaluation Report fom the | One per shrﬁment
Engmeer

Testing and Commissioning

Electnical Devices

Inspection. and Evaluaton Report from the | One per shipment
Engneer ' ) '

Testing and Commssioning

Fuje Alam System

Inspecton and Evalaton Report from the | One peritem
Engmeer :

Testing and Comrmssionmg

Winng Devices

Inspection and Evaluaton Report from the | One per shipment
Engmeer

Testing and Commissioning S

//%~
7

LBl

Construction of Port Operational Area
Port of Calatagan, Batangas.



BQ-26

BOQ and Attachments

(Annex 5 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No
- Sehes of 2016
Atachment
Page ¥ of 10
Matenatsfitams of Required Tests Mintmurn Incremental
Work Frequency of Tests
Protective Devices Inspection and Evaluaton Report from the ! One per shipment
S Engmeer
Testng and Commissionng
Teiephone Systern inspection and Evaluaton Repott from the | One pertem
Engtneer
Testng and Commissioning
CCTV System - Ingpeckon and Evaluation Report from the | One per item
Engineer )
Testng and Commissionmng
CATV Systam Inspection and Evéluatxon Report from the | One per tem
Engmeer ‘
Testing and Commissioning
Background Music and | Inspection and Evaluaton Report from the | One peritem
Paging System Engmeer, Testing and Commnusstoning
Aur Condrhonng Units & | Inspection and Evalvaton Report from the | One peritem
Ventifation Engineer
Testing and Commnss:omng
Condurt Pipes Inspection and Evaluabon Repert from the | One perdem
Engineer
Testing and Commissioning
Lighting Fixtures Inspection and Evaluation Report from  the | One per item
Engmineer
Teshng and Commissioning
PLUMBING WORKS
Pipes Inspection and Evaluaton Report from the | One per tem
Engineer
~ | Testing and Comimissionng

/W

]

-;3

Construction of Port Cporational Area

Port of Calatagan, Batangas



B0OQ and Attachments
(Annex § — Minimum Testing Requirements)

| inspecton and Evaluabon Report from the

- PPA M DU CIRCULAR
No OB
Senes of 2016
. Attachmert
Page 1061 10°
_ Matenalsfitems of Required Tests ) ~ Mivimum Incremental
" Work 'Frequency of Tests
.1 Fixtures Inspection and Evaluaton Repori from the | One pertem .
Engineer o
Testing and Commissioning ; ..
© | Pipe Culverts Compression Strength For é\-léry size not more than 25

pipes castin the held

Engineer
IV Miscellaneous
Matenals
Fencing
A - Barbed Wire, Physical Test (Dimensions and Coatings) One per Batch
Cyclone Wire .
Mesh, Chain
Link _ _
B Concrete Post | Refer to Superstructure (SC) Refer to Superstructure (SC)
Lamp Post : i
A Stuclural Steel  Physwcal Test (Dimensions) Allunits
Lo ' Same test as for SC (E) - S
B Zinc(HotDip | Same test as for CJ (C) | One per baten
Gatvanizing) : :
- Coatmgs .
Dra!na_ge Steel Gratng - | Same test as for SC (E} One (1} batch
o Inspaction Report
Metai Pipe (Cast fron Phystcal Test (Dimensions and Coatings) 1 per delvery
Gaivamzed, eitc ) : : - o . .
| Weiding Works Destructive and Non Destructive Test One (1) per lot

. NOTES ‘l Testing of RDF shall be performed only by an independent Testing Laboratory duly
-accredited by BRS, DOST and PPA
2. Testing of other matertals shall be performed only by an independent Tastmg
Labaratory duly accredited by BRS and PPA, '
_ 3. All other i1ssuances which are oﬂlerwise incons:stent herew:th are heraby revoked
- or otherwise amended. :

Approved

' .RAU T. SANTO
r-in-Charge,

of the General Manager

L

a1

1 .N‘
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'ENGINEERING CIRCULAR NO.81 2020

" FOR

Pursuant to the Proclamation No. 928, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due {0 the

BQ-28

BOQ and Attachments
{Annex 6 — Engineering Circutar No, 01 2020)

FHILIPPINE -
FORTS "o

AUTHORITY

THE MANAGER, PCMD

_ ALLPORT MANAGERS ==
| CONCERNED CONTRACTORS
"FROM  :  THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE
 SUBJECT :  SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
- SOCIAL REFORM PROJECTS DURING THE COVID-19
- PUBLIC HEALTH CRISIS - h '

- Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of
~ Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety

standards approved by the DOLE and aiso to the PPA Memorandum Circutar No. 18- -
are hereby directed to ' be implemented in all on-going PPA infrastructure -

. 2020,

projects including the DOTr Tourism and Secial Reform projects:

R

On'ty perséns from Twenty-One (21') to Fifty-Nine {59) years of age, without pre-
_existing health conditions, such as, but not limited to immunodeficiency,

. comorbidities or other health risk and who did not come in contact with someone )

with COVID-18 shall be allowed to be inciuded in the workforce for areas under -
'ECQ and GCQ. :

“The Contractor shalf provide for their personneliworkers the necessary welfare -
. facilities and amenities, such as employees' quarters for board and lodging for

.. the project area covered by the ECQ and GCQ, otherwise, prior to deployment,
~ prescribed procedures shall be conducted at every instance of re-entry. g

'ECQ/GCQ.

. Compliance to social distahcing; proper hygiené and 'mandatory wearing of face
‘masks and other protective personal equipment shall be ensured for ail on-

Adequate food, potable' drinking water, disinfectants shall be made available by

the Contractors for their in-house - personneliworker during the period of

- 'going projects as precautionary measures to avoid and contain the spread of )

COVID—_19 in the work place. o

itz 1018 Phifippnes

A Borifacio Drive, Scith Hatsor, Port Area. M
P.O. Box 436 Maniig. Philj @5 .
Tel No {+832) 954-8800 Fax 2} 5_27-4855

WEDSILE: www. copp

Construction of Port Operational Area
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BOQ and Attachments
{Annex 6 — Engineering Circular No. 01 2020)

- 8. Field Offices, employees' quarters, bunkhouses and other common areas shall
- be mamtamed to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. . Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.O. No. 13 series of 1988, Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medtcmes

- quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
[information regarding COVID-19 construchon protocols on top of other safety
requirements. . .

9. As preventive measure, daily monitoring of the pre and post work heaith

conditions of workers shall be undertaken by the Contractor's health/safety -

officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated

and quarantined for fourteen (14) days and if necessary, brought to the DOH

COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be

submitted to the assigned PPA Project Engmeer]Port Engmeer

11. Proper protocols in accordance with the DTI and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevent:on and control of
COVID-19 shall likewise be stnctly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.8haring of construction and office equipment is discouraged However, if it
. cannot be avoided, dtsmfectlon of equipment in between transfer shali be
conducted, .

14. Ali materials and equipment brought inside the project site shall be disinfected,
as much as possmle

15. Non-essentlal personnel visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis {e.g. Delivery truck drivers, inspectors, etc) shall be properly
logged and checked for symptoms. Gatherings, hquors and/or merry-making
are strictly prohiblted in the project site.

4
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BOQ and Attachments
{Annex 6 ~ Engineering Circular No. 01 2020)

16.PPA Port)’Resideni Engineer shall ensure strict bompliance tc DOLE DO No.

.13, series of 1998 and implementation of the mentioned COVID 19 ;

‘precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
- -shall be observed to minimize personnel contact, : : :

18. Contractors shail submit to the implementing - unit the inventory of work ..

activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break fimes shall be
_ conducted in a staggered manner. '

For strict compliance.

Construction of Port Operational Area
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BOQ and Attachments
{Annex 7 — Construction Guidelines for Project Implementation
during Public Health Emergency dated June 29, 2020)

June 29, 2020

MEMORANDUM

FOR :  The Assistant General Manager for Engineering
Office of te Assistan: Genoral Managar for Enginesring

FROM :  The Manager
infernal Audit Departnent (1AD)

SUBJECT : Construction Guidelines for Project Implementation during the
peniod of Public Health Emergency

Last June 16, 2020, we receivad thru email the iatter from the Constructon bagfustry
Authory of the Philippines (CLAP) 10 the Genera! Manager daled Juna 15 2C20
(copy attached) regardog the above suopast. CIAP is requesting PPA to assis! them
in disseminating e above Construchion Guiosings 10 our stakeholders including
oontraiors and impemearting units.

Relalive (o this, \AD being the implementmg unit for Constnuctors Performanoe
Evaluathon System [(CPES) and relative 10 its implementalion, may we seek
a33istance from your good office n dsseminatirg the attached guidelines to the PPA
Enginearing Units and PPA construcices

Thank you for your kindg ponsideration.

-

THIL. PORTS AUTHORITY
EMCINEERIN) 01 #35E
FROJ. CEVY orrwr-a.m

VENICIUS V. VILLASENOR

Lc Tre Genoedd Mamagor

Allacryment's  As statad
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Construction Guidelines for Project Implementation during the perlod of Public
Héatth Emergency

Background

The President decdlared 8 state of public heolth emergency through Presidential
Prcclamation Mo. 922 5. 2020 to sdd-oss the Corons Virus Diseaze (COVID-19)
tveal, subscquertly placing the whole of Luzon under Enhanoed Communily
Quarantne (ECQ) on 16 March 2020,

The Inter-Agency Task Force for the Management of Emerging Infectous Diseases
(IATF), bassd on its risk assessmeant recommended the extension of the ECQ in high
nsk gecgraphic areas in Luzon and the impositon of the ECQ in some hich risk areas
in Visayas and Mindanao, while proposing a Gerera? Cosnmunity Quarantine {GCQ) in
8ii bW Mg« and modennte nsk arcas n the country trem 1 May 2020 o 15 day 2020,

Different pasts of the courtry are expezted ta progress through vancus fevels of pubhc
hexlth emorgency and Geclarsd as high, Mmediim, oF Kw (ish arsas depending on the
prevatence of COVID-1S cases and rolated siatistes, thereby piacing them under
corresponding cormmunty quarantng sialus,

The constrozion industry which coninbutess about 4.2 miTon workers 1o the country's
lator force, iy ankcipat on of the lifting of ECQ, s geting ready 10 retum 10 work and
wauld Bke 1o ensure the safety and welfare of prooie, mast especaly those of its
emgicyaesinarkers. Constraction ndust-y players would Jike to focus on prevsnting
ihe acturrence of and controfiing the spreas of the vires o the warkalace, mingtuf st
a single case of COVID-18 can Ir’ld o an interroption if ol total word steooage.

The ghtal pendemic has affecled bembnoods, lifestyles and industries including the
congiructon induslry which relies heavily on human resources. Tolal work stoppags
from the tima ECO was declaread has had debililating offects rot o35l on workers vho
are mostiy pratect based and therefore paid on a daily basis but on cortractars as
well, maonty of whom or BB% are small snd medium entorprises (SMTs),

Tho Philippine Domestic Constructan Board (PDCE), an implementing board of the
Construction Industry Authority of the Philppines (C1AP), mandated to {omuiste
policies. plana, pregrame, and stralegies for the deovelopment of the Philipping
constustion industry organized a Technical Werking Group (TWG) comprised af
reprosentatives from contraciors of varving sizes and suppliers coming frgm Luzen,
Vsayas and Mrianao to drat the proposed protocots for the industry in preparation
for resumption of construction work in sreas under quarartine. The TWG dratted the
“Constructicn Guidelines for Project Implementaticn during the penad cf Public Heatth
Ememency’ 85 a reference for oontractore and implementng 2qencies, o ensure
viability of projects and prodection frem and spread of the corena virus.

The TWG considered four (4) major compenents of the project cyile, namely;
Matersis, Manpowsr, Machinery and Mcney or the 4Ms of conslructicn in creating the

PHILIPPINE DOWESTC CONSTRUCTIOIN BOARD
SO ITRULTION IVIUSTRY AL TADRIY OFF THY Frl twings
- Ao bry e Ape oy d 2 Dnoanree i TQX 30 ALy .
€3 Esecifion Buartog Covtar o 15301 2304201 T RN RAYT ST
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guidelines. Thesa were developed considering SME contractors which employ the
 biggest chunk of the industry’s labor workforce and large contractors Involved in both
public and private Infrastruclure projects as well as vertical construction. - Tha
. guidelines will give pointers in managing their human resources at this critical time but
~ will Ekewise give important directions to eo ntractors in managing their business not just
- for survivat but o be abis to contribute to the coOUNtry’s economic recovery program. - -

The TWG is presenting options or courses of actions which contractors may consider
depencing on applicsbibty to the project’s unique characieristics while maintaining

 minimum requrements based on gusdelines by govemment authoriies such as the

IATF Omnibus Guidelines for the Implermentation of Communty Quarantine in the

Phiippines, Department of Trade and tndustry (DTI) and Department of Labor and
Employment (DOLE) Inlerim Guidelines on Workplace Prevention and Control of

- COVID-19, 3nd DOH Department Memorandum No. 2020-220, Interim Guidefines on

the Retum-to-Work. ' _

These gui&éﬁnes are Isubiec!' 1o periodic Teview to belter respond to dmlo_pme'nts and’
ansure workers health and protection as well as complance with govemnment
regulations. - _ _
The guidelines will set key prnciples ang minimum requrements that define
respons.die, healhy and safe operstions for construction relsted operations under
- COVID-19 and ensure the survival of business Bs well as the protection of yorkers.

Scope / Coverage

The guikietnes will include provention, detection, and rapid response measures
designed to acheeve the principles above whie maintaining business continuity 8cross
- the constructon industry. : _

~ Policy Content/ Guidelines
Materiats

1 Deliveres _ R - o S
1. All equipment and matedal deliveries must be carelully planned and
manitored. _ L _ _ - - _
2. Transition and oelivery zones ara identified and imiled to select personnel,
- le, receivers and deliverers. ' :
2.1. Transition personnel are regularly monitored, stways provided required
Personal Protective Equipme:nt {(PPEs) and may be included for optional -
testing. e AT ey _ it =
2.2. Socia! distancing and other protocis by the Department of Health (DOH)
“ should be {ollowea. _ _ o _
3. As much as possible, cargo is unloaded only by the receivers, while the
dekverers do not leave their vehides. if the receivers are not enough 1o unioad
. the cargo, the deliverers must-unicad while the receiver has 1o wait at 8
- secured distance until compieted. '
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.
4. All cargo should undergo proper disinfection procedures before use. Likewise,
involved statf should also be prepety disinfecied before entering the jobsite,
4.1. Materials, which ars exposed to the sun, such as concrete and gravel,
reed not be dsinfected.

Manpower

i Awareness and Communicabicn
- 1. Active communicaticn batwesn the workers, safery officers (a5 specified under
Section 14 of RA. 11058 and its Impiementing Rules and Regulations (IRR) as
speczﬂed In COLE D.0. 198 S. 2018), site supenvisors, and management is
advised in planneng and implementing the gratocnis, _
1.1. AR kanguages and dialects should be accounted for to ensure proper
communication.

2. Infegraphics (may adopt DOH's), signages, and posters on health anc safety
measures (8ee Annax Aj must be posted 3t entry points ard strotegic areas:
2.1, Daily vpdates on the latest developments.

2,2. Self-screening measwres,

2.3. COVID-19 Hodine,

3. As much a3 possibée, af workers should exercise the practices for reducing

' the risk of transmissicn, and propar hygene ss identfied by the DOH:

3.1, Socist distancing {st feast one (1) meler distonce from next person).

3.2, Proper hancwashing using anti-bactenal soap (or use alcohol-based

kand sanitzer when unavailable).

3.3, Avoid contact with own gyes, nose, ang mouth,

3.4. Prohibat spittng.

3.5. Cavering of mouth with tissue or arm (rf ssue ‘is unavailable) when

: sneazing or coughmg.

2.8. Use and remove PPE with care.

3.7. Do not share perscnai belongings such 83 plignas, pens, PPES,
: 3.8. Avold physical greetings (e.g. handshakes, hugs).

4, Al workers' status on-sita and off-gite, are propetty noted &t all tmes by the

safety officers,

4.1, Fitto work

4.2. Sick

4.3. High temperatura
4 4. Other corditians

5., An acceptabie Jevel of heatth avaluation Is peoperty communicated between
new hires and managenent,

6. ARl workers would need (o provide thelr location or place of residence priar 10
working. Thiz is to help oreate a proper algotithm for contact tracing. :
6.1. Additionally, workers caming fram COVID-19 hotspots wouls need 1o be

identified.

7. Quarantined workers should alsc be kegt track of under strict confidentiality
and privacy.

n C:Jéaﬁng for Return to Work
1. Stringent qualification ciaria for @ mpdoyeesiworkers:
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1.3, Must be 21 to 58-year<old, without pre-existing health conditons, sush
22, but not lmited o, immunedeliciency, comoridites, or othor haalth
risks, mncluding any person who resides with the aforementinnesd.

1.2 Employees or consultants who are 60-year-okd or above may be part of
the workferee for construction projects as may be allowed under Generat
Community Quaranting (GCQ) and ECQ guidefines under Omnibus
Guidelines on the Implementation of Community Quarantne in the
Pralippines dated 15 May 2020 which stales that thuse aged 60 and
above may be afowed to work in permitted industnies and offices.

1.3. Must have ne COVID 19 symotoms.

Scresning and entry at construction site. item 4, Secton 8 of the Omnibus

Guicalines on the implementation of Community Ouarantine in the Philippines.

dated 15 May 2020, states that "Compliance with Joint DTI-DOLE Retumdo-

Work Gaidelines and DOH Returnto-Work Guidelines shaf be considered

sufficient compdiance with minimum heaith standards. In no case shall the

testing of ali retuming workers be construed as o condition precodent for
hizther retum.” The most importisnt scroening step is checking aff returning
workers for symploms within the last 14 days and excluding anyong who is
symplematic. (Annex B) Conlracices have the cption 1o test workers for

COVID-19 thry DOM prescribed tesing protoeols o defermine if there is

asymplomatic ransmisgion. .

2.1. The Human Resource Depanment should ungerlake ¢aily health pre-

stresning {see Annexes C & D — DOLE Work Resumption Protocol &

pre-screening samgde form).  Retuming empioyeesiworkers should be

made asare of giving accurate infomation as spogfied in RA 11232,

All returning empioyees'workers must deciare (Wa S543) any recent

traved hisicry o Or residence in an arma with 3 reported case of koesl

transmission of COVID-1S over the 14-days pror to entry.

2.3. Retuming workers that do not gshow any symptoms will be quarantined
for 14 days within the jobsile and wi be allowed to wark under 3 2ansd
of croiped area,

2.4, Those who have been bving/confined in the bamacks during ECO/GCO
pariad for 2 benst 14 days and with no symgtorss, vill be allowed to work
immediately.

2.5. Management should have an understanding and plan on how the
workers traved to and from the: jobsitos.

2.6. A heightened gale entrance screening protocot {(see Annex E - Sample
Prolocol for Screening Employoes and Visitors per DTI-DOLE intaerim
Guicelines) with the use of non-contact thermal scanners on ALL
personnet upen entry 10 construction promises wil be implemented,
He/She must declare recen: possible exposure o confinmed COVID-19
c3ses, includng trave! history 1o or residence i an erea with reported
local wansmdssion of COVID-19 disease. The individual should also
atiest that they are nat experiencing the fobowing symgtoms: (see Annex
F — Daity COVID-19 Health Checklist Form)

2.6.1. Fover

262. Ccugh

2.6.3, Shortness of breatn
2.65.4, Ccids

2.6.5, Sorg threa®

L
A
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2.66. Runny nose
2.6.7. Nasal congestion

- 2.68. Muscle pains -

2.6.9. Headache

2.6.10.Dithiculty of breathing

2.6.11.Diarrhea . _ -

2,612 Lass of sense of smell

2.6.13.Loss of sense of tasle

Security guard or assignod personnel! safely engineers on duly wilt then
refer these personnel to the Safety and Heakh Perscnnel, wha will then
conduct the DOH Decision Tool for COVIN-19 Assasameanl

Employers shall provide the DOLE through its Ragtonal Offica copy
furnished DOH, monthly repon of liness, diseases and injuries utilizing
the DOLE Work Accidentiliness Report Form {WAIR) (see Annex G)

Suspected Cases (Possitle cases of COVID-19)

3

3.2

~3.3.

Any individuat exhibiling fly-tke symptoms sheuld not repnn i warkc

instead, they should do the foliowing:

3.1.1. Self-isolata, aken shcsr safety - officers or other applicable
authorities.

3.1.2. Ceniract proper health suthorities for additonal guidance,

Empicyeesiworkers, who had the COVID-19 virus, should do the

following before reporting 1 work:

3.2.1, Fulfill the adequate tme fa' self-quarantining 3s recommended by

the DOH.

3.22, Test negative for COVID-18,

3.2.2. Receive proper medical clearancs, before reporting fo work.

in-the event of a worker coatracting COVID-18 while working, the

management showdd 6o the fallowing:

3.3.1. kolate thc worker immediately in a separste wel.ventiated
holding area (or in site isciation room) in the werkplace, eway from
omher workers.,

- 3.32. Contact local govemment and hcaﬁh suthorities.

3.33. Gather records of all people who have worked with the infected
wrorker, wha tested positive within the past four woeks.

3.3.4. Gather Information on thosa who have been in location or shared

34

35.

" equipmen! with the person,
33.5. Provide COVID-19 tesiing to all workers, who have been working
clesely with the infected individual,
3.1.6. Be ready to present the inforrnation 1o the approgriate authorites,
3.3.7. inform the wider workforce of the sduation while protecting the
privacy of the Individual,
3.38. Clean and disinfect all sie surfaces and squipment.
3.3.9. Follow any additioral dmcnms from locat govemment and health
authaorities.
For senior personnel, who are woricmg in muttiple )ohsnes they are
expecied to self-quarantine for at least 14 days. if thete has been 8
braach in one of thelr jobsites, :
The safety officer shoukd have a hw«iedge on the prodmate hospitals or
guarantine facilities 1o ensure that in the event of 3 COVID-19 incident,
warkers ¢an be given proper heathcare,
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"l uom'taring
‘Haalth Checks

2,

3.

1.1.

2
‘Workers Hygiene

2.1,

Regutar monitering of perscme! s health, especially for COVED 19
symptoms (e.g., mandalory regular no contact temperature dw:.k)
Day 1o ¢ay monitoring of perseancl’s hcatth

Constant reminder on proper cwgimg eliquelte,

Limit number of Work Personnel

3

Limited mobilization of per'omal and mtnimlzed skeletal stalf,

v, Proper Work Attlre
All workers must wear the pr&:;mbed tiothing of the DOLE-OSHC:

1.

1.1,
1.2,

cur.nuw

1.
1.
1.
1

Shirt with slecves

Panis -

. Cloted-toe boots

. Hard hat

. High visibility vest ' '

. Other necassary Personal Protective Equipmenl {i.¢, face masks, gtwas
goggles, face shields, etc.) shaf be prescribad based on specific
characteristics of project,

2. As per the DOH. ofl workars are expectcd to wear propar face masks

V. Socia! Distancing end Precautionary Measare,,
Sodal distancing should be obsenved at the construction site and i the offics;
Al workers should respect social ﬂisi.ancing guidelines, as much as

1.

2.
3

5.1,

;m-alb'la

“Provision for transport compliant with social dis slancmy requirements.

Provision of On-MNear-Sita sccomrnodationsibarracks, whare avaitabie, _
Enough space should bs provides for every employechmrker staying in

31

e barracks to ensure thal =socia! distancing (at least 50% reduction in
density of people) are adaquately implemented. This c3n be achieved
gither by providing additonal spacefadiities or by having occupanis

. work (and sleep) in shifts. _
Segregate employeesimorkers who are coming back to work fram those

3.2,

33,

- 34. _
Provision of dedicated pointdo-point shuttle service (residence-workpiace-

who oniginally stayed in the b arracks during the ECQ period,

Barracks should have at least one (1) meter of physical distance from
each . otcupant andfor provision of s physical bamler in between

ocCupants,
Should be well ventiated / vindows opened to allow fresh air circulation,

residence and compliant with seciail distancing].
Observe sodal distanting (8.g.. No shating of workspaces. staggered lunch
breaks. use of large conference rooms only) and hygiene measures (e.g.,

- provide hand washing and disinfection statices, mandatory use of face masks)

in warkplaces, shuttles and accommodations.

5.
5.2.

Spivaltemating shifts are encouraged to avoid exiensive mtermng!sng

Breaks should be siaggared to Emit the number of paopla in proxmvty '

with eash other,
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5 3. Indiwdua!s are expected 1o clean up zheir own areas after eaﬁng with
. proper disinfectants,
5.4, Limit the number of people o perating or occupying fresght elevators. .
5.5. Designate smoking area:
- 5.5.1. Smokersivapers must use designated aren or do so off-s:te and
- ats are to be placed in the designated reoaptacie. Hands must
- bewashed before and after smoking, .
- 5,5.2. Stand 50 that smoke or vapor pmdwed is no{ going inta’ ano;hef '
person’s breathing zone. ‘
5.6, Site meetings:
- 5.6.1. Only absotutsly nccc:;sary mesting participants should auend
5.6.2. Attendees should be one (1) meler apart from each other. |
5.5.3. Rooms should be we!l ven!ilated !vdndows opened iu a!hw fresh
_ _aircroylstion.
- 5.6.4. Held meetings n open areas where possm!e
5.6.5. Conduct tcolbox meetings in wide open spacas 1o enabie workers
10 keep the roquired phyi«cat distance of at lcast ong (lle meter
{see Annex H). -
5. 6 6. Meelings are to ke held thmugh te!ccon!uremng or =
wdeocen!mncng where possible. '

VI Site Operations / Corstruction chtSite ' :
1. Actess and Movement to'from Construction Site ' '
1.1. M possicie, estatlish me««vay staircases and walkways o mtnimiz:e
‘workers’ contact,
1.2, Management tan fock up  possitie éccontawgabon chambets (e.5.
| swimming pool grada-dibnne) :
1.3, Al poogle entaring and exiting the workplace should be regst&red tof
. - easi contact tracing in the event of an outhreak. o
1.4, Al non-essential workers are prohibited from’ cntering the pbsste '
2. Limiting and Removing intesryai louch points areas. !
3. Compartmentalization _ ‘
3.1, If possible, divide the construction zite mw zonas or other metha&s to =
keep workers physically separated, This will promote socist di s%anung '
* and will make containment of possible outbreak easier. C .
3.1.1. Limit on the number of paople per zone is advised.
k _ 31 .2, Managemant can oonszdcr rcduung \'mrkfon:e in the jobalte.
- 4. Construction Site Cleaning :
4.1, Regular disinfection of workplaces, shumes and amodauons
4.2. AN offces and jol:r.sﬂes should disinfect the foliowing al Eeast Mce per
' - day:
42.1. Door handles
- 422, Ralngs -
. 423 Ladders
424, Switches
4,25, Controls
4.2,6, Shared cquipment
427, Common and eating areas
428, Personal workstations
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4.3. Huands and common tools!equipment are cleaned or Gsinfucted after
each task.
4.4, Awarcncss on location of commonly used items

§. All cffices and Jobsites should implement additional cleaning measures of
cormmon arcas as recommended by the DOH.

6. Managament can lack up possibic decontamination chambers (e.g. chiorine,
todine, betadine, potassium parstlfsta),

6.1. Demisting only decontaminates the surface, thus the need for PPEs.
6.2, Suggested additicnal sanitary measures (o be implemented/installed on
site but are nat limited to the following:
£.2.1. Water siations
$.22. Proper handvrishing areas and hand washing protocot,
€.2.3. Alcchol-based hand samtizer shall be provided m all department
areas, enlrances, canteens, beside hand punch machines ang
other fadiities. .
€.24. Disnfectant wiping producss.
€.2.5. Footwear ¢:sinfection freatrment wnits {foct taths) before entering
gite premises or facilities {ataf! houses, barracks, canteens/mess
halls, site cifices and others).

7. Limit and remove intcmal touch point areas (e.g. coffee machines, water
fountains, common pens). if posstie, also remove doors! door handlos for
Jebsites,

8. A proper vaste and dispesa! area must bo providet. as well as proper
dispasal ¢f contaminated predects.

Vil. Additonal Guigziines for Vertical and Hodzontal Projects
1. If pessible, &b constnucton workers are to be housed in either on-site
barracks, or offsile barracks. This would make monftafing of workers'
activitics easier.
1.1, All vaorkers must use the same vehicles they came into work in, if
rctuming 1 the offcite baracks.
1.2, Alt vehickas would need 1o be disinfected, before bemg rescy foe use the
next day.
2. Msnagzment can also look mlo using the foors of builaings, s bamracks, with
propet permission of the ovners,

Machinery

1. Adl equiprment deliverics must be carefully pianned, monitored and managed to
avoid the nsic o COVIR-19 transminsion,

2. AR debvered cquipment mus! be cleanad and disinfected belore use.

3. Assign reguiar worker to use the equigrenl, il pessible. If sharing cannot be
prevented, take precautions and fobow the cleaning guide before and afler
cach usse.

4. Clean equipment before and after each day's work wih & disinfectant,
concentrating on points of cantact such as handics.

5. if equipment nesds to be transfarred to cther construction sites, the faliowing
action must be taken into considerations:

9.1. Plan, menitor and manage the transfer of equipment.
5.2. Equipment should ba disinfacted before transporting.
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5.3. Transperting driver must ba recorded including the assstany,

2.4, Atthe debvery site, equipment should be property endorsed.

55. Ones the cquipment is recetved 3t the project site, number 2, 3 and 4
maest be dene.

Money

Conbacting partes need o discuss, bexfars rosumption or slart of work, contract
provisians on: Payments, Variations snd Timelines considering the effects of currant
govemment heaith and safsty standans that have io be complied with to prevant the
spraad of the covonavirus pandemic and ensure workers’ protection from the
contagious disgase. Conr'actcrs’ corcem on cash flow, price escalabon, time
extansions and productinty wilt peed to be established and agreed wiath project
owners.  Centractors need to devise project implementation plan abgned with
government apgeoved health and safaty protocois.

Corfracters nesd to familigrize themselves with Republic Act {RA.) 11458 or
Bayanihan 1o Heal As One Act: R.A, 110538 and #5 IRR as spedfied in DOLE D.O. 198
S. 2018, and DOLE's D.0. 13 and ensure contracts are algned with these kandmark
regulalions. For projects with signed conlracts before the onset of the coronavirus
pandemic, Contractors need 1o check an OOLE s quidelines on drafing new contracts
S0 provisons on empioymen: detak, e, accommodstions, meals, elc. can be
included as thesé are expected to be heavily affected by new guidalines co heatth and
salety, Company code of cizcipines may likesise need (o be reviewed and re-smitten
to consder pandemic guidelines and ensure employeesiworkers full support and
COOperatian,

FPursuant 1o Section 21 of DOLE D.O. 198, s. 2018, “The o3l cos! of ynplementing 2
OSH program shall be an intagrai part of the opemtions cost It shall be a separats
pay item in conslruclion and in all contraciing or subconiracting arrangements.” 1o
cover the cost inflected durng this Pubke Health Emergency. Theso costs include, but
are not limited, {0 testing kits: personal protective equipment; workers' harracks;
quaranting facitias; isolstion raoma; dsintectants; sanitation cquipment and facilities;
and other expenses relative to complance with safety and health elandards during
congiruction. '

Cortraclors should conduct parladic audits (frequency to be detz=mined based on a
project scale and Scope) lo verify tnat the appropriate measuras have been
implemented and ars mamtalnec,

The 518 supenisors end safety officers are expécicd 1o conduct ¢a?y audils, and
safely repons to management in ordar 1o naka sure that the appropnisie meacures
are implemented and followed.

Construction companies should expact ta dea! vith heightened safety and health
guidelines until such time that the pandemic has fully been eradicated, and:

Analyze contract requirements:

Ceenply with contractuat notice requirements;

Adapt and Adjust scheduss;

Cocedinate and Cooperate with all participants: and

ISP
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5. Oocument everything.

Risk Asscssment and Response:

1. All contractors would need to gunrantee the minimum level of standaris lo
protect the health of the workers engsged in the consiruction sites. ‘

2. Before any activity is resumed, alt hazards, ¢ua to the hatting of wock, must ba
reviewed and contrelled,
2.1, Workers involved should haves proper understanding of the operations and

snvironment condiion chacking

3. Anintegrated continuity plan sheulcd also b providad in the event of a padial ot
compite shutdown of jobsite or if jobsite operalions are severely fmited.

4. Al conltartors should complete an ningroted contnuity plan to respond o
partial or complete shutdown of construction sites or i the case of 8 severe
limitation of site operations,

The COVID-19 pandemic aYfects werking hors and esmings in all businesses,
chobally, However, the construction industry is unicue with respect to the COVID-14
because consiruction contradts typicaly contain provisions abeut time for pedermance
anrd fees for faikng 1o perdorm on tme. There iz ne question {hat all paricpants in the
construclicny mdusiry have experienced, aind will continue 1o expenence. impacts on
their cperations because of COVID-19 and experts say Lhe fallowt is one more factor
poised 10 aflest construction fiems, Thase mpacts inchzde, among others, schedule
delays, workicece disruptions., equipmant and supply chan disruptions. recuced
productvity due 1o on site health gnd ssfety measures (e.g.. seccial gistancry,
staggenng of werk, enhanced sanitary me scures, ete), permit delays of resinchors on
new permits, and financng restncbions pr cash fiow shorages.

Therefoee, It is crtica! that coastruction companies be proactive rather than reactve in
cealing with the COVID-18 and it is highly recammendad that they take the following
steps with respect 1o the coronavirus:

1. Defing — identfy the cumpany’s main wineranidhes (convene 3 mesting with
senior management ang decision-makers ¢ identdly potentia! impacts an the
campany).

2. Assess ~ undersiand f 3nd hew the company is prepared to deal vith the
company’s main vuinerabiliics (rovisw any existing pians and¢ pracedures lo
ensure they are current and begin preparing business continuity end cnisis
management plans ard procedures emed at minimzing potentiol impacis on
the company),

3. Implement and Manage - ensure the company's plans and procedures work
{work with senior management and decisior-makers to oxslabiish and embed
response and recovery arangemonts end confirm senlor maragement and
decislon-makers undesstand their roles and suppori how the plans and

. procedures will be used),

4. Communicate and Remain Vigilant — ensure the company's teams are irformed
(assign clear responstisties tor interal and external communications),

This pandemic was nct foresesable and unfcriunatzly, its duration and falicut remain

uncenain. What Is certain is that the world is transitioning, Being preparad for this will
be ezsential to managing the outcome and mininizing negative impacts.
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Monitoring

DTI-CIAP is revitakzing its Joint Administrative Order No. 01, S. 2011 with DOLE,
OPWH. DILG and the Professional Regulaton Commission (PRC) to strengthen
coordination and enhance the implementation of the Construction Guidelnes on
Preject Implermentaticn for the period of Public Hesith Emergency, DOLE D.O. 12 and
R.A. 11058 and ils IRR as specified in DOLE D.O. 198 S. 2018, and specifically,
entoree strict monitaring of canstruction activities.

The DOLE shall refer to the Philippine Contiactors Acreditation Board (PCAB]) s
firFngs, after due process, on sny act or omission committed by construction
contractors in wviolation of labor standards, safsty rules and regulations and olher
pertnent policies, - - -

Effectivity

These guidelines shall take effect after approval by the CIAP Board and posing in the
cﬁicial'_gazet_te {M',ofﬁcialgazette.gav.ph) arxt CIAP website (www.cigp.cti.gev.ph).

Refsrences : o

1. WHO - Genming your warkploce ready for COMVID-19, 19 March 2020

2 Phippines — Omnduz Gudekines on the Implemetation of Commuonity Quaramane i the

. Phlippines as of 15 May 2020 o

3. Prappines ~ COVID-1) Profocols fov Construction Stes Wovkers Salety and Secunfy
Verzion 2 by Prulppine Construcfors Associabon (PCA) ss of 25 Apvd 2020

4, Aveirals -~ Buliding and Constrictivn Inckrsiry: Mnwmizing the Risk snd exposwre fo

. COVIL-19 35 of § Apeil 2020 o _ o :
£ Cansds -~ COVID-13 - Stendardized Protocols for aff Cenadian Constructivn Sttes
Version 1

Mew Zealand COVIOD-18: V3H Constriction Pridocols Version 2
Mow Zealand ~ COVIO-19 Healtn and Safoly Protocols for New Zealand Residsnfial
Construction Sites Version 3, 22 Aprd 2020 '
OOM ~ Administrative Order Ne. 2020-015, “Guigaines on the Risk-5azed Publc Health
Standgras for COVID.18 Mifigstion® _ ' : :
DOM Deppriment Memovandurn Mo, 2020-1571, knterim Guitlelines an Exparnded Testng .
- Jor COVID19, redarsted under DOH DML No. 2020-174 S :
10. DOH DM, Mo. 2020-0220, = 2020, Intenm Guidelnes an the Rehurndo-Work as of 11
. May 2020 . ; ;
11. DPWH D.0. 39, 8. 2020, Revised Construction Safety Guidelines for the implementaon -
- of fofrasticiure Projects dring the COVID-19 Public Mealth Crizis, repoadng D.0. No. -
35, 5. 2020 ' B '
12. DT - DOLE Interim Guidalinas on Wovkplace Prevention and Contral of COVID-19
3. DTt and DOLE Webinar on 8 May 2020 S _ _ _
14, DOLE Labor Advisory Ng, 18, §. 2020, Guidelnes on the Cosl of COYID-19 Prevention -
and Controf Messures, 16 Aay 2020 ' :
15. DOLE Department Order 13 Guidedines Goverming Occupational Safety and Heatls in the
Construction Industry ' T
16. RA.TIOSE, “An Act Siremathesing Compliance wih Occupations! Salaly and Heakh
Standards end Providing Penaies for Violatons therecf™ and &s implamenting Rufes aad
- Ragulalions as specified in DOLE D.O. 198 5. 2015 ' '
17. DOLE-DPWH.DTI-OILG-PRC Jaint Adminizirative Ovdar No. 1, Seras of 2017

WM N
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18. EEI GuidpAnes on the COVID-19 Pravamtun and Control & the Workplace fAlgnt fovel

_code RED subdevel 2) _ :
- 19 DMCI York Rasurmpbion Protocols 83 of 22 Apvit 2020
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15 June 2 020

Alty. JAY DANIEL R SANTIAGO
General Nanaget -
Philippines  Pons Authority (PPA)
Bonfacio Drve, Souh Harbor
Pont Arezs , Mamla

gu bject:  Construction Guidelines for Project Implementation during the
petiad of Public Health Emergency

Dear Aty . Santiago:
Greeting s3!

in ling with the President's declaralion of Public Hazalth Emergency in the soundry to
aderess  COVID-19, the Philippine Domestic Construction Board (PDCB), an
implemariting toard of the Constnfc_hm Industry Authority of ths ?hilippinc:
(CLAP). rmandated to formutate policies, [fans, programs, and strategies for the
davenprmcnt of the Philippine consirucion irdustry organized o Technical Working
Group (TWG) comprsed of representabives from contractars cf vary:ng sizes and
supciers coming fram Luzon, Visayas and Mindanao 10 fonmulafe prefocols for the
industry 107 resumpticn of conatructon werk n areas under quarantine,

Ac a result, we have developed the “Construction Guidelines for Project
implemecntstion during the period of Public Health Emeroency” lo serve as
reforance {0 CONMFACICrS ant UTDIOMERLTIG 3gencies. 10 ensurg vigbility of reojects
ard protaecton from and sprezd of Ine coronavirys, The Guidelines were approved by
the POCB and CIAP Board on May 18 and June 2020, respectively.

These @uideines st key pracipies and minimum  requirements that define
responsible. heathy and safe opetabons for censtruchon-related oparations under
COVID-19 and ensure the survival of tusiness as well as the proection of workers.
These guidelines indude provention, delechon, and rapc response messures
d esigneed 10 acneeve the princples atawe vahile maintaining business continuity
across the construction industry.

These alse present options or CoUrses 91 artons which conlractors may f:nngslger
depending on aoplicability o the peiect's unique characteristics while maintaining
minimum requirements based on gunseknes by government authontes such as the
IATF omnibus Guidenes fer the Irplementation of Community Quarantine in the
Phippints, Dopantment of Trade and Induslry (DT and Department of Labor and
Empioyrment (DOLE) Interin: Guidsines on Workplace Preventon and Control of

coVID-19.and DOH Department Memorandum No. 2020-220, irterim Guidehnes on
the Retum-to-Yierk,

in thss regard, may we respectully fumish you with the copy of the approved
Construction Guidelines (copy effachad), for your reference. Further, may we also

PHEIPPINE DOMESTIC CONSTRUCTION BOARD
CONETRUSTION IN2USTRY AJ THORTY OF THE PHABPINED
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request your kind assistance in disseminating these Constructon Guideknes amang
your stakehokders, including contractors and implcmenting agencios.

You may slso vislt CIAP's website at www Gap.dti.gov.ph for the latest updates and
version ¢of thesc Construction Guidolines.

For questions and clarifications, kindly emall POCB Secretariat at pdcb@dti.gov.ph.
Thark you far your usual support,

Sincerely,

*

DORIS U. GACHO
Executive Director, PODCHB S0
: - 2y
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

O (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Indusiry (DTl) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
and

O (c) Mayors or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

O (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O (e) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

o (f) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to

the contract to be bid, except under conditions provided under the rules; and

O (g) Philippine Contractors Accreditation Board (PCAB) License; or

Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
O (h}y Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Oniginal copy of Notarized Bid Securing Declaration; and
(i) Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid;

O b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or cerification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

o ()  Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’'s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authotity to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

Construction of Port Operational Area
Port of Calatagan, Batangas
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Bidding Forms

{Checklist of Technical and Financial Documents)
The prospective bidder's audited financial statements, showing, among
others, the prospective bidders total and current assets and liabilities,
stamped ‘received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than

two (2) years from the date of bid submission; and

The prospective bidder's computation of Net Financial Contracting Capacity

(NFCC).

Class “B” Documents

If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or

duly notarized statements from all the potential joint venture partners stating
that they will enter info and abide by the provisions of the JVA in the

instance that the bid is successful.

H. FINANCIAL COMPONENT ENVELOPE

O

(n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O
O

O

(©)
(s)

(@

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

Cash Flow by Quarter.

Construction of Port Operational Area
Port of Calatagan, Batangas
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date:
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Construction of Port Operational Area, Port of
Calatagan, Batangas;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. {i) value added fax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and dufies], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

1 currently based on GPPB Resolution No. 09-2020

Construction of Port Operational Area
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j- We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Construction of Port Operational Area, Port
of Calatagan, Batangas of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of;
Date:

Construction of Port Operational Area
Port of Calatagan, Batangas
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Bidding Forms
(Financial)

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Cumrent Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statemenis.

Construction of Port Operational Area
Port of Calatagan, Batangas
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Bidding Forms
(Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.
AFFIDAVIT
I, ., of legal age, [Civil Status], [Nationality], and residing at s
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Construction of Port Operational Area,
Port of Calatagan, Batangas of the Philippine Ports Authority, as shown in the attached duly
notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprictor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder[ is aware of and has undertaken the responsibilitics as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

/e op

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

representative of the government in relation to any procurement project or activity.

Construction of Port Operational Area
Port of Calatagan, Batangas
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Bidding Forms
{Omnibus - Sole)

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or_converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this dayof ,20 at
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Port Operational Area
Port of Calatagan, Batangas
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Bidding Forms
{Cmnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[skall be submiitted with the Bid/

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

L

AFFIDAVIT

, of legal age, [Civil Status], {Nationality], and residing at ,

after having been duly sworn tn accordance with law, do hereby depose and state that:

1

I am the duly authorized and designated representative of with office address
at :

b

I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Port
Operational Area, Port of Calatagan, Batangas of the Philippine Ports Authority, as shown in
the attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

[Name of Bidder} is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or_controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers and members of [Name _of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

pooR

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

C ion of Port Op

—

Port of Calatagan, Batangas
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Bidding Forms

{Omnibus — Partnership)

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10, In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any pavment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, 1 have hereunto set my hand this _dayof  ,20 at
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Port Qperational Area
Port of Cafatagan, Batangas
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Bidding Forms
{Omnibus — Corpfd.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF.THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

L , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly swomn in accordance with law, do hereby depose and state that:

1. T am the duly authorized and designated representative of with office address
at ;

2

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Port
Operational Area, Port of Calatagan, Batangas, as shown in the attached [state title of attached
document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging al! conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

oo

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

Construction of Port Operational Area
Port of Calatagan, Batangas
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Bidding Forms
{Omnibus = Corp.AlV)

10.In case advance payment was made or given, failure to perform or deliver any of the
obligations_and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _ day of __ , 20  at
Philippines. :

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Port Operaticnal Area
Port of Calatagan, Batangas
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Bidding Forms
{Bid—Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration,

2. I/'We accept that: (a) I'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuning entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184,
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) Vwe failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of fmonth] fyear] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Port Operational Area
Fort of Calatagan, Batangas
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Bidding Forms
{Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. PORT OPERATIONAL AREA

Chip-off existing slotted RC curb and smoothen with mortar (82 L.m.)
Remove existing lamp post and turn-over to the Authority (2 no.)
Demolish and dispose portion of existing PCCP (76 sq.m.)
Demolish and dispose existing fence (41 I.m.)
Excavation of existing seabed (2,895 cu.m.)
Supply and placing of 3,500 psi concrete (406 cu.m.)
Supply and installation of steel reinforcement (43,235 kg.)
Supply and place 3,000 psi for concrete blocks cast-in-place (171 cu.m)
Supply and install 3,000 psi pre-cast concrete blocks (386 no.)
10. Supply and placing of 50 to 1,000 kg/pc rocks (4,049 cu.m.)
11. Supply and place concrete rubble (4 cu.m.)
12. Supply and install 50mm 2 x 10.00 meters tie-rod including accessories (10 set)
13. Supply and placing of geotextile fabric filter (2,234 sq.m.)
14. Supply and placing of fill materials (21,590 cu.m.)
15. Excavation of fill materials for floodlight foundation, streetlight foundation, ductbank,
hand hole and pedestal post foundation (372 cu.m.)
16. Supply, place and compact gravel bedding for retaining walls, anchor blocks, mooring
blocks, duct bank, floodlight and pedestal post foundation (72 cu.m.)
17. Supply, spread and compact aggregate base course (1,405 cu.m.)
18. Construct portland cement concrete pavement {300mm thk) including dowel bars and
construction joint (7,026 sq.m.)
19. Supply, deliver and install rubber dock fender (V-type, 400H x 1,500L) including
accessories (9 set)
20. Supply, deliver and install rubber dock fender (V-type, 400H x 1,000L} including
accessories (3 set)
21. Supply, deliver and install mooring bollard (35 Tons, T-head) including accessories (5
sef)
22. Supply, deliver and install mooring cleats including accessories (15 set)
23. Construct security fence with cyclone wire and barbed wire including accessories (92
' l.m.)
24. Supply and install reinforced concrete pipe culvert 610mm @ (45 1.m.)
25. Supply, fabricate and install Dia. 50mm stainless steel railings (43 1.m.)
26. Construct port lighting system including all appurtenances (1 lot)

OENOGO AN =

Construction of Port Operational Area
Port of Calatagan, Batangas
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Bidding Forms
(Const. Methodology)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Construction of Port Operational Area
Port of Calatagan, Batangas
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Bidding Forms
{Manpower Schedule)
MANPOWER SCHEDULE

Name of Project

Project Description

Location

MANPOWER CONTRACT DURATION ( Calendar Days)
{(Minimum})

M O NTH L Y

1 2 E] 4 [] & T L] ] 10 1 12 13 14 15

Project Manager

Project Engineer

Materials Engineer

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: September 2021

Construction of Port Operational Area
Port of Calatagan, Batangas



19

Bidding Forms
(Equiprment Schedule)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Project Description
L.ocation
EQUIPMENT No. of CONTRACT DURATION { Calendar Days)

(Minimum) Units

M O N T H L Y

1 2 3 4 5 6 7 ] [] 10 Lk ] 12 13 4 15

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Construction of Port Operational Area
Port of Calatagan, Batangas
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Bidding Forms
{Payment Schedule}

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) {Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Construction of Port Operational Area
Port of Calatagan, Batangas
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Bidding Forms
(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonlfacm Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v. Supplemental or Bid Bulietins, if any;

b. Winning bidders bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted,;

Bid form, including all the documents/statements contained in the Bidders bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resuiting from the Procuring Entity’s bid evaluation;

¢. Performance Security;
'd. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that
are subsequently required for submission after the contract execution,
such as the Notice to Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.

Construction of Port Operaticnal Area
Port of Calatagan, Batangas
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3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS wherecf the parties thereto have caused this Agreement to be executed
the day and year first before written. '

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Port Operational Area
Port of Calatagan, Batangas



