o

[

.

— PROJECTFEATURE |~

PROJECT TITLE

LOCATION

APPROVED BUDGET FOR THE CONTRACT :

SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

REMODELING OF PPA MOTORPOOL BUILDING WITH THE CONSTRUCTION OF
DORMITORIES, STORAGE ROOMS AND VARIOUS OFFICES

Railroad Drive, South Harbor, Port Area, Manila, Metro Manila

A. REMOVAL, DEMOLITION AND SCRAPING WORKS

1 Removalldemolition of existing structures (tiles, electrical utilities, csiling,
fumnituresfiixtures, RC canopy, etc.) (1, 166 sq.m.)

2 Removal of existing roll-up doors (1 set)

3 Removal of existing awning windows (dimension varies) (14 set)

4 Demolish and dispose existing CHB wall (345 sq.m.)

5 Demolish and dispose existing concrete pavement (1,293 sq.m.)

6 Scrape existing gravel base materials (8 cu.m.)

. REMODELING OF PPA MOTORPOOL BUILDING WITH THE CONSTRUCTION OF

DORMITORIES, STORAGE ROOMS AND VARIOUS OFFICES
Construction of Ground Floor Offices (495.33 sq.m.), Mezzanine 1 (288.79 sq.m.),
Mezzanine 2 (556.81 sq.m.), Storage 1 (393.62 sq.m.) and Storage 2 (410.94 sq.m.)
including the following:
1 Excavate and backfill existing fill for building foundation, domestic water tank and septic
vaulit (400 cu.m.)
Subgrade preparations and soil freatment (156 sq.m.)
Supply and place 3,500 psi. concrete for building structure (216 cu.m.)
Supply and install steel reinf. for building structure (40,099 kg.)
Construct 3,500 psi concrete slab on grade (1,122 sq.m.)
Construct 150mm thk. and 100mm thk. CHB wall (531 sq.m.)
Supply, fabricate and install structural steel members for columns, beams, ceiling and
canopy ACU support, storage fence and stair landing including checkered steel plate (1
Supply and place cement plaster finish (940 sq.m.)
Supply and install 12mm thk. gypsum board on metal studs with rockwool insulation on
75mm steel frame studs {dry wall partition and for cladding) (899 sq.m.)
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10 Painting works (25,437 sq.m.)

11 Water proofing (266 sq.m.)

12 Supply and place self leveling epoxy on concrete pavement (3,124 sq.m.)

13 Floor and wall finishes (4,682 sq.m.)

14 Countertop finishes (44 sq.m.)

15 Caeiling finishes (1,360 sq.m.)

16 Supply and install stainless steel buffed finish of various sizes for hand railings (1 lot)

17 Supply and install 0.60m PPGL mini-rib canopy roofing-single metal (50 sq.m.)

18 Supply and install double bubble double foil insulation at ceiling including steel wire mesh

support (4,386 sq.m.)

19 Supply and install fabricated frameless and 1.5 mm thk. Aluminum Framed Doors and

Windows including glass partition and other accessories (1 lot)

20 Supply and install motor operated roll-up doors, cold rolled steel emergency exit doors,

metal flush door, double leaf wiremseh in tubular steel frame door, marine plywood finish
fiush door (1 lot)

21 Supply and install phenolic anti-bacterial water proof toilet partition (1 lot)

22 Supply and install toilet fixtures and accessories (1 lot)

23 Supply and install water line pipes and fittings including accessories (1 lot)

24 Supply and install sewerage pipes and fittings including accessories (1 lot)

25 Construct septic vault, sand-silt interceptor and domestic and fire water tank (1 lot)
26 Supply, deliver and install electro-mechanical works including aircontioning units,

upgrading of transformer and air ventilation units (1 lot)

27 Supply, deliver and install emergency visibility signages and fire extinguishers (1 lot)

28 Supply, deliver and install office and kitchen fumilures including accessories (1 lof)

29 Supply and install fire protection system including testing and commissioning (1 lot)

30 Supply, deliver and install hydraulic car lifter including accessories (2 unit)

31 Supply, deliver and install hot dipped galvanized trench drain cover and angle bar frame

(701.m.)

32 Cleaning and de-clogging of existing reinforced concrete pipe culverts and catch

basin/area drain, SS roof gutter and replacement of SS gutter and down spouts (1 lot)

33 Supply and deliver air compressor, 10 Hp

Php 116,400,781.04
PPA Corporate Fund
Php 131,532,882.57

480 Calendar Days
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