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JORDAN PORT EXPANSION PROJECT

Port of Jordan, Brgy. Hoskyn, Jordan, Guimaras

REMOVAL AND EXCAVATION WORKS

Chipping and disposal of existing R.C. Curb

Removal of existing mooring bollard

Removal and disposal of existing RC deck

Removal and disposal of existing CHB fence

Chipping and disposal of existing PSC Piles

Excavation and backfilling of existing fill materials

Excavation of existing seabed

Removal and re-installation of existing floodlight and solar lamp post

CONSTRUCTION OF PORT OPERATIONAL AREA

Supply & driving of Z-type Stee! sheet pile

Supply & installation of dowel bars for Steel sheet piles

Handling, pitching & driving of Steel Sheet piles

Supply & installation of steel waling and splice plate

Cutting & disposal of newly driven Steel sheet piles

Supply & driving of Steel Pipe pile

Handling, pitching & driving of Steel Pipe piles

Supply,fabricate & install band fip for the steel pipe piles

Cutting & disposal of newly driven Steel Pipe piles

Extraction of clogged materials inside the SPP

Supply & placing of sand filler for SPP

Supply & placing of concrete filler for SPP

Supply & installation of reinforcing stee! cage for SPP

Supply & placing of 3,500 psi concrete

Supply & installation of reinforcing steel bars

Supply & placing of gravel bedding

Supply & placing of 50 to 1,000 kg. rocks

Supply & placing of Sacked concrete

Supply & placing of leveling rocks

Supply & placing of Concrete blocks

Supply & installation of Tie-rod

Supply & installation of geotextile fabric

Supply & placing of fill materials

Construction of PCC Pavement including Agg. Base Course

Construction of security fence

Portlighting system

Drainage system

Supply & installation of Rubber dock fenders

Supply & installation of mooring bollards

CONSTRUCTION / UPGRADING OF R.C. WHARF & RORO RAMP

Supply & driving of Steel Pipe pile

Handling, pitching & driving of Steel Pipe piles

Supply, fabricate and install band tip for the steel pipe piles

Cutting & disposal of newly driven Steel Pipe piles

Extraction of clogged materials inside the SPP

Supply & placing of concrete filler for SPP

Supply & installation of reinforcing steel cage for SPP

Supply & placing of 3,500 psi. concrete for the superstructure

Supply &installation of reinf. steel bar for the superstructure

Supply & installation of construction joints

Supply & installation of Rubber dock fenders

Supply & installation of mooring bollards

CONSTRUCTION OF PASSENGER SHED

Supply, delivery & installation of PTFE Fabric membrane, including framings,
columns, electrical materials, foundation & other acessories

Php 360,801,962.62
PPA Corporate Fund
Php 407,706,217.76

660 Calendar Days
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