
BILL OF QUANTITIES 
CONSTRUCTION OF BREAKWATER 

Port of Currimao, Currimao, llocos Norte
PMli

PO«T«
AUTHORITY

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
<4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X (5)

BILL NO. 3 REIMBURSABLE ITEMS

3.01 Provide reimbursable Items necessary in the implementation
of the project as determined by the Authority

a) Office furnitures and appliances lot 1

b) Computers and accessories lot 1

c) Licensed softwares lot 1

d) Service vehicle including LTO registration and comprehensive insurance lot 1

TOTAL FOR BILL NO. 3

Bidder's Authorized Representative Page 3 of 3
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eOQ and Attachrrenh 

(Annax 1 • Batia of Paymanta)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to mobilize and 
demobilize all the minimum equipment requirement enumerated in the bid documents 
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and cleaning.

Item 1.02 Rental of temporary site ofRce and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and 
residence for the engineer and staff and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
inddentals necessary for the provision of temporary site office and residence for the 
engineer and staff at least 48.00 m2

Kern 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and inddentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

Item 1.04 Provide Construction Safety and Health Program in the execution of the project 
including stringent Covid<19 protocols per Engineering Circular No. 01-2020, 
and Construction Guidelines for Project implementation during the period of 
Public Health Emergency approved by PDCB and CIAP.

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

Conttuctcn cf Bimk«nt>r 
PorlefCurrimM. CurrXrao, Uocot Men*
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BOQ and Attachments 

(Annex 1 - Basis of Payments)

BILL NO. 2

BREAKWATER WITH 2-UNITS BEACON LIGHT

Item 2.01 Excavation of existing seabed along the toe of breakwater

The quantity to be paid for shall be the actual volume in ojbic metric of seabed 
materials excavated to required depth in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item 2.02 Supply and place 3,S00psi concrete for Beacon Light Foundation

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete, supplied and set-in-place in accordance with the plans and spedfications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.03 Supply and install steel reinforcement for beacon light foundation

The quantity to be paid for shall be the actual weight in kilogram of steel 
reinforcements, supplied and installed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

item 2.04 Supply and place 300-500 kg core rocks

The quantity to be paid for shall be the actual volume in cubic meter of core rocks 
delivered and placed in accordance to the plans and specification and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and inddentals necessary to complete the work.

Item 2.05 Supply and place 1 -layer 1,000 to 1,500 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of armcHir rodcs 
delivered and placed in accordance to the plans and spedfication and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and inddentals necessary to complete the work.

Item 2.06 Supply and place 2-layer 3,000 to 4,000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of armour rocks 
delivered and placed in accordance to the iirians and specification and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and inddentals ne<»ssary to complete the work.

Item 2.07 Supply and place 2-layer 5,000 to 6,000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of armour rocks 
delivered and placed in accordance to the plans and spedfication and accepted by the

Conattudion of Bmkwater 
Portof Currmo. Cummao. Hocoa No no
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(Annex 1 - Basis erf Pa ymante)

Engineer. The contract unit price shail be full compensation for furnishing aii materials, 
labor, equipment, tools and inddentats necessary to complete the work.

Kern 2.08 Supply and install beacon lights including accessories

The quantity to be paid for shall be the actual quantity in set of beacon lights and 
accessories delivered and installed in accordance to the plans and specification and 
accepted by the Engineer. The contract unit price shall be full compensation for 
fijmishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

BILL NO. 3

Item 3.01

REIMBURSABLE ITEMS

Provide reimbursable items necessary in the implementation of the project as 
determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by tee 
Authority deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said items shall be made only upon 
complete delivery/acceptance of such. The contract lump sum price shall be full 
compensation for providing all determined items. The Contractor’s Profit and 
Overhead, Contingencies and Miscellaneous (OCM) should not be included in tee cost 
of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at 
least three (3) canvasses. The amount to be paid for shall be the price indicated in tee 
OR but should not exceed the contract lump sum price. The determined items shall be 
the property of PPA. Operation and maintenance shall be borne by PPA.

ConsbucBonof Droiwatef 
Port of Currinwo. Currtnao, Bocos Norto
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(Annex2—Fadlrbesto be Previded)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, woricshops, latrines, 
housing and messing accommodations as are necessary. The location, dimension and layout of sud> 
buildings and places shall be subject to the approval in writing of the Engineer. By the end of Uie 
contract, the Contractor shall remove all buildings and the area shall be deared and graded as 
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide and maintain a temporary site office and residence with an area of at 
least 48 square meters for use of the Engineer and staff, induding all the necessary eledricity, water, 
communication services and consumables.

Consbuetion of Breakwatw 
Port of Currimao, Currlmao. I locos Norto
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(Annex 2.a - Reirrt>uiaabls Items)

OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main 
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make 
available for use of the Engineer other equipment as may be necessary for the proper functioning of 
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne by 
PPA.

a) Office Furnitures and appliances
2 sets Office table, 1.5 x 0.70m with chair
1 set Conference table w/ chair {6-str.)
2 pcs. Single bunk beds w/mattress & beddings
2 pcs. Waste paper basket
1 pc. Calculator (Scientific, 12 digit capacity)
1 pc. Communication system. Cell phone
1 pc. Filing Steel Cabinet, 4-drawers
2 units Air-conditioned unit (1.0 hp., wdo type)
1 unit Refrigerator (6 cu.ft.)
1 set Gas stove (2 burner with tank)
1 unit Hot and cold water dispenser (5 gal. Cap.)
1 pc. White board with eraser and marker
1 unit Stand fan (16” dia.)

b) Computers and Accessories
2 sets Desktop Unit & Accessories
2 sets Printer/scanner & accessories
2 units Uninterrupted Power Supply (UPS)
1 unit Computer Table
1 unit Computer Chair
2 units External Hard Drive (USB 3.0, 4TB)

c) Licensed Softwares
2 units Microsoft Office 2016
2 units AutoCad (latest version) Single user ELD 3-yrs subscription 
1 unit SketchUp Pro 2019 Maintenance Support
1 unit V-Ray Next for SketchUp
1 unit Adobe Photoshop CC for
2 units Antivirus

d) Service Vehicle including LTO registration
and comprehensive insurance 

1 unit Service Vehicle (up to 3.0 DSL Engine, 4x2, A/T)
1 lot Comprehensive Insurance (1 yr.)
1 tot LTO Registration (3yrs.)

Conakudon ot Breakwater 
PertofCunknao. Currknao, UoeoeNoite
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(Annex 2.a - Reimburesbie Iteme)

DESKTOP AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand 
New Desktop”, complete with Printer, accessories and licensed software for the use of the PPA 
Engineer and his Staff at the start of the project. The Kerns shall be the property of PPA. Operation 
and maintenance shall be borne by PPA.

Description / 
Specifications: DESKTOP UNIT

Brand/Model Apple, Lenovo, ACER, HP. ASUS or Equivalent Branded

Processor Intel ® Core ™ i7-8700K CPU

System Menx>rv 16GB DDR4 Ram
CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)

Graphics GTX1080 8GB

HDD 256GB SSD + 2TB HDD SATA

Display (Monitor) 27B inch. PHD (1920 x 1080 Display)
1800R curved monitor with display port. HDMI AND DVI connectivitv.

OS Bundled 
(Certification/Ucense)

Windows 10 PRO (64bit) Single Language English

Anti-Virus Software Symantec 11 or latest (optional)

Multi-Function
Printer
(Copy, Scan Printer)

HP. Epson, Brother or equivalent brand with wide format capabilities 
(A3 size), 128 MB Memory Capadty and Automatic Document Feeder (ADF)

Networking / Wireless Wireless 802.11 b/g; Integrated 10/100/1000, Base T Network 
(WiFi Capability)

Digital / Media Reader 64n-1 Memory card Reader (SD. SDHC) (MMC) (MS) (MS PRO)

Mouse Wireless Optical / Mouse with Pad

Key Board Wireless Key Board

External Hard Drive Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide wKhin thirty (30) days after commence work, the specified “License 
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

of freahwatar 
of CwTwnao. Currirno. Hoooo Norte
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(Annex 2.a - Retnixjisable Items)

SERVICE VEHICLE

The Contractor shall provide within thirty (30) days after notice to commence work, one (1) unit 
‘Brand New” Transportation Service Vehicle for the use of the PPA personnel. The vehicle to be 
provided by the Contractor shall be to the satisfaction of PPA. The vehicle shall comply in all respect 
with all relevant national or local laws, statutes and regulations. The unit shall become the property of 
PPA. Operations and maintenance shall be borne by PPA.

The vehicle shall be diesel-fuel engine with a displacement of not more than 3000cc, 4x2 and with 
automatic transmission.

ConshiCttM of BMlcwatir 
Portof CuTimo. Currimao, Hocos Norte
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{Annex 3 - Minimum Equipment Requireirwnts)

MINIMUM EQUIPMENT REQUIREMENTS

1
2
1
1
1
2
1
2
1
2
1
1
1
1
1
2
1
1

unIt/s
untt/s
unit/s
unit/s
unit/s
unit/s
unit/s
untt/s
untt/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Clamshell, owned
Clamshell, owned/leased
Concrete Mixer (1 bagger, minimum), owned
Concrete Vibrator (3.5 hp, minimum), owned
Crawler Crane (20T, minimum), owned
Crawler Crane (20T, minimum), owned/leased
Deck Barge (1000T DWT), owned
Deck Barge (1000T DWT), owned/leased
Deck Barge (600T DWT), owned
Deck Barge (600T DWT). owned/leased
Dump Truck (8 cu.m., minimum), owned
Bar Bender (electric, 25mm dia min.), owned
Bar Cutter (electric, 25mm dia min.), owned
Pay!oader(80 hp, minimum), owned
Tugboat (SOOhp, minimum), owned
Tugboat (500hp, minimum), owned/leased
Water Truck with pump (1,000 gal., minimum), owned
Cargo Truck (5T, minimum), owned

CofutucSon of ftvalonlv 
Portof CwrtoiwQ. Cwitnio. loco* Norto
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(Amax 4 - Construction Ssitty & HsMh Roquirsmsnts)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent covkJ-19 protocols per PPA Engineering Circular 
No. 01-2020 and Construction Guidelines for Project implementation during the period of public 
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

31 pcs. Hard Hats

31 pcs. Gloves

31 pcs. Goggles

31 pcs. Safety Shoes

Safety Devices

1 lot Barricades

1 lot Warning signs

2 units Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

31 no. PCR Test for Covid-19 (Initial Testing)

31 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System 

Temporary Shelter for Workers

For twenty-two (22) mos. 

1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

Ctratmcflon of BrMkaMw 
pMtstCuntnae, CwMiM. lecM NsM»
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(Annex S - Minarum Testing Requiremente)

PRA MEUORAMOUM CIRCUAR 
Me _ Dl. .
Sene* Of 2016 
ASsEtmeM

Pagilono

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF 
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

MMfUls/ttamt of 
Work

Roqulnd Tosts Minimum Incnmontal 
Frequency of Tests

L Construction of 
PlerfWharf, PIstfomi 
and Ramp

Structural Concrete (SC)

A Portland Cement Ouairiy Test For every 2.000 bags (40kg) or 
fraction thereof

B Fine Aggregate Ouahly Test tor Grading. Elutnaboo (wash). 
Bulk Specific Gravity, Absorphon, Mortar 
SOength. Soundness, Organic Impurities. Unit 
Weight, % Clay Lumps and Shale

For every 1,500 cubic meter or 
fracbon thereof

C Coarse
Aggregate

Quality Test for Gradxig, Bulk Specihe Gravity, 
Absorption and Abrasion

For every i,S(X> cubic meter or 
fraction thereof

D Water Certitoate from the Engineer or Quabty Test 
for Density and Chlonde Content

One per source

E Steel Bars Mil Certiheate and Quality Test for Chemical 
Composition and Mechanical Properties

For every 10,000 kg or fraction 
thereof

F Concrete Compressive Strength on cylinder samples 1 set consisting of 3 concrete 
cylinder samples shall be taken 
from each d^s poumg and to 
represent not more than 75 cu m 
of concrete or fraction thereof

Slump Test Fc* every mix

G Admixture and 
Concrete Curmg 
Matenais

Quality Test One per shipment

Piling (P)

A Concrete Pries Fabrication Report Oneperfabneabon

1 Concrete Same test as for SC (F) Same frequency as SC (F)

2 Steel Bars Sema test as for SC (E) Same frequency as SC (E)

3 High
Tartsion
Strand

Test tor Chemical Composition and
Mechanical Properties

For every 20000kg or fracbon 
thereof

I ‘ ' --------

Coneueton e( BreelnaMr 
PoftafCunimw. Cunamo. *eco> Ne>M
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(Annex 5 — Minimum Testiig Requremenls)

PPA MEUOKAMOUH CIRCULAR 
NO 02 
Sense c< 2016 
Aaachmsix

PagatellO

MatenatsAtems «f 
Work

Required Testa Minimum fncramental 
Frequency of Tests

4 Coarse
Ag^egates

Same Test as for SC (C) Same frequency as SC (C)

5 Fine
Aggregates

Same Test as for SC (B) Same frequency as SC (6)

B Steel Pipe Piles Fabrication Report, Mill Certificate and Quality 
Test for Chemical and Mechanical properties

One per febncabon

1 Ste^ Chemical Composition (refer below)

- Under 14'(355 60mm) Outside 
Diamefer

2 from 200 pipe of fraction thereof

. 14'to 36" (355 6 to 914mm) Outside
Dia

2 torn 100 ppe or fracbon thereof

- Over 36* (914mm) Outside Diameter 2 from 3000ft (914m) or fraction 
thereof

MechanicaVTertsite One (1) tension lest shall be made 
on one length or fraction thereof of 
each size, or one piece of sxetp 
representing each lot of 200 
lengths or frachon thereof of each 
size

2 Polyurelhane 
Coatng

MSI Certificate and Quality Test One per fabrication

3 Concrete Same lest as for SC (F) Sanne frequency as SC (F)

4 Fne
Aggregate

Same »sl as for SC (B) Same frequency as SC (B)

5 Coaise 
Aggregate

Same lest as for SC (C) Same frequency as SC (C)

B Steel Bars Same Test as SC (E) Same frequency as SC (E)

7 Water Same Test as SC (0) Same frequency es SC (D)

Rubb^- Dock Fenders 
(RDF)

Physical Test All units

Performaice Test for Energy Absorption and 
Reaction Force

All units .

Accessones

Washer and Fixing Bolt. 
Anchor Baft

Physical Test

Quality Test for Chemical Composition artd 
Mechanical Properties

All units

One per fabricstion “ /
_________________/

ConsbueSon of beetoMier 
Port at Curritnao. Cwronee. Hseos Norte
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(Annex S- Minimum Testxig Requiremenb)

PPA MEMORANDUM CIRCUAR 
No 02 

‘ Senes ot 2016 
ABscBmem

Pageio/lf

Matsnala/ltema of 
Work

Roquirtd Toata Minimum Incrementat 
Frequency of Tests

Moormg BoDafd (M6) 
and Accessones 
(Hexagon Nuts. Plan 
Washer, Anchor Rmg 
and
Anchor Bolt)

Physical Test

QualCy Test tor Chemcal Composibon and 
Mechanxal Properties

Ml Unas

One per fabncabon

IL Construction of 
Back-Up Atm, 
Causeway and 
Pavement

Sheet Pikng (SP)

A Concrete Sheet - 
Piles

1 Concrete Same test as lor SC (F) Same frequency as SC (F) .

2 Steel Bars Same test as for SC (E) Same frequency as SC (E)

3 High Tension 
Strarvis

Same test as for P (A 3) Same frequency as P (A 3)

4 Pne Aggregates Same test as for SC (B) Same frequency as SC (B)

5 Coase
Aggregates

Same Test as for SC (C) Same frequency as SC (C)

B Steel Pipe Piles

1 Steel Same testasforP(Bl) Same frequency as P (B1)

2 Concrete Same lest as for SC (F) Same frequency as SC (F)

3 Fine Aggregate Same test as for SC (B) Same frequency as SC (B)

4 Steel Bars Same test as for SC (E) Same frequency as SC (E)

/x7^}

Conseuceon of Breelnrater 
PortofCunwneo.CufTvneo, Hocos NorM
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(Annex 5 - Minimuni Testing Requirements]

PPA UEMORANOUU CIRCULAR
Ne 02
Senes at 2016
AUdvneM

Pag»4c/ie

Uatefiala/n»ma of 
Work

Roqurrod Tests Mirtimum Incremental 
Frequency of Tests

Rocks Test fcf Apparent Specific Gravity and 
Abrasion

For every 1,500 cubic meter or 
fraction thereof

Geotextle FiRer Physical and Mechanical Test One per batch

PMl Certificate One DOT batch

Sand and Gravel Fil Qualty Test for Organic Impteibea and 
Gradnig

For every 1,500 cube meter or 
fraction thereof

Selected Fill Quakty Test for Grading, Plasticity and 
Laboratory Compaction Test

For every 1,500 cuCuc meter or 
fraction thereof

Laboratory Cakforma Beanng Ratio (CBR) For every 2,500 cubic meter or 
fraction thereof

Field Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-sku density test 
for every 500 sq m or fraction 
thereof

Aggregate Base Course Quality Test for Grading and Plastcrty For every 300 cubic meter or 
fraction thereof

Ouabty Test for Grading. Ptasboty. Abrasion 
and Laboratory Compaction Test

For every 1.500 cube meter or 
fraction Biereof

Laboratory Cakfoma Beanng Ratio (CBR) Same frequency as Selected FiS

Feld DensRy Test Same frequency as Selected FiU

Portland Cement
Concrete Pavement 
(PCCPJ

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

6 Fine Aggregate Same test as for SC (B) Same frequency as SC (B)

C Coarse
Aggregate

Same test es for SC (C) Same frequency es SC (C)

0 Water Same test as for SC (D) Same frequency as SC (D)

E Steel Bars 
(Dowels)

Same test as for SC (E) Same frequency as SC (E)

y

F Joint FiAer Quality Test OneMlDershioment / j

Conseuctcn at Breakwater 
PortofCunlmeo, Currimsa. llocosNoits
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(Annex 5 - Minaiun Tcstxig Requirement)

PPA MEMORANDUM ORCUIAR 
No 02 
Senet ol 2016 
AnaeMnM

Pages of 10

Matena/sMems of 
War*

Required Tests Mimmum Incremental 
Frequency of Tests

G Admixture and 
Concrete Curing 
Material

Same test as for SC (G) Same frequency as SC (G)

H Conaete Svne test as for SC (F) Same frequency as SC (F)

Flexurte Test 3 beam samples for every 330 
sq m or fraction thereof

1 Compteled 
Pavement

Core Test 1 set (3 specimen) for every 2,500 
som and fraction thereof

Intertociung Concrete 
Blocks

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Ag^egate Same test as for SC (B) • Same frequency as SC (B)

C Coarse
Aggregate

Sane test as for SC (C) Same frequency as SC (C)

D Water Same test as for SC (D) Same frequency as SC (D)

E Admixture & 
Concrete Curing 
Mteefteis

Same test as for SC (G) Same frequency as SC (G)

f Completed Slocks Physical Test and Compressive Strength 6 blocks per day of fabncabon

Cement Treated Base 
Course (CTB)

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fme & Coarse 
Aggregates

Quality Test for Grading, Abrasion and 
Soundness

For every 1,500 cube meter or 
fractxm thereof

C Water S»ne lest as for SC (0) Same frequency as SC (0)

0 Completed CTB Field Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-situ density test 
•very 500 sq m or fraction thereof

Retamng Wall/Copmg 
Wall/RC Curb/RC 
CMch/Shear
Key/Concrete
BlockstLean Concrete

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fne Aggregate Sarne test as for SC (B) Same frequency as SC (B)

Consbudion of ft«alnMter 
Port ct CtfrtiMO. CufTimM, Hdcm Nodi
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(Annex S — Minimum Tasting Requiremants)

PPA ^MORANOUM CKCUIAR

Senes o< 2016 
Attachment

Pagetom

klatsiiats/ftvms of 
Work

Required Tests Minimum Incrmnenta/ 
Frequency of Tests

C CoatM 
Aggregates

Same test as for SC (Cl Same frequency as SC (C)

D Water Same test as for SC (D) Same frequency as SC (0)

E Steel Bars Same test as for SC (E) Same frequency as SC (E)

F Admixture and 
Concrete Curing

Same test as for SC (G) Same frequency as SC (6)

G Concrete Same test as for SC (F) Same frequency as SC (F)

Tie Rod
A Steel Same test as for SC (E) One per batch

6 Assemblv Performance Test (Tensiont One oer batch

Tie Bars and Dowels Same test as for SC (E) For every 10.000 kg or fraction 
thereof per Tie bars and Dowels

Ppe Culverts and Storm 
Drains

•

A Ppes Test for Strength. Absorption and Physical For every SO pieces

8 Mortaror Jomt Same Test as for SC (A.B and D)
AJIem<fove Tea Same test as for SC (F) and 
Insoecbon Reoort

For every 25 pieces

Concrete Hollow Blocks

A Portland Cement Same test as for SC (A) Same frequerxty as SC (A]

B Fine Aggregates Same test as for SC (B) Same frequency as SC (8)

C Water Same test as for SC (D) Same frequency as SC (C)

0 Concrete Same test as for SC (F) Same frequency as SC (F)

E Completed CHB Quality Test One for every 500 pieces or 
fraction thereof

Construction Joints (CJ)

A Angle Bars Test for Physfoal and Medianical Properties One per batch

B Steel Bars Same test as for SC (E) One per batch

C Zinc (Hot Dip 
(SaSranismg) 
Coatings

Physical Test for Appearance. Stepping, 
Weighing, AcffiererKe and Adhesion

Coabng Thickness
MaonetK Thickness Measurement

All units

1 set (3 speamen) for every
100.000 so mm or fraction thereof

Censsuction of BraskwatK 
Port of CurrWneo. Currimee, I locos Haftt
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(Annex 5 - Minimum Testing RequkemeniB)

PPA MEMORANDUM CIRCULAR 
Mo 02
Senea ol 2016
Anadment 
Page To/to

' UatafiBla/Hema of 
Woek

Reqwnd Teats Minimum hnnumUM 
Fnquancy of Tests

Sacked Concrete

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fne Aggregates Same test as for SC (B) Same frequency as SC (B)

C Coarse 
Aggregates

Same test as for SC (C) Same frequency as SC (C)

D Water Same test as for SC (0) Same frequency as SC (D)

E Concrete Same test as for SC (F) Same frequency as SC (F)

F Sack (jute) Physical Test One for every 50 pieces

Rubble Concrete

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fete Aggregates Swne test as for SC (B) Same frequency as SC (B)

C Coarse 
Aggregates

Same test as for SC (C) Same frequency as SC (C)

0 Water Same test as for SC (O) Same frequency as SC (D)

E Concrete Same test as for SC (F) Same frequency as SC (F)

F Rocks Same test as for ROCKS Same freouencv as ROCKS

Earthworks

A Sub-grade 
preparation

Grading Test
Plasticity Test (U.PL.Pl)
Laboratory Compaction Test

For every 1,500 cubic meter or 
fracbon thereof

Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-srtu density lest 
every 500 so m or fraction thereof

B Structure 
Excavation

It excavated materials shal betised as
Backfill
Grading Test
Plasticity Test 0.L.PUPI)
Labcxalnry Compecbon Test

For every 1,500 cubic meter or 
fraction thereof

Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-srtu density test 
every 500 so m or fraction thereof

CofBlrucflon ot Ekikwitef 
Port cf Currlmfto. Currirmo^ Hocm Non*
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(Annex S - MiniiTun TesQng Require ments)

PPA ^MORANDUM CMCULAR

Senesc*2016 
Anscnmem

PagHatlO

¥atenats/n«ms of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

ill Port Operations Buiding/Passenger Terminal Building/Transit ShedAVarehouse

STRUCTURAL WORKS
Refer to Structural Concrete (SC) and Pihno Works (P)

ARCHITECTURAL WORKS

Ceramic - Filled Uquid
Membrane / Water 
Proofing. Hydrophobe 
Poieblocking Ingredients 
with Suoeroiasticuer

Physical Property. Mechanical and Chemical 
Property. Leak Test/Flood Test

One per shipment

Paint Quality Test One 4-L can for every 100 cans or 
fraction thereof

CeramK Tile Inspection and Evaluation Report from the 
Enoineer

One per shipment

Stamiess Steel Inspection and Evaluation Report from the 
Enqmcer

One per shpment

Roohng Matenals Inspection and Evaluation Report from the 
Enoineer

One per shipment

Cefetg Materials inspection and Evaluation Report from the 
Enameer

One per shipment

ELECTRICAL AND MECHANICAL WORKS

Wires 1 Cables Inspection and Evaluation Report from the 
Engineer

Testinq and Commissionina

One per shipment

Electrical Devices Inspecbon. and Evaluation Report from the 
Engsieer

Tesima and Commssionino

One per shipment

Fra Alarm System iRspectun and Evaluation Report from the 
Engneer

Testing and Commssiorwg

One per item

Wring Devices Inspection and Evaluation Report from the 
Engmeer

Testng and Commesioning

One per shipment

\S
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PPA MEMORAMXJM CIRCULAR 
Wo 02 
Sene* at 20t6 
AOactimenl

Paga$al10

Matenalt/Iterns of 
Work

Required Tests

1 ' ‘—’'   1 1

Minimum incremental 
Frequency of Tests

Protective Devices Inspection and Evaluation Report from the 
Engineer

Testrg and ComnHssKKsng

One per shipment

Telephone System Inspection and Evaluation Report from the 
Engineer

Testing and Commissioning

One per dam

CCTV System Inspection and Evaluation Report from the 
Engineer

Testing and Commissiomig

One per Item

CATV System Inspection and Evaluation Report from tie 
Engineer

Testing and Cotnmssionaig

One per *em

Background Muse and 
Paging System

Inspetixm and Evaluation Report from the 
Engineer, Testng and Commrssionmg

One per item

Air Condibonsig Units & 
Ventilation

inspection and Evaluation Report from the 
Engineer

Testing arxt Commissioning

One per Item

Conduit Pipes Inspection and Evaluation Report from the 
Engineer

Testing and Corrvnissionrig

One per Item

Lighting Fixtures Inspection and Evaluation Report from the 
Engineer

Testmo and Commesionina

Oneperdem

PLUUBINC WORKS

Pipes Inspection and Evaluation Report from the 
Engineer

Teshoo and CornmssiomrK)

One per tern

7*
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(Annex S- Unanum Tastang Requiramente)

PPA k^OAANOUM CIRCULAR 
SWMel2016

Ptgt ttalitt

Materuls/ltems of 
Work

Required Tests Minimum Incremental 
Frequency of Teste

Fixtures Inspection and Evaluation Report from the 
Engineer

One per Item

Testina and Commission mo

Pipe Culverts Compression Strength

Inspection and Evaluation Report from the 
Enoineer

For every size not more than 25 
pipes cast in the field

IV Miscellaneous 
Materials
Fencaig

A Barbed Wire. 
Cyclone Wee 
Mesh, Cham
Link

Physical Test (Oimensnns and Coat mgs) One per Batch

B Concrete Post Refer to Superstructure (SC) Refer to Superstructure (SC)

Lamppost
A Shucturat Steel Physical Test (Dimensions)

Sane lest as for SC (E) -
AR units

B Zinc (Hot Dip 
Galvanizing) 
Coahnos

Same test as for CJ (C) One per batch

Oranage Steel Gratmg Same test as for SC (E) One (1) batch

Insoecbon Retort

Metal Ppe (Cast Iron 
Galvanized, etc)

Physoal Test (Dimensions and Coatings) 1 per delivery

WekJmg Works Destructive and Non Destructive Test One(1)perlol

NOTES 1. Testing of RDF shall be performed only by an independent Tesbng Laboratory duly 
eccredrtsd by BRS, DOST and PPA

2. Tesbng of other materials shall be performed only by an independent Tesbng 
Laboratory duly accredited by BRS and PPA.

3. All other issuances winch are otherwise inconsistent herewith are hereby revoked 
or otherwise amended.

Approved

RAUl T. SANTOS 
Offx^-IrvOiarge,
Offw the Geoerai Manager

Consbudian o> BreakwatH 
Port of Curnmao. Cunimaa, lloeoo Mono
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(Anrwx 6 - Eaw—ring Craiar No. 01 2020)

MAY 1 5 2020

ENGINEERING CIRCULAR NO.^2020

FOR THE MANAGER, PCMD
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

FROM the ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

M^TMORITY

SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
ALL PPA (CAPEX S RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVID-19 
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo 
Roa Duterte. declaring a State of Calamity throughout the Philippines due to the 
Coronaviais Disease 2019 (COVID-19) and in view of toe extended implementation of 
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
in toe identified areas, toe following guidelines, in addition to toe existing safety 
standards approved by toe DOLE and also to toe PPA Memorandum Circular No. 18- 
2020, are hereby directed to be implemented in all on-going PPA infrastructure 
projects including toe DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre­
existing hMito conditions, such as, but not limited to fenmunodeficiency, 
comorbidities or other health risk and who did not come in contact with someone 
with COVID-19 shall be allowed to be included in the woricforce for areas under 
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfere 
fadrrties and amenities, such as employees' quarters for board and lodging for 
toe project area covered by toe ECQ and GCQ, otherwise, prior to deployment, 
prescribed procedures shall be conducted at every instance of re-enby.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
toe Contractors for their in-house personnel/worker during the period of 
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face 
masks and other protective personal equipment shall be ensured for all on­
going projects as precautionary measures to avoid and contain the spread of 
COVID-19 in the work place.

A SonrlwieOnM. Suuin Harboi, Pcm Aru. t016 fHvlippnM
P O Bent U,inla

lal ►fc.CM2(»4.S800 S274M5

CtnMueton of BtMkwalw 
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(Annex 6 - Egi nee ring CircUar No. 01 2020)

5. Field Offices, employees' quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly.

6. Contractors shall provide disinfection fecHities such as handwashing station, 
foot bath and others to be placed at various locations of all ongoing projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE 
D.O. No. 13 senes of 1998. Personnel and workers shall be provided with the 
supply of vitamins particularly Vitamin C and other over the counter medicines, 
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the 
information regarding COVID-19 construction protocols on top of other safety 
requirements.

9. As preventive measure, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contractor's health/safety 
officer particularly the temperature, blood pressure and exposure monitoring. 
Personnel with symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVlD-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be 
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DTI and DOLE Interim Guidelines and 
the Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictly observed.

12. Daily work activities shall be under strict monitoring by the Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. All materials and equipment brought Inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
the project site. All personnel entering the ^instruction site premises on a 
temporary basis (e.g. Delivery buck drivers, inspectors, etc) shall be properly 
logged and checked for symptoms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in the project site.

'4

ConAuction of Braakwator 
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16. PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No. 
13, series of 1998 and implementation of the mentioned COViD -19 
precautionary measures in the work place.

17. Clustered and staggered deployment of employees wifriin the construction site 
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work 
activities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required social distancing. Break times shall be 
conducted in a staggered manner.

For strict compliance.

^CDNSTA^E T; FARINAS, JR.

ConstnicOon of 6r—Jcwitf 
Port of CwtviMo. Cwranvo. lece* NoM



BQ-26
BOO and Attachments

(Annex 7 - Construction Guidetinea for Project triple mentation 
during Ptfolic Health Emergency dated Am 29,2020)

y

%cA CH

0 oA¥^^

June 29. 2C20

MSBQSANPVM

!• *•••-• . M.r. .-i ,4 /?,

FOR Tt>e Assistant Genefal Manager for Engifteering
Office of Assistant G6»r*erBi Manager for E.ngineer'rg

FROM The fctanager
IntemaJ Audit Oeoartmont {lADJ

SUBJECT ConstrucUon Guidelines for Project Implementation during the
period of Public Health Emergency

last June 16. 2C20. we received thru email the l^er from the Constnxton haustry 
Authority of the Philippines (ClAPj lo the Genera! Wanager dated June t5 2C20 
(copy oitachod) regardmg the atcve s-O/ea. CiAP is requesting PPA to assist them 
in disseminating the above Construction GuOeiirves to our staKehoidsrs vyJuding 
oontracSors and imcBemaoting units.

Relative to this lAD being the implerrienting unit for Constructors Performance 
Evaluation System (CPES) and reUitive lo rts irrplemeniaiicn, may we seek 
assistance from your good office in dssemnatirg the attached guidelines to the PPA 
Engineering Units and PPA constructors

Thank you for your kind consideration

VENICIU$ V. VILLASENOR

Th» Genera Manapw

Ajiacnmentri As

PHIL. PORTS MJlHnimT
ENCiNEEtM'ia or r iCg

Maj.C*S-T

C
jp*.f*rr»tijg=4^

A »* p *« AvS.% kss> A
*s> •» fve'w

Cdnaruawn of Bi nii li.w jfc i 
Port of O^rtmoo, Cummoo. Tlocos Norts
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during Pitillc Health Emergency dated June 29,2020)

■N: TAYAGn 

^ITAPAT^
•un.BMta wtTM nmoMTT

as<X

Construction Guidelines for Project bnplefnentation during the period of Public
Hearth Emergency

Background

Thr PnjGkJcnl declared a state of puhlic health emergency through Presidential 
Prcclamatfon No. 922 s 2020 to address the Corona Virus Disease (COVIO.13) 
tl/ent, suhsc-jucmiy plaar^g !he of LuZco urxJcr Enlvar>cGd Community
Quarantine (ECQ) tin 16 March 2C20.

The Intor-Agency Task Force for the Mar^gement of Emerging Infectious Diseases 
(lATF). based on its risk assessment recotnmcndtsJ (he extension of the ECQ m high 
nsk geographic areas in Luzon and t-e imposioon of the ECQ ir some htch nsJc areas 
if' Visayas and Mindanao, v/hile proposing a Gencroi Ctx*imunity Quorsn'irc (GCQ) in 
aii iev* nsA ano moderate nsk areas in the ccumry from 1 May 2C20 to 16 May 2020.

Different parts of Bi« country arc expected to progress threx^gh vancus leveia of public 
hs-'ill.h emergency and declared as high, nieiJiijni, oi low lisk a(K,iy depmd^rKj cn the 
prevalence cf COVlD-19 cases ar>d refuted statist«c3. r-ereby placing them under 
cofresponding cormuPly quarantne status.

The consiTjction industry vih.ia^ cor.tfifcutfes atx>jt 4.2 mi«on wsjrke's to Ifie orjni.-y s 
labor force, m antopat on of the lifting of ECO. is getting ready to return to v<orx and 
Mould i<c lo ensure the safety and welfare of peo^dn mosi esiieoaBy tfiosn of its 
empio/ees'wcrkefs. tJonsiruCicr r.djsL*y players would like to focus on prever;tng 
the ocairrence cf arid ccr.lrolling the spread of the virus n tlie woikpl.ice mindtiJ ‘h.ii 
a single case of COVlD-19 can lead lo an Intern »pf»rvt. if ret total werk stopcisgo

The global pandemic has afrseted kvetmoods. lifestyles and industries incljdirg the 
ccr\stfucUo« industry vfhich relies heavily on human resources. Total work stoppage 
from the lime ECQ was declared has h«vJ dnhiliialiog ehocts not jusl cn wyxers v<ho 
are mosity protect based and therefore paid on a da.Iy bas s but or centractors as 
v»tB, ma<onty of whom or 68% are small and modium ©nlorphscs (SME!s).

Thu Philippine Domestic Coostructicn 6o:s*c (POCB), an implrmcfV.ing beard of the 
Corsbuction Industry Authority of the Philippines (ClAPj, mandated to fcmiutate 
peJides. plans, programs, and slralrgi«s for the development of the Philippir^ 
const-uciiiin industry organized a Technical V/onktr*g Group (TA'Gj comonsed of 
reprejentatves from oofitraciors of varying si/s?s and suppfie's cxxrurvg from Luzon, 
Visayas and Mindanao to draft the proposed protocols for the r-dustry in preparation 
for resumption of corstrueboo work m a't.'is urwler quarantine. The Ti/VG dr3*lcd tho 
’Constroction Guidelirxis for Project Implemeniatico during tna period cf PubSc health 
Emergency’ as a reference for centraaors and in\plemenl n.g agencies, lo ensure 
viability of projeas and protection from and spread of the corena virus.

The TWG cersidered four (4) major components of the projed cycle, namely; 
Male'^ils, Manpower. Waohine'y and Money oi tlie 4Ma of conslructicn in creating lh«

Sc C«ur>»» fcan-T Zfit
lx's! S**i Cl J P,r. A .p. i >.Vis ^t

PHILIPPINE OOWeSTiC COHSTRUCTOH 80AR0
L t's LT'.-.'TiOi P.; . it' i »J I -».ii; Tr yt »rir P ',u::'""C :•

•a *r»3r* A>ro « »! Sjoi'Tti-c/ "i»»- x-j 
|H i •>. '.‘ri'
G t p’« rf

iAS^: S’lH

Construction ofBr—fcwfrtsr 
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guidelines. These developed considering SME cofttractcr^ wWch employ the 
biggest chiaik of the irdustr/s labor twrkfwce and large contract<v3 Involved in both 
public artd private Infrastructure projects as well as vertical construct on. The 
guidelmes will grve pointefs in m^iagng their hum^ resources at this critical time but 
wiH likewise give important directions to contractors in managing their business not Just 
fee survival but to be able to contribute to the oountry’s economic recovery program.

The TA’G is presenting options or courses of actions which contractors may consider 
flepeixTir^g on apolicabkty to the projoct’s lavque charaderistics v/hRc maintaining 
minimum requrements based on gudeSnes by government authorises such as the 
lATf Orrinibus Guidelines for the tmplcmentation of Community Quar^ntno in the 
Rvfippines. Depar^nent of Trade and InrJustfy (071) and Department of Labor and 
Employment (DOLE) Interim Guidelines on Workplace Prevention and Control of 
COVID-19. and DOH Department Memorandum Mo. 2020-220. Interim Guidelines on 
the Retum-to-WorK.

These guidelines are subject to periodic review to better respond to developments and 
ensure workers health and protection as well as comp4ance with goyemmcni 
regulabcns.

Purpose

The guidelines will set key principles and min^num requkemoms that define 
responsible, heolihy and safe ope?aliens for construction related operauona under 
COVID-19 »Td ensure the survival of business as weB as tfvs protection of workers.

Scope / Coverage

The gu'dek'ies wil tnefude prevent^. detection, and rapid respense measures 
deajTied to achieve the prinapiet above MhCe rraintrwwng biflu'vtss continuity across 
the constr^cton industry.

Pofley Content / Guidelines

Materials

/. De/rVe.'ies
1.

2.

3.

All equipment and material doliveries must be csrcfuffy planned and 
monitored,
Transition and delivery zones er© idenlrfied and limited to select pcrsorvicl. 
l.e., receivers and dclr^fers.
2.1. Transition personnel are regularly monitored, always provided required 

Personal Protective EQupmeni (PPEs) and may be included for optional 
testing.

2.2. Social distancing and otRer protocols by the Oepartmant of Health (DOH) 
should be followed.

As much as possible, cargo is unloaded only by the receivers, wivle the 
deSverers do not leave thear vehiclos. tf the receivers are not enough to unload 
the cargo, the deliverers must unload wtiilc the rocerve? has to W3il at a 
secured distance until compteied.

Cmxrmcv a .Tv: *“-• a-njC1 rt’ 2 C# 13
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4. All cargo ahoukJ undergo proper disinfection procedures before use. LikeMise, 
invohred staff should also be properly disinfected before entering the jot-srte.
4.1. M.stenals. which are exposed to the sun. such as concrete and gravei 

need not be disinfected.

narrower

t. AwdTBOBSs and Commi/rwcsfton
1. Active communication between the vworltefs. safety officers (as specked under

Section 14 of f 10S8 and tfs ImptemenOng Rules and ReguMions (IRR) »s
spocifled in DOLE D.O. 198 S. 2019), s«t© superusers. ar»d management is 
advised in ptanrang and implementing the protocols.

1.1. An languages and dialects should be accounted for to ensure proper 
communication.

2. Infographics (may adopt DOH's). signages, arta posters on health and safety 
measures (see Annex A) must be posted at entry points and strategic areas:
2.1. Daily updates on the latest develcpments.
2.2. Self-screening rneasures.
2.3. COVlD-19 HeXfine.

3. As much as possible, al workers should exerdse the practices for reducing 
the risk of transmission, and proper hygene as identified by the OOH:
3.1. Social distendrtg [at least one (1) meter distenM horn next person].
3.2. Proper handwashing using anti-bactenaJ soap (or use aloohot-based 

hand sanitaerwhen inav^iable).
3.3. Avoid contact w®i own ayes. nose, end moutfi.
3-4. Prohibit spttDng.
3.5. Coverteg of mouth with dssue or arm (if tissue is unavailable) when 

sneenng or mugtwig.
3.6. Use and remove PP£ wxth care.
3.7. Do not share person^ belongings such as phorteS. pens. PPEs.
3.8. Avoid physKat greetings (e.g. handshakes, hugs).

4. All workers' status cxvsite and off-site, are property noted at a8 times by the 
safety cfficers.
4.1. Fit to work
4.2. Sick
4.3. High tempera lure
4.4. Other condtOons

5. An acceptable level of heaRh evaluation is properly communicated between 
new hires and management.

6. AX workers wouW need to provide their location or ptace of residence prior to 
working. This is to help create a proper algorithm for contact tracir>g.
6.1. Addillonally, workers comr>g from COVlD-19 hotspots would need to be 

kJerrtrfted.
7. Quarantined workers should also be kept track of under strict confIdeikiaJity 

and privacy.

It. Clearing for Return to Work
1. Stringent qualiftcabon criteria for emptoyeesiVvorkers:

Coniruitoi for Fy:9Kr avWrmTWvfio* Aiv^ pmxdar fm»rjkmr/ I 9<T 13
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1.1. Must be 2t to £9»yearokJ, swthout pre-existing health conditions, such 
as. bol not Ixnitod to. immunodeficiency, comort>idit;GS. or other heafth 
reks. riduding any person who resides with the aforementioned.

1.2- En>ployees cr consultants who are 60-year-old or above may be part of 
tho workforce for construction projects as may be allowed under General 
Community Quarantine (GCO) and ECO guiCcrincs under Omnibus 
GuidoHnes on the Implementabon of Community Quarantine in the 
Philippines dated 15 May 2020 whKh slates that those aged 60 and 
above may be alowed to work in permitted industries and offices.

1.3. Must have no COVID 19 symptoms.
Saeentng and entry at construction site. Mem 4. Section 8 of the Omnibus 
Gufdollnes on the Implementation of Community Qua/antirvs In the Philippines, 
dated 15 May 2020. stales that “Compliance with Joint DTl-DOLE Relum-to- 
Work Guidelines and DOH Reajrr>-to-Wwk Guidelines shal be considered 
Sufficient cem pi Lance with min*m urn health standards. In no case shall the 
testing of afl returning workers be CDoslrued as a condition precedent for 
his/her return." The most important semenng step is checking al returning 
workers for sj^r^oms within the last 14 days and excluding anyone who is 
symptomatic. (Annex 6) Controctexs have the cpiion to lest workers for 
COVlD-13 thru DCH prescribed testing protocols to determine If there is 
asymptomatic transmission.
2.1. The Human Resource Department should undertake doily health pre- 

screening 'see Annexes C & 0 - DOLE Work Resumption Protocol & 
pre-screerMng s.vnpto form). Returning emploj'ee&Aworkers should bo 
made aware of giving accurate informatics as speofiod in RA 11332.

2.2. All returning empfoyocs'U’orkers must deobre (-na S.MS) any rerer^ 
travel history to or residence in an area wrtb a reported case of local 
transmissicr- of COVID-1S over1 the 14-days pror to entry.

2.3. Retumir»g workers that do not shew any symptoms will bo cuarantined 
for 14 days within the jobsite arxi wfl be slowed to work under a xorved 
or crOi-perj area.

2.4. These who have been fcvlng/ccnfined in the barracks during ECQ/GCQ 
period for al least 14 days and with no symptoms, v/itl be allowed to work 
immediately.

2.5. Managemr^ should have an uodersLsndmg and plan on how the 
MRjrkers travel to arvd from tfwi jobwtes.

2.6. A heightened gate entrance screening protocol (see Annex E - Sample 
Protocol for Screening Employees and Visitors per DTI-DOLE fcntenm 
Guidelines) with the use of r>on-contact tJiemisI scanners on ALL 
personnel upon entry to construction premises wJ be Implemented. 
He/She must dcciaro recent possible exposure to confirmed COVlD-19 
cases, irdudxtg travel history tc or residence m an area with reported 
local transmission of COVID-19 disease. The IntflwkJucd should also 
attest that they are not experiencing the fotovrvg syrrcloms: (see Annex 
F - Daily COVID-19 Health Checklist Form)
2.6.1, Fever
2.62. Cough
2.B.3. Shortness of breath
2.6.4, Cotda
2.6.5, Soto threat
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2.6 J. Runny nose 
2.6.7. Nasal congestion 
2.6 Musde pains
2.6.3. Headache
2.6.10.OtfncuKy of breathing
2.6.11. Diarrhea
2.6.12. L0SS of sense of smelt
2.6.13. Loss of sense of taste

2.7. Security guard or assigned personn^ safety engineers on duty wil then 
refer tfwse pereortoel to the Safety and Health Personnel, v»t>o mIi then 
conduct the DOH Decision Tool tor COVlO-19AaseesmenL 

2-8. Employers shall provide the DOLE through its Regional Office copy 
ftinWatwd DOH. monthly report of Bness. diseases and r^uries uWizing 
the DCM.E Work Acddent/lilness Report Form (WAIR) (see Annex G). 

Suspected Cases Possible rases of COVlD-19)
3.1. Any individual exhftmng IXi-ike symptoms should not report to work, 

irtstead, they should do the foloMng:
3.1.1. Self-isolale. alert their s^ety officers or other applicable 

authorities.
3.12. Contract proper heaRh authcrities for additional guidance.

32. EmptoyecsiSwofkers. vrtio had the COVD-19 vims, should do the 
folow^ before reporting to work:
32.1. FuffiB the adequate tFne for seff-quarantining as recommended by 

the DOH.
322. Test negative for COVID-19.
3.22. Receive proper medical clearance, before reporting to work.

3.3. In the event ct a worker con tract) r»g COVlO-19 »vh»lo worklr>g. the 
management should do the following:
3.3.1. isoiate the worker immediately In a separate wel<ven6bted 

holding area (or in ate isolation room) in the wcrkpiace. away from 
other workers.

322. Contact local government health authorities.
322. Gather records of al people who have worked with the knfecled 

worker, who tested positive within the past feur weeks.
3.3.4. Gather Information on those who have been in location or shared 

equipment with the person.
322. Provide COV1D-19 testing to eH workers, who have been working 

closely with the Infected irvflvkiual.
3.3.6. Be re^y to present the information to the appropriate authorises.
3.3.7. Inform the wider workforce of the situation whHe protecting the 

prrvacy of the indMdual.
3.32. Clean and disinfect aB arte surfaces and equpmenL 
3.3.d. Follow any additional directions from kxal government and heaRh 

authorities.
3.4. For senior personnel, eho are working in multiple jobsites, they are 

expected to seff«quaranline for at least 14 days. If there has been a 
breach in one of their jobsites.

3.5. The safety officer should have a knovaedge on toe proximate hospitals or 
quarantine facilities to ensure that in the event of a COViO-19 Incident, 
workers can be given proper healthcare.
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HI. Uoniloring
1. Health Checks

1.1. Re^lnr mcrrtcf%^g cf pefsooncl's health, espeoaJy for COViO-19 
symptoms (e.g., m^yxJalofy regular r»o contact lempefaturc check).

1.2. Day to <Jay monitoring of perscnncl's health.
Workers Hygiene
2.1, Constant reminder on prefer cccghirig etiquette.
Limit nurrber of Work Personnel
3.1. Limited mctnUzatlon of personnel and minimCeO skeletal staff.

2.

3.

IV. PmpQr Work AUlrt
t. AH workers must wear the jyescriacd cloSiing of the DCX.£-OSHC;

1.1. Shirt with sleeves
1.2. Pams
1.3. Oosed-loc boots
1.4. Hard hat
t.5. H»5h visibility vest
1-6. Ot^Gf necessary Personal Protect've Equipment {i.e. facn masks. gtoves. 

goggles, face shields, etc.) shall be prescribed based on speofic 
charactGfistcs cf proj-cl

As per the DOH, all workers are expeclcd to wear proper face masks.2.

2,
3

6.

as

V. Sozis' Distancing and Pfczout^ons’y K'lenfiu/ts
1. Social distanar^g should be observed at P's construebon Sile and m office: 

1-1- Ail workers shoukf respect sooaf distancing sidelines, as much 
possible.

Provsiof) for transport compliant w/ith social distar*cjog requrremerls.
Provision of On-.'TJaar-S«te acconirmodationS'barracks. wf)ere availat**.
3 1 Enough space should be provided for ever/ c-mployco-V/crker staying in 

tfv? barracks to ensure that sswjiai distancing (at least 50V* feduci»oo in 
density of people) are acequatefy impfemenled. This can be achieved 
either by providing additonal space-'facittes or by having occupants 
work (and sleep) in shifts.

3.2. Segregate emc^oyeea.Viorkers who are coming back to work from those 
who onginally stayed in the barracks dunng the ECO period.

3.3. Barracks should have at least one (1) meter of physical distance from 
each occupant arvl.^ar provisoi of a physical barrier in between 
occut>onts.

3.4. Shouk; be well venfctatcd / v/indows opened to alio1* fresh oif circiiation. 
Provision of dedicated pov^Ho-pcjirt shuttle service (residence-wtxxpOce- 
rewdence and con'pliant with social distancing).
Ooserve socidl distancing (e.g., no shoring of workspaces, staggered lunch 
breaks, use of large conference rooms only) and hygiene measures (e.g.. 
provide hand washing and disinfeetJon stabens. mandatory use cf face masks) 
in workplaces, shuttles and acccmrrxxJations.
5.1. Sp4Valtemolir>g shifts are encouraged to avoid extensive intemkngling. 
5-2. Breaks should be staggered to Imit the number of people in praximriy 

ivrth eartft other.
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5.3. Individuals are expected to dean up their own areas after eating with 
proper disinfectants.

5.4. Limit the rximber of people operating or occupying freight elevators.
5.5. Designate smoking area:

5.5.1. SmokeruVapers must use designated area or do so off-site and 
butts are to be placed in die designated receptacle. Harris must 
be cashed before and after smoking.

5.5.2. Stand so that smoke or vapor produced is not going Into another 
pefsof>’s breathing zone.

5.6. Site mcctmgs:
5.6.1. Only absokitely necessary meeting participants should attend. 
5.62. Ancryfees should be orve (i) meter apart from each other.
5.6.3. Rooms should be well ventilated / vnndows opened to allow fresh 

air circulation.
5.6.4. Held meetngs n open areas where possible.
5.65, Conduct tcc4box meetings in wide open spaces to enable workers 

to keep the reqv^d physical disarK* of at least one (1) meter, 
(see Annex H).

5.6.6. Meetmgs are to be held through teleconferencing or 
videoconferef>cng. where possible.

Vi. SiiQ Operations / Coosfnjcfioo IVork Site
1. Access and Movement to'frcn Construction Site

1.1. If possible, establish one-way staircases and walkways to minimize 
workers’ contact.

1.2. Management can teck up posiSiWc dccontaTxraton chambers (e.g. 
rwimmir^ pool gradcchlonne).

1.3. AH people entemg and exiting the workplace should be regstered. tor 
easier contact tracing in the ovent cf an outbreak.

1.4. All norv-osscntial workers are prohibited from entemng the jobsite.
2. Limiting and Removing frilemal touch poinis areas.
3. CompaflmenUCzaticn

3.1. If possible, divide the construction ate into zones or other methods lo 
keep workers physically separated. This wiQ promote social distancing 
and wilt make ccntainnyeni of possible outbreax easier.
3.1.1. Umll on (ho number of people per zone is advised.
3.12.. Management esn consider reducing workforce in the jobsite.

4. Construction &te Cleaning
4.1. Regular disinfection of workplaces, shuttles, and accommodations.
4.2. Afl offices and jobsites should dtsmfect the following at least twice per 

day
42.1. Doorhandles 
422. Raings 
4.2.3. Ladders
42.4. Switches 
4.25. Controls
4.2.6. Shared equipment 
42.7. Common and eating areas 
425. Personal workstations
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6.

7.

8.

4.3. Hiinds 5tod comrron tools.1 equipment are cleaned or tfstnfected after 
each task.

4.4. A'/«»rcncss on location of commonly used items
Afl cffjces and jobsites should rnplomenl addrtiooai cleaning measures of 
cormxjn areas as recommended by tf»e OOH.
Mana9emeot can look up possible docontaminabon chambers (e.g. chkxine. 
iodine. beUidino, potassium persulfate).
6.1. Demrsttog only decontaminates the surface, thus the need for PPEs.
6-2. Sugqestcd additional sanitary measures to be implemented/instatlcd on 

sjtQ Out are not limited to the foIlD^ving:
6.2.1. Water stations
6.22. Proper handtrashing areas and harvJ washirg prctocol.
6.2.3. Alcohol-based hand sanitizer shall be provkjed in all department 

areas, entrances, canteens, beside hand punch machines and 
other faalities.

624. 01octant wipirrg products.
62,5. Footwear osirfection trcatmerrl units (foot taths) before entering 

site premises or facilities (staff houses, barracks, canleens'mess 
halts, she offees and others).

Limit and remove inlcmai touch point areas (e.g. ceffee macfiines, water 
fountains, common pens), if posable, also remove doors/ door ha^Kjles for 
jobsites.
A proper waste and disposal area most b© provided, as welt as prefer 
disposal cf contaminated products.

Vii Ackiitfonal CaKtaitnes fc VerPea/ and Honzo.nla! Projects
1. If possible. sE construction workers are to be housed In either on-ste 

barracks, or oft-sUc barracks. This would ma*ce mon/tonng of workers' 
dctivitics easier.
1.1. AJI workers must use the same vehickss they canr>e into m, if

returning to the off-site barracks.
t .2. AJI vehicles would rxsed to be disinfected, before being ready for use the 

noxt day.
Management can also took kilo using the floors of buiiorngs. as barracks, with 
proper perrnission cf the owners.

2.

Machli>ery

1.

2.
3.

4.

5.

Afl equ^en! deliveries must be carefully planned, nxavtcyed and m.-snaged to 
avoid the risk of COVJD-19 Iransmiswn.
Afl deVvered equipment must be cleaned and disinfected before use.
Assign regular worker to u«? the nquipmcol. fl possible If sharing cannot be 
prevented, take precautions end foiow the clearing gude before and after 
each use.
Clean equipment before and after each day's work with a disinfectant, 
concentrating on points of contact such as hiuidlcs.
If equipment needs to bo transferred to other construeben sites, the fonowing 
action must be taken into considerations;
5.1. Plan, monitor and manage tho transfer of egiipmenL
5.2. Equipment should be disinfected before transpcrtlng.
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5.3. Trans pert Dfj driver must be recorded IreJuding the assAtant.
5.4. At the deWery site. ©Quipnent shculd be property endorsed.
5.5. Once the equipment *s received it the project site, number 2. 3 and 4 

rrxist be done.

Money

Contracting partes need to dtscu&s, rosurnp#«?n or start of worx. contract
provisions on. Payments, Variations and Timeik>es consrdanng the effects of current 
government health and safety standjtrdi that have to bo complied v^tih to prevent the 
spread of the cofona\rfrus pandeme snd ensure workers' protection from the 
contagious disease. Contractors' concern on cash flow, price escalation, time 
extensions and prxh/cUvTly m/T need to be established and agreed with project 
owners. Contactors ne^ to devise project implomentaticn pian aSgned with 
government ^iproved ricatth and safety protocols.

Contractors need to familiarize themselves with Republic Act (R.A.) 11469 or 
Bayanihsn to Heal As One Act R.A. 11055 and its IRR as specified in DOLE DO. 198 
S. 2018. and DOLE'S D O. 13 and ensure contracts are aigned with these LvvdmarV 
regulaborts. For projects with s>gned contracts before the onset of the co^onavirus 
pandemic, contractors need to check on DOLE’S guidelines on drafting new car tract* 
so provisiens on empioyment deta.K, Le. accommodations, meals, etc. can be 
irvifuded as these are expected to be heavily affected by ne*w guidelines cn heafth and 
safety. Compa.’^ code of ciscipfines may likewtte need to be reviewed and re-v/rirten 
to conside'’ pandemic guidelines and cnsire employees/workers' full support and 
cooperation.

Pursuant to Section 2t cf DOLE D.O. 198. s. 2018, The total cosi ot unplemnnUng a 
OSfd program shaB be en integral pari of the operations cosi. It shaft be a separate 
pay Item a) cons/njction pod in aft contracting or suDcontracbng arrangements ' to 
cover the cost inflected dumg bits Pubbe Health Emcrgoocy. Tnose costs include, but 
are not Krnited. to testing krts; personal protective equipment; werters' barracks; 
quarsrtine facaties: isotabon rooms; dsinfectants; sanitation equipment and facilities; 
and other expenses relative to complance with safety and health s’iandards tSunng 
construction.

Contractors should conduct periodic audits (frequency to be determined based on a 
project scale and scope) to verify friat the appropriate measures have been 
implemented and are maintained.

The sic supervisors and safety offloers are expected to conduct da?y audits, and 
safety reports to rr.»iagemcnl in order to make sure that the apprcpnaie measures 
are implemented and followed.

Construction companies should expect to deal with heightened safety and health 
guidelines until such time that ttie pandemic has fully been eradreatod. and:

1. Analyze contract requirements;
2. Comply with contractual notice requirements;
3. Adapt and Adjust schedule;
4. Ccerdmate and Cooperate with all participants; and
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5. Oocumenl eve<>thing.

Risk Assessment and Response
1. Afl contractors v/txjld need to guarantee the minimum level of standards to 

jyotect the heatlh of the workers engaged in the construct on sites.
2. Before any actrvity ts resumed, all hazards, duo lo the hatting of work, must be 

reviewed and contrctled.
2.1. Workers Involved should hav« proper understanding of the operations and 

environment ajndibon cheddrig
An integrated continuity plan sheufd also bo provided in the event of a partial or 
comc^te shutdown of johsilc or if joOs.te operations are severcty fimted.
All contradors should complete an integrated continufty plan lo respond lo 
partial or complete sK/idown of construePon sites or in the case of 8 severe 
bmitation of site opera tons.

3.

A.

The COVO-19 pandemc affects working hours and earnings in ail businesses, 
globally. However, the construction industry Is unigoe with rrspcct to the COVlD-19 
because asrstnjction contracts t/p>ca»y contain provisions about lime for performance 
and fees for fsitng to perform on time. There is no Question that all paniepants in the 
constructed eiduslry have experienced, eind wtll continue to expenence. impucss on 
Ihcir operations because of COVID-19 and experts say the fallout is one more factor 
poised to affect censtnxiton firms. These impacts induce, among others, schedule 
delays, workforce disruptions, equipment and Supply chain disruptions, reduced 
productrviiy due to on &te health and safe^ measures (e,g.. social distancing, 
staggonng of work, enhanced sanitary measures, etc.), permit delays cr restnetorvs on 
new permits, arxJ financing restnebons or cash fSew/ shortages.

Therefore, it is crtical that ccnstruction companies be proactive rather than rejbctve in 
dealing with the COVID-19 ar>d it is highly reawumended that they take the following 
steps vwth respect lo the coronavirust

1. Define - identify the company's main vulnerabilities (convene a mooting with 
senior ma.'vagcment and decision-mjiikers to identify pK>tential impacts on the 
CorhPany).
Assess - understand if and hew die cun-4>any j$ prepared to deal wth the 
company's main vutnerahilitics (rov^w any existing p4ans ar>d procedures to 
ensure they arc current and begin preparing business continuity and ensis 
management plans arxj procedures aimed at fmnmxztng potential Impacts on 
the con^any).
Implcmorn arxJ Manage - ensure the company’s plans and procedures work 
(work with senior management and decision-makers to establish and embed 
response and recovery arrangernonts end confirm senior maragement and 
decision-makcfs understand their roles aruf support hew the p^ns and 
procedures will be used).

4, CofT-mumcaCe and Rcrnain Vigilant — ensure Oic company's teams are irformed 
(assign dear responsbWes fot internal and external communications).

This pandemic »>,33 net foreseeable and unfcrtunately. Its duration and faltoot remain 
uncertain. What Is certain Is that the world is transiOonlng, Being prepared for this will 
be essential to managrtg the outcome and mrwmizjng negative impacts.

2.

3.
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Monttofing

DTI-CIAP is rcvtlaiang its Jomt Administratr.'c Order No. 01. S. 2011 vw'.h OOLH.
OPWH. OILG ar>d the Professional Rogutaton Commission (PRC) to strengthen 
coordination and enhance the iriptemeniation of tho Construction Guidelnes cn 
Project Imptementatlcn for the period of Pu«»c Hearth Emergency. DOLE D.0.13 and 
R.A. 11058 and its IRR as spocifiod in DOLE D.O. 198 S. 2018. and speafically. 
enforce stnet monitoring of conslfx>ction ac^rilies.

The DOLE shaB refer to the PhdtppirK: Contractors AccrediUilion Board (PCAB) its 
findDgs. after due process, cn any act or omission corrwnittgd by construeboo 
contractors in vclaton of labor standards, safety rules and regulations and other 
pertrent polioes.

6.
7

Eftectivity

These guidelines shall take effect after approval by the ClAP Board and posdng In Pie 
ofTcial gazette {www.officialgazette.gov.ph) and ClAP »sebsite (’www.ciap.dt1.9cv.pri).
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period of Public Health Emergency

0c;tf A«y. Santago:

Grcelingt'-
In line \uitH U>e PresieJent’s OecUvalion c/ Public HealDt Emergrwicy in the otuntry to 
adcress COVlD*l9. the Philippine Oorr»est>c Construction Board (PDC8). an 
in*>lem«f1t!r^ board of tfie Construction Industry Authority of the Philippines 
.-’jAp. niandaled to fo^u'nfe poiic»es. fiana programs, end strategies for the 
dr*veK)pmcf't of the Philippine censtruebon industry organized a Technical Wexiting 
Group (TWG) cempnsed of represeniaoves from contractors cf varying sxes and 
5U[)C-icrs con-ing from Luzon. Visayas end Miodarvio to fom\jla(e p'CtOCOtS tiy the 
mdo'tr/ for resumpticn of ccn.stnjcdon writ n areas under quarardne.

Ae a result, we have developed the “Construction Guidelines for Project 
hnolemeotalion during the period of Public Health Emergency” lo serve !ir, 
reference for ConfrasJors and imptorrenL-ng ag&riCi'es. to ensure viability of projects 
ar’d pVotoclon fro,n and spread of ttw? cxxonavi-us. The Gurdtihrms eppriA-ntI by 
the POCB and CIAP Board on May 13 and Jurw 2023. respectively.

Thwe guidrti nes set key prrKiples and minimum requirements that define 
frsDonS'hie. healthy and safe operabons for ctxistruulxjn-rrl.ited operations under 
COVlD'f 9 i>ntf ensure the survival of business as well as the protection of workers. 
These guidelines r>dud« prevention, detection, and rap^d response measures 
designed to aerteve the pnncples atxjve v/tile maintaning business continuity 
across th»i construction industry.

These also present options or courses of actons whK^i contractors may consider 
deoending on aw^icability to the prcj'ecJ's unique characteristics while maintaining 
mint from requirements based on gvifOeftners by government autnontes Such as the 
lATE omnibus Guide^ncs fer the Imptem entabon cf Community Quarantine in the 
pn*cpir>c3- Department of Trade and irdusiry (DTI) and Department of Labor and 
ErrDbyment (DOLE) Interim Guidefines on Workplace Prevention and Control of 
CoyiD-19. and DOH Department Memorandum No. 2020-220. Interim Guidelines on 
the Rctum-lo-Vfcrk.

In Ihs regard, may we respectfully furnish you with the copy of the approved 
Cpnjtruction Guidelines (copy eSached). for your reference. Further, may we also

PHHJPeViE DOMESTIC CONSTKUCTDN BOAHO
COWSr-RUCriO*- r^CUSTAY AJTMOftITV OF THE i

V

Ic 'tz. J I a m is: i 
C; 4' S:« {>'

V ,‘f.r?iKAU7 ^rai
E d. 93V C"

Con»Buaie«' ol Dfcalcialpf 
Port of Currifnao, CunVnvo, Ibcos Noite



BQ-40
BOQ and Attachments

(Annex 7 - Construction Guidelines for Project Impierrrentalion 
during Public Health Emergency dated June 29.2020)

request your kind assistance in disseminating these Constructor GuideKnes among 
yotr staketioUers. induding cor tractors and implementing agencies.

You may also vlsil ClAP's webs.ta at www ciap.dti.oov.ph for the latest updates arvd 
version of these Construction Guktcines.

^ questions er»d danfications, kindfy omaM PDCB Secretariat at Ddct>Q>dti,Qov oh. 
Th^ you for your usual support.

Skrcercly.

DORIS U. GACHO 
Oocufive Director. PODCB S’ 1

ConsVuctfon o( Dreafcwitar 
Portcpf CwflmAO, CumiTwo. Hocos NoM
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CL 1
Bidding Form*

(Oieddlst of Tocfinical and Financial Documents)

Checklist of Technical and Financial Documents

i. TECHNICAL COMPONENT ENVELOPE

Class ‘A" Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
□ (b) Registration certificate from Securities and Exchange Commission (SEC).

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and

D (c) Mayor’s or Business permit issued by the dty or municipality where the 
principal place of business of the prospective bidder is located, or the 
equivalent document for Exclusive Economic Zones or Areas; 
and

□ (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
□ (e) Statement of the prospective bidder of all its ongoing government and

private contracts, including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contract to be 
bid: and

□ (f) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

□ (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

□ (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Declaration; and 

(i) Project Requirements, which shall include the following:
Organizational diart for the contract to be bid;
List of contractor's key personnel {e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;
List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

□ (j) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable. Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

□
□

□

a.
b.

c.

Construction of Breekwato 
Port of Cuntmao, Cuntmoo. ilocoa No«ts



CL 2
Bidding Forms

(Checklist of Technical and rnandal Documents)

Financial Documents
□ (k) The prospective bidder’s audHed financial statements, showing, among

others, the prospective bidder’s total and current assets and liabilities, 
stamped 'received1 by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder's computation of Net Finandal Contracting Capacity
(NFCC).

Class “B” Documents

□ (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating 
tiiat they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

□ (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
Original of duly signed Bid Prices in the Bill of Quantities; and 
Duly accomplished Detailed Estimates Form, including a summary sheet 
indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and 
Cash Flow by Quarter.

□ (O)

□ (p)

□ (q)

ConMnieM Of BrMiMtttf 
Port of CurrvnM, Currlmoo. ItocM Norto
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Bidding Form*
(Bid Form fef Proour*m#nt of Inffastnjcturt Projoet*)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date
Project Identification No.

To; Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Harbor, Port Area. Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers___________ , the receipt of which is hereby duly
acknowledged, we. the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 
the Procurement Project; Construction of Breakwater, Port of Currimao, 
Currimao, Hoc os Norte;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any disccHjnts offered
below is:__________________ ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: 
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (Hi) 
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and 
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of __________________  percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the 
the allowable forms of Performance Security, subject to the terms and conditions 
of issued GPPB guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

1 currently based on GPPB Resolution No. 09-2020

Construction of BreakwilH 
FortefCurrlmeo, Cumirvo. Heooe Norte



Bidding Fotms
(Bid FonnfDrtM Procmrmnt of Infrasfructure Pnqecte)

included in your notification of award, shall constitute a binding contract between 
us, until a forma! Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or 
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute 
and perform any and ail acts necessary to partidpate, submit the bid, and to sign 
and execute the ensuing contract for the Construction of Breakwater, Port of 
Currimao, Currimao, llocos Norte of the Philippine Ports Authority.

l. We acknowledge that failure to sign each and every page of this Bid Fonn, 
induding the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity: 
Signature:____
Duly authorized to sign the Bid for and behalf of: 
Date:

CcWuMIgn of Pi—kiflii 
PM of Cufkiao. Cunnra. Roeo* Nptit



Bidding Fomia 
(On-goIng)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMIUR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

11

Owner’s
Name
and

Address

Nature/
Scope

of
Work

2)

Contractor's
Role
(in

percentage)
3]

Total Contract Value At
Award Project

Completion
Escalated 
Value to 
Present 
Prfoes 

- 4] _

Date of 
Award

5]

Value of 
Outstanding 

works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration 
JL

start Completed

A) Government
Contracts

I. On-goIng
II. Awarded but

not yet started

B) Private
Contracts

I. On-going 
ii. Awarded but 

not yet started

NOTE:

1] As appearing or defined In the contract entered/executed by the parties
2} With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used If Contract Value is expressed in a currency other than the Philippine Peso. Specify the ‘Escalation Factor” used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Officiat Date

CenMrudlsnof8iMlcw(Mr
PeA of Cuntmoe. CgnVnoo. lieee* Nor*

U>



Bidding Form* 
(SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the 
Contract or Title 
Of the Project

Owner's 
Name and 
Address

Nature/Scope 
of Work

Contractor's 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, vrhich must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

Comlnictlon e( BtukwatM
PoderCtfrimo, CuitnM, IbcosNoik



Bidding Form* 
(Experienc* Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work 
1]

1, Rockworks (300-6,000 kg/pc.)

Unit of 
Measure

cu.m.

Quantity

33,591

Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Unit of 
Measure

Quantity

NOTE: 1) Submit the Certificate of Completion/Certificate of Acceptance by the project owner. Final Recapitulation/Bill of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings. I91, 2nd & Final visit (if applicable). Projects with no Certificate of 
Completion/Acceptance and Recapitulation/Bill of Quantises shall not be considered.

2] The Owner's Certificate of Final Acceptance: or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form; September 2012)

Authorized Signing Official Date

CorumcMn «f Braikwittr
Pott el Cwtimae, Cuntnao. Ilocom Nona
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Biddng Foma 

(FinandaO

FINANCIAL DATA
A. The prospective bidder's audited Financial Statements, showing, among others, the 

prospective bidder's total and current assets and liabilities, stamped "RECEIVED* by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1*3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC= [ (Current assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

CofWkueien of BraakMtar 
Port of Curfenao, Curtmoo* Hoceo Norte



Bidding Formt 
(Pl«dg»d P«nonn*l)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex "J

Materials Engineer PRC License (CE Preferred)
SubmH Valid and Renewed DPWH Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE: 1, Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor's License)

Project Manager - Five (5) years Materials Engineer - One (1) year
Project Engineer - Three (3) years Materials Engineer I - for projects costing up to 100M
Foreman • Five (5) years Materials Engineer II-for projects costing more than 100M

Construction Safety and Health Officer-One (1) year

Name of Finn/Applicant 

REVISED FORM (September 2012)

Authorized Signing Official Date

Construdton of BrMitwaWr 
Poit of CwrtmM. Cummio, I loco* NixM



BMdktg Form* 
(PMg*d Equiprrant)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are In good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capacity
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

1]

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex
"A............Z“)

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales Invoice, offidal receipt). For Water Truck. Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checkiist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED FORM (Jtnuify 2011)

Authorized Signing Official Date

Conttruetton of BraikwMr
Pert of Currtmee, Cwrimoe. Ilecei Norte

00



Bidiftig Forms
(OmAu»-Sol0)

Omnibus Sworn Statement for Sole Proprietorship
[skaU be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, ICivil Status!. fNationalitvI. and residing atI,_________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of________________ with office address
at_______________ ;

2. As the owner and sole proprietor, or authorized representative of _____________ , I have
full power and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for Construction of Breakwater, 
Port of Currimao, Currimao, Docos Norte of the Philippine Ports Authority, as shown in the 
attached duly notarized Special Power of Attorney;

3. IName of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or hv relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting!

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. IName of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAG Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. fName ofBidderl complies with existing labor laws and standards; and

8. [Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all ofthe Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the fName of the Proiectl.

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Conamcoon or oraMwaw
Port of CuihiMO, Ckiranoo, Bocoo Nofto
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Bidding Fomw 

(Omibus • Soto)

representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling fEstafal or the commission of fraud with unfaithfulness or
abuse of confidence through misapproDriating or converting any payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 31S
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this_day of.
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]

Constuctton of
Port of CuTiiwo. Currmo. ttocoo No«to
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(Omnbjs - Partnsrahip)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

ATFIDAVrr

I, of legal age, fCivil Status!. INationalitvI. and residing at.
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of______________ with office address
at__________________ ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Construction of 
Breakwater, Port of Currimao, Currimao, Docos Norte of the Philippine Ports Authority, as 
shown in the attached [state title of attached document showing proof of authorization (e.g., duly 
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, 
whichever is applicable;)];

3. [Name of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provic^ therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representativefs) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder! is related to die Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

8. [Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the ProieclJ.

Coramietlen «f BrMktnttt 
Port olCunknao, Cufrtmoo, llocao Norto
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(Omnbus — Partnarahp)

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa> or the commission of fraod with unfaithfulness or
abuse of confidence through misapproDriating or converting anv payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of
Philippines.

. 20 at

Name of Bidder/ Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

fJurat!
[Format shall be based on the latest Rules on Notarial Practice]

Port ol CuninMo, Cuninao. iocoa Norte
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(Omnfcu* - Corp7J. V)

Omnibus Sworn Statement for Corporation or Joint Venture
(shall be subnutted with the BidJ

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

I, of legal age, fCivi! Status!. INationalitvI. and residing at
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of_______________ with office address
at________________ ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Construction of 
Breakwater, Port of Currimao, Currimao, Docos Norte of the Philippine Ports Authority, as 
shown in the attached [state title of attached document showing proof of authorization (e.g., duly 
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, 
whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership^ 
association, afliliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. fName of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder! is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end- 
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. fName of Bidder! complies with existing labor laws and standards; and

8. fName of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid BuUetin(s) issued for the fName of the Pro feet I

9. fName of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any
ContoucSon e> BiMkMlw 
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Bidding Foma 

(Omntoa-Cofpyj.V)
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver anv of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafal or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting anv payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines nursoant to Article 315
of Act No. 3815 8.1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this_day of
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]

ConsfeucSon of BrMkwMr 
Portof Cuntmoo. Currlmoo, loooo Non*
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(Bid-Socuiwig Declaration)

Bid Securing Declaration Form
[shall be submitted mik Ike Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ ) S.S.

BID SECURING DECLARATION 
Project Identification No.:________

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

1/We, the undersigned, declare that

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement 
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by 
the procuring entity for the commission of acts resulting to the enforcement of the bid securing 
declaration under Sections 23.1(b), 34.2,40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; 
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 
circumstances:

a.
b.

c.

Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail 
of said right; and
I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have 
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[place of execuiionj.

day oi [month] [year] at

Name of Bidder/ Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]

CtndnieSen of BtMkiMtK 
Port U Cufrtmoo, Cuntmoo. Ilocos Norte
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(Const Msihodoiogy)

CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description

Location

NOTES:

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. BREAKWATER WITH 2-UNITS BEACON LIGHT

1. Excavation of existing seabed along the toe of breakwater (5,495 cu.m.)
2. Supply and pladng of 3,500 psi concrete (7 cu.m.)
3. Supply and installation of steel reinforcement (529 kg.)
4. Supply and placing of 300-500 kg/pc. rocks (20,527 cu.m.)
5. Supply and placing of 1,000 to 1,500 kg/pc. rocks (8,056 cu.m.)
6. Supply and placing of 3,000 to 4,000 kg/pc. rocks (34,842 cu.m.)
7. Supply and placing of 5,000 to 6,000 kg/pc. rocks (3,757 cu.m.)
8. Supply and install beacon lights including accessories (2 set)

The narrative construction method will guide and familiarize the contractor and the PPA on 
how the project shall be carried out in accordance with the highest standard of workmanship.

The constmction method shall be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Conskucinn of BtMKwMtr 
PDrtofCunwKM. Cwriiao, Hoeoo Ned*
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(ManpO'xr Sdadul*)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Davst

MONTHLY

1 2 3 4 S 6 7 S • 10 11 12

Project Manager

Project Engineer

Materials Engineer

Construction Safety and 
Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

• Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Offidal)

Ccratfudlen of BrMkwMftf 
Pert of CufTlmoo, Cunimoo. Uoeoo Nofli
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(Equ^Mmnl Schaduto)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project _____________________

Proposed Project Description _____________________

Location

EQUIPMENT
(Minimum)

No. of 
Units

CONTRACT DURATION ( Calendar Days)

MONTHLY
1 2 9 4 t f 7 • i 14 It 12

Signature
(Authorized Signing OfTicial)

ConMcion of
PwtefOieiiiiMM.OMiliiwy.MDWMiwIe
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(Paynant Stfaduta)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, In Pesos)

Cashflow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing OfRdal)

ConitudloR of Biwinivtor 
Port of CuffImM. CwTta«o. Hmm NM
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(Coniract Ayeement Form)

Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shell be submitted within ten (10) days after receiving
the Notice of Award)

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonifado Drive, South Harbor, 
Port Area, Manila (hereinafter called the “Entity*) and [name and address of Contractor] 
(hereinafter called the “Contractor*).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter cailed “the Works') and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for the execution 
and completion of such Works and the remedying of any defects Uierein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS;

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and 
Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs); 
i. Drawings/Plans;
li. Specifications; 
iii. Bill of Quantities;
hr. General and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, if any;

b. Wnning bidder's bid, including the Eligibility requirements. Technical and Financial 
Proposals, and all other documents or statements submitted;

Bid form, including all foe documents/statements contained in the Bidder's bidding 
envelopes, as annexes, and all ofoer documents submitted (e.g., Bidder's response to 
request for clarifications on the bid), including corrections to the bid. If any, resulting from 
foe Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contact documents that may be required by existing laws and/or foe 
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional 
contract documents or information prescribed bv the GPPB that are
subseguentiv reouired for submission after the contract execution, such as

Cone^vciowcf Braafcwtef 
For CuntnoD, Cunimao. iocoo Norte
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(Contract Fonn)

the Notice to Proceed. Variation Orders, and Warranty Security, shall likewise
form part of the Contract

3. In consideration for the sum of potal contract price in words and figures] or such 
other sums as may be ascertained. [Named of the bidden agrees to [state the object 
of the contract in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance 
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written.

JAY DANIEL R. SANTIAGO
General Manager

for

Name of Bidder/ Authorized 
Representative 

(Signatory's Legal Capacity)

for

Philippine Ports Authority Contractor

Acknowiedoment

[Format shall be based on the latest Rules on Notarial Practice]

Ca«liualo«n*[>—tiMlui 
Pm <1 Cunlinae. Cunkiwo, Idea* No)t»


