
PROJECT FEATURE

PROJECT TITLE

LOCATION 

SCOPE OF WORK

PROJECT DURATION

: EXTENSION OF RC WHARF AND CONSTRUCTION OF BACK-UP AREA

Port of Cawit, Boac, Marinduque

A. EXTENSION OF RC WHARF
(Area = 972.00 sq.m.)

1. Chipping of existing rc curb, flush to deck level and smoothen with mortar 
(12 l.m.)

2. Supply and drive 450mm x 450mm PSC piles (3,888 l.m.), including 
chipping and cutting of newly driven piles up to required elevation 
(135 pcs), splicing (54 pcs), supply and place 3,500 psi reinforced 
concrete (414 cu.m.) and steel bars (63,199 kg of various sizes) 
for superstructure

3. Supply and install rubber dock fenders, V-Type, 500H x 2,000L 
(18 sets) and mooring bollards, 35 tons, T-head (10 sets)

B. WIDENING OF RC PLATFORM
( Area = 270.00 sq.m.)

1. Chipping of existing rc curb, flush to deck level and smoothen with mortar 
(52 l.m.). Remove and turnover to authority of existing bollards (4 sets.)

2. Supply and drive 450mm x 450mm PSC piles (1.140 l.m.), including 
chipping and cutting of newly driven piles up to required elevation 
(45 pcs), supply and place 3,500 psi reinforced concrete (112 cu.m) 
and steel bars (18,300 kg of various sizes) for superstructure

C. BACK-UP AREA AND WIDENING OF ACCESS TRESTLE
( Area = 3,518.84 sq.m.)

1. Chipping of existing rc curb, flush to deck level and smoothen with mortar 
(76 l.m.). demolish and dispose existing deflector wall (4 cu.m.), existing 
CHB fence (146 sq.m.) and existing PCCP (28 sq.m)

2. Excavate/backfill existing fill materials (31 cu.m.), extract existing rock 
materials (3 cu.m.) and excavate existing seabed materials (1,845 cu.m.)

3. Construction of rock bulkhead (4,718 cu.m.), fill materials (9,191
cu. m.), reinforced concrete for retaining wall, rc curb and deflector wall, 
(429 cu.m, of concrete and 22,685 kg of reinforcing bars of various 
sizes)

4. Construction of Portland Cement Concrete Pavement (PCCP, 300mm 
thk. - 3,455 sq.m.), including aggregate base course (668 cu.m.)

5. Supply and install geotextile fabric (1,116 sq,m,)

6. Supply and install 6OOmm0 RCP (135 l.m.) and construction of catch 
drain manhole ( 7 sets)

APPROVED BUDGET FOR THE CONTRACT : P 
Sources of Funding

TOTAL PROJECT COST

124,779,524.55 
PPA Corporate Fund

134,761,886.52

420 C.D.


